



September 25, 2012

Re: IH 35E Managed Lanes Project
Addendum 4 and Change in Proposal Due Date

To All Shortlisted Proposers:

The Texas Department of Transportation (“TxDOT”) is pleased to provide Request for Proposals Addendum #4 (“RFP Addendum #4”) for the IH 35E Managed Lanes Project (the “Project”) to the shortlisted Proposers.

Proposers attention is directed to the change in the Proposal Due Date in Addendum #4:

<u>EVENT</u>	<u>DATE</u>
Issue Final Request for Proposals	July 13, 2012
Issue Addendum 4	September 25, 2012
Last date for Proposers to submit questions and comments regarding Addendum 4	12:00 p.m. September 27, 2012
Proposal Due Date	12:00 p.m. November 12, 2012
Anticipated conditional award by Texas Transportation Commission	December 13, 2012

The RFP Addendum #4 documents include those listed below and are now available on the SharePoint Site:

Volume I: Instructions to Proposers (ITP)

1. ITP

A Redline version of Volume I showing changes from the RFP Addendum #3, issued September 20, 2012, is provided on SharePoint to the Proposers as a courtesy only. TxDOT is not responsible for any discrepancies in the redlines between the RFP Addendum #3 and RFP Addendum #4 and the Proposers are cautioned against relying on the redline versions. In the case of any discrepancy, the actual contents of RFP Addendum #4 shall control.


The deadline for submission of questions and comments regarding Addendum #4 is September 27, 2012. Proposers’ attention is drawn to Section 2.3 of the Instructions to Proposers which provides the instructions for any comments and requests for

THE TEXAS PLAN

REDUCE CONGESTION • ENHANCE SAFETY • EXPAND ECONOMIC OPPORTUNITY • IMPROVE AIR QUALITY
PRESERVE THE VALUE OF TRANSPORTATION ASSETS

clarification regarding the RFP, including limits on the number of Proposers comments/questions.

Sincerely,



John Hudspeth, P.E.
Deputy Director, DFW Office
Strategic Projects Division

cc: Dieter Billek, P.E., Interim Section Director, Strategic Projects Division,
Procurement and Implementation Support Section (SPPI)
Claire McGuinness Office of General Counsel