
Loop 375 Border Highway West Extension Project 
Q & A Matrix #1 

(August 9, 2013) 
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Question/Comment Response 

1. General I am requesting a set of electronic documents for Loop 375 
Border Highway West Extension Project. Please let me know 
what you need in order to process. 

Please send a written request to the address 
provided in Section 1 of the Request for 
Qualifications along with a certified check 
payable to the Texas Department of 
Transportation for $25.00 and include on the 
check the following: "Loop 375-BHW RFQ 
Docs". Provide in the request the name of the 
individual to whom the documents should be 
sent, the firm represented by that individual, and 
the address to which the documents should be 
shipped. Please note that TxDOT is not 
responsible for any delivery failures due to 
misinformation provided by the requestor. In 
addition, the process could take up to 10 
business days from receipt of the written request. 
As the CD that will be sent to you will include the 
same documents available on the Project 
Website and in the same format, you may prefer 
to download the documents directly from the 
Project Website. Please note that although the 
Project Website can be accessed via a link to the 
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RFQ from the website address set forth in the 
Introduction to the RFQ, the Project Website may 
be accessed directly at: 
http://www.txdot.gov/inside-
txdot/projects/studies/el-paso/border-highway-
west/bhw-rfq.html . This will be clarified in 
Addendum #1 to the RFQ. 

2. General – 
Industry 
Workshop 

The workshop on August 14th is it open to potential 
subcontractors or just prime contractors? 

The Industry Workshop scheduled for August 
14th is open to both potential subcontractors and 
prime contractors. 

3. General – 
Industry 
Workshop 

Do we need to reserve a spot if we would like to attend? Reservations are not required for the Industry 
Workshop scheduled for August 14th. 

4. General – 
Industry 
Workshop 

I am interested in setting up our office manager for the Industry 
Workshop scheduled for August 14 at 11:00 AM. We are 
interested in proposing for the new project Loop 375-Border 
Highway West Extension. Can you please help me on how to set 
him up. 

Please see response to question no. 3. 

5. Part A, 
Section 2.2, 
Page 3 

Do we need to show the financing solution in the Technical 
Approach for how the Developer will carry construction cost “for a 
period of time, currently projected to five years or more”? 

The RFQ does not require that a financial 
solution be described in the Technical Approach. 

6. Part A, 
Section 2.2 & 
Section 2.7, 
Pages 3 & 5 

Part A, Section 2.2 and Page 3: Section 2.2, Description of 
Proposed Contracting Opportunity, 2nd paragraph, last sentence 
states, "It is anticipated that Developer may be asked to carry 
construction costs for a period of time, currently projected to be 

The Developer will not be responsible for the 
long-term financing of the Project. The 
Developer may be required to carry its own 
construction costs, as progress payments will be 
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five years or more, after substantial completion." This statement 
conflicts with Section 2.7 that states, "No funding will be required 
from the Developer. TxDOT has identified various potential 
sources of these public funds and will provide additional detail 
with respect to the availability of public funds in the RFP." 
Question: Please advise which statement is correct? 

made in accordance with a maximum payment 
curve that may extend up to five years after 
substantial completion. 

7. Part A, 
Sections 1, 
2.2 & 2.7, 
Pages 1 and 
5 

Section 1 and 2.2 identify that the Project will be delivered utilizing 
a Public-Private Partnership (P3A) where the Developer “may be 
asked to carry construction costs for a period of time, currently 
projected to be five years or more”. However Section 2.7 states 
that no funding will be required from the Developer. Please clarify. 

See response to question no. 6 above. 

8. Part A, 
Section 4.2 
(d), Page 14 

All pages sequentially numbered - Does this include the four 
bulleted items that are prepared by individual firms that are on 
team member's letterhead and may be an executed original. 

Yes, however, since these pages do not count 
towards the 75-page limit for Volume 2, the 
pages should be the number of the last page of 
the relevant information being transmitted 
followed by a letter, i.e. 24a, 24b, 24c. The 
purpose of the page numbering is to use for 
identification if being referred to elsewhere. 

9. Part A, 
Section 5.1, 
Page 16 

Key Personnel may be employed by: (a) The Equity Member, 
Lead Engineering Firm, Lead Contractor or Lead Maintenance 
Firm itself … - What is TxDOT's definition of MAY - later in the 
RFQ Exhibit B there are prescriptive requirements as to who Key 
Personnel are employed by 

Unless otherwise stated in the documents, the 
Equity Member, Lead Engineering Firm, Lead 
Contractor or Lead Maintenance Firm, etc. are 
acceptable employers of Key Personnel. 

10. Part A, 
Section 5.1 & 

Can the Lead Quality Manager be an employee of the Developer Yes, the Lead Quality Manager may be an 
employee of the Developer or of an independent 
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Part B, or of an independent firm working for the Developer? firm working for the Developer, so long as the 
Volume 2 Lead Quality Manager remains independent of 
Section H(2) the Lead Contractor's production team and is not 
(a), Page 9 an employee of the Lead Contractor or of a firm 

subcontracting to the Lead Contractor. The 
description of the Lead Quality Manager will be 
revised in Addendum #1 to the RFQ as follows: 
“Responsible for the overall design, construction 
and life cycle quality of the project, implementing 
quality planning and training, and managing the 
team’s quality management processes. Reports 
directly to individual at Lead Contractor who is 
outside the production team and bears no direct 
immediate profit and loss responsibility for the 
Project. Independent of Lead Contractor’s 
production team and has the authority to stop 
work. May also serve as construction quality 
manager, but not the Design Quality Manager. 
Shall be co-located and on-site until final 
acceptance. May be an employee of the 
Developer or of an independent firm working for 
the Developer, but may not be an employee of 
the Lead Contractor or of a firm subcontracting to 
the Lead Contractor.” 

11. Part A, 
Section 5.1 & 
Part B, 

Key Personnel – Please require the Lead Quality Manager to be 
employed by a third party independent quality firm to ensure 
independence for Quality Assurance from the Equity/Non Equity 
Members. Independent third party quality firms is a standard 

See response to question no, 10. TxDOT 
believes that the revised provisions ensure the 
independence of the Lead Quality Manager. 
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Volume 2 
Section H(2), 
Page 9 

requirement in the industry, having the Developer/Lead 
Contractor entity provide the Lead Quality Manager dilutes their 
independence. 

12. Part A, 
Section 5.3.1, 
Pages 19-20 

The RFQ qualification requirements for the Lead Maintenance 
Firm are more aligned with a Concessionaire delivery of the 
Project with long term ownership of the facility. However the RFQ 
references a Comprehensive Maintenance Agreement with a 15 
year maintenance period. Please amend the RFQ qualification 
requirements for the Lead Maintenance Firm to meet those of a 
CMA structure as used on previous Design-Build projects such as 
The Horseshoe Project. 

No change will be made. As noted in Section 2.2 
of the RFQ, TxDOT anticipates that the 
Developer will be responsible for providing full 
right-of-way to right-of-way routine maintenance, 
capital maintenance, preventative maintenance, 
and incident management for a 15 year period. 
This maintenance work is mandatory and is not 
limited to capital maintenance as described in the 
Horseshoe procurement documents. 

13. Part A, 
Section 5.3.1 
and Part C, 
Form D-2, D-
3, Form E, 
Page C-21 

Part A Section 5.3.1 required the Lead Contractor to provide three 
reference projects. However Form D-2 requires a maximum of six 
projects. Additionally Form D-3 requires three reference projects 
for the Lead Maintenance Firm; however Form E has fields for six 
reference projects for the Lead Maintenance and three fields for 
the Lead Contractor. Please clarify the exact requirements and 
modify the Forms and Part A so they are consistent. 

As stated in Part A Section 5.3.1, only three 
projects are required. Form D-2 and Form E will 
be revised in Addendum #1 to the RFQ to 
correspond to the requirements regarding the 
minimum/maximum number of references 
provided for each entity. 

14. Part A, 
Section 5.3.1, 

Form D-2 
Page C-19 

On Form D-2, it states "a maximum of six (6) projects may be 
included", but that conflicts with the information stated on page 7, 
Part B which states, "Form D-2: Technical Experience-Lead 
Contractor: Provide details for a maximum of three projects." We 
would like to request TxDOT changes the form to state a 
maximum of three (3) projects to match Form D-1 for the Lead 

See response to question no. 13 above. 
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Engineer and Form D-3 for the Lead Maintenance Firm. 

15. Part A, 
Section 5.3.1, 
Form E-
Reference 
Summary 
Page C-21 

On Form E, the Lead Maintenance Contractor has a total of six 
(6) blanks for their project references. We would like to request 
TxDOT changes the form to show three (3) blanks to match the 
Lead Contractor and Lead Engineering Firm. 

See response to question no. 13 above. 

16. Part A, 
Section 5.3.1 
(b) iii, Page 
20 

Is the Lead Quality Manager required to be a professional 
engineer registered in Texas at the time of the QS submittal? 

The Lead Quality Manager is not required to be a 
professional engineer for the execution of this 
work. 

17. Part A, 
Section 5.3.1 
(b) iv, Page 
20 

Do the Lead Roadway, Bridge and Drainage Engineers and 
Design Quality Manager - need to be employed by the Lead 
Engineer or can they be employed by a sub-consultant firm 
(identified) to the Lead Engineer in the QS as an Identified Major 
Non-Equity Member and are they required to be a professional 
engineer registered in Texas at the time of the QS submittal? 

The Lead Roadway Design Engineer, Lead 
Bridge Design Engineer, and Lead Drainage 
Engineers and the Design Quality Manager do 
not need to be employed by the Lead 
Engineering Firm; however the RFQ will be 
revised in Addendum #1 to require that the 
individuals filling these positions be professional 
engineers licensed in Texas or that such 
individuals become licensed prior to execution of 
the DBA. 

18. Part A 
Section 5.3.1 
(b) vi, Page 
20 

Does the ROW Acquisition Manager need to be employed by (a) 
The Equity Member, Lead Engineering Firm, Lead Contractor or 
Lead Maintenance Firm since this is a specialized skill set that 
Contactors, Designers and Maintenance firms do not usually 

The ROW Acquisition Manager does not need to 
be employed by the Equity Member, Lead 
Engineering Firm, Lead Contractor or Lead 
Maintenance Firm. 
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engage in? 

19. Part B, 
Volume 2 
Section G, 
Page 7 

The Executive Summary page limit of ten pages for a document 
that has a Management Structure Section of five pages plus three 
organizational charts and a Technical Approach Section with a six 
page limit for a total of 14 pages seems excessive - could the 
Executive Summary requirement be eliminated and replace by a 
two page Proposer Overview sheet or reduced to a maximum of 
three or five pages since it is not scored 

The proposer is not required to submit ten pages; 
the ten-page limit is the maximum. 

20. Part B, 
Volume 2 
Section H (2) 
(a), Page 9 

Can the Environmental Compliance Manager be an employee of 
the Developer or of an independent firm working for the 
Developer, the Lead Engineer or subconsultant firm 
subcontracted to the Lead Engineer ? 

Yes, the Environmental Compliance Manager 
can be an employee of the Developer or of an 
independent firm working for the Developer, the 
Lead Engineer or subconsultant to the Lead 
Engineer. 

21. Part B, 
Volume 2, 
Section 
[B](2)(a), 
Technical Key 
Personnel 
Qualifications, 
Page 10 

For the qualifications of the Safety Manager, please clarify that 
the Safety Manager is allowed to be an employee of the Lead 
Contractor/Design-Builder? Since safety is the number one 
priority, we believe it is best managed by the contractor that self-
performs these activities in-lieu of consultants. 

The Safety Manager description will be revised in 
Addendum #1 to the RFQ as follows: 
“Responsible for carrying out the Developer’s 
safety plan and all safety-related activities, 
including training and enforcement of safety 
operations. Must have project safety experience. 
At minimum, must have be designated as a 
Construction Health and Safety Technician by 
the Board of Certified Safety Professionals, must 
have (1) completed the OSHA 30-hour 
Construction Safety and Health Course, and 
must have (2) completed training and current 
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certification for CPR and First Aid and (3) at least 
one of the following designations/certifications: 
(a) be designated as a Construction Health and 
Safety Technician by the Board of Certified 
Safety Professionals, (b) be designated as a 
Certified Safety & Health Official, or (c) 
certification of Associate in Risk Management. 
Reports directly to the Project Manager and has 
the authority to stop work. May be an employee 
of the Developer or of an independent firm 
working for the Developer, but may not be an 
employee of the Lead Contractor or of a firm 
subcontracting to the Lead Contractor.” 

22. Part B, 
Volume 2 
Section H(2) 
(a), Page 10 

Safety Manager requires that he may be employed by the 
Developer but not the Lead Contractor or a firm subcontracting to 
the Lead Contractor - How is this addressed when the Developer 
and Lead Contractor are one in the same entity? 

See response to question no. 21. 

23. Part B, 
Volume 2, 
Section 
[B](2)(a), 
Technical Key 
Personnel 
Qualifications, 
p. 10 

The RFQ requirements for the Safety Manager states that they 
may be an employee of the Developer or an independent firm 
reporting to the Developer, but may not be employed by the Lead 
Contractor. The contracting methodology for this procurement 
may lead to the Developer and Lead Contractor being the same 
entity. Please remove restriction, so as to allow the Safety 
Manager to be an employee of the Lead Contractor or Equity 
Member of the Lead Contractor, to allow for effective safety 
management throughout the Project. 

See response to question no. 21. 
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24. Part B, 
Volume 2 
Section H(2) 
(a), Page 10 

Is the Safety Manager required to be a Construction Health and 
Safety Technician at the time the QS is submitted? 

See response to question no. 21. 

25. Part B-
Technical Key 
Personnel, 
Page 9 

The requirements of the Lead Quality Manager currently states, 
"reports directly to individual at Lead Contractor who is outside 
production team and bears no direct immediate profit and loss 
responsibility for the Project." Will TxDOT allow the Lead Quality 
Manager to report directly to the JV Commitee that consists of 
more than one individual? 

The intent is for the Lead Quality Manager to be 
able to report on quality to an individual who will 
be in responsible charge of managing the project 
and who can make decisions that impact the 
ability to perform the work. Reporting to the JV 
Committee would not meet these requirements. 

26. Part B, 
Volume 3 
Section A, 
Page 15 

Can the Financial Statement and Credit Ratings be replace or 
supplemented with language that states If the Proposer, the 
Equity Member(s) of the Proposer responsible for construction 
and maintenance, or Guarantor(s) have been prequalified by 
TxDOT pursuant to Section 9.12 of Title 43, Texas Administrative 
Code, in lieu of completing this Section A, a letter shall be 
completed indicating the entity, or its members, is prequalified by 
TxDOT and is listed as such on TxDOT’s list of prequalified 
contractors qualified by confidential questionnaire and still be 
required to furnish the information in Section B Material Changes 
in Financial Condition and Section C Off-Balance Sheet Liabilities 
that have occurred since the entity applied for Prequalification 

No, the prequalification process provided for in 
Section 9.12 of Title 43, Texas Administrative 
Code, is not sufficient to demonstrate that the 
Proposer has the financial capability to carry out 
the responsibilities potentially allocated to it for 
this Project as required by Part A, Section 5.2(d) 
of the RFQ. 

27. Part C, 
Exhibit B, List 
of Project 

I have viewed and downloaded the Request for Qualifications for 
the above referenced project from your txdot.gov website, 
however was unable to download and/or view project documents 
for item 15 Utilities (see below) under Part C, Exhibits and Forms, 

TxDOT was experiencing issues with the Project 
Website. The issues have been resolved and 
access to the documents should now be 
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Documents, Exhibit B, List of Project Documents, Table of Contents, Table of available on the Project Website at 
p. C-8 Contents - Detail. Would it be possible to get the link to these 

documents from you? 

EXHIBIT B 

LIST OF PROJECT DOCUMENTS 

TABLE OF CONTENTS - SUMMARY 

July 26, 2013 

TABLE OF CONTENTS - DETAIL 

15. Utilities 

o 15.a EPEC Alignment Exhibit Proposed Relocation, 1 sheet, 19 
Mar 2013 

o 15.b EPEC Proposed Relocation CEMEX, 1 sheet, 19 Mar 2013 

o 15.c BPS Towers – Meeting Handout, 22 pages, 24 Jan 2013 

o 15.d Border Camera Views Reduced File, 16 pages 

http://www.txdot.gov/inside-
txdot/projects/studies/el-paso/border-highway-
west/bhw-rfq.html . 
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Texas Department of Transportation Page C-8 PART C 

Request for Qualifications Exhibit B 

Loop 375 – Border Highway West Extension July 26, 2013 

28. Page iii and 
Part C, 
Forms, Pages 
C-9 to C-24 

When Does TxDOT propose to release the seven forms in their 
native format ? 

Forms in native format will be posted with an 
Addendum to the RFQ. 

29. Part C -
Exhibits and 
Forms, Pages 
C-9 to C-21 
and Pages C-
22 to C-24 

If TxDOT should issue additional addenda prior to the QS due 
date of September 12, please consider accepting forms with 
footers referencing prior addenda provided that the content of the 
forms have not changed. For those companies whose personnel 
that are authorized to sign for a given entity are overseas, it 
sometimes takes a week or more to get original signatures and 
have them transmitted for inclusion in the proposal, per TxDOT's 
assignment. If nothing changed except the change in Addendum 
number in the footer, the previous signature page should still be 
good. 

Regarding forms that require an original 
signature: if addenda are issued after the forms 
are provided in native format and the only 
change on the form is the addendum number in 
the footer, TxDOT will accept the forms with a 
footer referencing a prior addendum. 

30. Part C, Form 
F, Pages 22 
and 23 

Form F requires the reporting period in Part A, Table 1 for years 
2009, 2010 and 2011. However Table 2 requires reporting years 
2010, 2011 and 2012. For consistency we request that Table 1 is 
changed to be consistent with Table 2 reporting years 2010, 2011 
and 2012. As is Industry Standard each member of the Lead 
Contractor maintains up-to-date HSE statistics for each calendar 

No change will be made. 
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year and can submit for years 2010, 2011 and 2012. 

Texas Department of Transportation 12 Q&A Matrix #1 
Loop 375 Border Highway West Project August 9, 2013 


