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Minute Order Authorization

Summary of Commission Action: 
 Authorize the conditional award to the best value proposer for the Design-Build 

Contract (DBC) and Capital Maintenance Contract (CMC) for the I-35E Phase 2 Project 
in Dallas County. 

 Authorize TxDOT to commence and complete negotiations with the best value 
proposer and to modify the DBC and CMC, as necessary, as a result of such 
negotiations in preparation for the execution and delivery of the DBC and CMC.

 Authorize TxDOT, in the event that the negotiations with the selected proposer cannot 
be successfully completed, to potentially commence negotiations with the next 
proposer in the order of the selection ranking.
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Design-Build Scope

 Portions of the project are among the 100 
most congested roadways in Texas (#s 18, 48 
and 58)

 Project limits: I-635 to the Denton County line 
 Project purposes:

– Improve safety and mobility 
– Relieve congestion
– Reduce travel time
– Accommodate projected growth through the 

region
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Overview

 Texas Clear Lanes (No Prop 1 or Prop 7)
 Total length: 6.39 miles
 Project scope:

– Reconstruct and widen general 
purpose lanes from 6 to 8 lanes

– Reconstruct two “grandfathered” 
existing reversible tolled managed 
lanes (no increase in capacity)

– Reconstruct the continuous frontage 
roads and add a lane in some areas

– Numerous intersection improvements

PRESENT CONDITION

PROPOSED CONSTRUCTION

Note: Additional capacity is shown with purple arrows.
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Proposals Submitted

Archer Western/Sundt JV

Equity members
Archer Western Construction,                                
LLC 
Sundt Construction, Inc.

Lone Star Constructors

Equity members
Fluor Heavy Civil, LLC 
Austin Bridge & Road, LP

North Tarrant Infrastructure 35E

Equity member
North Tarrant Infrastructure LLC:

Ferrovial Agroman Texas, LLC
DBW Constructors, LLC (Webber) 
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Best Value Scoring of Proposals

Total Proposal Score

Price 80 points
+Technical 20 points

Maximum 100 points
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Best Value Recommendation

 Lone Star Constructors

 Proposal Rankings
- Lone Star Constructors
- Archer Western/Sundt JV
- North Tarrant Infrastructure 35E

Lone Star Constructors Price

Design-Build $   641,667,000

Maintenance  $     13,270,000
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Next Steps

 Negotiate final terms of the Design-Build Contract and the Capital 
Maintenance Contract 

 Public hearings and disclosure of financial information, in accordance 
with statute

 Federal Highway Administration concurrence with final award

 Final award and execution anticipated in fall 2021

 Substantial completion anticipated in fall 2025
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