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CAPITAL MAINTENANCE AGREEMENT 

I-35E PHASE 2 PROJECT 

This Capital Maintenance Agreement (this “CMA”), dated as of [●] (the “Effective Date”), is entered into by and 
between: 

TxDOT: Texas Department of Transportation, a public agency of the State of Texas 

and  

DB Contractor: [●], a [Insert appropriate bracketed text, and delete all bracketed text that is not 
applicable] [corporation organized and existing under the laws of the State of 
[insert appropriate state]] [limited liability company] [partnership, consisting of 
[insert partner names and any organizational form] [joint venture, consisting of 
[●] and [●]] [an individual or sole proprietorship owned by [●]], 

the location of whose principal office is: 

[Address] 
[Address]. 

RECITALS 

A. Pursuant to Transportation Code, Chapter 223, Subchapter F (the “Code”), TxDOT is authorized to 
enter into design-build contracts to facilitate private sector participation in the development of the State’s transportation 
system. 

B. TxDOT wishes to enter into an agreement with DB Contractor to design and construct an 
approximately 6.3 mile section of interstate highway (“IH”) 35E from I-635 to the Denton County line (the “Project”). In 
addition, TxDOT wishes to enter into an agreement with DB Contractor to, at TxDOT’s discretion, maintain the Project 
for specified optional terms. 

C. Pursuant to the Code and subchapter I in Chapter 9 of Title 43, Texas Administrative Code (the 
“Rules”), TxDOT issued a Request for Qualifications (as amended, the “RFQ”) on May 20, 2020. 

D. TxDOT received four qualification statements on June 25, 2020 and subsequently shortlisted three 
proposers. 

E. On October 20, 2020, TxDOT issued to the shortlisted proposers a Request for Proposals (as 
amended, the “RFP”) to design and construct and, at TxDOT’s sole option, maintain the Project. 

F. [Include appropriate option.][On or before April 16, 2021 (the “Proposal Due Date”), TxDOT received 
[●] responses to the RFP, including the response of DB Contractor (the “Proposal”).] [On or before April 16, 2021 (the 
“Proposal Due Date”), TxDOT received one response to the RFP, and that response of DB Contractor (the “Proposal”) 
was independently evaluated to confirm and validate that (1) the project procurement delivered value for the public 
investment; and (2) no anticompetitive practices were involved in the procurement.] 

G. An RFP evaluation committee comprised of TxDOT personnel determined that DB Contractor was 
the proposer that best met the selection criteria set forth in the RFP and that the Proposal provided the best value to 
the State of Texas. 
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H. On [●] the Texas Transportation Commission accepted the recommendation of the Executive 
Director and the RFP evaluation committee and authorized TxDOT staff to negotiate this CMC. 

I. Concurrently with the execution of this CMC, TxDOT and DB Contractor are entering into a Design-
Build Contract (“DBC”), which includes a Design-Build Agreement (the “Design-Build Agreement” or “DBA”) and the 
DB General Conditions. 

J. This Capital Maintenance Agreement, the Design-Build Agreement and the other CMC Documents 
collectively constitute a design-build contract, as contemplated under the Code and the Rules, and are entered into in 
accordance with the provisions of the RFP.  

K. The Executive Director of TxDOT has been authorized to enter into this Capital Maintenance 
Agreement pursuant to the Code, the Rules and the Texas Transportation Commission Minute Order, dated [●]. 

L. The Parties intend for this CMC to be a fixed price agreement obligating DB Contractor to perform 
all work necessary to achieve the Performance Requirements for the Project, for the Maintenance Price specified in 
this CMC, subject only to certain specified limited exceptions. In order to allow TxDOT to budget for and finance the 
Project and to reduce the risk of cost overruns, this CMC includes restrictions affecting DB Contractor’s ability to make 
claims for increases in the Maintenance Price. DB Contractor has agreed in the CMC to assume such responsibilities 
and risks and has reflected such responsibilities and risks in the Maintenance Price.  

 NOW, THEREFORE, in consideration of the sums to be paid to DB Contractor by TxDOT, the Maintenance 
Services to be performed by DB Contractor, the foregoing premises and the covenants and agreements set forth herein, 
the Parties hereby agree as follows: 

SECTION 1. CONTRACT 

1.1 Abbreviations 

The following abbreviations, when used in the CMC Documents, shall have the meanings set forth below. 

CMA has the meaning set forth in the preamble to this CMA. 

CMC this Capital Maintenance Agreement and the CMA General Conditions, 
including all exhibits and attachments attached hereto, as such may be 
amended, supplemented, amended and restated or otherwise modified from 
time to time in accordance with the terms of the CMC. 

DBA has the meaning set forth in Recital I to this CMA. 

DBC has the meaning set forth in Recital I to this CMA. 

Abbreviations used in the CMC Documents but not otherwise defined in this CMA shall have the meaning set forth in 
Section 1.1 of the CMA General Conditions. If any abbreviation set forth above is also included in Section 1.1 of the 
CMA General Conditions, to the extent such definitions conflict, the abbreviation in Section 1.1 of the CMA General 
Conditions is hereby amended by the abbreviation set forth above. 

1.2 Definitions 

The following terms, when used in the CMC Documents, shall have the meanings set forth below. 
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Capital Maintenance 
Agreement 

means this Capital Maintenance Agreement executed by TxDOT and DB 
Contractor for DB Contractor to perform maintenance for the Project. 

CMA General Conditions has the meaning set forth in Section 1.3.2 of this CMA. 

CMA Specification means the CMA Specification Item 9. 

CMC Documents means the documents identified in Section 1.3 of this CMA. 

Code has the meaning set forth in Recital A to this CMA. 

Contract Documents has the meaning set forth in Section 1.3 of the DBA. 

DB Contractor or Design-Build 
Contractor 

means ______________, a _______________, together with its successors 
and assigns. 

DB General Conditions has the meaning set forth in Section 1.3.2 of the DBA. 

Design-Build Agreement has the meaning set forth in Recital I to this CMA. 

Design-Build Specifications means the Design-Build Specifications, Items 10-30 included in the RFP. 

Dispute Resolution Procedures means the formal process for resolving Disputes described in Section 10.1 and 
Exhibit 13 to this CMA. 

Draw Request means a Draw Request and Certificate in the form of Exhibit 4 to this CMA.  

DRP Rules means, as of the Effective Date, the administrative rules promulgated in 
accordance with Section 201.112(a) of the Code, adopted by TxDOT in 
accordance with the Texas Administrative Procedure Act, and effective under 
Rule §9.2 of Subchapter A, Chapter 9, Part 1, Title 43 of the Texas 
Administrative Code on or before the Effective Date regarding Dispute 
Resolution Procedures applicable to the resolution of all claims and disputes 
of every kind or character arising under agreements such as and including the 
CMC Documents. 

Effective Date has the meaning set forth in the preamble to this CMA. 

Indemnified Parties means TxDOT, the State, the Texas Transportation Commission, FHWA, 
TxDOT consultants and their respective successors, assigns, officeholders, 
officers, directors, agents, representatives, consultants and employees. 

Initial Maintenance Term has the meaning set forth in Section 2.2.1 of this CMA. 

Initial Maintenance Term 
Commencement Date 

has the meaning set forth in Section 2.2.1 of this CMA. 

Instructions to Proposers means the Instructions to Proposers issued by TxDOT on October 20, 2020, 
as part of the RFP with respect to the Project, including all exhibits, forms and 
attachments thereto and any subsequent addenda. 

Key Personnel means the positions identified in Exhibit 11 to this CMA. 
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Key Personnel Unavailability 
Liquidated Damages 

means the liquidated damages assessed in accordance with Section 6.3 of this 
CMA. 

Lane Closure means closure of any traffic lane, or the reduction in width of any traffic lane to 
less than the widths specified in Section 26.2.1.2 of the Design-Build 
Specifications, in any portion of the Project or a connecting highway, as 
applicable, and for any duration, including main lanes, ramps, direct 
connectors, frontage roads, access roads and cross roads. 

Lane Rental Charges means those charges assessed by TxDOT against DB Contractor for certain 
Lane Closures during the Maintenance Period as set forth in Exhibit 8 to this 
CMA. 

Lead Maintenance Firm means ______________, a _______________, together with its successors 
and assigns. 

Liquidated Damages means any liquidated damages specified in Section 6 of this CMA. 

Lowest Volume Periods means the time periods defined in Exhibit 8 to this CMA. 

Maintenance NTP means Maintenance NTP2 or Maintenance NTP3, as applicable. 

Maintenance NTP2 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Second 
Maintenance Term. 

Maintenance NTP3 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Third 
Maintenance Term. 

Maintenance Security has the meaning set forth in Section 4.1 to this CMA. 

Maximum Draw-Down Amount means the amount that TxDOT shall have the right to draw down from the 
Maintenance Performance Bond in the event DB Contractor fails to timely 
provide replacement or renewal of Maintenance Security in accordance with 
CMA General Conditions Section 3.2.3.6 and shall be $20,000,000. 

Off-Peak Periods means the periods defined in accordance with Exhibit 8 to this CMA. 

Peak Periods means the periods defined in accordance with Exhibit 8 to this CMA. 

Project has the meaning set forth in Recital B to this CMA. 

Proposal has the meaning set forth in Recital F to this CMA. 

Proposal Due Date has the meaning set forth in Recital F to this CMA. 

Reference Information 
Documents or RID 

means the documents posted to the RID folders for the Project, located at 
https://portal.txspd.com/I35EP2/main/rfp/default.aspx, prior to the Effective 
Date. An index of the RIDs posted to the RID folder for the Project will be 
delivered by TxDOT and acknowledged by DB Contractor prior to the 
Effective Date. Except as otherwise expressly provided in the CMC 
Documents, the Reference Information Documents are not considered CMC 

https://portal.txspd.com/I35EP2/main/rfp/default.aspx
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Documents and were provided to DB Contractor for informational purposes 
only and without representation or warranty by TxDOT. 
 

RFP has the meaning set forth in Recital E to this CMA. 

RFQ has the meaning set forth in Recital C to this CMA. 

Rules has the meaning set forth in Recital C to this CMA. 

 
Capitalized terms used in the CMC Documents but not otherwise defined in this CMA shall have the meaning set forth 
in Section 1.2 of the CMA General Conditions. If any definition set forth above is also included in Section 1.2 of the 
CMA General Conditions, to the extent such definitions conflict, the definition in Section 1.2 of the CMA General 
Conditions is hereby amended by the definition abbreviation set forth above. 

1.3 CMC Documents and Order of Precedence 

The term “CMC Documents” shall mean the documents listed in this Section 1.3. The CMC Documents form this 
“Capital Maintenance Contract” for the performance of the Maintenance Services. 

1.3.1 Each of the CMC Documents is an essential part of the agreement between the Parties, 
and a requirement occurring in one is as binding as though occurring in all. The CMC Documents are intended to be 
complementary and to describe and provide for a complete agreement. 

1.3.2 In the event of a conflict among the CMC Documents, the following order of precedence 
shall govern the interpretation of such documents: 

1. Amendments and Change Orders to this CMC (except for amendments to the CMA 
Specification which amendments shall have the order of priority as set forth in 5 below); 

2. This CMA, including all exhibits hereto, except Exhibit 2 (DB Contractor’s Proposal 
Commitments); 

3. TxDOT’s Capital Maintenance Agreement General Conditions, Items 1-8 dated as of [●] 
(the “CMA General Conditions”); 

4. Portions of the DBC included by reference in accordance with Section 1.3.4; 

5. Change Orders to the CMA Specification or to any attachments thereto; 

6. the CMA Specification and all attachments thereto; 

7. Portions of the Design-Build Specifications included by reference in accordance with 
Section 1.3.4; and 

8. DB Contractor’s Proposal Commitments set forth in Exhibit 2. 

1.3.3 Notwithstanding the order of precedence among CMC Documents set forth in Section 1.3.2, 
in the event and to the extent that Exhibit 2 to this CMA (or parts thereof) expressly states that it supersedes specific 
provisions of the CMC Documents (including approved deviations expressly listed in Exhibit 2 to this CMA), such 
provisions shall control over the provisions specified as superseded. Moreover, if the Proposal includes statements, 
offers, terms, concepts and designs that can reasonably be interpreted as offers to provide higher quality items than 
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otherwise required by the CMC Documents or to perform services or meet standards in addition to or better than those 
otherwise required, or otherwise contains statements, offers, terms, concepts or designs that TxDOT considers to be 
more advantageous than the requirements of the other CMC Documents, DB Contractor’s obligations hereunder shall 
include compliance with all such statements, offers, terms, concepts or designs, that shall have the priority of CMA 
amendments, CMA Specification amendments and CMA General Conditions amendments, as applicable. 

1.3.4 Portions of the DBA, the DB General Conditions and Design-Build Specifications are 
referenced in the CMC Documents for the purpose of defining requirements for Renewal Work. The DBA, DB General 
Conditions and Design-Build Specifications shall be deemed incorporated in the CMC Documents to the extent that 
they are so referenced, with the order of priority shown in Section 1.3.2. 

1.3.5 Additional details and requirements contained in a lower priority CMC Document will control 
except to the extent they irreconcilably conflict with the requirements of the higher level CMC Document. 

1.3.6 Notwithstanding the order of precedence among CMC Documents set forth in Section 1.3.2, 
if a CMC Document contains differing provisions on the same subject matter than another CMC Document, the 
provisions that establish the higher quality, manner or method of performing the Maintenance Services or use more 
stringent standards will prevail. Further, in the event of a conflict among any standards, criteria, requirements, 
conditions, procedures, specifications or other provisions applicable to the Project established by reference to a 
described manual or publication within a CMC Document or set of CMC Documents, the standard, criterion, 
requirement, condition, procedure, specification or other provision offering higher quality or better performance will 
apply, unless TxDOT in its discretion, approves otherwise in writing. If either Party becomes aware of any such conflict, 
it shall promptly notify the other party of the conflict. TxDOT shall issue a written determination respecting which of the 
conflicting items is to apply promptly after it becomes aware of any such conflict. 

1.3.7 In the event of any conflict, ambiguity or inconsistency between the Maintenance 
Management Plan and any of the CMC Documents, the latter shall take precedence and control. 

1.3.8 DB Contractor acknowledges and agrees that it had the opportunity and obligation, prior to 
the Effective Date, to review the terms and conditions of the CMC Documents (including those Reference Information 
Documents that are referenced in the CMC Documents, and pursuant to Section 1.4.1, are considered CMC 
Documents) and to bring to the attention of TxDOT any conflicts or ambiguities contained therein. DB Contractor further 
acknowledges and agrees that it has independently reviewed the CMC Documents with legal counsel, and that it has 
the requisite experience and sophistication to understand, interpret and agree to the particular language of the 
provisions of the CMC Documents. Accordingly, in the event of an ambiguity in or dispute regarding the interpretation 
of the CMC Documents, they shall not be interpreted or construed against the Person that prepared them, and, instead, 
other rules of interpretation and construction shall be used. 

1.4 Reference Information Documents 

1.4.1 Portions of the Reference Information Documents are explicitly referenced in the CMC 
Documents for the purpose of defining requirements of the CMC Documents. The Reference Information Documents 
shall be deemed incorporated in the CMC Documents solely to the extent that they are so referenced, with the same 
order of priority as the CMC Document in which the reference occurs. 

1.4.2 TxDOT has provided and disclosed the Reference Information Documents to DB 
Contractor. Except as provided in Section 1.4.1, (a) the Reference Information Documents are not mandatory or binding 
on DB Contractor and (b) DB Contractor is not entitled to rely on the Reference Information Documents as presenting 
design, engineering, operating or maintenance solutions or other direction, means or methods for complying with the 
requirements of the CMC Documents, Governmental Approvals or Law. 
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1.4.3 TxDOT shall not be responsible or liable in any respect for any causes of action, claims or 
Losses whatsoever suffered by any DB Contractor-Related Entity by reason of any use of information contained in, or 
any action or forbearance in reliance on, the Reference Information Documents, except any relief available under the 
CMC Documents as set forth in Section 4.5 of the CMA General Conditions. 

1.4.4 Except as provided in Section 1.4.1, TxDOT does not represent or warrant that the 
information contained in the Reference Information Documents is complete or accurate or that such information is in 
conformity with the requirements of the CMC Documents, Governmental Approvals or Laws. DB Contractor shall have 
no right to additional compensation or time extension based on any incompleteness or inaccuracy in the Reference 
Information Documents. 

SECTION 2. SCOPE OF MAINTENANCE SERVICES 

2.1 Maintenance Services 

DB Contractor shall perform the Maintenance Services within the Maintenance Limits (Exhibit 15) as described in the 
CMC Documents. The Maintenance Services include all capital maintenance services and items that are necessary or 
appropriate to meet the requirements set forth in: 

(a) the CMA General Conditions, setting forth general requirements, terms and conditions with 
respect to the scope of the Maintenance Services; and 

(b) The CMA Specification. 

2.2 Initial Maintenance Term; TxDOT’s Right to Terminate 

2.2.1 The initial maintenance term shall commence on the date of Final Acceptance of the Project 
in accordance with the Design-Build Contract (the “Initial Maintenance Term Commencement Date”), and shall 
continue for a period of five years, unless terminated earlier in accordance with the terms of this CMC (the “Initial 
Maintenance Term”). TxDOT shall not be required to issue a notice to proceed with respect to the Initial Maintenance 
Term. 

2.2.2 During the first year of the Initial Maintenance Term in which the construction warranties 
under the Design-Build Contract are in effect for any failures of any of the work that is the subject of the warranties 
under the Design-Build Contract, DB Contractor shall be required to correct such work pursuant to the Design-Build 
Contract and shall bear the costs associated with correcting such warranted work under the Design-Build Contract. 
These costs are not included in the Maintenance Price set forth in Exhibit 3 to this CMA. 

2.2.3 TxDOT has the right to terminate this CMC, without financial penalty, at the conclusion of 
the first year of the Initial Maintenance Term, by providing DB Contractor with six months’ notice of such termination.  

2.3 Failure to Issue a Maintenance NTP 

TxDOT shall have no additional liability to any DB Contractor-Related Entity in the event that TxDOT elects, in its 
discretion, not to issue any Maintenance NTP under this CMC. TxDOT’s election not to issue any Maintenance NTP 
shall not be treated as a Termination for Convenience.  

2.4 Additional Maintenance Terms 

2.4.1 After the Initial Maintenance Term, this CMC gives TxDOT the right to exercise, in its 
discretion, up to two consecutive option periods described in Section 2.4.2, requiring DB Contractor to provide 
Maintenance Services for the Project in accordance with the terms and conditions of the CMC Documents. 
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2.4.2 TxDOT, in its discretion, shall have the sole option to extend the term of this CMC for up to 
two additional five-year terms, for a maximum of 15 years. Each additional five-year term shall commence as of the 
expiration of the prior Maintenance Term and continue for a period of five years, unless terminated earlier in accordance 
with the terms of this CMC. 

2.4.3 If TxDOT elects to exercise its option rights for an additional Maintenance Term, TxDOT 
shall issue the applicable Maintenance NTP on or before 180 days prior to the scheduled expiration of the prior 
Maintenance Term. 

2.5 Not Used 

2.6 Optional Provisions within Capital Maintenance Contract 

The CMC Documents are hereby amended by the provisions set forth in Exhibit 1 to this CMA. 

2.7 DB Contractor’s Proposal Commitments 

DB Contractor’s Proposal Commitments are as set forth in Exhibit 2 to this CMA. 

2.8 Project Specific Third-Party Agreements 

TxDOT has third party agreements with local Governmental Entities along the Project corridor that define the 
requirements for construction, maintenance and operation of traffic signals, illumination and roadway maintenance, 
and that specify the local Governmental Entities’ responsibilities and TxDOT’s responsibilities with respect to the 
requirements. DB Contractor will assume and execute TxDOT’s responsibilities and duties as defined in such third 
party agreements to the extent set forth in Exhibit 16 to this CMA. 

2.9 Traffic Control Plan Special Provisions 

No Lane Closure that restricts or interferes with traffic shall be allowed from 12:00 PM (noon) on the day preceding to 
12:00 AM (midnight) on the day after the regional event and holiday schedule dates set forth in Section 4.1.17.2.3 of 
the CMA General Conditions. The following regional events are hereby added to such schedule:  

(a) State Fair of Texas (no lane closures after 6:00am on Fridays through 9:00pm on Sundays; no full closures 
for any direction of any facility from opening day through the closing day except for at night during hours that 
the State Fair of Texas is closed) 

(b) The University of Texas vs. University of Oklahoma Football Game (no lane closures beginning four hours 
prior to the event and ending three hours following event completion) 

2.10 TIFIA Lender Requirements 

DB Contractor shall reasonably cooperate with TxDOT to facilitate TxDOT’s compliance with that certain TIFIA Loan 
Agreement for the IH35E Project (TIFIA – 20161006A) (“TIFIA Loan Agreement”), dated as of November 3, 2016, 
between the Texas Transportation Commission and the United States Department of Transportation (“TIFIA Lender”) 
and shall use its best efforts to promptly provide any additional information, certifications or requested material in order 
to facilitate such compliance. DB Contractor shall name Trustee (as defined in the TIFIA Loan Agreement) and TIFIA 
Lender as additional insureds on those insurance policies required to be obtained by DB Contractor hereunder. 
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SECTION 3. COMPENSATION 

3.1 Maintenance Price 

During the term of this CMC, in full consideration for the performance by DB Contractor of its duties and obligations 
under the CMC Documents, TxDOT shall pay the Maintenance Price set forth in Exhibit 3 in accordance with the terms 
and conditions as set forth in Section 8 of the CMA General Conditions, subject to adjustment by Change Order in 
accordance with the CMC. 

3.2 Form of Maintenance Draw Request and Certificate Requirements 

Each Draw Request under this CMC shall be in the form set forth in Exhibit 4 to this CMA. 

SECTION 4. MAINTENANCE SECURITY 

4.1 P&P Letter of Credit; Maintenance Payment and Performance Bonds 

DB Contractor shall provide to TxDOT no later than 14 days prior to the Initial Maintenance Term Commencement 
Date, and shall maintain at all times during the Maintenance Period, including during the Initial Maintenance Term and 
all subsequent Maintenance Terms for which a Maintenance NTP has been issued, adequate security securing DB 
Contractor’s obligations hereunder in the form of either (i) the P&P Letter of Credit in accordance with Sections 3.2.1 
and 3.2.2 of the CMA General Conditions or (ii) the Maintenance Performance Bond and Maintenance Payment Bond 
in accordance with Section 3.2.3 of the CMA General Conditions (the “Maintenance Security”). 

Each bond and each rider required pursuant to Section 3.2 of the CMA General Conditions shall be provided in the 
applicable form set forth in Exhibit 5 to this CMA. 

4.2 Guaranty 

4.2.1 [Include appropriate bracketed text and delete all bracketed text that is not applicable] [As 
of the Effective Date, a guaranty is not required.][As of the Effective Date, a guaranty in the form attached as Exhibit 6 
to this CMA shall be delivered and maintained in accordance with this Section 4.2 and the requirements of the Capital 
Maintenance Contract, and the following shall be the Guarantor(s): [insert applicable Guarantor(s)].] 

4.2.2 Each guaranty assures performance of DB Contractor’s obligations hereunder and shall be 
maintained in full force and effect throughout the duration of this CMC and for so long as any of DB Contractor’s 
obligations under the CMC Documents remain outstanding. 

4.2.3 DB Contractor shall be required to provide a Guaranty guaranteeing DB Contractor’s 
obligations under the CMC Documents during the Maintenance Period in the form set forth in Exhibit 6 to this CMA 
from a Guarantor approved by TxDOT as of and as a condition to Substantial Completion if (i) DB Contractor elects to 
provide a P&P Letter of Credit as Maintenance Security or (ii) DB Contractor is a limited liability entity and elects to 
provide the P&P Bonds as Maintenance Security. If a Guaranty was provided as of the Effective Date and such 
Guaranty satisfies the requirements of this Section 4.2 and is in effect on the Substantial Completion Deadline, then 
DB Contractor shall not be required to provide an additional Guaranty at the Substantial Completion Deadline. 

4.2.4 DB Contractor shall report the Tangible Net Worth of DB Contractor, its equity members, 
and Guarantors, if any, to TxDOT, on or before each anniversary of the Initial Maintenance Term Commencement Date 
by means of audited financial statements of DB Contractor, its equity members and any Guarantors, and on a quarterly 
basis during the Maintenance Period by means of certifications by the chief financial officers of DB Contractor, its equity 
members and any Guarantors. 
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4.2.5 If at any time during the course of this CMC, the total combined Tangible Net Worth of DB 
Contractor, its equity members (as applicable) and any Guarantors, is less than $125,000,000, DB Contractor shall 
provide one or more guarantees from a Guarantor acceptable to TxDOT so that the combined Tangible Net Worth of 
DB Contractor, its equity members (as applicable) and any Guarantors is at least $125,000,000. Each such guaranty 
shall be in the form attached as Exhibit 6 to this CMA, together with appropriate evidence of authorization, execution, 
delivery and validity thereof, and shall guarantee the Guaranteed Obligations. The minimum Tangible Net Worth 
amount described above shall be adjusted annually based on changes in the CPI in accordance with the methodology 
set forth in Section 8.1.4 of the CMA General Conditions, commencing on the first anniversary of the Initial Maintenance 
Term Commencement Date and continuing annually thereafter during the Maintenance Period. 

4.2.6 DB Contractor may replace an existing Guaranty with a new Guaranty upon prior approval 
by TxDOT. Any new Guaranty shall be provided in the form attached as Exhibit 6 to this CMA together with appropriate 
evidence of authorization, execution, delivery and validity thereof, and shall guarantee the Guaranteed Obligations. 
The Guaranty being replaced shall remain in effect until the approved replacement Guaranty becomes effective. 

4.3 Insurance Special Provisions 

Except as specified in this Section 4.3, DB Contractor shall procure and keep in effect, or cause to be procured and 
kept in effect with DB Contractor as a named insured, as appropriate, insurance coverage in accordance with Section 
3.3 of the CMA General Conditions, and in accordance with the insurance policies, coverage, deductibles and limits 
specified therein. 

SECTION 5. CHANGE ORDERS 

5.1 Hazardous Materials 

DB Contractor shall be entitled to a Maintenance Price increase due to Hazardous Material only as provided in Section 
4.5.11.2 of the CMA General Conditions and subject to Section 4.5.11.2.1 of the CMA General Conditions, unless 
otherwise specified in this Section 5.1. 

SECTION 6. LANE RENTAL CHARGES; LIQUIDATED DAMAGES  

6.1 Lane Rental Charges 

The performance of the Maintenance Services shall be subject to Lane Rental Charges pursuant to Exhibit 8 to this 
CMA. The Capital Maintenance Contract is hereby amended as set forth in Exhibit 8 to this CMA. 

6.2 Not Used 

6.3 Key Personnel Unavailability Liquidated Damages 

As deemed compensation to TxDOT for Losses described in Section 7.3.7 of the CMA General Conditions, DB 
Contractor agrees to pay to TxDOT the following Key Personnel Unavailability Liquidated Damages amounts in 
accordance with such section, for each day that the relevant Key Personnel role is not filled by an approved individual: 

POSITION 

KEY PERSONNEL 
UNAVAILABILITY LIQUIDATED 
DAMAGES (per day) 

Maintenance Manager $5,000 
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SECTION 7. IDENTIFIED SUBCONTRACTORS AND KEY PERSONNEL 

7.1 Identified Subcontractors 

Identified Subcontractors for the Maintenance Services are all team members identified in the Proposal as set forth in 
Exhibit 10 to this CMA. 

7.2 Key Personnel 

Key Personnel positions for the Project, and the approved individuals filling such Key Personnel roles as of the Effective 
Date, are as set forth in Exhibit 11 to this CMA. TxDOT requires the ability to contact certain Key Personnel, as specified 
in Exhibit 11 to this CMA, 24 hours per day, seven days per week. 

SECTION 8. NOTICE AND AUTHORIZED REPRESENTATIVES 

8.1 Notices and Communications 

8.1.1 Notices under the CMC Documents shall be in writing and (a) delivered personally, (b) sent 
by certified mail, return receipt requested, (c) sent by a recognized overnight mail or courier service, with delivery 
receipt requested, or (d) sent by facsimile or email communication or posted to TxDOT’s SharePoint site for the Project 
with receipt confirmed by telephone and followed by a hard copy, to the addresses set forth in this Section 8.1, as 
applicable (or to such other address as may from time to time be specified in writing by such Person). 

8.1.2 All notices, correspondence and other communications to DB Contractor shall be delivered 
to the following address or as otherwise directed by DB Contractor’s Authorized Representative: 

[DB Contractor / Firm Name] 

[Address] 

[Address]  

Attention: [Name]  

Telephone: [●] 

E-mail: [●] 

[Prime Contractor / Firm Name] 

[Address] 

[Address]  

Attention: [Name]  

Telephone: [●] 

E-mail: [●] 

In addition, copies of all notices to proceed and suspension, termination and default notices shall be delivered 
to the following Persons: 

[Firm Name] 

[Address] 

[Address]  

Attention: [Name]  

Telephone: [●] 

E-mail: [●] 
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8.1.3 All notices, correspondence and other communications to TxDOT shall be marked as 
regarding the I-35E Phase 2 Project and shall be delivered to the following address or as otherwise directed by TxDOT’s 
Authorized Representative: 

Texas Department of Transportation 

Dallas District  

4777 E. Highway 80 

Mesquite, TX 75170-6643 

Attention: Mo Bur, P.E. 

Telephone: (214) 320-6100 

E-mail: mo.bur@txdot.gov 

With a copy to: 

Texas Department of Transportation 

Project Finance, Debt & Strategic Contracts Division 

125 East 11th Street 

Austin, Texas 78701 

Attention: Mr. Benjamin Asher 

Telephone: (512) 463-8611 

E-mail: benjamin.asher@txdot.gov 

In addition, copies of all notices regarding Disputes, termination and default notices shall be delivered to the following: 

Texas Department of Transportation  

General Counsel Division  

125 East 11th Street  

Austin, Texas 78701 

Attention: General Counsel Division 

Telephone: (512) 463-8630 

E-mail: jack.ingram@txdot.gov 

8.1.4 Notices shall be deemed received when actually received in the office of the addressee (or 
by the addressee if personally delivered) or when delivery is refused, as shown on the receipt of the U.S. Postal Service, 
private carrier or other Person making the delivery. All notices received after 5:00 p.m. shall be deemed received on 
the first Business Day following delivery. Any technical or other communications pertaining to the Maintenance Services 
shall be conducted by DB Contractor’s Authorized Representative and technical representatives designated by TxDOT. 

8.2 Designation of Representatives 

8.2.1 TxDOT and DB Contractor shall each designate Authorized Representative(s) who shall be 
authorized to make decisions and bind the Parties on matters relating to the CMC Documents. Exhibit 12 to this CMA 
hereto provides the initial Authorized Representative designations. Such designations may be changed by a 
subsequent writing delivered to the other Party in accordance with Section 8.1. 

8.2.2 The Parties may also designate technical representatives who shall be authorized to 
investigate and report on matters relating to the Maintenance Services and negotiate on behalf of each of the Parties, 
but who do not have authority to bind TxDOT or DB Contractor. 
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SECTION 9. REPRESENTATIONS, WARRANTIES, ACKNOWLEDGEMENTS AND CERTIFICATIONS 

9.1 Representations and Warranties 

DB Contractor represents and warrants that: 

9.1.1 During all periods necessary for the performance of the Maintenance Services, DB 
Contractor and all Subcontractors will maintain all required authority, license status, professional ability, skills and 
capacity to perform the Maintenance Services in accordance with the requirements contained in the CMC Documents. 

9.1.2 DB Contractor has evaluated the feasibility of performing the Maintenance Services within 
the deadlines specified herein and for the Maintenance Price, and has reasonable grounds for believing and does 
believe that such performance is feasible and practicable. 

9.1.3 DB Contractor has familiarized itself with the requirements of any and all applicable Laws 
and the conditions of any required Governmental Approvals prior to entering into this CMC. Except as specifically 
permitted under Section 4.5 of the CMA General Conditions, DB Contractor shall be responsible for complying with the 
foregoing at its sole cost and without any additional compensation or time extension on account of such compliance, 
regardless of whether such compliance would require additional time for performance or additional labor, equipment 
or materials not expressly provided for in the CMC Documents. As of the Effective Date, DB Contractor has no reason 
to believe that any Governmental Approval required to be obtained by DB Contractor will not be granted in due course 
and thereafter remain in effect so as to enable the Maintenance Services to proceed in accordance with the CMC 
Documents. If any Governmental Approvals required to be obtained by DB Contractor must formally be issued in the 
name of TxDOT, DB Contractor shall undertake all efforts to obtain such approvals subject to TxDOT’s reasonable 
cooperation with DB Contractor, including execution and delivery of appropriate applications and other documentation 
prepared by DB Contractor in a form approved by TxDOT. DB Contractor shall assist TxDOT in obtaining any 
Government Approvals that TxDOT may be obligated to obtain, including providing information requested by TxDOT, 
preparing necessary supporting materials and participating in meetings regarding such approvals. 

9.1.4 All Maintenance Services furnished by DB Contractor shall be performed by or under the 
supervision of Persons who hold all necessary and valid licenses to perform the Maintenance Services in the State 
and by personnel who are careful, skilled, experienced and competent in their respective trades or professions, who 
are professionally qualified to perform the Maintenance Services in accordance with the CMC Documents and who 
shall assume professional responsibility for the accuracy and completeness of the Design Documents, Construction 
Documents and other documents prepared or checked by them. 

9.1.5 At all times, including during the course of, and notwithstanding the existence of, any 
Dispute, DB Contractor shall perform as directed by TxDOT, in a diligent manner and without delay, shall abide by 
TxDOT’s decision or order, and shall comply with all applicable provisions of the CMC Documents. 

9.1.6 As of the Effective Date, DB Contractor is duly organized as specified in the preamble to 
this CMA and validly existing under the laws of the state of its organization, and has all requisite power and all required 
licenses to carry on its present and proposed obligations under the CMC Documents. DB Contractor and, if applicable, 
each of its members is duly qualified to do business, and is in good standing, in the State of Texas as of the Effective 
Date, and will remain in good standing throughout the Maintenance Period and for as long thereafter as any obligations 
remain outstanding under the CMC Documents. 

9.1.7 The execution, delivery and performance of the CMC Documents to which DB Contractor 
is (or will be) a party have been (or will be) duly authorized by all necessary [corporate] action [of DB Contractor]; each 
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person executing CMC Documents on behalf of DB Contractor has been (or at the time of execution will be) duly 
authorized to execute and deliver each such document on behalf of DB Contractor; and the CMC Documents to which 
DB Contractor is (or will be) a party have been (or will be) duly executed and delivered by DB Contractor. 

9.1.8 Neither the execution and delivery by DB Contractor of the CMC Documents to which DB 
Contractor is (or will be) a party nor the consummation of the transactions contemplated hereby or thereby is (or at the 
time of execution will be) in conflict with or has resulted or will result in a default under or a violation of the organizational 
documents or other governing instruments of DB Contractor. 

9.1.9 Each of the CMC Documents to which DB Contractor is (or will be) a party constitutes (or 
at the time of execution and delivery will constitute) the legal, valid and binding obligation of DB Contractor, enforceable 
against DB Contractor and, if applicable, each member of DB Contractor, in accordance with its terms, subject only to 
applicable bankruptcy, insolvency and similar laws affecting the enforceability of the rights of creditors generally and 
the general principles of equity. 

9.1.10 As of the Effective Date, there is no action, suit, proceeding, investigation or litigation 
pending and served on DB Contractor that challenges DB Contractor’s authority to execute, deliver or perform, or the 
validity or enforceability of, the CMC Documents to which DB Contractor is a party, or that challenges the authority of 
DB Contractor official executing the CMC Documents; and DB Contractor has disclosed to TxDOT prior to the Effective 
Date any pending and un-served or threatened action, suit, proceeding, investigation or litigation with respect to such 
matters of which DB Contractor is aware. 

9.1.11 As of the Proposal Due Date, DB Contractor disclosed to TxDOT in writing all organizational 
conflicts of interest of DB Contractor and its Subcontractors of which DB Contractor was actually aware; and between 
the Proposal Due Date and the Effective Date, DB Contractor has not obtained knowledge of any additional 
organizational conflict of interest, and there have been no organizational changes to DB Contractor or its 
Subcontractors identified in its Proposal that have not been approved in writing by TxDOT. For this purpose, 
organizational conflict of interest has the meaning set forth in the Instructions to Proposers. 

9.1.12 At any time a Guaranty is required to be in place pursuant to the CMC Documents, the 
applicable Guarantor shall be duly organized, validly existing and in good standing under the laws of the state of its 
organization, is duly qualified to do business in and is in good standing in the State of Texas, and will remain in good 
standing for as long as any obligations guaranteed by such Guarantor remain outstanding under the CMC Documents, 
and each such Guarantor shall have all requisite power and authority to carry on its present and proposed obligations 
under the CMC Documents. 

9.1.13 At any time a Guaranty is required to be in place pursuant to the CMC Documents, all 
required approvals shall have been obtained with respect to the execution, delivery and performance of such Guaranty, 
and performance of such Guaranty will not result in a breach of or a default under the applicable Guarantor’s 
organizational documents or any indenture or loan or credit agreement or other material agreement or instrument to 
which the applicable Guarantor is a party or by which its properties and assets may be bound or affected. 

9.1.14 At any time a Guaranty is required to be in place pursuant to the CMC Documents, such 
Guaranty shall have been duly authorized by all necessary corporate action, has been duly executed and delivered by 
each Guarantor, and shall constitute the legal, valid and binding obligation of such Guarantor, enforceable in 
accordance with its terms, subject only to applicable bankruptcy, insolvency and similar laws affecting the enforceability 
of the rights of creditors generally and general principles of equity. 

9.2 Lead Maintenance Firm Representations and Warranties 
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To the extent the Lead Maintenance Firm is not DB Contractor, DB Contractor represents and warrants, as of the 
effective date of the Subcontract with the Lead Maintenance Firm, as follows: 

(a) The Lead Maintenance Firm is duly organized, validly existing and in good standing under 
the laws of the state of its organization and is duly qualified to do business, and is in good 
standing, in the State; 

(b) The ownership interests of the Lead Maintenance Firm that is a single purpose entity formed 
for the Project (including options, warrants and other rights to acquire ownership interests) 
are owned by the Persons whom DB Contractor has set forth in a written certification 
delivered to TxDOT prior to the Effective Date; 

(c) The Lead Maintenance Firm has the power and authority to do all acts and things and 
execute and deliver all other documents as are required to be done, observed or performed 
by it in connection with its engagement by DB Contractor; 

(d) The Lead Maintenance Firm has (i) obtained and will maintain all necessary or required 
registrations, permits, licenses and approvals required under applicable Law and (ii) 
expertise, qualifications, experience, competence, skills and know-how to perform the 
Maintenance Service in accordance with the CMC Documents; 

(e) The Lead Maintenance Firm will comply with all health, safety and environmental Laws in 
the performance of any work activities for, or on behalf of, DB Contractor for the benefit of 
TxDOT; and 

(f) The Lead Maintenance Firm is not in breach of any applicable Law that would have a 
material adverse effect on any aspect of the Maintenance Services. 

9.3 Survival of Representations and Warranties 

The representations and warranties of DB Contractor contained herein shall survive the expiration or earlier termination 
of this Contract. 

SECTION 10. MISCELLANEOUS PROVISIONS 

10.1 Dispute Resolution Procedures 

Disputes shall be resolved pursuant to the administrative rules promulgated in accordance with Section 201.112(a) of 
the Code, adopted by TxDOT in accordance with the Texas Administrative Procedure Act, and effective under Rule 
§9.2 of Subchapter A, Chapter 9, Part 1, Title 43 of the Texas Administrative Code and subject to (i) the procedures 
set forth in Section 4.7 of the CMA General Conditions and (ii) the requirements set forth in Exhibit 13 to this CMA. 

The Parties’ agreement regarding dispute resolution procedures as set forth in this Section 10.1 shall survive expiration 
or earlier termination of the Maintenance Term and thereafter for so long as either Party has any obligation originating 
under the CMC Documents. 

10.2 Entire Agreement 

The CMC Documents contain the entire understanding and agreement of the Parties with respect to the subject matter 
hereof and supersede all prior agreements, understandings, statements, representations and negotiations between 
the Parties with respect to its subject matter. 
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10.3 Severability 

If any clause, provision, section or part of the CMC Documents is ruled invalid under Section 10.1 hereof and Section 
4.7 of the CMA General Conditions, or otherwise by a court having proper jurisdiction, then the Parties shall (a) promptly 
meet and negotiate a substitute for such clause, provision, section or part, which shall, to the greatest extent legally 
permissible, effect the original intent of the Parties, including an equitable adjustment to the Maintenance Price to 
account for any change in the Maintenance Services resulting from such invalidated portion; and (b) if necessary or 
desirable, apply to the court or other decision maker (as applicable) that declared such invalidity for an interpretation 
of the invalidated portion to guide the negotiations. The invalidity or unenforceability of any such clause, provision, 
section or part shall not affect the validity or enforceability of the balance of the CMC Documents, which shall be 
construed and enforced as if the CMC Documents did not contain such invalid or unenforceable clause, provision, 
section or part. 

10.4 Survival 

DB Contractor’s representations and warranties, the dispute resolution provisions contained in Section 10.1 and Exhibit 
13 to this CMA and Section 4.7 of the CMA General Conditions, the indemnifications and releases contained in Section 
6.9 of the CMA General Conditions, the express rights and obligations of the Parties following termination of this CMC 
under Section 7.7 of the CMA General Conditions, the provisions regarding invoicing and payment under Section 8.2 
of the CMA General Conditions and all other provisions which by their inherent character should survive termination of 
this CMC and completion of the Maintenance Services, shall survive the termination of this CMC and Final Payment. 
The provisions of Section 10.1 and Exhibit 13 to this CMA and Section 4.7 of the CMA General Conditions shall continue 
to apply after expiration or earlier termination of this CMC to all Claims and Disputes between the Parties arising out 
of the CMC Documents. 

10.5 Counterparts 

This instrument may be executed in two or more counterparts, each of which shall be deemed an original, but all of 
which together shall constitute one and the same instrument. 

10.6 [Joint and Several Liability 

[This Section 10.6 to be included only if DB Contractor is a joint venture.] Each of the [●], [●] and [●] agree that it is 
jointly and severally liable for the performance of DB Contractor’s liabilities and obligations under the CMC Documents; 
and that such joint and several liability shall not in any way be reduced, diminished or released by any change to the 
constitution of DB Contractor. If any other Party or replacement Party to this CMC is or becomes a joint venture or a 
partnership, all members of such joint venture or partnership shall have joint and several liability for the obligations and 
liabilities of such Party under the CMC Documents, and such obligations and liabilities shall not in any way be reduced, 
diminished or released by any change in the constitution of such Party.] 

10.7 Further Assurances 

DB Contractor shall promptly execute and deliver to TxDOT all such instruments and other documents and assurances 
as are reasonably requested by TxDOT to further evidence the obligations of DB Contractor hereunder, including 
assurances regarding the validity of: (a) the assignments of Subcontracts contained herein and (b) any instruments 
securing performance hereof. 
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IN WITNESS WHEREOF, this CMA has been executed as of the date first set forth above. 

DB CONTRACTOR: 
[DB Contractor] 
 
 
 
By:  
Name:  [●] 
Title:  [●] 
 
Date:  
 

TEXAS DEPARTMENT OF TRANSPORTATION: 
 
 
 
 
By:  
Name: James M. Bass 
Title:  Executive Director 
 
Date:  
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EXHIBIT 1 

IMPLEMENTATION OF CERTAIN CMC PROVISIONS 

Amendment to the CMA General Conditions 

The CMA General Conditions are amended as follows: (i) underlined text is hereby added to the CMA General 
Conditions, and (ii) stricken text is hereby deleted therefrom: 

1. The definitions of “Pavement Renewal Work Amount”, “Pavement Renewal Work”, “Pavement Renewal Work 
Payment”, “Pavement Renewal Work Unit Rate”, “Pavement Renewal Work Payment Schedule” and “Cumulative 
Maximum Pavement Renewal Work Amount” are deleted. 

2. Section 8.1.2 of the CMA General Conditions is amended as follows: 

Subject to Sections 8.1.5 and 8.1.6, DB Contractor shall be paid for Maintenance Services provided under 
this Capital Maintenance Contract, a monthly payment equivalent to the sum of (a) one-twelfth (1/12) of the 
General Maintenance Amount for the applicable year of the then-current Maintenance Term as set forth in 
Exhibit 3 to the CMA (the “General Maintenance Payment”), except as such payment will be adjusted pursuant 
to Section 8.1.5, plus (b) an installment of the Pavement Renewal Work Amount calculated in accordance 
with Section 8.1.3, if any (the “Pavement Renewal Work Payment”). Such amounts shall be payable in arrears 
pursuant to Draw Requests submitted on the first day of each month of such Maintenance Term year. 

3. Section 8.1.3 and all sub-parts are deleted in their entirety and replaced with “Not Used” to preserve 
numbering of subsequent subsections. 

4. Parts (d) and (e) of Section 8.1.4 are deleted in their entirety. 

5.  Section 7.7.6.1(a) is amended as follows:(a) DB Contractor’s actual reasonable out-of-pocket costs, 
without profit, and including equipment costs only to the extent permitted under the CMC Documents for (i) all 
Maintenance Services, excluding all Pavement Renewal Work, performed but not yet paid by TxDOT as of 
the effective date of the Notice of Termination for Convenience or Notice of Partial Termination for 
Convenience, and (ii) demobilization and work done to secure the applicable portion of the Project for 
termination, including reasonable overhead and accounting for any refunds payable with respect to insurance 
premiums, deposits or similar items, as established to TxDOT’s satisfaction. In determining the reasonable 
cost, deductions will be made for the cost of materials, supplies, and equipment to be retained by DB 
Contractor, for amounts realized by the sale of such items, and for other appropriate credits against the cost 
of the Maintenance Services, including those deductions that would be permitted in connection with Final 
Payment. When, in the opinion of TxDOT’s Authorized Representative, the cost of a contract item of 
Maintenance Services is excessively high due to costs incurred to remedy or replace Nonconforming Work, 
the reasonable cost to be allowed will be the estimated reasonable cost of performing that Maintenance 
Service in compliance with the requirements of the CMC Documents, and the excessive actual cost shall be 
disallowed; 

6. Part (e) of Section 7.7.6.1 is deleted in its entirety. 
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7. Section 7.7.6.2 is amended as follows: 

DB Contractor acknowledges and agrees that it shall not be entitled to any compensation in excess of the 
value of the Maintenance Services performed (determined as provided in Section 7.7.6.1) plus its settlement 
costs and that items such as lost or anticipated profits, unabsorbed overhead, and opportunity costs shall not 
be recoverable by it upon termination of this Capital Maintenance Contract. The total amount to be paid to DB 
Contractor, exclusive of costs described in Sections 7.7.6.1(c) and (d) and (e), may not exceed the total 
General Maintenance Amount for the Maintenance Term in which the termination occurs, less the General 
Maintenance Payments previously made to DB Contractor during such Maintenance Term. In addition, any 
payments to DB Contractor during the Maintenance Period shall be reduced by the portions of the 
Maintenance Price related to Maintenance Services not terminated, if any. Furthermore, in the event that any 
refund is payable with respect to insurance or bond premiums, deposits, or other items that were previously 
passed through to TxDOT by DB Contractor, such refund shall be paid directly to TxDOT or otherwise credited 
to TxDOT. Except for normal spoilage, and except to the extent that TxDOT will have otherwise expressly 
assumed the risk of loss, there will be excluded from the amounts payable to DB Contractor under Section 
7.7.6.1 the fair value, as determined by TxDOT, of equipment, machinery, materials, supplies, and property 
that is destroyed, lost, stolen, or damaged so as to become undeliverable to TxDOT or sold pursuant to 
Section 7.7.2(j). Information contained in the EPDs may be a factor in determining the value of the 
Maintenance Services terminated. Upon determination of the amount of the termination payment, this Capital 
Maintenance Contract shall be amended to reflect the agreed termination payment, DB Contractor shall be 
paid the agreed amount, and the Maintenance Price shall be reduced to reflect the reduced scope of the 
Maintenance Services. 

8.  Section 7.7.10 is amended as follows: 

TxDOT’s election not to issue Maintenance NTP2 or Maintenance NTP3 shall not be treated as a Termination 
for Convenience. Under no circumstances shall TxDOT be liable to DB Contractor-Related Entities for any 
amounts if this CMC terminates because TxDOT elects not to issue any of Maintenance NTP2 or Maintenance 
NTP3 except Pavement Renewal Work Payments permitted to be made pursuant to Section 8.1.3.6. 

Amendment to the CMA Specification 

The CMA Specification is amended as follows:  

1. The second bullet point set forth in Section 9.2.1 is hereby deleted in its entirety. 
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EXHIBIT 2 

DB CONTRACTOR’S PROPOSAL COMMITMENTS 

The following Proposal Commitments are in addition to the requirements set forth elsewhere in the CMC Documents 
and are therefore express requirements of the Agreement. 

 

Comment No. Proposal Location Proposal Commitment 

1   

2   
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EXHIBIT 3 
 

MAINTENANCE PRICE – GENERAL MAINTENANCE SCHEDULE 
 

[To be inserted from Proposal.] 
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EXHIBIT 4 

FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE REQUIREMENTS 

 

• Appendix 1:  Form of Maintenance Draw Request and Certificate 

• Appendix 2:  Draw Request Contents Checklist 
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EXHIBIT 4 – APPENDIX 1 

FORM OF MAINTENANCE DRAW REQUEST AND CERTIFICATE 

  
 
 
 
 
 

 

Printed Name Signature Date 
DB Contractor’s Authorized Representative 
 
 
 

   

Printed Name Signature Date 
TxDOT’s Authorized Representative 
 

  

Draw Request #:    Date:   

   month/day/year 
 
Texas Department of Transportation    
[Address] 
 

   

 
    

A. Draw Request for the period: 

 

  to    

month/day/year   month/day/year 
B. Maintenance Price: 

  

1. B1. General Maintenance Payment (from Form B1 of this Appendix 1 to Exhibit 4)  $ 

C. Total Change Order amount for the month (from Form C of this Appendix 1 to Exhibit 4)  $ 

D. Total deductions for the month (from Form D of this Appendix 1 to Exhibit 4)  $ 

E. Disapproved amounts from previous Draw Request(s) after correction of the deficiencies 
noted by TxDOT and satisfaction of the requirements of the CMC Documents related 
thereto (CMA General Conditions Section 8.2.2) 

 $ 

F. Total amount due for the month (B1 + C – D + E)  $ 
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and Certificate Requirements 
   

B1. GENERAL MAINTENANCE PAYMENT CALCULATION 

 

Draw Request #:    Maintenance Term Year X:   

 

 

General Maintenance Payment This Draw Request 

G. Annual General Maintenance Amount for Maintenance Term Year X 
(unadjusted amount from Exhibit 3) 

$ 

H. CPI for the month that is three months prior to the month in which Maintenance 
Term Year X commenced  

 

I. CPI for the month that is three months prior to the execution of the CMC (BICPI)  

J. Adjusted annual General Maintenance Payment pursuant to Section 8.1.4 of the 
CMA General Conditions: G x (H / I) 

$ 

K. Adjusted monthly General Maintenance Payment: J / 12 (See Note below 
for any partial month or during the last six months of the Maintenance Period) 

$ 

 
 
Note: 

1. The annual payments payable for any partial month or payable for any partial year shall be prorated (CMA General 
Condition Section 8.2.3). 

2. During the last six months of the Maintenance Period, monthly General Maintenance Payments shall be calculated 
as shown below (CMA General Condition Section 8.1.5):  

✓ For months seven through eleven of the final twelve months of the Maintenance Period, the monthly General 
Maintenance Payment shall be equal to five percent (5%) of the General Maintenance Amount for the last 
year of the Maintenance Period adjusted in accordance with Section 8.1.4 of the CMA General Conditions. 

✓ For the final month of the Maintenance Period, the monthly General Maintenance Payment shall be equal to 
twenty-five percent (25%) of the General Maintenance Amount for the last year of the Maintenance Period 
adjusted in accordance with Section 8.1.4 of the CMA General Conditions. 
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and Certificate Requirements 
   

C. CHANGE ORDER SUMMARY 

 

Draw Request #:    Maintenance Term Year X:   

 

 

Change Order # Total 
Approved 
Change Order 
Amount 

Cumulative 
Total Change 
Order Amount 
Invoiced Prior 
to This Draw 
Request 

Change Order 
Amount for 
This Draw 
Request 

1. Change Order #1 $ $ $ 

2. Change Order #2 $ $ $ 

3. Change Order #3 $ $ $ 

4.  $ $ $ 

5.  $ $ $ 

6.  $ $ $ 

7.  $ $ $ 

Total   $ 

 

Note:  

Annual escalation of the Maintenance Price per Section 8.1.4 of the CMA General Conditions is calculated in Form 
B1 and Form B2 and shall be excluded from this Form C. 
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and Certificate Requirements 
   

D. DEDUCTIONS SUMMARY 

 
Draw Request #:    Maintenance Term Year X:   

 

Deduction / Withholding This Draw Request 

1. Total Key Personnel Unavailability Liquidated Damages under Section 6.3 of the 
CMA 

$ 

2. Total Lane Rental Charges under Section 6.1 and Exhibit 8 to the CMA $ 

3. Any other sums owed to TxDOT (see Section 8.2.4 of CMA General Conditions) $ 

4.  $ 

5.  $ 

6.  $ 

Total $ 
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and Certificate Requirements 
   

DRAW REQUEST CERTIFICATION 

 

Draw Request #:    Maintenance Term Year X:   

 
 
The undersigned hereby certifies that: 

⧫ Except as specifically noted in the certification, all Maintenance Services, including that of designers, 
Subcontractors and Suppliers, which are the subject of the Draw Request have been checked and/or 
inspected in accordance with the respective Quality Management Plan; 

⧫ Except as specifically noted in the certification, all Maintenance Services, which are the subject of the Draw 
Request, conform to the requirements of the CMC Documents, the Governmental Approvals and applicable 
Law; 

⧫ All amounts payable to any designers, consultants, Subcontractors and Suppliers for completed Maintenance 
Services have been paid;  

⧫ The MQMP procedures provided therein are functioning properly and are being followed; and 

⧫ All quantities for which payment is requested on a unit price basis are accurate. 

 

Exceptions: 

 

 

 

 

 

 
 
 

   

Printed Name Signature Date 
Maintenance Quality Manager 
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EXHIBIT 4 APPENDIX 2 

DRAW REQUEST CONTENTS CHECKLIST 

 

The following items shall be included in the Draw Request package in the order listed below: 

 A completed Form of Draw Request and Certificate (Appendix 1 to this Exhibit 4) 

 The Draw Request for a monthly payment must be accompanied by an attached report containing information 
that TxDOT can use to verify the Draw Request and monthly payment and all components of the charges and 
fees imposed pursuant to Section 6 of the CMA for the prior month. Such attached report shall include:  

(a) a description of any charges and fees imposed pursuant to Section 6 of the CMA assessed during 
the prior month in relation to the Maintenance Services, including the date and time of occurrence 
and a description of the events and duration of the events for which the charges and fees were 
assessed; 

(b) any adjustments to reflect previous over-payments and/or under-payments; 

(c) a detailed calculation of any interest payable in respect of any amounts owed; and 

(d) any other amount due and payable from DB Contractor to TxDOT or from TxDOT to DB Contractor 
under this Capital Maintenance Contract, including any retainage and any other deductions related 
to the Maintenance Services that TxDOT is entitled to make and any carry-over deductions or other 
adjustments from prior months not yet paid by DB Contractor. 
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EXHIBIT 5 

FORMS OF BONDS 

Appendix 1: Form of Maintenance Performance Bond  

Appendix 2: Form of Maintenance Payment Bond 
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EXHIBIT 5 APPENDIX 1 

FORM OF MAINTENANCE PERFORMANCE BOND 

I-35E Phase 2 Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to _______________, a 
_______________ (“Principal”), a Capital Maintenance Contract for the I-35E Phase 2 Project , duly executed and 
delivered as of [DATE] (the “CMC”), on the terms and conditions set forth therein; and 

WHEREAS, [on or before 120 days prior to the Initial Maintenance Term Commencement Date][on or before 
60 days after issuance by Obligee of Maintenance [NTP2][NTP3]] [include appropriate bracketed text], Principal is 
required to furnish and maintain at all times a bond (this “Bond”) guaranteeing the faithful performance of its obligations 
related to the Maintenance Services under the CMC Documents. 

NOW, THEREFORE, Principal and _______________, a _______________ (“Surety”), an admitted surety 
insurer in the State of Texas, are held and firmly bound unto Obligee in the amount of $[______________] [amount 
calculated as set forth in Section 3.2.3.2 of the CMA General Conditions] (the “Bonded Sum”), for payment of 
which sum Principal and Surety jointly and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall promptly and faithfully perform all of its 
obligations under the CMC Documents, including any and all amendments and supplements thereto, then the 
obligations under this Bond shall be null and void; otherwise this Bond shall remain in full force and effect. Obligee 
shall release this Bond on the date that is one year after the end of the Maintenance Period and upon such date 
thereafter that all of the conditions to release set forth in Section 3.2.3 of the CMA General Conditions have occurred. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMC Documents are incorporated by reference herein. Capitalized terms not separately defined 
herein have the meanings assigned such terms in the CMC. 

2. [This Section 2 is required for bonds issued for the period of the Initial Maintenance Term and 
the Second Maintenance Term.]During the Initial Maintenance Term and the Second Maintenance Term only, 
Principal and the Surety hereby agree to pay to Obligee $__________ [for the Initial Maintenance Term, an amount 
equal to the lesser of (i) twenty percent (20%) of the Bonded Sum hereinabove set forth or (ii) the Maximum 
Draw-Down Amount (escalated in accordance with the methodology set forth in Section 3.2.3.7 of the CMA 
General Conditions); for the Second Maintenance Term, an amount equal to the lesser of (i) ten percent (10%) 
of the Bonded Sum hereinabove set forth or (ii) 50% of the Maximum Draw-Down Amount (escalated in 
accordance with the methodology set forth in Section 3.2.3.7 of the CMA General Conditions)], as cash collateral 
for the performance of Principal’s obligations under the CMC Documents, after the occurrence of any of the following: 

a. failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond, as applicable, in the adjusted amount required under Section 3.2.3.7 of the CMA General 
Conditions, (ii) evidence of renewal of the then current Maintenance Performance Bond or Maintenance Payment Bond, 
in the adjusted amount as set forth in Section 3.2.3.7 of the CMA General Conditions or (iii) a replacement P&P Letter 
of Credit and Guaranty (if required) meeting the requirements of Sections 3.2.1 and 3.2.2 of the CMA General 
Conditions and Section 4.2 of the CMA at least 30 days prior to the commencement of the [insert either the Second 
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Maintenance Term or Third Maintenance Term, as applicable] provided a Maintenance NTP has been issued 
therefor; 

b.  failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond, (ii) evidence of renewal of the then current Maintenance Performance Bond or 
Maintenance Payment Bond, in the adjusted amount as set forth in Section 3.2.3.7 of the CMA General Conditions or 
(iii) a replacement P&P Letter of Credit, as well as one or more Guarantees (if required) meeting the requirements of 
Sections 3.2.1 and 3.2.2 of the CMA General Conditions and Section 4.2 of the CMA at least 30 days prior to the 
expiration of the then current Maintenance Performance Bond or Maintenance Payment Bond, as applicable; or 

c. failure of Principal to provide either (i) a replacement Maintenance Performance Bond or 
Maintenance Payment Bond (ii) evidence of renewal, and, if applicable, adjusting the amount, of the existing bonds or 
(iii) a replacement P&P Letter of Credit and Guaranty (if required) meeting the requirements of Sections 3.2.1 and 3.2.2 
of the CMA General Conditions and Section 4.2 of the CMA within 10 days after any of the following: this Bond becomes 
ineffective, the Maintenance Payment Bond becomes ineffective, the Surety no longer meets the requirements set forth 
in Section 3.2.3.4 of the CMA General Conditions or the surety under the Maintenance Payment Bond no longer meets 
the requirements set forth in Section 3.2.3.4 of the CMA General Conditions (or if multiple sureties act as co-sureties 
under the Maintenance Payment Bond, no co-surety meets the requirements thereof). 

Principal agrees and acknowledges that such cash collateral is to secure the performance of Principal under 
the CMC Documents as a result of Principal’s failure to satisfy the Maintenance Security obligations under the CMC to 
which Principal agreed upon executing the CMC, and may be used to compensate TxDOT for the damages specified 
in Section 7 of this Bond, including TxDOT’s costs to procure a substitute DB Contractor and any amounts paid to such 
substitute DB Contractor in excess of the unpaid balance of the CMC. 

Any cash collateral not otherwise utilized by TxDOT as permitted herein shall be returned to the Principal (or 
in the case the Surety made payment under Section 2 of this Bond, to the Surety) upon the earlier of (i) delivery by 
Principal of replacement P&P Bonds meeting the requirements of Section 3.2.3 of the CMA General Conditions or the 
P&P Letter of Credit and Guaranty in accordance with Sections 3.2.1 and 3.2.2 of the CMA General Conditions and 
Section 4.2 of the CMA or (ii) the date on which the P&P Bonds would otherwise be released in accordance with 
Section 3.2.3 of the CMA General Conditions.  

3. This Bond specifically guarantees the performance of each and every obligation of Principal related 
to the Maintenance Services under the CMC Documents, as they may be amended and supplemented, including but 
not limited to, its liability for payment in full of all liquidated damages, Key Personnel Unavailability Liquidated Damages, 
Lane Rental Charges as specified in the CMC Documents, but not to exceed the Bonded Sum.  

4. The guarantees contained herein shall survive the expiration or termination of the Maintenance 
Period with respect to those obligations of Principal under the CMC Documents that survive such expiration or 
termination. 

5. Whenever Principal shall be, and is declared by Obligee to be, in default under the CMC Documents 
(other than under the circumstances provided in Section 2 above), provided that Obligee is not then in material default 
thereunder, Surety shall promptly: 

a. arrange for the Principal to perform and complete the CMC; or 

b. complete the Maintenance Services in accordance with the terms and conditions of the 
CMC Documents then in effect, through its agents or through independent contractors; or 
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c. obtain bids or negotiated proposals from qualified contractors acceptable to the Obligee for 
a contract for performance and completion of the Maintenance Services, through a procurement process approved by 
the Obligee, arrange for a contract to be prepared for execution by the Obligee and the contractor selected with the 
Obligee’s concurrence, to be secured with performance and payment bonds executed by a qualified surety equivalent 
to the bonds issued on the CMC, and pay to the Obligee the amount of damages as described in Section 7 of this Bond 
in excess of the unpaid balance of the Maintenance Price for the Maintenance Period incurred by the Obligee resulting 
from the Principal’s default; or 

d. waive their right to perform and complete, arrange for completion, or obtain a new contractor 
and with reasonable promptness under the circumstances, (i) after investigation, determine the amount for which they 
may be liable to the Obligee and, as soon as practicable after the amount is determined, tender payment therefor to 
the Obligee, or (ii) deny liability in whole or in part and notify the Obligee citing reasons therefor. 

6. If Surety does not proceed as provided in Section 5 of this Bond with reasonable promptness, Surety 
shall be deemed to be in default on this Bond 15 days after receipt of an additional written notice from the Obligee to 
Surety demanding that Surety perform its obligations under this Bond, and the Obligee shall be entitled to enforce any 
remedy available to the Obligee. If Surety proceeds as provided in Section 5(d) of this Bond, and the Obligee refuses 
the payment tendered or Surety has denied liability, in whole or in part, without further notice, the Obligee shall be 
entitled to enforce any remedy available to the Obligee. 

7. After the Obligee has terminated the Principal’s right to complete the CMC, and if Surety elects to 
act under Sections 5(a), 5(b), or 5(c) above, then the responsibilities of Surety to the Obligee shall not be greater than 
those of the Principal under the CMC, and the responsibilities of the Obligee to Surety shall not be greater than those 
of the Obligee under the CMC. To the limit of the Bonded Sum, but subject to commitment of the unpaid balance of the 
Maintenance Price for the Maintenance Period to mitigation costs and damages on the CMC, Surety is obligated without 
duplication for: 

a. the responsibilities of the Principal for correction of defective Maintenance Services and 
completion of the Maintenance Services; 

b. actual damages, including additional legal, design, engineering, professional and delay 
costs resulting from Principal’s default, and resulting from the actions or failure to act of Surety under Section 5 of this 
Bond; and 

c. all Liquidated Damages, Key Personnel Unavailability Liquidated Damages, and Lane 
Rental Charges under the CMC Documents. 

8. Surety agrees that no change, extension of time, alterations, additions, omissions or other 
modifications of the terms of any of the CMC Documents, or in the work to be performed with respect to the 
Project, or in the specifications or plans, or any change or modification of any terms of payment or extension 
of time for any payment pertaining or relating to any of the CMC Documents, or any rescission or attempted 
rescission of the CMC, or this Bond, or any conditions precedent or subsequent in this Bond attempting to 
limit the right of recovery of the Obligee, or any fraud practiced by any other person other than the Obligee 
seeking to recover from this Bond, shall in any way affect the obligations of Surety on this Bond,  and Surety 
does hereby waive notice of such changes, extensions of time, alterations, additions, omissions or other 
modifications. Surety agrees that payments made to contractors and suppliers to satisfy claims on the 
Maintenance Payment Bond do not reduce Surety's legal obligations under this Bond. Payments made to 
contractors or suppliers under any agreement where Surety has arranged for completion of the work to satisfy 
this Bond will not be considered Maintenance Payment Bond claims. 
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9. In no event shall the term of this Bond be beyond the [__][term of the bond may not be less than 
5 years, except that a bond in the amount required for the last year after the Maintenance Period may be for a 
term not less than 1 year.] anniversary of the execution date without the express written consent of the Surety. Surety 
will have no obligation to extend or replace this Bond for additional periods of time. [Failure of the Principal to file a 
replacement bond as required under Section 3.2.3 of the CMA General Conditions, provide evidence of renewal, and, 
if applicable, adjustment of the amount, of the existing bonds or provide a replacement P&P Letter of Credit and 
Guaranty (if required) meeting the requirements of Sections 3.2.1 and 3.2.2 of the CMA General Conditions and Section 
4.2 of the CMA shall constitute an obligation of the Principal and Surety to pay to Obligee cash collateral, in accordance 
with Section 2 above.] [Bracketed language required for the bond for the Initial Maintenance Term and Second 
Maintenance Term with the cash collateral amount determined in accordance with Sections 3.2.3.6 and 3.2.3.7 
of the CMA General Conditions] 

10. Correspondence or claims relating to this Bond should be sent to Surety at the following address: 

_____________________________________ 

_____________________________________ 

_____________________________________ 

11. No right of action shall accrue on this Bond to or for the use of any entity other than Obligee or its 
successors and assigns. 
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IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be executed and delivered as of 
[DATE]. 

Principal: 

 _________________________________________________  
By: _______________________________________________  
Its: _______________________________________________  
(Seal) 

Surety: 

 _________________________________________________  
By: _______________________________________________  
Its: _______________________________________________  
(Seal) 

 
 
 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

 
  
or secretary attest SURETY 

 
 
By:   

Name 
Title: 
Address: 
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EXHIBIT 5 APPENDIX 2 

FORM OF MAINTENANCE PAYMENT BOND 

I-35E Phase 2 Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to _______________, a 
_______________ (“Principal”), a Capital Maintenance Contract for the I-35E Phase 2 Project, duly executed and 
delivered as of [DATE] (the “CMC”), on the terms and conditions set forth therein; and 

WHEREAS, [on or before 120 days prior to the Initial Maintenance Term Commencement Date][on or before 
60 days after issuance by Obligee of Maintenance [NTP2][NTP3]] [include appropriate bracketed text], Principal is 
required to furnish and maintain a bond (this “Bond”) guaranteeing payment in full to all Subcontractors and Suppliers. 

NOW, THEREFORE, Principal and _______________, a _______________ (“Surety”), an admitted surety 
insurer in the State of Texas, are held and firmly bound unto Obligee in the amount of $[_____________] [amount 
calculated as set forth in Section 3.2.3.3 of the CMA General Conditions] (the “Bonded Sum”), for payment of 
which sum Principal and Surety jointly and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to pay any valid claims by 
Subcontractors and Suppliers with respect to the Maintenance Services, then Surety shall pay for the same in an 
amount in the aggregate of all Subcontracts not to exceed the Bonded Sum; otherwise this Bond shall be null and void 
on the date that is one year after the expiration of the Maintenance Term and upon such date thereafter that all of the 
following have occurred: (a) DB Contractor is not in default under the CMC, (b) no event has occurred that with the 
giving of notice or passage of time would constitute a default by DB Contractor hereunder or under the CMC 
Documents, and (c) no outstanding Claims are then pending against DB Contractor under the CMC. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMC Documents are incorporated by reference herein. Capitalized terms not separately defined 
herein have the meanings assigned such terms in the CMC. 

2. Surety agrees that no change, extension of time, alterations, additions, omissions or other 
modifications of the terms of any of the CMC Documents, or in the work to be performed with respect to the 
Project, or in the specifications or plans, or any change or modification of any terms of payment or extension 
of time for any payment pertaining or relating to any of the CMC Documents, or any rescission or attempted 
rescission of the CMC, or this Bond, or any conditions precedent or subsequent in this Bond attempting to 
limit the right of recovery of the Obligee, or any fraud practiced by any other person other than the Obligee 
seeking to recover from this Bond, shall in any way affect the obligations of Surety on this Bond, and Surety 
does hereby waive notice of such changes, extensions of time, alterations, additions, omissions or other 
modifications. Surety agrees that payments made under the Maintenance Performance Bond do not reduce 
Surety's legal obligations under this Bond. Payments made to contractors or suppliers under any agreement 
where Surety has arranged for completion of the work to satisfy the Maintenance Performanc e Bond will not 
be considered claims on this Bond. 

3. Correspondence or claims relating to this Bond should be sent to Surety at the following address: 

_____________________________________ 
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_____________________________________ 

_____________________________________ 

4. This Bond shall inure to the benefit of Subcontractors and Suppliers with respect to the Maintenance 
Services so as to give a right of action to such persons and their assigns in any suit brought upon this Bond. 

5. In no event shall the term of this Bond be beyond the [___][term of the bond may not be less than 
5 years, except that a bond in the amount required for the last year after the Maintenance Period may be for a 
term not less than 1 year.] anniversary of the execution date without the express written consent of the Surety. Surety 
will have no obligation to extend or replace this Bond for additional periods of time. Failure of the Surety to extend this 
Bond or failure of the Principal to file a replacement bond shall not constitute a default under this Bond. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be executed and delivered as of 
[DATE]. 

Principal: 

 __________________________________________________  
By: _______________________________________________  
Its: _______________________________________________  
(Seal) 

Surety: 

By: _______________________________________________  
Its: _______________________________________________  
(Seal) 

 
 
 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 
 
 
By: _______________________________________________  
 Name 
 Title: 
 Address: 
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EXHIBIT 6 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of [DATE] by _________________, a 
____________________ (“Guarantor”), in favor of the Texas Department of Transportation, an agency of the State of 
Texas (“TxDOT”). 

R E C I T A L S 

A. __________________, as design-build contractor (“DB Contractor”), and TxDOT are parties to that 
certain Capital Maintenance Contract (the “Agreement”) pursuant to which DB Contractor has agreed to operate and 
maintain the Project. Initially capitalized terms used herein without definition will have the meaning given such term in 
the Agreement. 

B. To induce TxDOT to (i) enter into the Agreement; and (ii) consummate the transactions contemplated 
thereby, Guarantor has agreed to enter into this Guaranty. 

C. DB Contractor is a [Insert entity type]. The Guarantor is [Insert entity name and entity type]. The 
execution of the Agreement by TxDOT and the consummation of the transactions contemplated thereby will materially 
benefit Guarantor. Without this Guaranty, TxDOT would not have entered into the Agreement with DB Contractor. 
Therefore, in consideration of TxDOT’s execution of the Agreement and consummation of the transactions 
contemplated thereby, Guarantor has agreed to execute this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, Guarantor agrees as follows: 

1. Guaranty. Guarantor guarantees to TxDOT and its successors and assigns the full and prompt 
payment and performance when due of all of the obligations of DB Contractor arising out of, in connection with, under 
or related to the Maintenance Services under the CMC Documents. The obligations guaranteed pursuant to this 
Guaranty are collectively referred to herein as the “Guaranteed Obligations”. 

2. Unconditional Obligations. This Guaranty is a guaranty of payment and performance and not of 
collection. Except as provided in Section 21, this Guaranty is an absolute, unconditional and irrevocable guarantee of 
the full and prompt payment and performance when due of all of the Guaranteed Obligations, whether or not from time 
to time reduced or extinguished or hereafter increased or incurred, and whether or not enforceable against DB 
Contractor. If any payment made by DB Contractor or any other Person and applied to the Guaranteed Obligations is 
at any time annulled, set aside, rescinded, invalidated, declared to be fraudulent or preferential or otherwise required 
to be repaid or refunded, then, to the extent of such payment or repayment, the liability of Guarantor will be and remain 
in full force and effect as fully as if such payment had never been made. Guarantor covenants that this Guaranty will 
not be fulfilled or discharged, except by the complete payment and performance of the Guaranteed Obligations, 
whether by the primary obligor or Guarantor under this Guaranty. Without limiting the generality of the foregoing, 
Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by: (a) any change in the 
CMC Documents or the obligations thereunder, or any insolvency, bankruptcy or similar proceeding affecting DB 
Contractor, Guarantor or their respective assets, and (b) the existence of any claim or set-off which DB Contractor has 
or Guarantor may have against TxDOT, whether in connection with this Guaranty or any unrelated transaction, provided 
that nothing in this Guaranty will be deemed a waiver by Guarantor of any claim or prevent the assertion of any claim 
by separate suit. This Guaranty will in all respects be a continuing, absolute, and unconditional guaranty irrespective 
of the genuineness, validity, regularity or enforceability of the Guaranteed Obligations or any part thereof or any 
instrument or agreement evidencing any of the Guaranteed Obligations or relating thereto, or the existence, validity, 
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enforceability, perfection, or extent of any collateral therefor or any other circumstances relating to the Guaranteed 
Obligations, except as provided in Section 21. 

3. Independent Obligations. Guarantor agrees that the Guaranteed Obligations are independent of 
the obligations of DB Contractor and if any default occurs hereunder, a separate action or actions may be brought and 
prosecuted against Guarantor whether or not DB Contractor is joined therein. TxDOT may maintain successive actions 
for other defaults of Guarantor. TxDOT’s rights hereunder will not be exhausted by the exercise of any of its rights or 
remedies or by any such action or by any number of successive actions until and unless all Guaranteed Obligations 
have been paid and fully performed. 

a. Guarantor agrees that TxDOT may enforce this Guaranty, at any time and from time to time, without 
the necessity of resorting to or exhausting any security or collateral and without the necessity of proceeding against 
DB Contractor. Guarantor hereby waives the right to require TxDOT to proceed against DB Contractor, to exercise any 
right or remedy under any of the CMC Documents or to pursue any other remedy or to enforce any other right. 

b. Guarantor will continue to be subject to this Guaranty notwithstanding: (i) any modification, 
agreement or stipulation between DB Contractor and TxDOT or their respective successors and assigns, with respect 
to any of the CMC Documents or the Guaranteed Obligations; (ii) any waiver of or failure to enforce any of the terms, 
covenants or conditions contained in any of the CMC Documents or any modification thereof; (iii) any release of DB 
Contractor from any liability with respect to any of the CMC Documents; or (iv) any release or subordination of any 
collateral then held by TxDOT as security for the performance by DB Contractor of the Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent upon the genuineness, validity, 
regularity or enforceability of any of the CMC Documents or the pursuit by TxDOT of any remedies which TxDOT either 
now has or may hereafter have with respect thereto under any of the CMC Documents. 

d. Notwithstanding anything to the contrary contained elsewhere in this Guaranty, Guarantor’s 
obligations and undertakings hereunder are derivative of, and not in excess of, the obligations of DB Contractor under 
the Agreement. Accordingly, in the event that DB Contractor’s obligations have been changed by any modification, 
agreement or stipulation between DB Contractor and TxDOT or their respective successors or assigns, this Guaranty 
shall apply to the Guaranteed Obligations as so changed. 

4. Liability of Guarantor. 

a. TxDOT may enforce this Guaranty upon the occurrence of a breach by DB Contractor of any of the 
Guaranteed Obligations, notwithstanding the existence of any dispute between TxDOT and DB Contractor with respect 
to the existence of such a breach. 

b. Guarantor’s performance of some, but not all, of the Guaranteed Obligations will in no way limit, 
affect, modify or abridge Guarantor’s liability for those Guaranteed Obligations that have not been performed. 

c. TxDOT, upon such terms as it deems appropriate, without notice or demand and without affecting 
the validity or enforceability of this Guaranty or giving rise to any reduction, limitation, impairment, discharge or 
termination of Guarantor’s liability hereunder, from time to time may (i) with respect to the financial obligations of DB 
Contractor, if and as permitted by the Agreement, renew, extend, accelerate, increase the rate of interest on, or 
otherwise change the time, place, manner or terms of payment of financial obligations that are Guaranteed Obligations, 
and/or subordinate the payment of the same to the payment of any other obligations, (ii) settle, compromise, release 
or discharge, or accept or refuse any offer of performance with respect to, or substitutions for, the Guaranteed 
Obligations or any agreement relating thereto, (iii) request and accept other guarantees of the Guaranteed Obligations 
and take and hold security for the payment and performance of this Guaranty or the Guaranteed Obligations, 
(iv) release, surrender, exchange, substitute, compromise, settle, rescind, waive, alter, subordinate or modify, with or 
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without consideration, any security for performance of the Guaranteed Obligations, any other guarantees of the 
Guaranteed Obligations, or any other obligation of any Person with respect to the Guaranteed Obligations, (v) enforce 
and apply any security hereafter held by or for the benefit of TxDOT in respect of this Guaranty or the Guaranteed 
Obligations and direct the order or manner of sale thereof, or exercise any other right or remedy that TxDOT may have 
against any such security, as TxDOT in its discretion may determine, and (vi) exercise any other rights available to it 
under the CMC Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be valid and enforceable and will not 
be subject to any reduction, limitation, impairment, discharge or termination for any reason (other than indefeasible 
performance in full of the Guaranteed Obligations), including without limitation the occurrence of any of the following, 
whether or not Guarantor will have had notice or knowledge of any of them: (i) any failure or omission to assert or 
enforce or agreement or election not to assert or enforce, or the stay or enjoining, by order of court, by operation of law 
or otherwise, of the exercise or enforcement of, any claim or demand or any right, power or remedy (whether arising 
under the CMC Documents, at law, in equity or otherwise) with respect to the Guaranteed Obligations or any agreement 
or instrument relating thereto; (ii) any rescission, waiver, amendment or modification of, or any consent to departure 
from, any of the terms or provisions (including without limitation provisions relating to events of default) of the CMC 
Documents or any agreement or instrument executed pursuant thereto; (iii) TxDOT’s consent to the change, 
reorganization or termination of the corporate structure or existence of DB Contractor; or (iv) any defenses, set-offs or 
counterclaims that DB Contractor may allege or assert against TxDOT in respect of the Guaranteed Obligations, except 
as provided in Section 21. 

5. Waivers. To the fullest extent permitted by law, Guarantor hereby waives and agrees not to assert 
or take advantage of: (a) any right to require TxDOT to proceed against DB Contractor or any other Person or to 
proceed against or exhaust any security held by TxDOT at any time or to pursue any right or remedy under any of the 
CMC Documents or any other remedy in TxDOT’s power before proceeding against Guarantor; (b) any defense that 
may arise by reason of the incapacity, lack of authority, death or disability of, or revocation hereby by Guarantor, DB 
Contractor or any other Person or the failure of TxDOT to file or enforce a claim against the estate (either in 
administration, bankruptcy or any other proceeding) of any such Person; (c) any defense that may arise by reason of 
any presentment, demand for payment or performance or otherwise, protest or notice of any other kind or lack thereof; 
(d) any right or defense arising out of an election of remedies by TxDOT even though the election of remedies, such 
as nonjudicial foreclosure with respect to any security for the Guaranteed Obligations, has destroyed the Guarantor’s 
rights of subrogation and reimbursement against DB Contractor by the operation of law or otherwise; (e) all notices to 
Guarantor or to any other Person, including, but not limited to, notices of the acceptance of this Guaranty or the creation, 
renewal, extension, modification, accrual of any of the obligations of DB Contractor under any of the CMC Documents, 
or of default in the payment or performance of any such obligations, enforcement of any right or remedy with respect 
thereto or notice of any other matters relating thereto, except the notice required in Section 7.6.2.1 of the CMA General 
Conditions; (f) any defense based upon any act or omission of TxDOT which directly or indirectly results in or aids the 
discharge or release of DB Contractor, Guarantor or any security given or held by TxDOT in connection with the 
Guaranteed Obligations; and (g) any and all suretyship defenses under applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement. Until the Guaranteed Obligations have 
been indefeasibly paid in full, Guarantor waives any claim, right or remedy which it may now have or may hereafter 
acquire against DB Contractor that arises from the performance of Guarantor hereunder, including, without limitation, 
any claim, right or remedy of subrogation, reimbursement, exoneration, contribution, or indemnification, or participation 
in any claim, right or remedy of TxDOT against DB Contractor, or any other security or collateral that TxDOT now has 
or hereafter acquires, whether or not such claim, right or remedy arises in equity, under contract, by statute, under 
common law or otherwise. All existing or future indebtedness of DB Contractor or any shareholders, partners, members, 
joint venturers of DB Contractor to Guarantor is subordinated to all of the Guaranteed Obligations. Whenever and for 
so long as DB Contractor shall be in default in the performance of a Guaranteed Obligation, no payments with respect 
to any such indebtedness shall be made by DB Contractor or any shareholders, partners, members, joint venturers of 
DB Contractor to Guarantor without the prior written consent of TxDOT. Any payment by DB Contractor or any 
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shareholders, partners, members, joint venturers of DB Contractor to Guarantor in violation of this provision shall be 
deemed to have been received by Guarantor as trustee for TxDOT. 

7. Waivers by Guarantor if Real Property Security. If the Guaranteed Obligations are or become 
secured by real property or an estate for years, Guarantor waives all rights and defenses that Guarantor may have 
because the Guaranteed Obligations are secured by real property. This means, among other things: 

a. TxDOT may collect from Guarantor without first foreclosing on any real or personal property collateral 
pledged by DB Contractor. 

b. If TxDOT forecloses on any real property collateral pledged by DB Contractor: 

(i) The amount of the Guaranteed Obligation may be reduced only by the price for which that collateral 
is sold at the foreclosure sale, even if the collateral is worth more than the sale price. 

(ii) TxDOT may collect from Guarantor even if TxDOT, by foreclosing on the real property collateral, has 
destroyed any right Guarantor may have to collect from DB Contractor. 

This is an unconditional and irrevocable waiver of any rights and defenses Guarantor may have because the 
Guaranteed Obligations are secured by real property. 

8. Cumulative Rights. All rights, powers and remedies of TxDOT hereunder will be in addition to and 
not in lieu of all other rights, powers and remedies given to TxDOT, whether at law, in equity or otherwise. 

9. Representations and Warranties. Guarantor represents and warrants that: 

a. it is a [insert entity type] duly organized, validly existing, and in good standing under the laws of the 
State of [insert applicable state] and qualified to do business and is in good standing under the laws of the State of 
Texas; 

b. it has all requisite corporate power and authority to execute, deliver and perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this Guaranty have been duly authorized 
by all necessary corporate action on the part of Guarantor and proof of such authorization will be provided with the 
execution of this Guaranty; 

d. this Guaranty has been duly executed and delivered and constitutes the legal, valid and binding 
obligation of Guarantor, enforceable against Guarantor in accordance with its terms; 

e. neither the execution nor delivery of this Guaranty nor compliance with or fulfillment of the terms, 
conditions, and provisions hereof, will conflict with, result in a material breach or violation of the terms, conditions, or 
provisions of, or constitute a material default, an event of default, or an event creating rights of acceleration, termination, 
or cancellation, or a loss of rights under: (i) organizational documents of Guarantor, (ii) any judgment, decree, order, 
contract, agreement, indenture, instrument, note, mortgage, lease, governmental permit, or other authorization, right 
restriction, or obligation to which Guarantor is a party or any of its property is subject or by which Guarantor is bound, 
or (iii) any federal, state, or local law, statute, ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to any and all information concerning 
the transactions contemplated by the CMC Documents or referred to therein, the financial status of DB Contractor and 
the ability of DB Contractor to pay and perform the Guaranteed Obligations; 
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g. it has reviewed and approved copies of the CMC Documents and is fully informed of the remedies 
TxDOT may pursue, with or without notice to DB Contractor or any other Person, in the event of default of any of the 
Guaranteed Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any portion thereof) remain unsatisfied, 
it will make its own credit analysis of DB Contractor and will keep itself fully informed as to all aspects of the financial 
condition of DB Contractor, the performance of the Guaranteed Obligations of all circumstances bearing upon the risk 
of nonpayment or nonperformance of the Guaranteed Obligations. Guarantor hereby waives and relinquishes any duty 
on the part of TxDOT to disclose any matter, fact or thing relating to the business, operations or conditions of DB 
Contractor now known or hereafter known by TxDOT; 

i. no consent, authorization, approval, order, license, certificate, or permit or act of or from, or 
declaration or filing with, any Governmental Entity or any party to any contract, agreement, instrument, lease, or license 
to which Guarantor is a party or by which Guarantor is bound, is required for the execution, delivery, or compliance 
with the terms hereof by Guarantor, except as have been obtained prior to the date hereof; and 

j. there is no pending or, to the best of its knowledge, threatened action, suit, proceeding, arbitration, 
litigation, or investigation of or before any Governmental Entity which challenges the validity or enforceability of this 
Guaranty. 

10. Governing Law; Jurisdiction; Venue. The validity, interpretation and effect of this Guaranty are 
governed by and will be construed in accordance with the laws of the State of Texas applicable to contracts made and 
performed in such State and without regard to conflicts of law doctrines except to the extent that certain matters are 
preempted by Federal law. Guarantor consents to the jurisdiction of the State of Texas with regard to this Guaranty. 
The venue for any action regarding this Guaranty shall be Travis County, Texas. 

11. Entire Document. This Guaranty contains the entire agreement of Guarantor with respect to the 
transactions contemplated hereby, and supersedes all negotiations, representations, warranties, commitments, offers, 
contracts and writings prior to the date hereof, written or oral, with respect to the subject matter hereof. No waiver, 
modification or amendment of any provision of this Guaranty is effective unless made in writing and duly signed by 
TxDOT referring specifically to this Guaranty, and then only to the specific purpose, extent and interest so provided. 

12. Severability. If any provision of this Guaranty is determined to be unenforceable for any reason by 
a court of competent jurisdiction, it will be adjusted rather than voided, to achieve the intent of the parties and all of the 
provisions not deemed unenforceable will be deemed valid and enforceable to the greatest extent possible. 

13. Notices. Any communication, notice or demand of any kind whatsoever under this Guaranty shall 
be in writing and delivered by personal service (including express or courier service), by electronic communication, 
whether by e-mail or facsimile (if confirmed in writing sent by registered or certified mail, postage prepaid, return receipt 
requested), or by registered or certified mail, postage prepaid, return receipt requested, addressed as follows: 

If to TxDOT: Texas Department of Transportation 

125 East 11th Street 

Austin, Texas 78701 

Attention:  

Telephone:  

Facsimile: 

With copies to: Texas Department of Transportation 

Project Finance and Debt Management Division 
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125 East 11th Street,  

Austin, Texas 78701 

Attention:  

Telephone:  

Email:  

 Texas Department of Transportation 

General Counsel Division 

125 East 11th Street,  

Austin Texas 78701 

Attention:  

Telephone:  

Facsimile:  

If to Guarantor: [Company’s Name] 

[Representative’s Name] 

[Address, City, State, Zip Code] 

Telephone: 

Facsimile: 

Email: 

Either Guarantor or TxDOT may from time to time change its address for the purpose of notices by a similar notice 
specifying a new address, but no such change is effective until it is actually received by the party sought to be charged 
with its contents. 

All notices and other communications required or permitted under this Guaranty which are addressed as provided in 
this Section 13 are effective upon delivery, if delivered personally or by overnight mail, and are effective five days 
following deposit in the United States mail, postage prepaid if delivered by mail. 

14. Captions. The captions of the various Sections of this Guaranty have been inserted only for 
convenience of reference and do not modify, explain, enlarge or restrict any of the provisions of this Guaranty. 

15. Assignability. This Guaranty is binding upon and inures to the benefit of the successors and assigns 
of Guarantor and TxDOT, but is not assignable by Guarantor without the prior written consent of TxDOT, which consent 
may be granted or withheld in TxDOT’s sole discretion. Any assignment by Guarantor effected in accordance with this 
Section 15 will not relieve Guarantor of its obligations and liabilities under this Guaranty. 

16. Construction of Agreement. Ambiguities or uncertainties in the wording of this Guaranty will not be 
construed for or against any party, but will be construed in the manner that most accurately reflects the parties’ intent 
as of the date hereof. 

17. No Waiver. Any forbearance or failure to exercise, and any delay by TxDOT in exercising, any right, 
power or remedy hereunder will not impair any such right, power or remedy or be construed to be a waiver thereof, nor 
will it preclude the further exercise of any such right, power or remedy. 

18. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty. 

a. The obligations of Guarantor under this Guaranty will not be reduced, limited, impaired, 
discharged, deferred, suspended or terminated by any proceeding, voluntary or involuntary, involving the bankruptcy, 
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insolvency, receivership, reorganization, liquidation or arrangement of DB Contractor or by any defense which DB 
Contractor may have by reason of the order, decree or decision of any court or administrative body resulting from any 
such proceeding. TxDOT is not obligated to file any claim relating to the Guaranteed Obligations if DB Contractor 
becomes subject to a bankruptcy, reorganization, or similar proceeding, and the failure of TxDOT so to file will not 
affect Guarantor’s obligations under this Guaranty. 

b. Guarantor acknowledges and agrees that any interest on any portion of the Guaranteed 
Obligations which accrues after the commencement of any proceeding referred to in clause (a) above (or, if interest on 
any portion of the Guaranteed Obligations ceases to accrue by operation of law by reason of the commencement of 
said proceeding, such interest as would have accrued on such portion of the Guaranteed Obligations if said 
proceedings had not been commenced) will be included in the Guaranteed Obligations because it is the intention of 
Guarantor and TxDOT that the Guaranteed Obligations should be determined without regard to any rule of law or order 
which may relieve DB Contractor of any portion of such Guaranteed Obligations. Guarantor will permit any trustee in 
bankruptcy, receiver, debtor in possession, assignee for the benefit of creditors or any similar person to pay TxDOT, 
or allow the claim of TxDOT in respect of, any such interest accruing after the date on which such proceeding is 
commenced. 

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without demand reasonable attorneys’ fees 
and all costs and other expenses (including such fees and costs of litigation, arbitration and bankruptcy, and including 
appeals) incurred by TxDOT in enforcing, collecting or compromising any Guaranteed Obligation or enforcing or 
collecting this Guaranty against Guarantor or in attempting to do any or all of the foregoing. 

20. Joint and Several Liability. If the Guarantor is comprised of more than one individual and/or entity, 
such individuals and/or entities, as applicable, shall be jointly and severally liable for the Guaranteed Obligations. If 
more than one guaranty is executed with respect to DB Contractor and the Project, each guarantor under such a 
guaranty shall be jointly and severally liable with the other guarantors with respect to the obligations guaranteed under 
such guaranties. 

21. Defenses. Notwithstanding any other provision to the contrary, Guarantor shall be entitled to the 
benefit of all defenses available to DB Contractor under the Agreement except (a) those expressly waived in this 
Guaranty, (b) failure of consideration, lack of authority of DB Contractor and any other defense to formation of the 
Agreement, and (c) defenses available to DB Contractor under any federal or state law respecting bankruptcy, 
arrangement, reorganization or similar relief of debtors. Action against Guarantor under this Guaranty shall be subject 
to no prior notice or demand except for the notice provided in Section 7.6.2.1 of the CMA General Conditions. 

[SIGNATURES ON NEXT PAGE] 
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 IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first written above. 

________________________________ 
a _______________________________ 

By: _____________________________ 
  Name:___________________________ 
  Title:____________________________ 

By: _____________________________ 
  Name:___________________________ 
  Title:____________________________ 
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EXHIBIT 7 

FORM OF REQUEST FOR CHANGE ORDER 

 

REQUEST FOR CHANGE ORDER NO. ________ CONTRACT NO. ________________ 

SECTION I 

Originator:       Date:     

Title:            

Contract No:    

DB Contractor Name:          

DESCRIPTION: 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

SCOPE: 

  
  
  
  
  

REASON FOR REQUEST FOR CHANGE ORDER: 

  
  
  
  

 
 ___________________________________________________  

Maintenance Manager  Date 
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SECTION II 

The total amount of this Change Order is $ _____________. Documentation supporting the Change Order is attached 
as Exhibits ______________ through _______________. 

This Request for Change Order is for (check the applicable categories below): 

 _______ A lump sum, negotiated price Change Order (provide information in Section IIA below) 

 _______ A unit price/quantities Change Order (provide information in Section IIB below) 

 _______ A Time and Materials Change Order (provide information in Section IIC below) 

Section IIA 

Lump sum price is $_______________________ 

Section IIB 

 

UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE 
(Unit Price x Quantity) 

    

    

    

    

    

 
Total of all items in above Table: $_______________________ 

Section IIC 

Summary of Request for Change Order by Categories: [Additives/(Credits)] 

A. DB Contractor Labor (construction) 

1. Wages $ _______________ 
2. Labor benefits1 (45% of A.1) $ _______________ 

B. DB Contractor and Subcontractor Labor (professional services) 

1. Wages (Raw) $ _______________ 
2. Labor benefits1 (145% of B.1, which includes overhead and profit)  $ _______________ 
3. Off-duty peace officers and patrol cruisers1 $ _______________ 

C.  Materials (with taxes, freight and discounts) $ _______________ 

D. Equipment2 (includes 15% overhead and profit) $ _______________ 

E. Subcontracts (Time and Materials cost) $ _______________ 

F. Utility Direct Costs $ _______________ 

G. Overhead and Profit 
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1. Labor (25% of A.1) $ _______________ 
2. Traffic Control (5% of B.3) $ _______________ 
3. Materials (15% of C) $ _______________ 
4. Subcontracts (5% of E) $ _______________ 
5. Utility Direct Costs (5% of F) $ _______________ 

H. Grand Total $ _______________ 

 

1 Premiums on public liability and workers’ compensation insurance, Social Security and unemployment insurance 
taxes. 

2 Equipment Costs (estimated or actual) based on Rental Rate Blue Book equipment rental rates calculated in 
accordance with Section 4.5.10.3 of the CMA General Conditions. 

SECTION III 

Justification for Change Order with reference to the Capital Maintenance Contract:  

  
  
  
  

The above three sections represent a true and complete summary of all aspects of this Request for Change Order. 

The undersigned Authorized Representative of DB Contractor hereby certifies, under penalty of perjury, as follows: 

(a) the above three sections represent a true and complete summary of all aspects of this Request for Change 
Order; 

(b) the amount of compensation requested is justified as to entitlement and amount; 

(c) this Request for Change Order includes all known and anticipated impacts or amounts, direct, indirect and 
consequential, which may be incurred as a result of the claim, event, occurrence or matter giving rise to the proposed 
change; 

(d) the cost and pricing data forming the basis for the Request for Change Order is complete, accurate and 
current; and 

(e) There has been no change to the disclosure of Interested Parties (as that term is defined in § 2252.908 of 
the Texas Government Code and in 1 T.A.C. § 46.4) that was made by DB Contractor in the most recent Form 1295 
disclosure of interested parties form provided to TxDOT by DB Contractor. Alternatively, if there has been a change to 
the disclosure of Interested Parties or if the value of this Change Order is $1,000,000 or greater, DB Contractor has 
submitted with this Change Order a current Form 1295. This certification does not apply, and submission of a current 
Form 1295 is not required, in the event that DB Contractor is a publicly traded business entity, or is a wholly owned 
subsidiary of a publicly traded business entity.  
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If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the undersigned have 
reviewed such claims and have determined in good faith that the claims are justified as to both entitlement and amount. 

 __________________________________________________  
DB Contractor Authorized Representative 
 
Date____________________ 

 
SECTION IV (Reviewed by TxDOT District Engineer) 

 __________________________________________________  
TxDOT District Engineer (Dallas) 
 
Date____________________ 

 
Comments:  

  
  
  
  

SECTION V (Reviewed by TxDOT District Engineer) 

 __________________________________________________  
TxDOT District Engineer (Dallas) 
 
 
Date____________________ 

 
Comments:  

  
  
  
  

SECTION VI (Reviewed by FHWA Representative, if applicable) 

 __________________________________________________  
FHWA Project Representative 
 
Date____________________ 

 
Comments:  
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SECTION VII (Reviewed by TxDOT Chief Engineer) 

 __________________________________________________  
TxDOT Chief Engineer 
 
Date____________________ 

 
Comments:  

  
  
 
  
 

SECTION VIII (Reviewed by TxDOT Executive Director) 
 
 
 __________________________________________________  
TxDOT Executive Director 
 
Date____________________ 

 
Comments:  
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EXHIBIT 8 

LANE RENTAL CHARGES 

1. Periods for Lane Rental Charges 

The defined time periods for Lane Rental Charges are shown in Table 8-1. Lane Closures are not allowed during Peak 
Periods and will be subject to Lane Rental Charges. Lane Closures are only allowed during Off-Peak Periods if the 
Lane Closure is requested by DB Contractor and approved by TxDOT in its sole discretion. 

Table 8-1: Defined Time Periods for Lane Closure 

 

2. Lane Rental Charge 

 2.1 The hourly Lane Rental Charge varies according to the following circumstances: (i) the time period(s) 
of the closure; and (ii) the number of lane(s) that are closed. For each Lane Closure, a determination shall be made of 
the applicable hourly Lane Rental Charge using the amounts shown on Table 8-2. The deduction from each monthly 
payment for Maintenance Services as set forth in Section 8.2 of the CMA General Conditions shall be the sum during 
the prior month for each Lane Closure of the applicable hourly Lane Rental Charge multiplied by the number of lanes 
closed multiplied by the number of hours the Lane Closure was in effect. 

Table 8-2: Lane Rental Charges per Hour 

Northbound/Southbound I-35E Mainlanes 
Peak Periods 

Lane Rental Charges Per Hour 

One Lane Closed 
$8,500  

Two Lanes Closed 
$50,000  

Three or more Lanes Closed - including Full Mainlane Closure $90,000  

Northbound/Southbound I-35E Managed Lanes 
Peak Periods 

Lane Rental Charges Per Hour 

One or more Lanes Closed - including Full Managed Lanes Closure 
$30,700  

 

2.2 Lane Rental Charges during the Initial Maintenance Term shall be in accordance with Table 8-2. 
Lane Rental Charges shall be recalculated for each subsequent Maintenance Term, escalating or reducing, as 
appropriate by a percentage adjustment in the CPI between the most recently published CPI and that CPI published 
immediately prior to the commencement of the previous Maintenance Term. 

2.3 The following principles shall apply to the assessment of Lane Rental Charges:  

Peak Periods Off-Peak Periods 
Monday-Sunday 5:00 a.m.- 9:00 

p.m. and during regional events and 
holidays 

 

Monday-Sunday  
9:00 p.m.-5:00 a.m. 
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(a) A Lane Closure of any duration occurring entirely within one clock hour shall be recorded as a one-
hour Lane Closure. 

(b) A Lane Closure of 60 minutes or shorter spanning two clock hours shall be recorded as occupying 
only one clock hour (that having the higher Lane Rental Charge amount). 

(c) A Lane Closure exceeding 60 minutes duration spanning two clock hours shall be recorded as a 2-
hour Lane Closure. The same principle shall apply to Lane Closures of longer duration. 

(d) In the case of a Lane Closure that includes a Lane Closure in both directions of travel, Lane Rental 
Charges shall apply for each travel direction affected. 

(e) In the case of a Lane Closure that occurs at any time during a regional event or holiday, the Lane 
Rental Charges shall be assessed as Peak Period. 

3. Exceptions to Lane Rental Charge 

3.1 Lane Rental Charges will not be assessed if the Lane Closure is due to any of the following: 

(a) Lane Closure due to a TxDOT-Directed Change; 

(b) a Lane Closure specified, caused or ordered by, and continuing only for so long as required by, 
TxDOT or any Governmental Entity, or a Utility Owner performing work under a permit issued by 
TxDOT; 

(c) a Lane Closure required due to a Force Majeure Event; 

(d) a Lane Closure required due to damage to the Project as in Section 4.5.11.3 of the CMA General 
Conditions; 

(e) a Lane Closure required due to an Incident; or 

(f) a Lane Closure required solely for the hazard mitigation of a Category 1 Defect and persisting for no 
longer than the Defect Repair Period. 

3.2 For each event set forth above, the Lane Closure will be exempt from Lane Rental Charges only if 
DB Contractor is using commercially reasonable efforts to: (a) mitigate the impact of such event, (b) reopen the affected 
segment to traffic, and (c) minimize the impact of DB Contractor’s activities and the Lane Closure to traffic flow. 

3.3 DB Contractor shall not be assessed Lane Rental Charges where rolling lane closures are 
implemented for the purpose of Maintenance Services above lane(s) if the rolling lane closure is less than 15 minutes 
in duration during the Off-Peak Periods or Lowest Volume Periods and provided that the queued traffic can be 
dispersed within 10 minutes and returned to the same Level of Service as existed prior to the commencement of the 
Maintenance Services. If the traffic queue resulting from the Maintenance Services cannot be dispersed within 10 
minutes, then Lane Rental Charges shall be assessed. Lane Rental Charges shall also be assessed if any rolling lane 
closure is greater than 15 minutes in duration or is for any purposes other than overhead work. 

4. Lane Rental Charges for Failure to Repair Category 1 Defect 

If DB Contractor fails to properly identify and timely address the hazard mitigation for a Category 1 Defect as described 
in Section 9.4.5 of the CMA Specification, then notwithstanding that the affected travel lane(s) remain open to traffic 
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TxDOT shall have the right to assess a Lane Rental Charge for a Lane Closure for the relevant travel lane until the 
hazard to Users has been mitigated. 

5. Acknowledgments Regarding Lane Rental Charges 

DB Contractor acknowledges and agrees that Lane Rental Charges are reasonable in order to compensate TxDOT for 
damages it will incur as a result of such Lane Closures. Such damages include (a) loss of use, enjoyment and benefit 
of the Project and connecting TxDOT transportation facilities by the general public, (b) injury to the credibility and 
reputation of TxDOT’s transportation improvement program with policy makers and with the general public who depend 
on and expect availability of service, which injury to credibility and reputation may directly result in loss of ridership on 
the Project and connecting TxDOT transportation facilities, and (c) additional costs of administering this Capital 
Maintenance Contract (including engineering, legal, accounting, overhead and other administrative costs). DB 
Contractor further acknowledges that these damages are incapable of accurate measurement because of, among other 
things, the unique nature of the Project and the unavailability of a substitute for it and such amounts are in the nature 
of liquidated damages and not a penalty and that such sums are reasonable under the circumstances as of the Effective 
Date. 
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EXHIBIT 9 

NOT USED 
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EXHIBIT 10 

IDENTIFIED SUBCONTRACTORS 

[To Be Inserted From Proposal] 
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EXHIBIT 11 

KEY PERSONNEL 

(See Attached) 
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EXHIBIT 12 

INITIAL DESIGNATION OF AUTHORIZED REPRESENTATIVES 

 
TxDOT Authorized Representative(s): TxDOT’s Executive Director, the Dallas District Engineer and their 
designees 
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DB Contractor’s Authorized Representative(s) 

[Name] – [Position] 

[Name] – [Position] 

[Name] – [Position] 
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EXHIBIT 13 

DISPUTES RESOLUTION REQUIREMENTS 
 

1. Dispute Resolution Procedures. If the procedures set forth in Sections 4.7 and 4.8 of the CMA General 
Conditions fail to resolve an issue and DB Contractor elects to pursue a formal Dispute with TxDOT, the 
Dispute shall be resolved pursuant to Texas Transportation Code Section 201.112 and the DRP Rules, as 
the same may be amended from time to time. This Exhibit 13 shall not apply to: (a) Claims that are not 
actionable against TxDOT by DB Contractor on its own behalf or on behalf of any of its Subcontractors in 
accordance with Section 2 of this Exhibit 13, (b) Claims arising solely in tort; (c) Claims for indemnity under 
Section 6.9 of the CMA General Conditions; (d) Claims for injunctive relief; (e) Claims against insurance 
companies, including any Subcontractor Dispute that is covered by insurance; (f) Claims arising out of or 
relating to any Utility Adjustment where the Utility Owner is a necessary party (unless, and only to the extent 
that, the applicable Utility Agreement provides for resolution of claims as set forth in this Exhibit 13); (g) any 
Dispute based on remedies expressly created by statute; or (h) any Dispute that is actionable only against a 
Surety. 

2. Additional Requirements for Subcontractor Disputes. For purposes of this Exhibit 13, a “Subcontractor 
Dispute” shall include any Dispute by a Subcontractor, including any pass-through claims by a lower tier 
Subcontractor, against DB Contractor that is actionable by DB Contractor against TxDOT and arises from the 
Maintenance Services, materials or other services provided or to be provided under the CMC Documents. If 
DB Contractor determines to pursue a Dispute against TxDOT that includes a Subcontractor Dispute, the 
following additional conditions shall apply: 

a. DB Contractor shall identify clearly in all submissions pursuant to this Exhibit 13, that portion of the 
Dispute that involves a Subcontractor Dispute. 

b. Failure of DB Contractor to assert a Subcontractor Dispute on behalf of any Subcontractor at the 
time of submission of a related demand by DB Contractor, as provided hereunder, shall constitute a 
release and discharge of TxDOT by DB Contractor on account of, and with respect to, such 
Subcontractor Dispute. 

c. DB Contractor shall require in all Subcontracts that all Subcontractors of any tier: 

i. agree to submit Subcontractor Disputes to DB Contractor in a proper form and in 
sufficient time to allow processing by DB Contractor in accordance with this Exhibit 
13; 

ii. agree to be bound by the terms of this Exhibit 13 to the extent applicable to 
Subcontractor Disputes; 

iii. agree that, to the extent a Subcontractor Dispute is involved, completion of all 
steps required under this Exhibit 13 shall be a condition precedent to pursuit by 
the Subcontractor of any other remedies permitted by Law, including institution of 
a lawsuit against DB Contractor; 

iv. agree that any Subcontractor Dispute brought against a Surety, that also is 
actionable against TxDOT through DB Contractor, shall be stayed until completion 
of all steps required under this clause (c); and 
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v. agree that the existence of a dispute resolution process for Disputes involving 
Subcontractor Disputes shall not be deemed to create any claim, right or cause of 
action by any Subcontractor against TxDOT. Subcontractors shall, at all times, 
have rights and remedies only against DB Contractor. 

3. Mediation. DB Contractor and TxDOT, by mutual agreement, may refer a Dispute (as well as any dispute 
with a Utility Owner relating to any Utility Adjustment) to mediation for resolution. The Parties shall use diligent 
efforts to convene and conclude mediation proceedings within 30 days after they agree to refer the Dispute 
to mediation. DB Contractor and TxDOT shall share equally the expenses of the mediation. If any Dispute has 
been referred to mediation for resolution by mutual agreement of the Parties, but the Dispute is not resolved 
within the foregoing 30-day period, then either Party shall have the right, on or after the 31st day, to cease 
participating in such mediation. A Party shall give written notice to the other Party that it will no longer 
participate. The deadlines in this Exhibit 13 for processing a Dispute are tolled, day for day, during mediation. 

4. Subsequent Proceedings. 

a. Exclusive Jurisdiction and Venue. The Parties agree that the exclusive jurisdiction and venue for 
any legal action or proceeding, at law or in equity, which is permitted to be brought by a Party in court 
arising out of the CMC Documents, shall be the district courts of Travis County, Texas. 

b. Admissibility of Disputes Resolution Proceedings. The admissibility, in any administrative or 
judicial proceeding subsequent to this dispute resolution process, of the Parties’ submittals and any 
TxDOT determinations shall be in the discretion of the appropriate administrative officer or the court 
in accordance with applicable Law. 

5. Continuation of Disputed Maintenance Services. At all times during the procedures for resolving Disputes 
set forth in this CMC, DB Contractor and all Subcontractors shall continue with the performance of the 
Maintenance Services and their obligations, including any disputed Maintenance Services or obligations, 
diligently and without delay, in accordance with this CMC, except to the extent enjoined by order of a court or 
otherwise approved by TxDOT in its sole discretion. DB Contractor acknowledges that it shall be solely 
responsible for the results of any delaying actions or inactions taken during the pendency of resolution of a 
Dispute relating to the Maintenance Services even if DB Contractor’s position in connection with the Dispute 
ultimately prevails. In addition, during the pendency of resolution of a Dispute relating to the Maintenance 
Services, the Parties shall continue to comply with all provisions of the CMC Documents, the Project 
Management Plan, the Maintenance Management Plan, the Governmental Approvals and applicable Law. 

6. Records Related to Claims and Disputes. Throughout the course of any Maintenance Services that are the 
subject of any Dispute that is the subject of the procedures for resolving Disputes in this CMC, DB Contractor 
shall keep separate and complete records of any extra costs, expenses, and/or other monetary effects relating 
to the disputed Maintenance Services, and shall permit TxDOT access to these and any other records needed 
for evaluating the Dispute. These records shall be retained for a period of not less than one year after the date 
of resolution of the Dispute pertaining to such disputed Maintenance Services (or for any longer period 
required under any other applicable provision of the CMC Documents). 

7. Interest. 

a. This Section 7 applies only to claims that are subject to the Texas Prompt Payment Act, Government 
Code, Chapter 2251. 

b. In the event a DB Contractor elects to pursue a formal Dispute with TxDOT under this Exhibit 13, 
TxDOT shall notify DB Contractor whether it will dispute the claim not later than the 21st day after 
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the date TxDOT receives the Claim. A payment becomes overdue and begins to accrue interest in 
accordance with the Texas Prompt Payment Act, Government Code, Chapter 2251. 

8. Attorneys’ Fees. A Party shall pay the attorneys’ fees of the other party for Disputes brought pursuant to this 
Exhibit 13 only if such payment is required pursuant to the Texas Prompt Payment Act and the payment of 
attorneys’ fees is ordered in a TxDOT administrative order or in a judicial order. 
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EXHIBIT 14 

MAINTAINED ELEMENTS 

 

ELEMENT CATEGORY MAINTAINED ELEMENT 
RESPONSIBILITY 

DB CONTRACTOR OTHERS 

1) PAVEMENT GENERAL    
1.1 Travel Lane Pavement Condition X  

1.2 Travel Lane Ride Quality X  

1.3 Discontinuities in localized areas and bridge 
approaches 

X  

1.4 Edge drop-offs and other edge defects X  

1a) PAVEMENT (ASPHALT)   

1a.1 Ruts X 
 

1a.2 Cracking X 
 

1a.3 Raveling X 
 

1a.4 Flushing / bleeding X 
 

1b) PAVEMENT (CRCP)    

1b.1 Spalled cracks X  

1b.2 Popouts and punchouts X  

1b.3 Longitudinal cracking X  

1c) PAVEMENT (JCP)    

1c.1 Damaged joints and cracks X  

1c.2 Slabs with cracks in multiple directions X  

1c.3 Slabs with longitudinal cracks X  

2) DRAINAGE 
   

2.1 Non-bridge class culverts, Pipes, ditches, 
channels, catch basins, inlets, manholes and 
outfalls 

X 
 

2.2 Drainage treatment devices X 
 

2.3 Discharge systems X 
 

2.4 Erosion X 
 

2.5 Channels and ditches - Permanent Erosion 
Control Measures 

X 
 

3) STRUCTURES 
   

3.1 Structure components X 
 

3.2 Load Ratings X 
 

3.3 Gantries and High-masts X 
 

3.4 Access Points X 
 

3.5 Retaining Walls X 
 

3.6 MSE Walls X  

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND 
DELINEATORS 
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ELEMENT CATEGORY MAINTAINED ELEMENT 
RESPONSIBILITY 

DB CONTRACTOR OTHERS 

4.1 Pavement Markings * X 

4.2 Raised Reflective Markings * X 

4.3 Delineators and Markers * X 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT 
ATTENUATORS 

  

5.1 Curbs 
 

X 

5.2 Guardrails and Safety Barriers 
 

X 

5.3 Impact Attenuators 
 

X 

6) TRAFFIC SIGNS 
   

6.1 General - All signs 
 

X 

6.2 Warning and regulatory signs 
 

X 

7) TRAFFIC SIGNALS 
  

7.1 General 
 

X 

7.2 Soundness 
 

X 

7.3 Identification Marking 
 

X 

7.4 Pedestrian elements and vehicle detectors 
 

X 

8) LIGHTING 
   

8.1 Roadway Lighting - General 
 

X 

8.2 Sign Lighting 
 

X 

8.3 Aesthetic Lighting 
 

X 

8.4 Electrical Supply 
 

X 

8.5 Access Panels 
 

X 

8.6 High Mast Lighting 
 

X 

9) FENCES, WALLS AND SOUND ABATEMENT 
  

9.1 Design and Location 
 

X 

9.2 Construction 
 

X 

9.3 Operation 
 

X 

10) ROADSIDE MANAGEMENT 
  

10.1 Vegetated Areas - Except landscaped areas - 
General 

 
X 

10.2 Landscaped Areas 
 

X 

10.3 Fire Hazards 
 

X 

10.4 Trees, Bushes and Ornamentals 
 

X 

10.5 Wetlands 
 

X 

10.6 Sidewalks and pedestrian curb ramps 
 

X 

11) REST AREAS AND PICNIC AREAS 
  

11.1 Rest areas and picnic areas 
 

X 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
  

12.1 Slope Failure X 
 

12.2 Slopes - General X 
 

12.3 Slopes – Erosion X 
 

12.4 Slopes - Permanent Erosion Control Measures X 
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ELEMENT CATEGORY MAINTAINED ELEMENT 
RESPONSIBILITY 

DB CONTRACTOR OTHERS 

13) ITS EQUIPMENT 
  

13.1 ITS Equipment - Maintenance 
 

X 

13.2 Dynamic Message Sign Equipment 
 

X 

13.3 CCTV Equipment 
 

X 

13.4 Vehicle Detection Equipment 
 

X 

14) TOLLING FACILITIES AND BUILDINGS 
 

X 

15) AMENITY 
   

15.1 Graffiti 
 

X 

15.2 Animals 
 

X 

15.3 Abandoned vehicles and equipment 
 

X 

16) SNOW AND ICE CONTROL 
  

16.1 Travel lanes 
 

X 

17) INCIDENT RESPONSE 
  

17.1 General 
 

X 

17.2 Hazardous Materials 
 

X 

17.3 Structural Assessment 
 

X 

17.4 Temporary and permanent remedy 
 

X 

18) CUSTOMER RESPONSE 
  

18.1 Response to inquiries 
 

X 

18.2 Customer Contact Line 
 

X 

19) SWEEPING AND CLEANING 
  

19.1 Obstructions and debris 
 

X 

19.2 Sweeping 
 

X 

19.3 Litter 
 

X 

*DB Contractor is responsible for replacement of striping and markers associated with their renewal of 
pavement.  
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EXHIBIT 15 

MAINTENANCE LIMITS 
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EXHIBIT 16 
 

DB CONTRACTOR OBLIGATIONS RELATED TO PROJECT-SPECIFIC THIRD-PARTY AGREEMENTS 

All DB Contractor obligations related to Third Party Agreements have been incorporated, as appropriated, into the 
requirements found in the CMA Specification.  


