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TEXAS DEPARTMENT OF TRANSPORTATION 
US 181 HARBOR BRIDGE REPLACEMENT PROJECT 

INSTRUCTIONS TO PROPOSERS  

TECHNICAL PROPOSAL LETTER − Form A-1 

PROPOSER: __________________________________________________________  

Proposal Date:  [__________], 2015 

Texas Department of Transportation 
7600 Chevy Chase Drive 
Austin, Texas 78752 
Attn: Mr. Dieter Billek, P.E. 

The undersigned (“Proposer”) submits the enclosed Technical  Proposal (this 
“Proposal”), dated [___], 2015 in response to that certain Request for Proposals (the 
“RFP”) issued by the Texas Department of Transportation (“TxDOT”), an agency of the 
State of Texas, dated October 2, 2014 for a comprehensive development agreement 
(“CDA”) to develop, design, construct, and provide comprehensive maintenance for the 
US 181 Harbor Bridge Replacement Project (the “Project”), as more specifically 
described herein and in the documents provided with the RFP (the “RFP Documents”).  
Initially capitalized terms not otherwise defined herein shall have the meanings set forth 
in the RFP and the RFP Documents.   

In consideration for TxDOT supplying us, at our request, with the RFP Documents and 
agreeing to examine and consider this Proposal, the undersigned undertakes [jointly 
and severally] [if Proposer is a joint venture or association other than a corporation, 
limited liability company or a partnership, leave in words “jointly and severally” and 
delete the brackets; otherwise delete the entire phrase]: 

a) to keep this Proposal open for acceptance initially for 216 days after the 
Price Proposal Due Date, and if the undersigned is notified within such 216-day period 
that it is the next best value Proposer, for an additional 90 days, without unilaterally 
varying or amending its terms and without any member or partner withdrawing or any 
other change being made in the composition of the partnership/joint venture/limited 
liability company/consortium on whose behalf this Proposal is submitted, without first 
obtaining the prior written consent of TxDOT, in TxDOT’s sole discretion; and 

b) if this Proposal is accepted, to provide security (including bonds, 
insurance and guaranties) for the due performance of the CDA, as stipulated in the 
Contract Documents and the RFP. 

If selected by TxDOT as the best value Proposer, Proposer agrees to do the following 
or to cause Developer to do the following: (a) if requested by TxDOT in its sole 
discretion, enter into good faith negotiations with TxDOT regarding the terms of the 
CDA, in accordance with the requirements of the RFP Documents; (b) enter into the 
CDA without varying or amending its terms (except if requested to by TxDOT in its sole 
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discretion) and satisfy all other conditions to award of the CDA; and (c) perform its 
obligations as set forth in the ITP and the CDA, including compliance with all 
commitments contained in this Proposal. 

The following individual(s) is/are designated as the Proposer’s designated 
representative(s) in accordance with Section 2.2.2 of the ITP:  

____________________________________ 

The following individual(s) is/are authorized to enter into negotiations with TxDOT on 
behalf of the Proposer and Developer in connection with this RFP, the Project and the 
CDA:  

_________________________________________ 

Enclosed, and by this reference incorporated herein and made a part of this Proposal, 
are the following: 

 Executive Summary; 

 Proposer Information, Certifications and Documents; 

 Project Development Plan; 

 Appendices; and 

 Aesthetics Plan. 

Proposer acknowledges receipt of the following Addenda and sets of questions and 
responses: 

[List all Addenda by number and date issued.  For 
example, “Addenda 1 issued [_________], 2014”]  
[list other addenda] _____________________________  

Responses issued [list dates on which TxDOT 
responded to Proposers’ questions regarding the RFP 
Documents or this procurement.] 

Proposer certifies that this Proposal is submitted without reservation, qualification, 
assumptions or conditions.  Proposer certifies that it has carefully examined and is fully 
familiar with the site and all of the provisions of all of the RFP Documents, has reviewed 
all materials posted on the RFP Website, the Addenda and TxDOT’s responses to 
questions, and is satisfied that the RFP Documents provide sufficient detail regarding 
the obligations to be performed by the Developer and do not contain internal 
inconsistencies; that it has carefully checked all the words, figures and statements in 
this Proposal; that it has conducted such other field investigations and additional design 
development which are prudent and reasonable in preparing this Proposal; and that it 
has notified TxDOT of any deficiencies in or omissions from any RFP Documents or 
other documents provided by TxDOT and of any unusual site conditions observed prior 
to the date hereof.  Proposer proposes to design, construct and maintain this Project in 
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accordance with the Contract Documents and certifies to furnish and deliver all the 
materials and to do all work and labor required for the design, construction and 
maintenance and other identified activities for the Project. 

Proposer represents that all statements made in the QS previously delivered to TxDOT 
(as amended and resubmitted) are true, correct and accurate as of the date hereof, 
except as otherwise specified in the enclosed Proposal and Proposal forms.  Proposer 
agrees that such QS, except as modified by the enclosed Proposal and Proposal forms, 
is incorporated as if fully set forth herein. 

Proposer understands that TxDOT is not bound to accept the Proposal whose 
corresponding Price Proposal offers the lowest price to TxDOT or any Proposal TxDOT 
may receive. 

Proposer further understands that all costs and expenses incurred by it in preparing this 
Proposal and participating in the RFP process will be borne solely by the Proposer, 
except any payment for work product that may be paid in accordance with the RFP. 

Proposer consents to TxDOT’s disclosure of this Proposal pursuant to 
Section 223.204(a) of the Texas Transportation Code to any Persons in TxDOT’s sole 
discretion after conditional award of the CDA by TxDOT.  Proposer acknowledges and 
agrees to the disclosure terms described in ITP Section 2.6.  Proposer expressly waives 
any right to contest such disclosures under Section 223.204(a) of the Texas 
Transportation Code. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this Proposal. 

This Proposal shall be governed by and construed in all respects according to the laws 
of the State of Texas. 

Proposer's business address: 

 _____________________________________________________________________  
(No.)  (Street) (Floor or Suite) 

 _____________________________________________________________________  
(City)                   (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization: _______________________  

 

[insert appropriate signature block from following pages] 
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1. Sample signature block for corporation or limited liability company: 

[Insert the proposer’s name] 

By:  __________________________________  

Print Name:  ___________________________  

Title:  ________________________________  

 

2. Sample signature block for partnership or joint venture: 

[Insert the proposer’s name] 

By: [Insert general partner’s or member’s name] 

By:  ____________________________  

Print Name: ______________________  

Title:  ___________________________  

[Add signatures of additional general partners or members as appropriate] 

 

3. Sample signature block for attorney in fact: 

[Insert the proposer’s name] 

By:  __________________________________  

Print Name:  ___________________________  
Attorney in Fact 
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ADDITIONAL INFORMATION TO BE PROVIDED WITH PROPOSAL LETTER: 

A. Describe in detail the legal structure of the Proposer/Developer and Equity 
Members. 

1. If the Proposer/Developer/Equity Member is a corporation or includes a 
corporation as a joint venture member, partner or member, provide articles 
of incorporation and bylaws for Proposer/Developer/Equity Member and 
each corporation certified by an appropriate individual.  If any entity is not 
yet formed, so state and indicate that these documents will be provided 
prior to award. 

2. If the Proposer/Developer/Equity Member is a partnership or includes a 
partnership as a joint venture member, partner or member, attach full 
names and addresses of all partners and the equity ownership interest of 
each entity, provide the incorporation, formation and organizational 
documentation for the Proposer/Developer/Equity Member (partnership 
agreement and certificate of partnership for a partnership, articles of 
incorporation and bylaws for a corporation, operating agreement for a 
limited liability company and joint venture agreement for a joint venture) 
certified by an appropriate individual.  If any entity is not yet formed, so 
state and indicate that these documents will be provided prior to award. 

3. If the Proposer/Developer/Equity Member is a joint venture or includes a 
joint venture as a joint venture member, partner or member, attach full 
names and addresses of all joint venture members and the equity 
ownership interest of each entity, provide the incorporation, formation and 
organizational documentation for the Proposer/Developer/Equity Member 
(partnership agreement and certificate of partnership for a partnership, 
articles of incorporation and bylaws for a corporation, operating agreement 
for a limited liability company and joint venture agreement for a joint 
venture) certified by an appropriate individual.  If any entity is not yet 
formed, so state and indicate that these documents will be provided prior 
to award. 

4. If the Proposer/Developer/Equity Member is a limited liability company or 
includes a limited liability company as a joint venture member, partner or 
member, attach full names and addresses of all members and the equity 
ownership interest of each entity, provide the incorporation, formation and 
organizational documentation for the Proposer/Developer/Equity Member 
(partnership agreement and certificate of partnership for a partnership, 
articles of incorporation and bylaws for a corporation, operating agreement 
for a limited liability company and joint venture) certified by an appropriate 
individual.  If any entity is not yet formed, so state and indicate that this 
information will be provided prior to award. 

 Attach evidence to the Proposal and to each letter that the person signing 
has authority to do so. 
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B. With respect to authorization of execution and delivery of the Proposal and 
validity thereof, if the Proposer is a corporation, it shall provide evidence in the 
form of a resolution of its governing body certified by an appropriate officer of the 
corporation.  If the Proposer is a partnership, such evidence shall be in the form 
of a partnership resolution and a general partner resolution (as to each general 
partner) providing such authorization, in each case, certified by an appropriate 
officer of the general partner.  If the Proposer is a limited liability company, such 
evidence shall be in the form of a limited liability company resolution and a 
managing member(s) resolution providing such authorization, certified by an 
appropriate officer of the managing member(s).  If there is no managing member, 
each member shall provide the foregoing information.  If the Proposer is a joint 
venture, such evidence shall be in the form of a resolution of each joint venture 
member, certified by an appropriate officer of such joint venture member.  If the 
Proposer is an entity that is not yet formed, such evidence shall be in the form of 
a resolution of each Equity Member, certified by an appropriate officer of such 
member.  If the Proposer is a joint venture or a partnership, the Proposal must be 
executed by all joint venture members or all general partners, as applicable. 

C. The Developer’s partnership agreement, limited liability company operating 
agreement, and joint venture agreement, as applicable, must include an express 
provision satisfactory to TxDOT, in its sole discretion, stating that, in the event of 
a dispute between or among joint venture members, partners or members, as 
applicable, no joint venture member, partner or member, as applicable, shall be 
entitled to stop, hinder or delay work on the Project.  Proposers should submit 
the applicable agreement to TxDOT and identify on a cover page where in the 
agreement the provision can be found.  If the Developer is not yet formed, 
provide draft organizational documents and indicate where the provision is found. 
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FINANCIAL PROPOSAL AND PRICE PROPOSAL LETTER − Form A-2 

PROPOSER: __________________________________________________________  

Proposal Date:  [__________], 2015 

Texas Department of Transportation 
7600 Chevy Chase Drive 
Austin, Texas 78752 
Attn: Mr. Dieter Billek, P.E. 

The undersigned (“Proposer”) submits this Financial Proposal and Price Proposal 
(collectively, this “Proposal”), dated [_______], 2015 in response to that certain Request 
for Proposals (the “RFP”) issued by the Texas Department of Transportation (“TxDOT”), 
an agency of the State of Texas, dated October 2, 2014 for a comprehensive 
development agreement (“CDA”) to develop, design, construct, and provide 
comprehensive maintenance for the US 181 Harbor Bridge Replacement Project (the 
“Project”), as more specifically described herein and in the documents provided with the 
RFP (the “RFP Documents”).  Initially capitalized terms not otherwise defined herein 
shall have the meanings set forth in the RFP and the RFP Documents.   

In consideration for TxDOT supplying us, at our request, with the RFP Documents and 
agreeing to examine and consider this Proposal, the undersigned undertakes [jointly 
and severally] [if Proposer is a joint venture or association other than a corporation, 
limited liability company or a partnership, leave in words “jointly and severally” and 
delete the brackets; otherwise delete the entire phrase]: 

a) to keep this Proposal open for acceptance initially for 216 days after the 
Price Proposal Due Date, and if the undersigned is notified within such 216-day period 
that it is the next best value Proposer, for an additional 90 days, without unilaterally 
varying or amending its terms and without any member or partner withdrawing or any 
other change being made in the composition of the partnership/joint venture/limited 
liability company/consortium on whose behalf this Proposal is submitted, without first 
obtaining the prior written consent of TxDOT, in TxDOT’s sole discretion; and 

b) if this Proposal is accepted, to provide security (including bonds, 
insurance and guaranties) for the due performance of the CDA, as stipulated in the 
Contract Documents and the RFP. 

If selected by TxDOT as the best value Proposer, Proposer agrees to do the following 
or to cause Developer to do the following: (a) if requested by TxDOT in its sole 
discretion, enter into good faith negotiations with TxDOT regarding the terms of the 
CDA, in accordance with the requirements of the RFP Documents; (b) enter into the 
CDA without varying or amending its terms (except if requested to by TxDOT in its sole 
discretion) and satisfy all other conditions to award of the CDA; and (c) perform its 
obligations as set forth in the ITP and the CDA, including compliance with all 
commitments contained in this Proposal. 
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Enclosed, and by this reference incorporated herein and made a part of this Proposal, 
are the following: 

* Updated Financial Information 

* Form K – Proposal Bond 

* Form M-1 – Base Scope D&C Price 

* Form M-1.1 – Base Scope D&C Price Breakdown 

* Form M-1.2 – ATC Cost Adjustments for Base Scope 

* Form M-2 – Cash Flow Adjustment Table/Total Payment Schedule (Base Scope 
D&C Price) 

* Form M-3 – Option Price 

* Form M-4 – Cash Flow Adjustment Table/Total Payment Schedule (Option 1 
Price) 

* Form M-5 – Cash Flow Adjustment Table/Total Payment Schedule (Option 2 
Price)  

* Form M-5.1 − Option 2 Price Breakdown 

* Form M-5.2 – ATC Cost Adjustments for Option 2 

* Form N-1 – O&M Base Scope Price 

* Form N-1.1 – Operations and Maintenance Schedule for O&M New Harbor 
Bridge (Base Scope) 

* Form N-1.2 – Operations and Maintenance Schedule for O&M Roadway Section 
(Base Scope) 

* Form N-2 – O&M Option 2 Price 

* Form N-2.1 – Operations and Maintenance Schedule for O&M New Harbor 
Bridge (Option 2) 

* Form N-2.2 – Operations and Maintenance Schedule for O&M Roadway Section 
(Option 2) 

* Financial Model and related information 

* Financial Model Audit Letter 

Proposer certifies that this Proposal is submitted without reservation, qualification, 
assumptions or conditions.  Proposer certifies that it has carefully examined and is fully 
familiar with the site and all of the provisions of all of the RFP Documents, has reviewed 
all materials posted on the RFP Website, the Addenda and TxDOT’s responses to 
questions, and is satisfied that the RFP Documents provide sufficient detail regarding 
the obligations to be performed by the Developer and do not contain internal 
inconsistencies; that it has carefully checked all the words, figures and statements in 
this Proposal; that it has conducted such other field investigations and additional design 
development which are prudent and reasonable in preparing this Proposal; and that it 
has notified TxDOT of any deficiencies in or omissions from any RFP Documents or 
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other documents provided by TxDOT and of any unusual site conditions observed prior 
to the date hereof. 

Proposer represents that all statements made in the QS previously delivered to TxDOT 
(as amended and resubmitted) are true, correct and accurate as of the date hereof, 
except as otherwise specified in the enclosed Proposal and Proposal forms.  Proposer 
agrees that such QS, except as modified by the enclosed Proposal and Proposal forms, 
is incorporated as if fully set forth herein. 

Proposer further represents that all statements made in the Technical Proposal 
previously delivered by Proposer to TxDOT, including all completed forms submitted 
therein are true, correct and accurate as of the date hereof, except as otherwise 
specified in this Proposal.  Proposer agrees that such information provided in the 
Technical Proposal, including all completed forms submitted therein, except as modified 
by this Proposal, are incorporated as if fully set therein.  

Proposer understands that TxDOT is not bound to accept the Proposal whose 
corresponding Price Proposal offers the lowest price to TxDOT or any Proposal TxDOT 
may receive. 

Proposer further understands that all costs and expenses incurred by it in preparing this 
Proposal and participating in the RFP process will be borne solely by the Proposer, 
except any payment for work product that may be paid in accordance with the RFP. 

Proposer consents to TxDOT’s disclosure of this Proposal pursuant to Section 
223.204(a) of the Texas Transportation Code to any Persons in TxDOT’s sole discretion 
after conditional award of CDA by TxDOT.  Proposer acknowledges and agrees to the 
disclosure terms described in ITP Section 2.6.  Proposer expressly waives any right to 
contest such disclosures under Section 223.204(a) of the Texas Transportation Code. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this Proposal. 

This Proposal shall be governed by and construed in all respects according to the laws 
of the State of Texas. 

Proposer's business address: 

 _____________________________________________________________________  
(No.)  (Street) (Floor or Suite) 

 _____________________________________________________________________  
(City)                   (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization: _______________________  

[insert appropriate signature block from following pages] 
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1. Sample signature block for corporation or limited liability company: 

[Insert the proposer’s name] 

By:  __________________________________  

Print Name:  ___________________________  

Title:  ________________________________  

2. Sample signature block for partnership or joint venture: 

[Insert the proposer’s name] 

By: [Insert general partner’s or member’s name] 

By:  ____________________________  

Print Name: ______________________  

Title:  ___________________________  

[Add signatures of additional general partners or members as appropriate] 

3. Sample signature block for attorney in fact: 

[Insert the proposer’s name] 

By:  __________________________________  

Print Name:  ___________________________  
Attorney in Fact 
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ADDITIONAL INFORMATION TO BE PROVIDED WITH PRICE PROPOSAL LETTER: 

Attach evidence to the Price Proposal and Financial Proposal that the person(s) 
signing has/have authority to do so.  If such evidence of authority was provided 
with the Technical Proposal, provide evidence that such authority has not been 
revoked. 
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IDENTIFICATION OF PROPOSER AND EQUITY MEMBERS − Form B-1 

 

NAME OF 
ENTITY AND 
CONTACT 
INFORMATION 
(address, 
representative, 
phone, fax, e-
mail) 

ROLE IN 
ORGANIZATION 

Texas 
Contractor 
License and 
License Limit 
(if applicable) 

Description of 
Work/Services To Be 
Performed By Entity (if 
applicable) 

    

    

    

    

    

    

    

    

 

The above information is true, correct and accurate. 

[Insert the Proposer’s name] 

By:  

 

Name:  

 

 

Title:  
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INFORMATION ABOUT PROPOSER ORGANIZATION − Form B-2 
 

1.0 Name of Proposer:  __________________________________________  

 Name of Developer  __________________________________________  

2.0 Type of entity: Proposer: __________________________________  

 Developer: _________________________________  

3.0 Proposer's address:  __________________________________________  

 __________________________________________  

 __________________________________________  

 __________________________________________  

Telephone                                                     Facsimile 

4.0 How many years has the Proposer, Developer and each Equity Member been in 
its current line of business, and how many years has each entity been in 
business under its present name? 

 

Name No. of years in 
business 

No. of years under 
present name 

   

   

   

   

   

   

   

 

5.0 Under what other or former names have the Proposer, Developer and Equity 
Members operated?  

Proposer:                    

                                          :                  
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                                          :                  

                                          :                  

                                          :                  

6.0 The Proposer shall review its QS previously submitted to TxDOT and list below 
any Key Personnel and other key staff members and their relevant experience 
that have been approved by TxDOT since the submission of the QS.  Except as 
updated by the following information, the Proposer’s QS is hereby incorporated 
as if set forth in full and the Proposer represents and warrants to TxDOT that the 
information set forth in the QS, except as set forth herein, is true, complete and 
accurate in all respects and does not contain any misleading or incorrect 
information.  Attach separate sheets if necessary. 
 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

7.0 List all Texas licenses held by the Proposer, Developer and any Equity Members.  
Attach copies of all Texas licenses.  Attach a separate sheet if necessary. 

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  

 _______________________________________________________________  
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8.0 The Proposal shall include the following information regarding the Surety(ies) 
committing to provide the bonds in accordance with Section 8 of the CDA: 

(a) Name(s), address(es) and phone numbers of the Surety(ies) that will 
provide the above-referenced bonds (must be rated in the top two 
categories by two nationally recognized rating agencies or at least A 
minus (A-) or better and Class VIII or better by A.M. Best and Company), 
and the name(s), address(es) and phone number(s) of the designated 
agent(s). 

 _______________________________________________________________  
 _______________________________________________________________  
 _______________________________________________________________  
 _______________________________________________________________  

(b) Whether or not each listed Surety has defaulted on any obligation within 
the past ten years, and, if so, a description of the circumstances and the 
outcome of such default. 

 _______________________________________________________________  
 _______________________________________________________________  
 _______________________________________________________________  
 _______________________________________________________________  
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STATE OF  ______________________ ) 
) 

COUNTY OF  ____________________ ) 

Each of the undersigned, being first duly sworn, deposes and says that 
_________________ is the ______________ of _________________ and 
___________________ is the ____________ of ______________________, which 
entity(ies) are the ___________________________of _________________, the entity 
making the foregoing Proposal, and that the answers to the foregoing questions and all 
other statements therein are true and correct. 

 _______________________________   __________________________________  
 (Signature) (Signature) 

 _______________________________   __________________________________  
 (Name Printed) (Name Printed) 

 _______________________________   __________________________________  
 (Title) (Title) 

Subscribed and sworn to before me this       day of          , 2015. 

  __________________________________  
 Notary Public in and for 
 said County and State 

[Seal] 

My commission expires:   _____________  
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INFORMATION ABOUT MAJOR PARTICIPANTS, MAJOR PROFESSIONAL 
SERVICES FIRMS AND IDENTIFIED SUBCONTRACTORS − Form B-3  

This form will be used to provide information about any Major Participants (excluding 
Equity Members), Major Professional Services Firms and any other Subcontractors that 
have been identified as of the Technical Proposal Due Date. 

Proposer Name  ________________________________________________________  

Entity Name / 
Contact 

Address of Head Office Telephone / Fax Specialty / 
Assignment 

    

    

    

    

    

    

    

    

    

    

    

Add additional sheet(s) as necessary. 

The undersigned Proposer hereby certifies that it has not entered into any substantive 
negotiations with Major Participants and/or Major Professional Services Firms resulting 
in an agreement to enter into any Subcontracts with respect to the Project, except for 
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those listed above.  The Proposer agrees that it will follow applicable CDA requirements 
with respect to Subcontractors.  Proposer further declares that it has carefully examined 
the RFP Documents, including TxDOT’s DBE participation goal for the Project (set forth in 
ITP, Section 1.8.2), and acknowledges that Proposer's efforts to obtain participation by 
Subcontractors could reasonably be expected to accomplish TxDOT’s DBE participation 
goal for the Project with respect to the professional services and Construction Work 
performed under the CDA. 

I declare under penalty of perjury under the laws of the State of Texas that the foregoing 
declaration is true and correct. 

Executed: __________, 2015 

_________________________________
 (Signature) 

_________________________________
 (Name printed) 

_________________________________
 (Title) 

_________________________________ 
 (Proposer) 
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STATE OF  ______________________ ) 
) 

COUNTY OF  ____________________ ) 

Each of the undersigned, being first duly sworn, deposes and says that                     is 
the                     of                     and                     is the                     of                    , 
which entity(ies) are the                      of                       , the Proposer identified in the 
foregoing questionnaire, and that the answers to the foregoing questions and all other 
statements therein are true and correct. 

 _______________________________   __________________________________  
 (Signature) (Signature) 

 _______________________________   __________________________________  
 (Name Printed) (Name Printed) 

 _______________________________   __________________________________  
 (Title) (Title) 

Subscribed and sworn to before me this       day of          , 2015. 

  __________________________________  
  __________________________________  

 Notary Public in and for 
 said County and State 

[Seal] 

My commission expires:                                           . 
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RESPONSIBLE PROPOSER QUESTIONNAIRE − Form C 

 
PROPOSER’S NAME:  _______________________________  

NAME OF ENTITY ON WHOSE BEHALF FORM IS PROVIDED: __________________ 

1. Questions 

The Proposer/Major Participant/team member shall respond either “yes” or “no” 
to each of the following questions.  If the response is “yes” to any question(s), a 
detailed explanation of the circumstances shall be provided in the space 
following the questions.  The Proposer/Major Participant/team member shall 
attach additional documentation as necessary to fully explain said circumstances.  
Failure to either respond to the questions or provide adequate explanations may 
preclude consideration of the proposal and require its rejection.  For the 
Proposer, the term “affiliate” shall mean Developer, any Equity Member, or any 
entity which owns a substantial interest in or is owned in common with the 
Proposer, Developer or any Equity Member, or any such entity in which the 
Proposer, Developer or any Equity Member owns a substantial interest.  For all 
other entities providing this form, the term “affiliate” shall mean the entity signing 
the form, any entity which owns a substantial interest in or is owned in common 
with the entity signing the form, or any entity in which the entity signing the form 
owns a substantial interest.  

Within the past ten years, has the identified entity, any affiliate, or any officer, 
director, responsible managing officer or responsible managing employee of 
such entity or affiliate who has a proprietary interest in such entity: 

a) Been disqualified, debarred, removed or otherwise prevented from bidding 
or proposing on or completing a federal, state or local contract anywhere 
in the United States or any other country because of a violation of law or 
safety regulation? 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        

b) Been convicted by a court of competent jurisdiction of any criminal charge 
of fraud, bribery, collusion, conspiracy or any act in violation of state, 
federal or foreign antitrust law in connection with the bidding or proposing 
upon, award of or performance of any public works contract with any 
public entity? 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        
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c) Had filed against it, him or her, any criminal complaint, indictment or 
information alleging fraud, bribery, collusion, conspiracy or any action in 
violation of state or federal antitrust law in connection with the bidding or 
proposing upon, award of or performance of any public works contract 
with any public entity? 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        

d) Had filed against it, him or her, any civil complaint (including but not 
limited to a cross-complaint) or other claim arising out of a public works 
contract, alleging fraud, bribery, collusion, conspiracy or any act in 
violation of state or federal antitrust law in connection with the bidding or 
proposing upon, award of or performance of any public works contract 
with any public entity? 

Yes             No        

e) Been found, adjudicated or determined by any federal or state court or 
agency (including, but not limited to, the Equal Employment Opportunity 
Commission, the Office of Federal Contract Compliance Programs and 
any applicable Texas governmental agency) to have violated any laws or 
Executive Orders relating to employment discrimination or affirmative 
action, including but not limited to Title VII of the Civil Rights Act of 1964, 
as amended (42 U.S.C. Sections 2000e et seq.); the Equal Pay Act (29 
U.S.C. Section 206(d)); and any applicable or similar Texas law. 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        

f) Been found, adjudicated, or determined by any state court, state 
administrative agency, including, but not limited to, the Texas Department 
of Labor (or its equivalent), federal court or federal agency, to have 
violated or failed to comply with any law or regulation of the United States 
or any state governing prevailing wages (including but not limited to 
payment for health and welfare, pension, vacation, travel time, 
subsistence, apprenticeship or other training, or other fringe benefits) or 
overtime compensation? 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        

g) Been convicted of violating a state or federal law respecting the 
employment of undocumented aliens? 
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If yes, please explain the circumstances.  If no, so state. 

Yes             No        

h) Been assessed liquidated or other damages for failure to complete any 
contract on time? 

If yes, please explain the circumstances.  If no, so state. 

Yes             No        

Explain the circumstances underlying any “yes” answers for the aforementioned 
questions on separate sheets attached hereto. 

2. Verification / Declaration 

I declare under penalty of perjury under the laws of the State of Texas that the 
foregoing declaration is true, correct and accurate to the best of my knowledge 
following due inquiry.  Executed __________, 2015. 

 

 _____________________________________  
 (Signature) 
 _____________________________________  
 (Name Printed) 
 _____________________________________  
 (Title) 
 _____________________________________  

(Name of Organization) 



 

Texas Department of Transportation Form D RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 3 Volume I - Instructions to Proposers 
November 18, 2014  Form D – Industrial Safety Record 
 

INDUSTRIAL SAFETY RECORD FOR TEAM MEMBERS  
PERFORMING INSTALLATION OR CONSTRUCTION WORK − Form D 

PROPOSER’S NAME:                                

NAME OF TEAM MEMBER:                                 

ROLE OF TEAM MEMBER:                                 

This form shall be filled out separately and provided for each member of the Proposer’s team that will perform or 
supervise installation or construction Work for this Project, and including information for any entity in which such team 
member holds a substantial interest.  Information must be provided with regard to all installation and construction work 
undertaken in the United States (including the State of Texas) by the entity, with separate statistics relative to the State of 
Texas.  For team members that are members of joint ventures, information shall be provided as though 100% of the 
results were for the listed participant.  The Proposer may be requested to submit additional information or explanation of 
data which TxDOT may require for evaluating the safety record. 

 

 2010 2011 2012 2013 2014 

1) Total Hours Worked (in 
thousands) 

Nationwide: 
Texas: 

     

2) Number of fatalities:*  

Nationwide: 
Texas:  

     

3) Number of lost workdays:*  

Nationwide: 
Texas:  
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 2010 2011 2012 2013 2014 

4) Number of lost workdays* 
cases: 

Nationwide: 
Texas:  

     

5) Number of injury/illness* cases: 

Nationwide: 
Texas:  

     

6) Number of days of* restricted 
work activity due to injury/illness:  

Nationwide: 
Texas:  

     

7) Incidence Rate** 

Lost Workday Cases 

Nationwide: 
Texas: 

Days Lost 

Nationwide: 
Texas:  

     

8) Worker's Compensation 
Experience Modifier 

Nationwide: 
Texas:  

     

* The information required for these items is the same as required for columns 3 to 6, Code 10, Log and Summary of 
Occupational Injuries and Illnesses, OSHA Form 200. 

** Incidence Rate = No. Injuries (Cases) x 200,000 / Total Hours Worked 
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The above information was compiled from the records that are available to me at this time and I declare 
under penalty of perjury under the laws of the State of Texas that the information is true and accurate within 
the limitation of those records. 

 _____________________________________   ______________________________________  
 Name of Company (Print)  Signature 

 _____________________________________   ______________________________________  
 Address  Title 

 _______________________   ______________________   _________________  
 City State and ZIP Code Telephone Number 
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PERSONNEL WORK ASSIGNMENT FORM − Form E 

Name of Proposer:  _____________________________________________________  
 _____________________________________________________________________  
 

Key Personnel Assignment¹ Name of Individual Assigned 

Project Manager 
 

Public Information Coordinator 
 

Construction Manager 
 

Lead Quality Manager 
 

Environmental Compliance Manager 
 

Design Manager 
 

Lead Roadway Design Engineer 
 

Lead Roadway Bridge Design Engineer 
 

Lead New Harbor Bridge Design Engineer 
 

Lead Drainage Engineer 
 

Professional Services Quality Acceptance 
Manager 

 

Construction Quality Acceptance Manager 
 

ROW Acquisition Manager 
 

Utility Manager 
 

Safety Manager 
 

Lead Demolition Manager 
 

Sustainability Manager 
 

Lead Maintenance Manager 
 

New Harbor Bridge Maintenance Engineer 
 

 
Notes: 
1.  “Construction Quality Acceptance Manager” is required to be employed by an 
independent Construction Quality Acceptance Firm. 
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NON-COLLUSION AFFIDAVIT − Form F 

STATE OF  ______________________ ) 
 )ss: 
COUNTY OF  ____________________ ) 

Each of the undersigned, being first duly sworn, deposes and says that: 

A. __________ is the __________ of __________ and __________ is the 
__________ of __________, which entity(ies) are the __________ of 
__________, the entity making the foregoing Proposal. 

B. The Proposal is not made in the interest of, or on behalf of, any undisclosed 
person, partnership, company, association, organization, joint venture, limited 
liability company or corporation; the Proposal is genuine and not collusive or 
sham; the Proposer has not directly or indirectly induced or solicited any other 
Proposer to put in a false or sham Proposal, and has not directly or indirectly 
colluded, conspired, connived or agreed with any Proposer or anyone else to put 
in a sham Proposal or that anyone shall refrain from proposing; the Proposer has 
not in any manner, directly or indirectly, sought by agreement, communication or 
conference with anyone to fix the prices of the Proposer or any other Proposer, 
or to fix any overhead, profit or cost element included in the Proposal, or of that 
of any other Proposer, or to secure any advantage against TxDOT or anyone 
interested in the proposed agreement; all statements contained in the Proposal 
are true; and, further, the Proposer has not, directly or indirectly, submitted its 
prices or any breakdown thereof, or the contents thereof, or divulged information 
or data relative thereto, or paid, and will not pay, any fee to any corporation, 
partnership, company, association, joint venture, limited liability company, 
organization, Proposal depository or any member, partner, joint venture member 
or agent thereof to effectuate a collusive or sham Proposal. 

C. The Proposer will not, directly or indirectly, divulge information or data regarding 
the price or other terms of its Proposal to any other Proposer, or seek to obtain 
information or data regarding the price or other terms of any other Proposal, until 
after award of the Agreement or rejection of all Proposals and cancellation of the 
RFP. 

 _______________________________   __________________________________  
 (Signature) (Signature) 

 _______________________________   __________________________________  
 (Name Printed) (Name Printed) 

 _______________________________   __________________________________  
 (Title) (Title) 
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Subscribed and sworn to before me this       day of          , 2015. 

  __________________________________  
 Notary Public in and for 
 said County and State 

 

[Seal] 

My commission expires:                                           . 

[Duplicate or modify this form as necessary so that it accurately describes the entity 
making the Proposal and so that it is signed on behalf of the entity(ies) making the 
Proposal.] 
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FORM G  
KEY PERSONNEL RESUME AND REFERENCES  

 

Name:  
 
Firm:   

Position: (Select one.*)  

☐ Project Manager 

☐ Construction Manager 

☐ Design Manager 

☐ Safety Manager 

☐ Lead Quality Manager  

 
Telephone:  
 
Email Address:  

Licenses/Certifications: (Select all that apply. Provide the 

license/certification number and expiration date.) 

 

☐ Professional Engineer (Date Since:          __________  )                                                                               

State:_______________ LIC. No._____________________ 

☐ Texas P.E. License Application Attached, if applicable 

 

☐ DBIA –Design-Build Institute of America 

LIC. No.____________________   Exp. _______________ 
 

☐ PMP- Project Management Professional 

LIC. No.____________________   Exp. _______________ 
 

☐ ASQ – American Society of Quality 

     ☐CQI  ☐CQE  ☐CQM 

LIC. No.____________________   Exp. _______________ 
 

☐ OSHA -- Construction Safety & Health (30 hours) 

LIC. No.____________________   Exp. _______________ 
 

☐ CPR and First Aid 

LIC. No.____________________   Exp. _______________ 
 

☐ CHST – Construction Health & Safety Technician by the 

Board of Certified Safety Professionals  
LIC. No.____________________   Exp. _______________ 
 

☐ CSHO -- Certified safety and health official   

LIC. No.____________________   Exp. _______________ 
 

☐ TxDOT Precertification Categories.   

 
_______________________________________________ 

☐ FHWA National Highway Institute Courses on Design and 

Traffic Operations 
 

☐ Other(s): ______________________________________ 

☐  Professional Services Quality Acceptance 

Manager  
 

☐ Construction Quality Acceptance Manager 

☐ Lead Roadway Design Engineer 

☐ Lead New Harbor Bridge Design Engineer 

☐ ROW Acquisition Manager 

☐ Utility Manager 

☐ Public Information Coordinator 

☐ Lead Drainage Engineer 

☐ Lead Maintenance Manager 

☐ New Harbor Bridge Maintenance Engineer 

☐ Sustainability Manager 

☐ Lead Demolition Manager 

☐ Other _____________________________ 

Years of Experience: (Relative to selected position for 

transportation projects.) __________________________ 

1  2     3     4     5     6     7     8     9     10 

11     12    13    14    15    16    17    18    19    20+ 

Degree: 

☐ Associate 

☐ Undergraduate  

☐ Graduate 

☐ Doctoral 

Field / Program: 

☐ Engineering 

☐ Construction Management 

☐ Architecture 

☐ Other: _________________________ 

College/University (Name and Location): 

 

 

Additional Information (optional): 

____________________________________________________________________________________

____________________________________________________________________________________

____________________________________________________________________________________
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Project Description/ Role Project Value Project Type Project Owner/Manager 

Project Name:                                             

Project Location:    

Start Date:                                    End Date:   

Project Description: 

 

 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

 
Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other:  

Name:    

Title:  

Agency:   

Telephone: 

Email: 

Describe role and services provided relevant to this Project: 

 
 
 
 
 
 
 

Project Name:                                               

Project Location: 

Start Date:                                    End Date:   

Project Description: 

 

 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

 
Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 

Describe role and services provided relevant to this Project: 

 
 
 
 
 
 
 

Project Name:                                               

Project Location: 

Start Date:                                    End Date:   

Project Description: 

 

 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

 
Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 

Describe role and services provided relevant to this Project: 

 
 
 
 
 

 
* Provide the value of the work performed under your supervision (i.e. design, construction, ROW  acquisition, etc.) 
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DBE CERTIFICATION − Form H 
 

 Control   ______________  

Project  ______________  

 Highway  ______________  

 County  ______________  

DISADVANTAGED BUSINESS ENTERPRISES 
REQUIREMENTS 

The following goal for participation by Disadvantaged Business 
Enterprises is established for professional services and 
Construction Work under the CDA: 

DBE 

9% of Development & Construction Price  
 

DBE Certification 

By signing the Proposal, the Proposer certifies that (1) the above 
DBE goal will be met by obtaining commitments equal to or 
exceeding the DBE percentage or that Developer will provide a 
good faith effort to substantiate the attempt to meet the goal; and 
(2) if awarded the CDA, Developer will submit a DBE 
Performance Plan meeting the requirements set forth in the DBE 
Special Provisions attached as Exhibit 6 to the CDA. 

Failure to submit the DBE Performance Plan will be considered a 
breach of the requirements of the RFP.  As a result, the Proposal 
Bond provided by the Proposer will become property of the 
Department and the Proposer and Equity Members will be 
precluded from participating in any reprocurement of the CDA for 
the Project.   

 

  ________________________________  
[name] 

  ________________________________  
[title] 



 

Texas Department of Transportation Form I RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form I – Child Support Statement 
  

CHILD SUPPORT STATEMENT FOR  
STATE GRANTS, LOANS AND CONTRACTS − Form I 

 

Under Section 231.006, Family Code, the vendor or applicant certifies that 
the individual or business entity named in this contract, bid, or application is 
eligible to receive the specified grant, loan, or payment and acknowledges 
that this contract may be terminated and payment may be withheld if this 
certification is inaccurate. 

Proposer Name:  _________________________ 

List below the name and social security number of the individual or sole proprietor and 
each partner, shareholder or owner with an ownership interest of at least 25% of the 
entity identified below. 

 _____________________________________________________________________ 
 _____________________________________________________________________ 
 _____________________________________________________________________ 
 _____________________________________________________________________  

Section 231.006, Family Code, specifies that a child support obligor who is more than 30 
days delinquent in paying child support and a business entity in which the obligor is a 
sole proprietor, partner, shareholder, or owner with an ownership interest of at least 25 
percent is not eligible to receive payments from state funds under a contract to provide 
property, materials, or services; or receive a state-funded grant or loan. 

A child support obligor or business entity ineligible to receive payments described above 
remains ineligible until all arrearage have been paid or the obligor is in compliance with a 
written repayment agreement or court order as to any existing delinquency. 

Except as provided by Section 231.302(d), Family Code, a social security number is 
confidential and may be disclosed only for the purposes of responding to a request for 
information from an agency operating under the provisions of Parts A and D of Title IV of 
the federal Social Security Act (42 U.S.C. Section 601-617 and 651-669). 

Date:  __________, 2015 

Company Name:___________________________ 

____________________________ 
Signature 

____________________________ 
Title 

[Duplicate or modify this form as necessary so that it accurately describes the entity 
making the Proposal and so that it is signed on behalf of the Proposer and each Major 
Participant.] 
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CONFLICT OF INTEREST DISCLOSURE STATEMENT − Form J 
 

Proposer’s attention is directed to 23 CFR Part 636 Subpart A and in particular to 
Subsection 636.116 regarding organizational conflicts of interest.  
Section 636.103 defines “organizational conflict of interest” as follows: 

Organizational conflict of interest means that because of other 
activities or relationships with other persons, a person is unable or 
potentially unable to render impartial assistance or advice to the 
owner, or the person's objectivity in performing the contract work is 
or might be otherwise impaired, or a person has an unfair 
competitive advantage. 

Proposers are advised that in accordance with TxDOT’s conflicts of interest 
Rules (43 Texas Administrative Code § 27.8), certain firms will not be allowed to 
participate on any Proposer’s team for the Project because of their work with 
TxDOT in connection with the Project procurement and document preparation 
and the CDA program. 

1. Disclosure Pursuant to Section 636.116(2)(v) and Rule 27.8 

In the space provided below, and on supplemental sheets as necessary, 
identify all relevant facts relating to past, present, or planned interest(s) of 
the Proposer’s team (including the Proposer, Developer, the Major 
Participants, proposed consultants and proposed subcontractors, and their 
respective chief executives, directors, and key project personnel) which 
may result, or could be viewed as, an organizational conflict of interest in 
connection with this RFP. 

Proposer should disclose (a) any current contractual relationships with 
TxDOT, (b) any past, present, or planned contractual or employment 
relationships with any TxDOT member, officer, or employee; and (c) any 
other circumstances that might be considered to create a financial interest 
in the contract by any TxDOT member, officer, or employee if Proposer is 
awarded the contract.  Proposer should also disclose matters such as 
ownership of 10% or more of the stock of, or having directors in common 
with, any of the RFP preparers.  Proposer should also disclose contractual 
relationships with an RFP preparer in the nature of a joint venture, as well 
as relationships wherein the RFP preparer is a contractor or consultant (or 
subcontractor or subconsultant) to Proposer or a member of Proposer’s 
team.  The foregoing is provided by way of example, and shall not 
constitute a limitation on the disclosure obligations. 

 __________________________________________________________  

 __________________________________________________________  



 

Texas Department of Transportation Form J RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 2 of 3 Volume I - Instructions to Proposers 
November 18, 2014  Form J – Conflict of Interest Statement 
 

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

2. Explanation 

In the space provided below, and on supplemental sheets as necessary, 
identify steps that have been or will be taken to avoid, neutralize, or 
mitigate any organizational conflicts of interest described herein.  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  
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3. Certification 

The undersigned hereby certifies that, to the best of his or her knowledge 
and belief, no interest exists that is required to be disclosed in this Conflict 
of Interest Disclosure Statement, other than as disclosed above.  

 ________________________________________________  
Signature 

 ________________________________________________  
Name 

 ________________________________________________  
Title 

 ________________________________________________  
Company Name 

___________________, 2015 
Date
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PROPOSAL SECURITY − Form K 

(Separate Document) 
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PROPOSAL BOND − Form K 
 
Bond No. _______ 
 

KNOW ALL PERSONS BY THESE PRESENTS, that the 
_____________________ [NOTE: insert name of Proposer as the Principal and 
delete this bracketed text], as Principal and ___________________, as Surety or as 
Co-Sureties, each a corporation duly organized under the laws of the State indicated on 
the attached page, having its principal place of business at the address listed on the 
attached page, in the State indicated on the attached page, and authorized as a surety in 
the State of Texas, are hereby jointly and severally held and firmly bound unto the Texas 
Department of Transportation (“TxDOT”), in the sum of $50,000,000 (the “Bonded Sum”).  

WHEREAS, the Principal is herewith submitting its Proposal to design, construct 
and potentially maintain a  portion of the US 181 Harbor Bridge Replacement Project in 
Nueces County through a Comprehensive Development Agreement (“CDA”), which 
Proposal is incorporated herein by this reference and has been submitted pursuant to 
TxDOT’s Request for Proposals dated as of October 2, 2014 (as amended or 
supplemented, the “RFP”) in accordance with the Instructions to Proposers, as amended 
(“ITP”) included in the RFP; 

NOW, THEREFORE,  

1. The condition of this Proposal Bond is such that, upon occurrence of any of 
the following events, then this obligation shall be null and void; otherwise it shall remain 
in full force and effect, and the Bonded Sum will be forfeited to TxDOT as liquidated 
damages and not as a penalty, upon receipt by Principal and Surety or by Principal and 
Sureties listed on the attached page (the "Co-Sureties") of notice of such forfeiture from 
TxDOT: 

(a) Principal's receipt of written notice from TxDOT that either (i) no CDA 
for the Project will be awarded by TxDOT pursuant to the RFP, or (ii) 
TxDOT has awarded a CDA for the Project, has received the executed 
CDA and other required documents, and does not intend to award the 
contract to the Principal; or 

(c) If TxDOT has not previously delivered notice of forfeiture hereunder, 
failure of TxDOT to conditionally award the CDA to Principal within 216 
days (or 306 days if TxDOT has extended the 216 day period to 306 
days pursuant to the terms of the ITP) after the Price Proposal Due 
Date. 

2. The Principal and the Surety or Co-Sureties hereby agree to pay to TxDOT 
the full Bonded Sum hereinabove set forth, as liquidated damages and not as a penalty, 
within ten days after occurrence of any of the following events: 
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(a) Principal withdraws, repudiates or otherwise indicates in writing that it 
will not meet all or any part of its commitments made in its Proposal 
prior to the time allowed for execution of the CDA under the ITP, as 
such time may be extended pursuant to ITP Section 4.6.2, without 
TxDOT’s consent; or 

(b) Principal is selected for negotiations and fails to engage in good faith 
negotiations with TxDOT as set forth in ITP Section 5.12.1; 

(c) Principal is the apparent best value Proposer and fails to provide the 
documents required under ITP Sections 6.1 and 6.1.1. 

Principal agrees and acknowledges that such liquidated damages are reasonable 
in order to compensate TxDOT for damages it will incur as a result of Principal’s failure to 
satisfy the obligations under the RFP to which Principal agreed when submitting its 
Proposal.  Such damages include potential harm to the credibility and reputation of 
TxDOT’s transportation improvement program, including the CDA program, with policy 
makers and with the general public, delays to the Project and additional costs of 
administering this or a new procurement (including engineering, legal, accounting, 
overhead and other administrative costs).  Principal further acknowledges that these 
damages would be difficult and impracticable to measure and prove, are incapable of 
accurate measurement because of, among other things, the unique nature of the Project 
and the efforts required to receive and evaluate proposals for it, and the unavailability of 
a substitute for those efforts.  The amounts of liquidated damages stated herein 
represent good faith estimates and evaluations as to the actual potential damages that 
TxDOT would incur as a result of Principal’s failure to satisfy the obligations under the 
RFP to which Principal agreed when submitting its Proposal, and do not constitute a 
penalty.  Principal agrees to such liquidated damages in order to fix and limit Principal’s 
costs and to avoid later Disputes over what amounts of damages are properly chargeable 
to Principal.   

3. The following terms and conditions shall apply with respect to this Proposal 
Bond: 

(a) This Proposal Bond shall not be subject to forfeiture in the event that 
TxDOT disqualifies the Proposal based on a determination that it is 
non-responsive or non-compliant. 

(b) If suit is brought on this Proposal Bond by TxDOT and judgment is 
recovered, Principal and Surety or Co-Sureties shall pay all costs 
incurred by TxDOT in bringing such suit, including, without limitation, 
reasonable attorneys’ fees and costs as determined by the court. 

(c) Any extension(s) of the time for award of the CDA that Principal may 
grant in accordance with the CDA or otherwise, shall be subject to the 
reasonable approval of Surety or Co-Sureties.  

d) Correspondence or claims relating to this Proposal Bond should be 
sent to Surety at the following address: 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

 
SIGNED and SEALED this __________ day of ____________________, 2015 

 
_____________________________________________________ 
Principal 

By: __________________________________________________ 

_____________________________________________________ 
Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

By: __________________________________________________ 

_____________________________________________________ 
Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

By: __________________________________________________ 

_____________________________________________________ 
Co-Surety 

By: __________________________________________________ 
Attorney in Fact 

ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 
CO-SURETIES 

 
SURETY NAME  SURETY ADDRESS  INCORPORATED IN 
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OPINION OF COUNSEL − Form L 
 

[LETTERHEAD OF INDEPENDENT LAW FIRM OR IN-HOUSE COUNSEL – SEE 
SECTION 6.1.1(e) OF THE ITP FOR LEGAL COUNSEL REQUIREMENTS] 

Texas Department of Transportation 
Strategic Projects Division 
125 East 11th Street 
Austin, TX  78701 

Re: Comprehensive Development Agreement (the “Agreement”) for the 
US 181 Harbor Bridge Replacement Project dated as of 
___________, 2015, by and between Texas Department of 
Transportation, and ____________________ (the “Developer”) 

Gentlemen: 

[Describe relationship to Developer and its joint venture members, general partners, 
members, as applicable, and any other entities whose approval is required in order to 
authorize delivery of the Proposal and execution of the Agreement.]  This letter is 
provided to you pursuant to Section 6.1.1(e) of the Instructions to Proposers of that 
certain Request for Proposals issued by the Texas Department of Transportation 
(“TxDOT”) on December 20, 2013 as amended. 

In giving this opinion, we have examined ____________________________________.  
We have also considered such questions of law and we have examined such documents 
and instruments and certificates of public officials and individuals who participated in the 
procurement process as we have deemed necessary or advisable. [if certificate 
used/obtained from Developer or Guarantor, such certificate should also run in favor of 
TxDOT and should be attached to opinion] 

In giving this opinion, we have assumed that all items submitted to us or reviewed by us 
are genuine, accurate and complete, and if not originals, are true and correct copies of 
originals, and that all signatures on such items are genuine. 

Subject to the foregoing, we are of the opinion that: 

1. [opinion regarding organization/formation and existence of Developer 
and that Developer has corporate power to own its properties and assets, carry on its 
business, make the Proposal, enter into the Agreement and to perform its obligations 
under the Agreement] [if Developer is a partnership/joint venture, these opinions are also 
required for each of its joint venture members and general partners] 

2. [opinion regarding good standing and qualification to do business in 
State of Texas for Developer] [if Developer is a partnership/joint venture, these opinions 
are also required for each of its joint venture members and general partners] 
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3. [opinion regarding organization/formation and existence of Guarantor 
and that Guarantor has corporate power to own its properties and assets, to carry on its 
business, to enter into the Guaranty and to perform its obligations under the Guaranty] [if 
Guarantor is a partnership/joint venture, these opinions are also required for each of its 
joint venture members and general partners] [if there is no Guaranty, this opinion may be 
omitted] 

4. [opinion that Proposal and the Agreement have been duly authorized 
by all necessary corporate action on the part of the Developer and the Proposal and 
Agreement have been duly executed and delivered by Developer] [if Developer is a 
partnership/joint venture, add: and its joint venture members/general partners after the 
first and second “Developer”] 

5. [opinion that Guaranty has been duly authorized by all necessary 
corporate action on the part of Guarantor and the Guaranty has been duly executed and 
delivered by Guarantor] [if Guarantor is a partnership/joint venture, add: and its joint 
venture members/general partners after the first and second “Guarantor”] [if there is no 
Guaranty, this opinion may be omitted] 

6. [opinion that the Agreement constitutes a legal, valid and binding 
obligation of the Developer enforceable against the Developer in accordance with its 
terms] [if Developer is a partnership/joint venture, add: and its joint venture 
members/general partners after the second “Developer”] 

7. [opinion that the Guaranty constitutes a legal, valid and binding 
obligation of the Guarantor enforceable against the Guarantor in accordance with its 
terms; [if Guarantor is a partnership/joint venture, add: and its joint venture 
members/general partners after the second “Guarantor”] [if there is no Guaranty, this 
opinion may be omitted] 

8. [opinion that all required approvals have been obtained with respect 
to execution, delivery and performance of the Proposal and the Agreement; and that 
neither the Proposal nor the Agreement conflicts with any agreement to which Developer 
is a party [if Developer is a partnership/joint venture, add: and its joint venture 
members/general partners are a party] or with any orders, judgments or decrees by 
which Developer is bound [if Developer is a partnership/joint venture, add: and its joint 
venture members/general partners are bound]] 

9. [opinion that all required approvals have been obtained with respect 
to execution, delivery and performance of the Guaranty; and that the Guaranty does not 
conflict with any agreement to which Guarantor is a party [if Guarantor is a 
partnership/joint venture, add: and its joint venture members/general partners are a party] 
or with any orders, judgments or decrees by which Guarantor is bound] [if Guarantor is a 
partnership/joint venture, add: and its joint venture members/general partners are bound] 
[if there is no Guaranty, this opinion may be omitted] 

10. [opinion that execution, delivery and performance of all obligations 
by Developer under the Proposal and the Agreement do not conflict with, and are 
authorized by, the articles of incorporation and bylaws of Developer [if Developer is a 
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partnership, replace articles of incorporation and bylaws with partnership agreement and 
(if applicable) certificate of limited partnership); if Developer is a joint venture, replace 
articles of incorporation and bylaws with joint venture agreement; if Developer is a limited 
liability company, replace articles of incorporation and bylaws with operating agreement 
and certificate of formation] 

11. [opinion that execution, delivery and performance of all obligations 
by Guarantor under the Guaranty does not conflict with, and is authorized by, the articles 
of incorporation and bylaws of Guarantor] [if Guarantor is a partnership, replace articles 
of incorporation and bylaws with partnership agreement and (if applicable) certificate of 
limited partnership); if Guarantor is a joint venture, replace articles of incorporation and 
bylaws with joint venture agreement; if Guarantor is a limited liability company, replace 
articles of incorporation and bylaws with operating agreement and certificate of formation] 
[if there is no Guaranty, this opinion may be omitted] 

12. [opinion that execution and delivery by the Developer of the Proposal 
and the Agreement do not, and the Developer’s performance of its obligations under the 
Proposal and the Agreement will not, violate any current statute, rule or regulation 
applicable to the Developer or to transactions of the type contemplated by the Proposal 
or the Agreement] 

13. [opinion that execution and delivery by the Guarantor of the 
Guaranty do not, and the Guarantor’s performance of its obligations under the Guaranty 
will not, violate any current statute, rule or regulation applicable to the Guarantor or to 
transactions of the type contemplated by the Guaranty] [if there is no Guaranty, this 
opinion may be omitted]  
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FORM M-1 
 

BASE SCOPE D&C PRICE 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 

US 181 Harbor Bridge 
Replacement Project  

Amount 

(U.S. Dollars, Nominal) 

PV of Anticipated 
Draws  

(U.S. Dollars) 

Base Scope D&C Price   

 
Proposer is requesting the above total amount from TxDOT for the design and 
construction phase of the Project (without Option Work or Option 2 Work) under the 
Comprehensive Development Agreement. 

An itemized breakdown of the “Amount” in column 2 is shown on Form M-1.1.  

PV of Anticipated Draws of D&C Price is for use in calculation of Price Value in Section 
5.5 and shown on Form M-2. 

Timing of anticipated draws is shown on Form M-2. 

 

US 181 Harbor Bridge 
Replacement Project  

Formula 
Amount 

(U.S. Dollars, Nominal) 

Annual Deferred D&C 
Payment Amount 

( Base Scope D&C Price –  

$611,000,000) / 5 
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FORM M-1.1 
 

BASE SCOPE D&C PRICE BREAKDOWN 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 
ITEM / 
LINE 
NO. 

DESCRIPTION  
PRICE 

(U.S. Dollars, 
Nominal) 

A Professional Services  Total 

1 Professional Services Development Management & Community Outreach    

2 Development Design, Design Survey, & Landscape Design    

3 Environmental Permitting Activities    

4 Right of Way Acquisition Services & ROW Survey/Mapping    

5 Utility Locates, Utility Survey, and Utility Adjustment Design    

6 
Professional Services Quality Review Firm, Construction Quality Acceptance Firm, and 
Environmental Team 

   

7 Miscellaneous Professional Services not covered by Lines 1-6    

8 Subtotal Professional Services (Sum Lines 1 through 7) Subtotal $0 

B Construction   

9 Construction Development Management    

10 Mobilization    

11 Traffic Control    

12 Earthwork    

13 Subbase and Base Course    

14 Pavement    

15 New Harbor Bridge Structure    

16 All other structures   

17 Lighting and Signing    

18 Aesthetics Lighting on New Harbor Bridge   

19 Environmental Mitigation    

20 Utility Adjustments, including reimbursement of compensable Utility property interests    

21 Developer Designated ROW    

22 Bond Premiums    

23 Insurance Premiums    

24 Miscellaneous Construction Items not covered by Lines 9-23    

25 Subtotal Construction (Sum Lines 9 through 24) Subtotal $0 

26 Base Scope D&C Price (Line 8 + Line 25) TOTAL $0 
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FORM M-1.2 
 

ATC COST ADJUSTMENTS FOR BASE SCOPE 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 
ATC COST ADJUSTMENT FOR ADDITIONAL IMPACT TO TXDOT  

ASSOCIATED WITH APPROVED ATCS 
   

Approved 
ATC # 

DESCRIPTION of APPROVED ATC 
Costs to TxDOT 

(U.S. Dollars, Nominal) 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
TOTAL  

 
Note:  Cost may be positive or negative as set forth in the ATC approval letter and 
refers to the (1) additional cost associated with the ATC as determined by TxDOT or (2) 
cost savings to TxDOT due to avoided parcels of Schematic ROW.
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FORM M-2 
 

CASH FLOW ADJUSTMENT TABLE / TOTAL PAYMENT SCHEDULE  
(BASE SCOPE D&C PRICE) 

(All amounts are in U.S. dollars, Nominal) 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

1 $0.00 $0.00 0.9959 $0.00 

2 $0.00 $0.00 0.9919 $0.00 

3 $0.00 $0.00 0.9879 $0.00 

4 $0.00 $0.00 0.9839 $0.00 

5 $0.00 $0.00 0.9799 $0.00 

6 $0.00 $0.00 0.9759 $0.00 

7 $0.00 $0.00 0.9719 $0.00 

8 $0.00 $0.00 0.9680 $0.00 

9 $0.00 $0.00 0.9641 $0.00 

10 $0.00 $0.00 0.9602 $0.00 

11 $0.00 $0.00 0.9563 $0.00 

12 $0.00 $0.00 0.9524 $0.00 

13 $0.00 $0.00 0.9485 $0.00 

14 $0.00 $0.00 0.9447 $0.00 

15 $0.00 $0.00 0.9408 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

16 $0.00 $0.00 0.9370 $0.00 

17 $0.00 $0.00 0.9332 $0.00 

18 $0.00 $0.00 0.9294 $0.00 

19 $0.00 $0.00 0.9257 $0.00 

20 $0.00 $0.00 0.9219 $0.00 

21 $0.00 $0.00 0.9182 $0.00 

22 $0.00 $0.00 0.9144 $0.00 

23 $0.00 $0.00 0.9107 $0.00 

24 $0.00 $0.00 0.9070 $0.00 

25 $0.00 $0.00 0.9033 $0.00 

26 $0.00 $0.00 0.8997 $0.00 

27 $0.00 $0.00 0.8960 $0.00 

28 $0.00 $0.00 0.8924 $0.00 

29 $0.00 $0.00 0.8888 $0.00 

30 $0.00 $0.00 0.8852 $0.00 

31 $0.00 $0.00 0.8816 $0.00 

32 $0.00 $0.00 0.8780 $0.00 

33 $0.00 $0.00 0.8744 $0.00 

34 $0.00 $0.00 0.8709 $0.00 

35 $0.00 $0.00 0.8674 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

36 $0.00 $0.00 0.8638 $0.00 

37 $0.00 $0.00 0.8603 $0.00 

38 $0.00 $0.00 0.8568 $0.00 

39 $0.00 $0.00 0.8534 $0.00 

40 $0.00 $0.00 0.8499 $0.00 

41 $0.00 $0.00 0.8465 $0.00 

42 $0.00 $0.00 0.8430 $0.00 

43 $0.00 $0.00 0.8396 $0.00 

44 $0.00 $0.00 0.8362 $0.00 

45 $0.00 $0.00 0.8328 $0.00 

46 $0.00 $0.00 0.8294 $0.00 

47 $0.00 $0.00 0.8261 $0.00 

48 $0.00 $0.00 0.8227 $0.00 

49 $0.00 $0.00 0.8194 $0.00 

50 $0.00 $0.00 0.8160 $0.00 

51 $0.00 $0.00 0.8127 $0.00 

52 $0.00 $0.00 0.8094 $0.00 

53 $0.00 $0.00 0.8061 $0.00 

54 $0.00 $0.00 0.8029 $0.00 

55 $0.00 $0.00 0.7996 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

TOTAL 1 $0.00  TOTAL 2 $0.00 

 

 
 

Notes: 
1. Total 1 is Base Scope D&C Price Amount to Form M-1. 
2. Total 2 is PV of Anticipated Draws of Base Scope D&C Price to Form M-1. 
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FORM M-3 
 

OPTION PRICE 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 

US 181 Harbor Bridge 
Replacement Project 

Development 
Agreement 

Amount 
(U.S. Dollars, Nominal) 

PV of Anticipated 
Draws 

 
(U.S. Dollars) 

Option 1 Price 
 
 

 

Option 2 Price  
 

 
Proposer is requesting the above amount from TxDOT for the design and construction 
phase of the Project under the Development Agreement, including the Option 1 Work 
and Option 2 Work. 
 
An itemized breakdown of the “Amount” for Option 2 Price in column 2 is shown on 
Form M-5.1 

PV of Anticipated Draw of Option 1 Price is for use in calculation of Price Value in 
Section 5.5 and shown on Form M-4. 

PV of Anticipated Draw of Option 2 Price is for use in calculation of Price Value in 
Section 5.5 and shown on Form M-5.  
 
Timing of anticipated draws is shown on Form M-4 and M-5.
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FORM M-4 
 

CASH FLOW ADJUSTMENT TABLE / TOTAL PAYMENT SCHEDULE  
(OPTION 1 PRICE) 

(All amounts are in U.S. dollars, Nominal) 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

1 $0.00 $0.00 0.9959 $0.00 

2 $0.00 $0.00 0.9919 $0.00 

3 $0.00 $0.00 0.9879 $0.00 

4 $0.00 $0.00 0.9839 $0.00 

5 $0.00 $0.00 0.9799 $0.00 

6 $0.00 $0.00 0.9759 $0.00 

7 $0.00 $0.00 0.9719 $0.00 

8 $0.00 $0.00 0.9680 $0.00 

9 $0.00 $0.00 0.9641 $0.00 

10 $0.00 $0.00 0.9602 $0.00 

11 $0.00 $0.00 0.9563 $0.00 

12 $0.00 $0.00 0.9524 $0.00 

13 $0.00 $0.00 0.9485 $0.00 

14 $0.00 $0.00 0.9447 $0.00 

15 $0.00 $0.00 0.9408 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

16 $0.00 $0.00 0.9370 $0.00 

17 $0.00 $0.00 0.9332 $0.00 

18 $0.00 $0.00 0.9294 $0.00 

19 $0.00 $0.00 0.9257 $0.00 

20 $0.00 $0.00 0.9219 $0.00 

21 $0.00 $0.00 0.9182 $0.00 

22 $0.00 $0.00 0.9144 $0.00 

23 $0.00 $0.00 0.9107 $0.00 

24 $0.00 $0.00 0.9070 $0.00 

25 $0.00 $0.00 0.9033 $0.00 

26 $0.00 $0.00 0.8997 $0.00 

27 $0.00 $0.00 0.8960 $0.00 

28 $0.00 $0.00 0.8924 $0.00 

29 $0.00 $0.00 0.8888 $0.00 

30 $0.00 $0.00 0.8852 $0.00 

31 $0.00 $0.00 0.8816 $0.00 

32 $0.00 $0.00 0.8780 $0.00 

33 $0.00 $0.00 0.8744 $0.00 

34 $0.00 $0.00 0.8709 $0.00 

35 $0.00 $0.00 0.8674 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

36 $0.00 $0.00 0.8638 $0.00 

37 $0.00 $0.00 0.8603 $0.00 

38 $0.00 $0.00 0.8568 $0.00 

39 $0.00 $0.00 0.8534 $0.00 

40 $0.00 $0.00 0.8499 $0.00 

41 $0.00 $0.00 0.8465 $0.00 

42 $0.00 $0.00 0.8430 $0.00 

43 $0.00 $0.00 0.8396 $0.00 

44 $0.00 $0.00 0.8362 $0.00 

45 $0.00 $0.00 0.8328 $0.00 

46 $0.00 $0.00 0.8294 $0.00 

47 $0.00 $0.00 0.8261 $0.00 

48 $0.00 $0.00 0.8227 $0.00 

49 $0.00 $0.00 0.8194 $0.00 

50 $0.00 $0.00 0.8160 $0.00 

51 $0.00 $0.00 0.8127 $0.00 

52 $0.00 $0.00 0.8094 $0.00 

53 $0.00 $0.00 0.8061 $0.00 

54 $0.00 $0.00 0.8029 $0.00 

55 $0.00 $0.00 0.7996 $0.00 
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Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

TOTAL 1 $0.00  TOTAL 2 $0.00 

 

 
 
Notes: 
1. Total 1 is Option 1 Price Amount to Form M-3. 
2. Total 2 is PV of Anticipated Draws of Option 1 Price to Form M-3. 
 



 

 

FORM M-5 
 

CASH FLOW ADJUSTMENT TABLE / TOTAL PAYMENT SCHEDULE  
(OPTION 2 PRICE) 

(All amounts are in U.S. dollars, Nominal) 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

1 $0.00 $0.00 0.9959 $0.00 

2 $0.00 $0.00 0.9919 $0.00 

3 $0.00 $0.00 0.9879 $0.00 

4 $0.00 $0.00 0.9839 $0.00 

5 $0.00 $0.00 0.9799 $0.00 

6 $0.00 $0.00 0.9759 $0.00 

7 $0.00 $0.00 0.9719 $0.00 

8 $0.00 $0.00 0.9680 $0.00 

9 $0.00 $0.00 0.9641 $0.00 

10 $0.00 $0.00 0.9602 $0.00 

11 $0.00 $0.00 0.9563 $0.00 

12 $0.00 $0.00 0.9524 $0.00 

13 $0.00 $0.00 0.9485 $0.00 

14 $0.00 $0.00 0.9447 $0.00 

15 $0.00 $0.00 0.9408 $0.00 



 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

16 $0.00 $0.00 0.9370 $0.00 

17 $0.00 $0.00 0.9332 $0.00 

18 $0.00 $0.00 0.9294 $0.00 

19 $0.00 $0.00 0.9257 $0.00 

20 $0.00 $0.00 0.9219 $0.00 

21 $0.00 $0.00 0.9182 $0.00 

22 $0.00 $0.00 0.9144 $0.00 

23 $0.00 $0.00 0.9107 $0.00 

24 $0.00 $0.00 0.9070 $0.00 

25 $0.00 $0.00 0.9033 $0.00 

26 $0.00 $0.00 0.8997 $0.00 

27 $0.00 $0.00 0.8960 $0.00 

28 $0.00 $0.00 0.8924 $0.00 

29 $0.00 $0.00 0.8888 $0.00 

30 $0.00 $0.00 0.8852 $0.00 

31 $0.00 $0.00 0.8816 $0.00 

32 $0.00 $0.00 0.8780 $0.00 

33 $0.00 $0.00 0.8744 $0.00 

34 $0.00 $0.00 0.8709 $0.00 

35 $0.00 $0.00 0.8674 $0.00 



 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

36 $0.00 $0.00 0.8638 $0.00 

37 $0.00 $0.00 0.8603 $0.00 

38 $0.00 $0.00 0.8568 $0.00 

39 $0.00 $0.00 0.8534 $0.00 

40 $0.00 $0.00 0.8499 $0.00 

41 $0.00 $0.00 0.8465 $0.00 

42 $0.00 $0.00 0.8430 $0.00 

43 $0.00 $0.00 0.8396 $0.00 

44 $0.00 $0.00 0.8362 $0.00 

45 $0.00 $0.00 0.8328 $0.00 

46 $0.00 $0.00 0.8294 $0.00 

47 $0.00 $0.00 0.8261 $0.00 

48 $0.00 $0.00 0.8227 $0.00 

49 $0.00 $0.00 0.8194 $0.00 

50 $0.00 $0.00 0.8160 $0.00 

51 $0.00 $0.00 0.8127 $0.00 

52 $0.00 $0.00 0.8094 $0.00 

53 $0.00 $0.00 0.8061 $0.00 

54 $0.00 $0.00 0.8029 $0.00 

55 $0.00 $0.00 0.7996 $0.00 



 

 

Months after 

NTP 1 

Anticipated 

Draw / Cash 

Flow 

(A) 

Developer's 

Cumulative 

Draw / Cash 

Flow 

(B) 

Discount 

Factor at 

5% per 

annum 

(C) 

PV of 

Anticipated 

Draw / Cash 

Flow 

(A X C) 

TOTAL 1 $0.00  TOTAL 2 $0.00 

 
 

 
 
Notes: 
1. Total 1 is Option 2 Price Amount to Form M-3. 
2. Total 2 is PV of Anticipated Draws of Option 2 Price to Form M-3. 

 



 

 

FORM M-5.1 
 

OPTION 2 PRICE BREAKDOWN 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 
ITEM / 
LINE 
NO. 

DESCRIPTION  
PRICE 

(U.S. Dollars, 
Nominal) 

A Professional Services  Total 

1 Professional Services Development Management & Community Outreach    

2 Development Design, Design Survey, & Landscape Design    

3 Environmental Permitting Activities    

4 Right of Way Acquisition Services & ROW Survey/Mapping    

5 Utility Locates, Utility Survey, and Utility Adjustment Design    

6 
Professional Services Quality Review Firm, Construction Quality Acceptance Firm, and 
Environmental Team 

   

7 Miscellaneous Professional Services not covered by Lines 1-6    

8 Subtotal Professional Services (Sum Lines 1 through 7) Subtotal $0 

B Construction   

9 Construction Development Management    

10 Mobilization    

11 Traffic Control    

12 Earthwork    

13 Subbase and Base Course    

14 Pavement    

15 New Harbor Bridge Structure    

16 All other structures   

17 Lighting and Signing    

18 Aesthetics Lighting on New Harbor Bridge   

19 Environmental Mitigation    

20 Utility Adjustments, including reimbursement of compensable Utility property interests    

21 Developer Designated ROW    

22 Bond Premiums    

23 Insurance Premiums    

24 Miscellaneous Construction Items not covered by Lines 9-23    

25 Subtotal Construction (Sum Lines 9 through 24) Subtotal $0 

26 Option 2 Price (Line 8 + Line 25) TOTAL $0 



 

Texas Department of Transportation Form M-5.2 RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form M-5.2 – ATC Adjustments for Option 2 

FORM M-5.2 
 

ATC COST ADJUSTMENTS FOR OPTION 2 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 
ATC COST ADJUSTMENT FOR ADDITIONAL IMPACT TO TXDOT  

ASSOCIATED WITH APPROVED ATCS 
   

Approved 
ATC # 

DESCRIPTION of APPROVED ATC 
Costs to TxDOT 

(U.S. Dollars, Nominal) 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
TOTAL  

 
 

Note:  Cost may be positive or negative as set forth in the ATC approval letter and 
refers to the (1) additional cost associated with the ATC as determined by TxDOT or (2) 
cost savings to TxDOT due to avoided parcels of Schematic ROW. 



 

Texas Department of Transportation Form N-1 RFP Addendum #2 

US 181 Harbor Bridge Replacement Project Page 1 of 1 Instructions to Proposers 

November 18, 2014  Form N-1 – Base Scope Operations and Maintenance Price 

FORM N-1 

O&M BASE SCOPE PRICE 

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 

 
 

US 181 Harbor Bridge 
Replacement Project 

Development Agreement 

Amount 
(U.S. Dollars) 

Adjusted Operations and 
Maintenance Value for the  

New Harbor Bridge 

(From Form N-1.1) 

  

Adjusted Operations and 
Maintenance Value for the 

Roadway Section  

(From Form N-1.2) 

  

Adjusted Operations and 
Maintenance Value for the Base 

Scope (sum of the above) 
 

 
 
Adjusted Operations and Maintenance Value for the Base Scope is for use in 
calculation of Price Value in Section 5.5. 
 
Operations and Maintenance Schedule for New Harbor Bridge (Base Scope) 
is shown on Form N-1.1.  Operations and Maintenance Schedule for the 
Roadway Section (Base Scope) is shown on Form N-1.2. 
 

In the event of a conflict between the amount on this Form N-1 and Form N-
1.1 or Form N-1.2, and the price in columns (A),(C),(D) and (E) of Form N-1.1 
or Form N-1.2, the prices in columns (A),(C),(D) and (E) of Form N-1.1 or 
Form N-1.2 shall govern and the amount to be entered in this Form N-1 will be 
recalculated by TxDOT. 

 



 

Texas Department of Transportation Form N-1.1 RFP Addendum #2 
US 181 Harbor Bridge Replacement Project Page 1 of 1 Instructions to Proposers 
November 18, 2014           Form N-1.1 – Base Scope O&M Schedule for New Harbor Bridge 

FORM N-1.1 

OPERATIONS AND MAINTENANCE SCHEDULE FOR  
O&M NEW HARBOR BRIDGE (BASE SCOPE)  

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 
 

Full Year of 
Operation 

(from 
Substantial 
Completion) 

Routine O&M Renewal Work 

Escalated 
Total 

Annual 
O&M 

Payment 
(E) = (A× 
B)+(C× D) 

Discount 
Factor 

(F) 

Factored O&M 
Amount 
(E × F) 

Annual 
Routine 

O&M Price 
in 2015 

U.S. 
Dollars 

(A) 

Routine 
O&M Price 
Escalation 

Factor 
(B) 

Annual 
Renewal – 

Other 
Price in 

April 2015 
U.S. 

Dollars 
(C) 

Renewal 
Work Price 
Escalation 

Factor 
(D) 

1  1.1039  1.1256  0.8226  

2  1.1314  1.1593  0.7835  

3  1.1598  1.1942  0.7461  

4  1.1888  1.2300  0.7106  

5  1.2185  1.2669  0.6767  

6  1.2489  1.3048  0.6446  

7  1.2802  1.3441  0.6138  

8  1.3122  1.3844  0.5846  

9  1.3450  1.4259  0.5567  

10  1.3785  1.4686  0.5303  

11  1.4131  1.5127  0.5050  

12  1.4484  1.5581  0.4809  

13  1.4846  1.6049  0.4580  

14  1.5216  1.6529  0.4363  

15  1.5598  1.7026  0.4155  

16  1.5988  1.7537  0.3957  

17  1.6388  1.8063  0.3768  

18  1.6796  1.8603  0.3589  

19  1.7217  1.9163  0.3418  

20  1.7648  1.9738  0.3255  

21  1.8089  2.0330  0.3100  

22  1.8540  2.0938  0.2953  

23  1.9005  2.1568  0.2812  

24  1.9480  2.2215  0.2678  

25  1.9967  2.2882  0.2551  

      TOTAL
1
  

 
1. Adjusted Operations and Maintenance Value for the New Harbor Bridge to Form N-1.



 

Texas Department of Transportation Form N-1.2 RFP Addendum #2 
US 181 Harbor Bridge Replacement Project Page 1 of 1 Instructions to Proposers 
November 18, 2014              Form N-1.2 – Base Scope O&M Schedule for Roadway Section 

FORM N-1.2 

OPERATIONS AND MAINTENANCE SCHEDULE FOR  
O&M ROADWAY SECTION (BASE SCOPE) 

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 
 

Full Year of 
Operation 

(from 
Substantial 
Completion) 

Routine O&M Renewal Work 

Escalated 
Total 

Annual 
O&M 

Payment 
(E) = (A× 
B)+(C× D) 

Discount 
Factor 

(F) 

Factored O&M 
Amount 
(E × F) 

Annual 
Routine 

O&M Price 
in 2015 

U.S. 
Dollars 

(A) 

Routine 
O&M Price 
Escalation 

Factor 
(B) 

Annual 
Renewal – 

Other 
Price in 

April 2015 
U.S. 

Dollars 
(C) 

Renewal 
Work Price 
Escalation 

Factor 
(D) 

1  1.1039  1.1256  0.8226  

2  1.1314  1.1593  0.7835  

3  1.1598  1.1942  0.7461  

4  1.1888  1.2300  0.7106  

5  1.2185  1.2669  0.6767  

6  1.2489  1.3048  0.6446  

7  1.2802  1.3441  0.6138  

8  1.3122  1.3844  0.5846  

9  1.3450  1.4259  0.5567  

10  1.3785  1.4686  0.5303  

11  1.4131  1.5127  0.5050  

12  1.4484  1.5581  0.4809  

13  1.4846  1.6049  0.4580  

14  1.5216  1.6529  0.4363  

15  1.5598  1.7026  0.4155  

16  1.5988  1.7537  0.3957  

17  1.6388  1.8063  0.3768  

18  1.6796  1.8603  0.3589  

19  1.7217  1.9163  0.3418  

20  1.7648  1.9738  0.3255  

21  1.8089  2.0330  0.3100  

22  1.8540  2.0938  0.2953  

23  1.9005  2.1568  0.2812  

24  1.9480  2.2215  0.2678  

25  1.9967  2.2882  0.2551  

      TOTAL
1
  

 
1. Adjusted Operations and Maintenance Value for the Roadway to Form N-1 

 



 

 

FORM N-2 

O&M OPTION 2 PRICE 

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 

 
 

US 181 Harbor Bridge 
Replacement Project 

Development Agreement 

Amount 
(U.S. Dollars) 

Adjusted Operations and 
Maintenance Value for the  

New Harbor Bridge 

(From Form N-2.1) 

  

Adjusted Operations and 
Maintenance Value for the 

Roadway Section  

(From Form N-2.2) 

  

Adjusted Operations and 
Maintenance Value for Option 2 

(sum of the above) 
 

 
 
Adjusted Operations and Maintenance Value for Option 2 is for use in 
calculation of Price Value in Section 5.5. 
 
Operations and Maintenance Schedule for New Harbor Bridge (Option 2) is 
shown on Form N-2.1.  Operations and Maintenance Schedule for the 
Roadway Section (Option 2) is shown on Form N-2.2. 
 

In the event of a conflict between the amount on this Form N-2 and Form N-
2.1 or Form N-2.2, and the price in columns (A),(C),(D) and (E) of Form N-2.1 
or Form N-2.2, the prices in columns (A),(C),(D) and (E) of Form N-2.1 or 
Form N-2.2 shall govern and the amount to be entered in this Form N-2 will be 
recalculated by TxDOT. 
 



 

 

FORM N-2.1 

OPERATIONS AND MAINTENANCE SCHEDULE FOR  
O&M NEW HARBOR BRIDGE (OPTION 2) 

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 
 

Full Year of 
Operation 

(from 
Substantial 
Completion) 

Routine O&M Renewal Work 

Escalated 
Total 

Annual 
O&M 

Payment 
(E) = (A× 
B)+(C× D) 

Discount 
Factor 

(F) 

Factored O&M 
Amount 
(E × F) 

Annual 
Routine 

O&M Price 
in 2015 

U.S. 
Dollars 

(A) 

Routine 
O&M Price 
Escalation 

Factor 
(B) 

Annual 
Renewal – 

Other 
Price in 

April 2015 
U.S. 

Dollars 
(C) 

Renewal 
Work Price 
Escalation 

Factor 
(D) 

1  1.1039  1.1256  0.8226  

2  1.1314  1.1593  0.7835  

3  1.1598  1.1942  0.7461  

4  1.1888  1.2300  0.7106  

5  1.2185  1.2669  0.6767  

6  1.2489  1.3048  0.6446  

7  1.2802  1.3441  0.6138  

8  1.3122  1.3844  0.5846  

9  1.3450  1.4259  0.5567  

10  1.3785  1.4686  0.5303  

11  1.4131  1.5127  0.5050  

12  1.4484  1.5581  0.4809  

13  1.4846  1.6049  0.4580  

14  1.5216  1.6529  0.4363  

15  1.5598  1.7026  0.4155  

16  1.5988  1.7537  0.3957  

17  1.6388  1.8063  0.3768  

18  1.6796  1.8603  0.3589  

19  1.7217  1.9163  0.3418  

20  1.7648  1.9738  0.3255  

21  1.8089  2.0330  0.3100  

22  1.8540  2.0938  0.2953  

23  1.9005  2.1568  0.2812  

24  1.9480  2.2215  0.2678  

25  1.9967  2.2882  0.2551  

      TOTAL
1
  

 
1. Adjusted Operations and Maintenance Value for the New Harbor Bridge to Form N-2 

  



 

 

FORM N-2.2 

OPERATIONS AND MAINTENANCE SCHEDULE FOR  
O&M ROADWAY SECTION (OPTION 2) 

 
US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 

TEXAS DEPARTMENT OF TRANSPORTATION 
 

Full Year of 
Operation 

(from 
Substantial 
Completion) 

Routine O&M Renewal Work 

Escalated 
Total 

Annual 
O&M 

Payment 
(E) = (A× 
B)+(C× D) 

Discount 
Factor 

(F) 

Factored O&M 
Amount 
(E × F) 

Annual 
Routine 

O&M Price 
in [_____] 
2015 U.S. 
Dollars 

(A) 

Routine 
O&M Price 
Escalation 

Factor 
(B) 

Annual 
Renewal – 

Other 
Price in 

April 2015 
U.S. 

Dollars 
(C) 

Renewal 
Work Price 
Escalation 

Factor 
(D) 

1  1.1039  1.1256  0.8226  

2  1.1314  1.1593  0.7835  

3  1.1598  1.1942  0.7461  

4  1.1888  1.2300  0.7106  

5  1.2185  1.2669  0.6767  

6  1.2489  1.3048  0.6446  

7  1.2802  1.3441  0.6138  

8  1.3122  1.3844  0.5846  

9  1.3450  1.4259  0.5567  

10  1.3785  1.4686  0.5303  

11  1.4131  1.5127  0.5050  

12  1.4484  1.5581  0.4809  

13  1.4846  1.6049  0.4580  

14  1.5216  1.6529  0.4363  

15  1.5598  1.7026  0.4155  

16  1.5988  1.7537  0.3957  

17  1.6388  1.8063  0.3768  

18  1.6796  1.8603  0.3589  

19  1.7217  1.9163  0.3418  

20  1.7648  1.9738  0.3255  

21  1.8089  2.0330  0.3100  

22  1.8540  2.0938  0.2953  

23  1.9005  2.1568  0.2812  

24  1.9480  2.2215  0.2678  

25  1.9967  2.2882  0.2551  

      TOTAL
1
  

 
1. Adjusted Operations and Maintenance Value for the Roadway to Form N-2 

  



 

Texas Department of Transportation Form O RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form O – Substantial Completion Deadline(s) 

FORM O 
 

SUBSTANTIAL COMPLETION DEADLINES 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

 
BASE SCOPE DEADLINE 

 

Description Substantial Completion Date 

TxDOT Last Allowable Date for Substantial Completion 
of Phase 1 of the Project  

NTP1 plus 1520 calendar days 

Proposal Commitment Date for Substantial Completion 
of Phase 1 of the Project 

NTP1 plus [_______] calendar days 

 

TxDOT Last Allowable Date for the removal of the 
Existing Harbor Bridge over the Port of Corpus Christi 
Ship Channel and completion of all Work required in 
connection with the Corpus Christi Ship Channel Plan 

NTP1 plus 1520 calendar days 

Proposal Commitment Date for the removal of the 
Existing Harbor Bridge over the Port of Corpus Christi 
Ship Channel and completion of all Work required in 
connection with the Corpus Christi Ship Channel Plan 

NTP1 plus [_______] calendar days 

 

TxDOT Last Allowable Date for Substantial Completion 
of Phase 2 of the Project  

NTP1 plus 1620 calendar days 

Proposal Commitment Date for Substantial Completion 
of Phase 2 of the Project 

NTP1 plus [________] calendar days 

 
 



 

Texas Department of Transportation Form P RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form P – EEOC Certification 

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION – Form P 

To be executed by the Proposer, Major Participants and proposed known Subcontractors. 

The undersigned certifies on behalf of  that: 

 (Name of entity making certification)  

(check one of the following boxes) 

 It has developed and has on file at each establishment affirmative action 
programs pursuant to 41 CFR Part 60-2 (Affirmative Action Programs). 

 It is not subject to the requirements to develop an affirmative action program 
under 41 CFR Part 60-2 (Affirmative Action Programs). 

(check one of the following boxes) 

 It has not participated in a previous contract or subcontract subject to the equal 
opportunity clause described in Executive Orders 10925, 11114 or 11246. 

 It has participated in a previous contract or subcontract subject to the equal 
opportunity clause described in Executive Orders 10925, 11114 or 11246 and, 
where required, it has filed with the Joint Reporting Committee, the Director of 
the Office of Federal Contract Compliance, a federal government contracting or 
administering agency, or the former President’s Committee on Equal 
Employment Opportunity, all reports due under the applicable filing requirements. 

Signature:  

Title:  

Date:  

If not Proposer, relationship to 
Proposer:  

Note: The above certification is required by the Equal Employment Opportunity 
Regulations of the Secretary of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by 
Proposers only in connection with contracts which are subject to the equal opportunity 
clause. Contracts that are exempt from the equal opportunity clause are set forth in 41 
CFR 60-1.5.  (Generally, only contracts of $10,000 or under are exempt.)  Currently, 
Standard Form 100 (EEO-1) is the only report required by Executive Orders or their 
implementing regulations. 

Proposers, Major Participants, and proposed Subcontractors who have participated in a 
previous contract subject to the Executive Orders and have not filed the required reports 
should note that 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts 
unless such contractor submits a report covering the delinquent period or such other 
period specified by the Federal Highway Administration or by the Director, Office of 
Federal Contract Compliance, U.S. Department of Labor. 
 



 

Texas Department of Transportation Form Q RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form Q – Key Subcontractors 
  

 
KEY SUBCONTRACTORS – FORM Q 

List of Key Subcontractors by discipline or role: 

– Project Management: 

– Lead Design Firm: 

– Quality Control Management: 

– Quality Assurance Management: 

– Key Task Leader – Geotechnical: 

– Key Task Leader – Hydraulics and Hydrology: 

– Key Task Leader – Structural: 

– Key Task Leader – Environmental: 

– Key Task Leader – Utilities: 

– Key Task Leader – Right of Way: 
 



 

Texas Department of Transportation Form R RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 1 Volume I - Instructions to Proposers 
November 18, 2014  Form R – Certification Regarding Use of Funds for Lobbying 

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING − 
Form R 

The undersigned certifies, to the best of its knowledge and belief (after due inquiry and 
investigation), that: 

1. No Federal appropriated funds have been paid or will be paid, by or on 
behalf of the undersigned, to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a member of Congress, an officer or 
employee of Congress, or an employee of a member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement; 

2. If any funds other than Federal appropriated funds have been paid or will 
be paid to any person for influencing or attempting to influence an officer or employee of 
any Federal agency, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with this Federal contract, grant, 
loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  

This certification is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into.  Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by 31 U.S.C. § 1352.  
Any person who fails to file the required certification shall be subject to a civil penalty of 
not less than $10,000 and not more than $100,000 for each such failure. 

The undersigned shall require that the language of this certification be included in all 
lower tier subcontracts which exceed $100,000 and that all such recipients shall certify 
and disclose accordingly. 

 

Date:  __________, 2015   ____________________________ 
Signature 

____________________________ 
Title 

[Duplicate or modify this form as necessary so that it accurately describes the entity 
making the Proposal and so that it is signed on behalf of Proposer, all partners, 
members or joint venturers of the Proposer and all other Major Participants]



 

Texas Department of Transportation Form S RFP Addendum #2 
US 181 Harbor Bridge Replacement Project  Page 1 of 2 Volume I - Instructions to Proposers 
November 18, 2014  Form S – Certification Regarding Ineligible Contractors 

CERTIFICATION REGARDING INELIGIBLE CONTRACTORS − FORM S 
 

CERTIFICATION REGARDING DEBARMENT, SUSPENSION AND OTHER 
INELIGIBILITY AND VOLUNTARY EXCLUSION FROM TRANSACTIONS 

 

FINANCED IN PART BY THE U.S. GOVERNMENT 

 
I,  hereby certify that 

 (Name and title of Certifying Officer)  
 

(Name of Developer) 
 

1. Are not presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation by any Federal 
department or agency or from participation in the Project; 

 
2. Have not within a three-year period preceding this proposal been 

convicted of or had a civil judgment rendered against them for commission 
of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State or local) transaction or 
contract under a public transaction; violation of Federal or State antitrust 
statues or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or 
receiving stolen property; 

 
3. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the 
offenses enumerated in Paragraph 2 of this certification; and 

 
4. Have not within a three-year period preceding this proposal had one or 

more public transactions (Federal, State or local) terminated for cause or 
default. 

 
If any Major Participant is unable to certify to any of the statements in this certification, 
such prospective Major Participant shall attach an explanation to this certification. 
 
I hereby certify and affirm the truthfulness and accuracy of the above statement, and I 
understand that the provisions of 31 United States Code (U.S.C.) §3801 et seq.  
(Administrative Remedies for False Claims and Statements) are applicable hereto. 
 

Name of Developer  

Street Address of Developer  

City, State, Zip  
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Telephone Number of Developer  

Signature of Certifying Officer  

Date  

 

Note:  The above certification merely certifies that a Proposer and its Subcontractors 
are not declared by the federal government or have not voluntarily declared 
themselves debarred, suspended, or declared ineligible from doing transactions with 
the federal government or any of its agencies. 
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GUARANTOR COMMITMENT LETTER − Form T 

 

 

[DATE] 

 

 

Texas Department of Transportation 

7600 Chevy Chase Drive 
Austin, Texas 78752 
Attn: Mr. Dieter Billek, P.E 

 

RE:  Guarantor Commitment to Provide Parent Guaranty for the US 181 Harbor Bridge 
Replacement Project 

Dear Mr. Holzmann: 

 

 

___________[Insert name of entity providing the guaranty], hereinafter “Guarantor,” is 
___________[describe relationship to Proposer].  This commitment letter is provided on behalf 
of ________[insert name of Proposer] in connection with its proposal for the Comprehensive 
Development Agreement (“CDA”) for the US 181 Harbor Bridge Replacement Project 
(“Project”).  Guarantor hereby irrevocably agrees to provide a guaranty, guaranteeing all the 
obligations of Developer with respect to the CDA in the form of Exhibit 13 to the CDA.  This 
commitment is subject only to award of the CDA to ________[insert name of Proposer], 
execution of the CDA by TxDOT and ________[insert name of Proposer] and the issuance of 
NTP1  

 

  

 Sincerely, 
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 _________________ 
 [Title]  

 

 

[Attach evidence of authorization of the signatory to the letter, which may include a Power of 
Attorney signed by an authorized individual of the entity or other authority, as evidenced by the 
partnership agreement, joint venture agreement, corporate charter, bylaws or resolution.] 
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FORM U 
 

BENCHMARK RATE SUBMITTAL FORM 
 

US 181 – HARBOR BRIDGE REPLACEMENT PROJECT 
TEXAS DEPARTMENT OF TRANSPORTATION 

PART I (TO BE COMPLETED BY ALL PROPOSERS): 

Proposer hereby elects (select only one): 

□ to utilize the market interest rate adjustment; or 

□ not to utilize the market interest rate adjustment. 

Part I (to be completed solely by Proposers electing to utilize the 
market interest rate adjustment): 

Benchmark Rates: 

FLOATING RATE DEBT: 

Debt 
Facility 

Total 
Facility 
Amount Benchmark Index 

Benchmark 
Rate (%) 

[#name, 
facility 
#1] 

   

[#name, 
facility 
#2] 

[Insert 
additional 
rows as 
needed] 
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FIXED RATE DEBT: 

Maturity Amount Benchmark Index  
Base 

Interest Rate 
(%) 

Assumed 
Rating 

     

[Insert 
additional 
rows as 
needed] 

    

Proposer:  __________________________________  

Date:  ________________________________ , 2015 
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BUY AMERICA CERTIFICATION − Form V 

(To be signed by authorized signatory(ies) of Developer) 

The undersigned certifies on behalf of itself and all proposed Subcontractors (at all tiers) 
that only domestic steel and iron will be used in the Project. 

A. Proposer shall comply with the Federal Highway Administration (“FHWA”) Buy 
America Requirements of 23 CFR 635.410, which permits FHWA participation in 
the Contract only if domestic steel and iron will be used on the Project.  To be 
considered domestic, all steel and iron used and all products manufactured from 
steel and iron must be produced in the United States, and all manufacturing 
processes, including application of a coating, for these materials must occur in 
the United States.  Coating includes all processes which protect or enhance the 
value of the material to which the coating is applied.  This requirement does not 
preclude a minimal use of foreign steel and iron materials, provided the cost of 
such materials does not exceed 0.1% of the Contract Price. 

B. A false certification is a criminal act in violation of 18 U.S.C. 1001.  Should this 
Contract be investigated, Proposer has the burden of proof to establish that it is 
in compliance. 

C. At Proposer’s request, TxDOT may, but is not obligated to, seek a waiver of Buy 
America requirements if grounds for the waiver exist.  However, Proposer 
certifies that it will comply with the applicable Buy America requirements if a 
waiver of those requirements is not available or not pursued by the TxDOT. 

 

PROPOSER 
 

SIGNATURE 
 

NAME (printed or typed) 
 

TITLE 
 

DATE 
 

 

 

 

 


