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 County:             

 ROW CSJ No.:            

 Const. CSJ No.:             

 Highway:            

 Limits:            

 Fed. Proj. No.:            

 

PROJECT UTILITY ADJUSTMENT AGREEMENT  

(Developer Managed) 

Agreement No.:      -U-           

THIS AGREEMENT, by and between                , hereinafter identified as the “Developer” and 
               , hereinafter identified as the “Owner”, is as follows: 
 

WITNESSETH 
 
WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
projects as part of the state highway system throughout the State of Texas, all in conformance with the 
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 of the Texas Transportation Code, as 
amended; and 
 
WHEREAS, the TxDOT proposes to construct a project identified as                 (the “Project”) 
and classified as either Interstate, Toll or Traditional (meaning eligibility based on existing compensable 
interest in the land occupied by the facility to be relocated within the proposed highway right of way 
limits) as indicated below (check one (1) box). Reimbursement will be authorized by the type of project 
selected below in conformance with §203.092 of the Transportation Code, 
 

 Interstate 
 

 Toll 
 

 Traditional 
 
; and 
 
WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and 
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, finance, operate and maintain the Project and adhere to all requirements in 
the CDA; and 
 
WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal or 
other necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 
 
WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 
 
WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the 
“Owner Utilities”) are in locational conflict with the Project (and/or with the “Ultimate Configuration”) of 
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the Project), and the Owner has requested that the Developer undertake the Adjustment of the Owner 
Utilities as necessary to accommodate the Project (and the Ultimate Configuration) and the Owner agrees 
that the “Project” will be constructed in accordance with §203.092 of the Texas Transportation Code, as 
amended, and 23 CFR 645 Subpart A (Utility Relocations, Adjustments and Reimbursement); and 
 
WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief 

description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 

approximately Highway Station 100+00 to approximately Highway Station 200+00)]: 
 
          ; and 
 
WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and 
 
WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 
 

AGREEMENT 
 
NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the Developer and the Owner agree as follows: 
 
1. Preparation of Plans. [Check one (1) box that applies:] 
 

 The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities. The Developer represents and warrants tha the Plans 
conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), as set forth in 43 Tex. Admin. Code Part 1, 
Chapter 21, Subchapter C, et seq. (the “UAR”). By its execution of this Agreement or by 
the signing of the Plans, the Owner hereby approves and confirms that the Plans are in 
compliance with the “standards” described in Paragraph 3(a)(4). 

 
 The Owner has provided plans, required specifications and cost estimates, attached hereto 

as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner 
Utilities. The Owner represents and warrants that the Plans conform to the most recent 
Utility Accommodation Rules issued by the Texas Department of Transportation 
(“TxDOT”), as set forth in 43 Tex. Admin. Code Part 1, Chapter 21, Subchapter C, et 

seq. (the “UAR”). By its execution of this Agreement, the Developer and the Owner 
hereby approve the Plans. The Owner also has provided to the Developer a Utility plan 
view map illustrating the location of existing and proposed Utility facilities on the 
Developer’s right of way map of the Project. With regard to its preparation of the Plans, 
the Owner represents as follows [check one (1) box that applies]: 
 

 The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work. 
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 The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs. Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project. The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

 
2. Review by TxDOT. The parties hereto acknowledge and agree as follows: 
 

(a) Upon execution of this Agreement by the Developer and the Owner, the Developer will 
submit this Agreement, together with the attached Plans, to TxDOT for its review and 
approval as part of a package referred to as a “Utility Assembly”. The parties agree to 
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and 
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon. 
Without limiting the generality of the foregoing: 
 
(i) The Owner agrees to respond (with comment and/or acceptance) to any modified 

Plans and/or Agreement prepared by the Developer in response to TxDOT 
comments within 14 Business Days after receipt of such modifications; and 
 

(ii) If the Owner originally prepared the Plans, the Owner agrees to modify the Plans 
in response to TxDOT comments and to submit such modified Plans to the 
Developer for its comment and/or approval (and re-submittal to TxDOT for its 
comment and/or approval) within 14 Business Days after receipt of TxDOT’s 
comments. 

 
The Owner’s failure to timely respond to any modified Plans submitted by the Developer 
pursuant to this paragraph shall be deemed the Owner’s approval of same. If the Owner 
fails to timely prepare modified Plans which are its responsibility hereunder, then the 
Developer shall have the right to modify the Plans for the Owner’s approval as if the 
Developer had originally prepared the Plans. The process set forth in this paragraph will 
be repeated until the Owner, the Developer and TxDOT have all approved this 
Agreement and the Plans. 
 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments and approval 
of a Utility Assembly or any component thereof shall constitute TxDOT’s approval of the 
location and manner in which a Utility Assembly will be installed, adjusted, or relocated 
within the State Highway right of way (the “ROW”), subject to the Developer and the 
Owner’s satisfactory performance of the Adjustment work in accordance with the 
approved Plans. TxDOT has no duty to review Owner Utilities or components for their 
quality or adequacy to provide the intended Utility service. 
 

3. Design and Construction Standards. 
 
(a) All design and construction performed for the Adjustment work which is the subject of 

this Agreement shall comply with and conform to the following: 
 
(1) All applicable local and State Laws, regulations, decrees, ordinances and 

policies, including the UAR, the Utility Manual issued by TxDOT (to the extent 
its requirements are mandatory for the Utility Adjustment necessitated by the 
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Project, as communicated to the Owner by the Developer or TxDOT), the 
requirements of the CDA, and the policies of TxDOT; 
 

(2) All Federal Laws, regulations, decrees, ordinances and policies applicable to 
projects receiving Federal funding, financing and/or credit assistance, including 
without limitation, 23 CFR 645 Subpart A and B; and the Buy America 
provisions of 23 U.S.C. §313 and 23 CFR 635.410. The Utility Owner shall 
supply, upon request by the Developer or TxDOT, proof of compliance with the 
aforementioned Laws, rules and regulations prior to the commencement of 
construction; 

 
(3) The terms of all governmental permits or other approvals, as well as any private 

approvals of third parties necessary for such work; 

 
(4) The standard specifications, standards of practice, and construction methods 

(collectively, “standards”) which the Owner customarily applies to Utility 
facilities comparable to the Owner Utilities that are constructed by the Owner or 
for the Owner by its contractors at the Owner’s expense, which standards are 
current at the time this Agreement is signed by the Owner, and which the Owner 
has submitted to the Developer in writing; and 

 
(5) Owner agrees that all service matters must be placed outside of the State ROW. 

 
(b) Such design and construction also shall be consistent and compatible with: 

 
(i) The Developer’s current design and construction of the Project; 

 
(ii) The “Ultimate Configuration” for the Project; and 

 
(iii) Any other Utilities being installed in the same vicinity. 

 
The Owner acknowledges receipt of Project plans and Ultimate Configuration documents 
from the Developer as necessary to comply with the foregoing. In case of any 
inconsistency among any of the standards reference in this Agreement, the most stringent 
standard shall apply. 

 
(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 

detail all Utility facilities that the Owner intends to abandon in place rather than remove, 
including material type, quantity, size, age and condition. No facilities containing 
hazardous or contaminated materials may be abandoned, but shall be specifically 
identified and removed in accordance with the requirements of subparagraph (a). It is 
understood and agreed that the Developer shall not pay for the assessment and 
remediation or other corrective action relating to soil and ground water contamination 
caused by the Utility facility prior to the removal. 

 
4. Responsibility for Costs of Adjustment Work. With the exception of any Betterment 

(hereinafter defined), the parties shall allocate the cost of any Adjustment between themselves as 
identified in Exhibit A and in accordance with §203.092 of the Texas Transportation Code. An 
allocation percentage may be determined by application of an eligibility ratio, if appropriate, as 
detailed in Exhibit A. 
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5. Construction by the Developer. 
 

(a) The Owner hereby requests that the Developer perform the construction necessary to 
adjust the Owner Utilities and the Developer hereby agrees to perform such construction. 
All construction work hereunder shall be performed in a good and workmanlike manner, 
and in accordance with the Plans (except as modified pursuant to Paragraph 16). 

 
(b) The Developer shall retain such contractor or contractors as are necessary to adjust the 

Owner Utilities. 

 
(c) The Developer shall obtain all permits necessary for the construction to be performed by 

the Developer hereunder, and the Owner shall cooperate in that process as needed. 

 
6. Reimbursement of Owner’s Indirect Costs. 

 
(a) Developer agrees to reimburse the Owner its share, if applicable, of the Owner’s indirect 

costs (e.g., engineering, inspection, testing, ROW) as identified in Exhibit A. When 
requested by the Owner, monthly progress payments will be made. The monthly payment 
will not exceed 80% of the estimated indirect work done to date. Once the indirect work 
is complete, final payment of the eligible indirect costs will be made. Intermediate 
payments shall not be construed as final payment for any items included in the 
intermediate payment. 
 

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one (1) box]: 

 
 (1) Actual related indirect costs accumulated in accordance with: 

 
(i) A work order accounting procedure prescribed by the applicable 

Federal or State regulatory body, or 
 
(ii) Established accounting procedure developed by the Owner and 

which the Owner uses in its regular operations 
 
 (either (i) or (ii) referred to as “Actual Cost”), OR 
 

 (2) The agreed sum of $      (“Agreed Sum”) as supported by the analysis 
of the Owner’s estimated costs attached hereto as part of Exhibit A. 

 
(c) All indirect costs charged to the Developer by the Owner shall be reasonable and shall be 

computed using rates and schedule not exceeding those applicable to similar work 
performed by or for the Owner at the Owner’s expense. The Developer’s performance of 
the Adjustment work hereunder and payment of the Developer’s share of the Owner’s 
costs pursuant to this Agreement, if applicable, shall be full compensation to the Owner 
for all costs incurred by the Owner in adjusting the Owner Utilities (including without 
limitation, costs of relinquishing and/or acquiring right of way). 

 
7. Advancement of Funds by Owner for Construction Costs. 
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(a) Advancement of Owner’s share, if any, of estimated costs, Exhibit A shall identify all 
estimated engineering and construction-related costs, including labor, material, 
equipment and other miscellaneous construction items. Exhibit A shall also identify the 
Owner’s and Developer’s respective shares of the estimated costs. The Owner shall 
advance to the Developer its allocated share, if any, of the estimated costs for 
construction and engineering work to be performed by the Developer, in accordance with 
the following terms: 
 

 The adjustment of the Owner’s Utilities does not require advancement of funds. 
 

 The adjustment of the Owner’s Utilities does not require advancement of funds 
and the terms agreed to between the Developer and the Owner are listed below. 

 
[Insert terms of advance funding to be agreed between Developer and Owner] 
 
 
 

(b) Adjustment Based on Actual Costs or Agreed Sum 
 
[Check the one (1) appropriate provision, if advancement of funds is required]: 
 

 The Owner is responsible for its share of the Developer’s actual cost for the 
Adjustment, including the identified Betterment. Accordingly, upon completion 
of all Adjustment work to be performed by both parties pursuant to this 
Agreement, (i) the Owner shall pay to the Developer the amount, if any, by 
which the actual cost of the Betterment (as determined in Paragraph 9(b)) plus 
the actual cost of Owner’s share of the Adjustment (based on the allocation set 
forth in Exhibit A) exceeds the estimated cost advanced by the Owner, or (ii) the 
Developer shall refund to the Owner the amount, if any, by which such advance 
exceeds such actual cost, as applicable. 

 
 The Agreed Sum is the agreed and final amount due for the Adjustment, 

including any Betterment, under this Agreement. Accordingly, no adjustment 
(either up or down) of such amount shall be made based on actual costs. 

 
8. Invoices. On invoices prepared by either the Owner or the Developer, all costs developed using 

the “Actual Cost” method described in Paragraph 6(b)(1) shall be itemized in a format allowing 
for comparisons to the approved estimates, including listing each of the service performed, the 
amount of time spent and the date on which the service was performed. The original and three (3) 
copies of each invoice, together with (i) such supporting information to substantiate all invoices 
as reasonably requested, and (ii) such waivers and releases of liens as the other party may 
reasonably require, shall be submitted to the other party at the address for notices stated in 
Paragraph 21, unless otherwise directed pursuant to Paragraph 22. 
 
The Owner and the Developer shall make commercially reasonable efforts to submit final 
invoices no later than 120 days after completion of work. The Owner and the Developer hereby 
acknowledge and agree that any costs submitted to the other party within 12 months following 
completion of all Adjustment work to be performed by the parties pursuant to this Agreement 
shall be deemed to have been abandoned and waived. 
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9. Betterment and Salvage. 
 
(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 

Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility or an expansion of the existing Utility; 
provided, however, that the following are not considered Betterments: 
 
(i) Any upgrading which is required for accommodation of the Project; 

 
(ii) Replacement devices or materials that are of equivalent standards although not 

identical; 

 
(iii) Replacement of devices or materials no longer regularly manufactured with the 

next highest grade or size; 

 
(iv) Any upgrading required by applicable Laws, regulations or ordinances; 

 
(v) Replacement devices or materials which are used for reasons of economy (e.g., 

non-stocked items that may be uneconomical to purchase); or 

 
(vi) Any upgrading required by the Owner’s written “standards” meeting the 

requirements of Paragraph 3(a)(4). 

 
[Include the following for fiber optic Owner Utilities only:] Extension of an adjustment to 
the nearest splice boxes shall not be considered a Betterment if required by the Owner in 
order to maintain its written telephony standards. 
 
Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(a)(4) shall be deemed to be direct benefit to the Project. 
 

(b) It is understood and agreed that the Developer shall not pay for any Betterments and that 
the Owner shall be solely responsible therefor. NO Betterment may be performed 
hereunder which is incompatible with the Project or the Ultimate Configuration or which 
cannot be performed within the other constraints of applicable Law, any applicable 
governmental approvals, including without limitation the scheduling requirements 
thereunder. 
 
Accordingly, the parties agree as follows [check the one (1) box that applies, and 

complete if appropriate]: 
 

 The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 

 
 The Adjustment of the Owner Utilities pursuant to the Plans includes a 

Betterment to the Owner Utilities by reason of [Insert explanation, e.g. 

“replacing 12” pipe with 24” pipe]:           . 
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The Developer has provided to the Owner comparative estimates for (i) all work 
to be performed by the Developer pursuant to this Agreement, including work 
attributable to the Betterment, and (ii) the cost to perform such work without the 
Betterment, which estimates are hereby approved by the Owner. The estimated 
cost of the Developer’s work hereunder which is attributable to Betterment is 
$     , calculated by subtracting (ii) from (i). The percentage of the total cost of 
the Developer’s work hereunder which is attributable to Betterment is      %, 
calculated by subtracting (ii) from (i), which remainder is divided by (i). 
 

(c) If Paragraph 9(b) identifies Betterment, the Owner shall advance to the Developer, at 
least 14 Business Days prior to the date scheduled for commencement of construction for 
Adjustment of the Owner Utilities, the estimated cost attributable to Betterment as set 
forth in Paragraph 9(b). Should the Owner fail to advance payment to the Developer 14 

Business Days prior to commencement of the Adjustment construction, the Developer 
shall have the option of commencing and completing (without delay) the Adjustment 
work without installation of the applicable Betterment. [If Paragraph 9(b) identifies 

Betterment, check the one (1) appropriate provision]: 
 

 The estimated cost stated in Paragraph 9(b) is the agreed and final amount due 
for Betterment hereunder, and accordingly no adjustment (either up or down) of 
such amount shall be made based on actual costs. 

 
 The Owner is responsible for the Developer’s actual cost for the identified 

Betterment. Accordingly, upon completion of all Adjustment work to be 
performed by both parties pursuant to this Agreement, (i) the Owner shall pay to 
the Developer the amount, if any, by which the actual cost of the Betterment 
(determined as provided below in this paragraph) exceeds the estimated cost 
advanced by the Owner, or (ii) the Developer shall refund to the Owner the 
amount, if any, by which such advance exceeds such actual cost, as applicable. 
Any additional payment by the Owner shall be due within 60 calendar days after 
the Owner’s receipt of the Developer’s invoice therefor, together with supporting 
documentation; and refund shall be due within 60 calendar days after 
completion of the Adjustment work hereunder. The actual cost of Betterment 
incurred by the Developer shall be calculated by multiplying (i) the Betterment 
percentage stated in Paragraph 9(b), by (ii) the actual cost of all work performed 
by the Developer pursuant to this Agreement (including work attributable to the 
Betterment), as invoiced by the Developer to the Owner. 

 
(d) If Paragraph 9(b) identifies Betterment, the amount allocable to Betterment in the 

Owner’s indirect costs shall be determined by applying the percentage of the Betterment 
calculated in Paragraph 9(b) to the Owner’s indirect costs. The Owner’s invoice to the 
Developer for the Developer’s share of the Owner’s indirect costs, shall credit the 
Developer with any Betterment amount determined pursuant to this Paragraph 9(d). 
 

(e) For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the 
Owner’s invoice to the Developer for its costs shall credit the Developer with the salvage 
value for such materials and/or parts. 
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(f) The determination and calculations of Betterment described in this Paragraph 9 shall 
exclude right of way acquisition costs. Betterment in connection with right of way 
acquisition is addressed in Paragraph 15. 

 
10. Management of the Adjustment Work. The Developer will provide project management during 

the Adjustment of the Owner Utilities. 
 

11. Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by the Owner 
and may be impacted by the Project. Without limiting the generality of the foregoing, in order to 
help assure that neither the adjusted Owner Utilities nor existing, unadjusted Utilities owned or 
operated by the Utility Owner are damaged during construction of the Project, the Owner shall 
mark in the field the location of all such Utilities horizontally on the ground in advance of Project 
construction in the immediate area of such Utilities. 

 
12. Inspection and Acceptance by the Owner. 

 
(a) Throughout the Adjustment construction hereunder, the Owner shall provide adequate 

inspectors for such construction. The work shall be inspected by the Owner’s inspector(s) 
at least once each working day, and more often if such inspections are deemed necessary 
by Owner. Further, upon request by the Developer or its Subcontractors, the Owner shall 
furnish an inspector at any reasonable time in which construction is underway pursuant to 
this Agreement, including occasions when construction is underway in excess of the 
usual 40 hour work week and at such other times as reasonably required. The Owner 
agrees to promptly notify the Developer of any concerns resulting from any such 
inspection. 
 

(b) The Owner shall perform a final inspection of the adjusted Owner Utilities, including 
conducting any test as are necessary or appropriate, within five (5) Business Days after 
completion of construction hereunder. The Owner shall accept such construction if it is 
consistent with the performance standards described in Paragraph 3, by giving written 
notice of such acceptance to the Developer within said five (5) day period. If the Owner 
does not accept the construction, then the Owner shall, not later than the expiration of 
said five (5) day period, notify the Developer in writing of its grounds for non-
acceptance and suggestions for correcting the problem, and if the suggested corrections 
are justified, the Developer will comply. The Owner shall re-inspect any revised 
construction (and retest if appropriate) and give notice of acceptance, no later than five 

(5) Business Days after completion of corrective work. The Owner’s failure to inspect 
and to give any required notice of acceptance or non-acceptance within the specified time 
period shall be deemed accepted. 

 
(c) From and after the Owner’s acceptance (or deemed acceptance) of an adjusted Owner 

Utility, the Owner agrees to accept ownership of, and full operation and maintenance 
responsibility for, such Owner Utility. 

 
13. Design Changes. The Developer will be responsible for additional Adjustment design and 

construction costs necessitated by design changes to the Project, upon the terms specified herein. 
 



Texas Department of Transportation 
Form SPD ROW-U-CDA-PUAA-DM 
Page 10 of 16 Rev. 01/15 
 

14. Field Modifications. The Developer shall provide the Owner with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes 
described in Paragraph 16(b), occurring in the Adjustment of the Owner Utilities. 
 

15. Real Property Interests. 

 
(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 

the Developer, documentation acceptable to TxDOT indicating any right, title or interest 
in real property claimed by the Owner with respect to the Owner Utilities in their existing 
location(s). Such claims are subject to TxDOT’s approval as part of its review of the 
Developer Utility Assembly as described in Paragraph 2. Claims approved by TxDOT as 
to rights or interests are referred to herein as “Existing Utility Property Interests”. 
 

(b) If acquisition of any new easement or other interest in real property (“Replacement 

Utility Property Interest”) is necessary for the Adjustment of any Owner Utilities, then 
the Owner shall be responsible for undertaking such acquisition. The Owner shall 
implement each acquisition hereunder expeditiously so that related Adjustment 
construction can proceed in accordance with the Developer’s Project schedules. The 
Developer shall be responsible for its share (as specified in Paragraph 4) of the actual and 
reasonable acquisition costs of any such Replacement Utility Property Interest (including 
without limitation the Owner’s reasonable overhead charges and reasonable legal costs as 
well as compensation paid to the landowner), excluding any costs attributable to 
Betterment as described in Paragraph 15(c), and subject to the provisions of Paragraph 
15(e); provided, however, that all acquisition costs shall be subject to the Developer’s 
prior written approval. Eligible acquisition costs shall be segregated from other costs on 
the Owner’s estimates and invoices. Any such Replacement Utility Property Interest shall 
have a written valuation and shall be acquired in accordance with applicable Law. 
 

(c) The Developer shall pay its share only for a replacement in kind of an Existing Utility 
Property Interest (e.g., in width and type), unless a Replacement Utility Property Interest 
exceeding such standard: 

 
(i) Is required in order to accommodate the Project or by compliance with applicable 

Law; or 
 

(ii) Is called for by the Developer in the interest of overall Project economy. 
 
Any Replacement Utility Property Interest which is not the Developer’s responsibility 
pursuant to the preceding sentence shall be considered a Betterment to the extent that it 
upgrades the Existing Utility Property Interest which it replaces, or in its entirety if the 
related Owner Utility was not installed pursuant to an Existing Utility Property Interest. 
Betterment costs shall be solely the Owner’s responsibility. 
 

(d) For each Existing Utility Property Interest located within the Project right of way, upon 
completion of the related Adjustment work and its acceptance by the Owner, the Owner 
agrees to execute a quitclaim deed or other appropriate documentation relinquishing such 
Existing Utility Property Interest to TxDOT, unless the affected Owner Utility is 
remaining in its original location or is being reinstalled in a new location within the area 
subject to such Existing Utility Property Interest. If the Owner’s facilities are remaining 
within the existing property interest, a Utility Joint Use Acknowledgement will be 
required. All quitclaim deeds or other relinquishment documents shall be subject to 
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TxDOT’s approval as part of its review of the Utility Assembly as described in Paragraph 
2. For each such Existing Utility Property Interest relinquished by the Owner, the 
Developer shall do one (1) of the following to compensate the Owner for such Existing 
Utility Property Interest, as appropriate: 
 
(i) If the Owner acquires a Replacement Utility Property Interest for the affected 

Owner Utility, the Developer shall reimburse the Owner for the Developer’s 
share of the Owner’s actual and reasonable acquisition costs in accordance with 
Paragraph 15(b), subject to Paragraph 15(c); or 
 

(ii) If the Owner does not acquire a Replacement Utility Property Interest for the 
affected Owner Utility, the Developer shall compensate the Owner for the 
Developer’s share of the market value of such relinquished Existing Utility 
Property Interest, as mutually agreed between the Owner and the Developer and 
supported by a written valuation. 

 
The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or 
(ii) above shall constitute complete compensation to the Owner for the relinquished 
Existing Utility Property Interest and any Replacement Utility Property Interest, and not 
further compensation shall be due to the Owner from the Developer or TxDOT on 
account of such Existing Utility Property Interest or Replacement Utility Property 
Interest. 
 

(e) All Utility Joint Use Acknowledgments (UJUA) or Utility Installation Requests, Form 
1082 shall be subject to TxDOT approval as part of its review of the Utility Assembly as 
described in Paragraph 2. A Utility Joint Use Acknowledgment is required where an 
Existing Utility Property Interest exists and the existing or proposed Utility will remain 
or be adjusted within the boundaries of the Existing Utility Property Interest. All other 
accommodations not located on Existing Utility Property Interests will require a Utility 
Installation Request, Form 1082. 

 
16. Amendments and Modifications. This Agreement may be amended or modified only by a 

written instrument executed by the parties hereto, in accordance with Paragraph 16(a) or 
Paragraph 16(b) below: 
 
(a) Except as otherwise provided in Paragraph 16(b), any amendment or modification to this 

Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment (“UAAA”) in the form of Exhibit B hereto (SPD ROW-CDA-U-
UAAA-DM). The UAAA form can be used for a new scope of work with concurrence of 
the Developer and TxDOT as long as the design and construction responsibilities have 
not changed. Each UAAA is subject to the review and approval of TxDOT, prior to its 
becoming effective for any purpose and prior to any work being initiated thereunder. The 
Owner agrees to keep and track costs for each UAAA separately from other work being 
performed. 
 

(b) For purposes of this Paragraph 16(b), “Utility Adjustment Field Modification” shall 
mean any horizontal or vertical design change from the Plans included in a Utility 
Assembly previously approved by TxDOT, due either to design of the Project or to 
conditions not accurately reflected in the approved Utility Assembly (e.g., shifting the 
alignment of an 8 inch water line to miss a modified or new roadway drainage structure). 
A Utility Adjustment Field Modification agreed upon by the Developer and the Owner 
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does not require a UAAA, provided that the modified Plans have been submitted to 
TxDOT for its review and comment. A minor change (e.g., an additional water valve, an 
added Utility marker at a ROW line, a change in vertical bend, etc.) will not be 
considered a Utility Adjustment Field Modification and will not require a UAAA, but 
shall be shown in the documentation required pursuant to Paragraph 14. 

 
(c) This Agreement does not alter and shall not be construed in any way to alter the 

obligations, responsibilities, benefits, rights, remedies, and claims between the Developer 
and TxDOT to design and construct the Project, including the Adjustment. 

 
17. Entire Agreement. This Agreement embodies the entire agreement between the parties and there 

are no oral or written agreements between the parties or any representation made which are not 
expressly set forth herein. 
 

18. Assignment; Binding Effect; TxDOT as Third-Party Beneficiary. Neither the Owner nor the 
Developer may assign any of its rights or delegate any of its duties under this Agreement without 
the prior written consent of the other party and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its 
rights and/or delegate any of its duties to TxDOT or to any other entity engaged by TxDOT to 
fulfill the Developer’s obligations, at any time without the prior consent of the Owner. 

 
This Agreement shall bind the Owner, the Developer and their successors and permitted assigns, 
and nothing in this Agreement nor in any approval subsequently provided by any party hereto 
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm, 
corporation or other entity, including, without limitation, any contractor or other party retained 
for the Adjustment work or the public in general; provided, however, that the Owner and the 
Developer agree that although TxDOT is not a party to this Agreement, TxDOT is intended to be 
a third-party beneficiary to this Agreement. 
 

19. Breach by the Parties. 
 
(a) If the Owner claims that the Developer has breached any of its obligations under this 

Agreement, the Owner will notify the Developer and TxDOT in writing of such breach, 
and the Developer shall have 30 days following receipt of such notice in which to cure 
such breach, before the Owner may invoke any remedies which may be available to it as 
a result of such breach; provided, however, that both during and after such period TxDOT 
shall have the right, but not the obligation, to cure any breach by the Developer. Without 
limiting the generality of the foregoing: 
 
(i) TxDOT shall have no liability to the Owner for any act or omission committed 

by the Developer in connection with this Agreement, including without limitation 
any claimed defect in any design or construction work supplied by the Developer 
or by its Subcontractors; and 
 

(ii) In no event shall TxDOT be responsible for any repairs or maintenance to the 
Owner Utilities adjusted pursuant to this Agreement. 

 
(b) If the Developer claims that the Owner has breached any of its obligations under this 

Agreement, the Developer will notify the Owner and TxDOT in writing of such breach, 
and the Owner shall have 30 days following receipt of such notice in which to cure such 
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breach, before the Developer may invoke any remedies which may be available to it as a 
result of such breach. 

 
20. Traffic Control. The Developer shall provide traffic control or shall reimburse the Owner for the 

Developer’s share (if any, as specified in Paragraph 4) of the costs for traffic control made 
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to 
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic 

Control Devices. Betterment percentages calculated in Paragraph 9 shall also apply to traffic 
control costs. 
 

21. Notices. Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

 
Owner: [Address Line #1] 
 [Address Line #2] 
 [City, State Zip] 
 Phone: (     )      -      
 Fax: (     )      -      
 
Developer: [Address Line #1] 
 [Address Line #2] 
 [City, State Zip] 
 Phone: (     )      -      
 Fax: (     )      -      
 
 
A party sending notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT and the CDA Utility Manager at the following addresses: 
 
TxDOT: Texas Department of Transportation 
 Attention: Strategic Projects Division – ROW Office 
 125 E 11th Street 
 Austin, TX 78701-2483 
 
TxDOT CDA Utility Manager: [Insert project address and contact] 
 
 
 
 
 
 
Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above. Any notice served personally shall be deemed 
delivered upon receipt, and any notice served by certified or registered mail or by reliable 
messenger or overnight courier shall be deemed delivered on the date of receipt as shown on the 
addressee’s registry or certification of receipt or on the date receipt is refused as shown on the 
records or manifest of the U.S. Postal Service or such courier. Any party may designate any other 
address for this purpose by written notice to all other parties; TxDOT may designate another 
address by written notice to all parties. 
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22. Approvals. Any acceptance, approval, or any other like action (collectively “Approval”) 
required or permitted to be given by the Developer, the Owner or TxDOT pursuant to this 
Agreement: 
 
(a) Must be in writing to be effective (except if deemed granted pursuant hereto); 

 
(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 

withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval; and 

 
(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 

this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then 14 calendar days), commencing upon actual receipt by 
the party from which an Approval is requested or required, of a request for Approval 
form the requesting party. All requests for Approval shall be sent out by the requesting 
party to the other party in accordance with Paragraph 21. 

 
23. Time. 

 
(a) Time is of the essence in the performance of this Agreement. 

 
(b) All references to “days” herein shall be construed to refer to calendar days, unless 

otherwise stated. 

 
(c) No party shall be liable to another party for any delay in performance under this 

Agreement from any cause beyond its control and without its fault or negligence (“Force 

Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. 

 
24. Continuing Performance. In the event of a dispute, the Owner and the Developer agree to 

continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right. 
 

25. Equitable Relief. The Developer and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project. Consequently, the parties hereto (and 
TxDOT as well, as a third-party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder. 

 
26. Authority. The Owner and the Developer each represent and warrant to the other party that the 

warranting party possesses the legal authority to enter into this Agreement and that it has taken all 
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms. Each person executing this Agreement 
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on behalf of a party warrants that he or she is duly authorized to enter into this Agreement on 
behalf of such party and to bind it to the terms hereof. 

 
27. Cooperation. The parties acknowledge that the timely completion of the Project will be 

influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their 
activities, communicate with each other, and respond promptly to reasonable requests. Subject to 
the terms and conditions of this Agreement, the Owner and the Developer agree to take all steps 
reasonably required to coordinate their respective duties hereunder in a manner consistent with 
the Developer’s current and future construction schedules for the Project. 

 
28. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 

Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the 
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms 
and conditions for handling the respective rights and liabilities of the parties relating to such 
termination. 

 
29. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 

pursuant to this Agreement that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and lease of equipment. 

 
30. Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the Laws of the 

State of Texas, without regard to the Conflict of Laws principles thereof. Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
be the District Court of       County, Texas [or the United States District Court for the Western 
District of Texas (Austin)]. 

 
31. Relationship of the Parties. This Agreement does not in any way, and shall not be construed to, 

create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the Developer be considered as or represent itself to be an agent 
of the other. 

 
32. Waiver of Consequential Damages. No party hereto shall be liable to any other party to this 

Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise) for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity. 

 
33. Captions. The captions and headings of the various paragraphs of this Agreement are for 

convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 

 
34. Counterparts. This Agreement may be executed in any number of counterparts. Each such 

counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

 
35. Effective Date. This Agreement shall become effective upon the later of (a) the date of signing 

by the last party (either the Owner or Developer) signing this Agreement, and (b) the date of 
TxDOT’s approval as indicated by the signature of TxDOT’s representative below.  



Texas Department of Transportation 
Form SPD ROW-U-CDA-PUAA-DM 
Page 16 of 16 Rev. 01/15 
 

APPROVED BY: 

 

TEXAS DEPARTMENT OF 

TRANSPORTATION 

 

By:  Donald C. Toner, Jr., SR/WA 

        [Printed Name] 

 

 

By:                                  

        Authorized Signature 

 

 

                     [Title] 

Strategic Projects Division 

 

Date:                           
 

 

OWNER 

 

      

By:                           

       [Print Owner Name] 

 

 

By:                            

       Duly Authorized Representative 

 

 

                     [Title] 

                     [Company] 

 

Date:                           

 
 

 
DEVELOPER 

 

      

By:                           

       [Print Name] 

  

 

By:                            

       Duly Authorized Representative 

 

 

                     [Title] 

                     [Company] 

 

Date:                           
 



 County:                 

 ROW CSJ No.:                 

 Const. CSJ No.:                 

 Highway:                 

 Limits:                 

 Fed. Proj. No.:                 

 

EXHIBIT A 

 

PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION  

 

  



 County:                 

 ROW CSJ No.:                 

 Const. CSJ No.:                 

 Highway:                 

 Limits:                 

 Fed. Proj. No.:                 

 

 

 

EXHIBIT B 

 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(SPD ROW-CDA-U-UAAA-DM) 
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 County:            

 ROW CSJ No.:            

 Const. CSJ No.:           

 Highway:            

 Limits:             

 Fed. Proj. No.:              

 

PROJECT UTILITY ADJUSTMENT AGREEMENT 

(Owner Managed) 

 

Agreement No.:      -U-           

THIS AGREEMENT, by and between                , hereinafter identified as the "Developer" and 

               , hereinafter identified as the "Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
projects as part of the state highway system throughout the State of Texas, all in conformance with the 
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 of the Texas Transportation Code, as 
amended; and 

WHEREAS, TxDOT proposes to construct a project identified as the                 (the “Project”) 
and classified as either Interstate, Toll or Traditional (meaning eligibility based on existing compensable 
interest in the land occupied by the facility to be relocated within the proposed highway right of way 
limits) as indicated below (check one (1) box). Reimbursement will be authorized by the type of project 
selected below in conformance with Transportation Code 203.092, 

 Interstate 

 Toll 

 Traditional  

;and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and 
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, finance, operate and maintain the Project and adhere to all requirements in 
the CDA; and  

WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal, or 
other necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 

WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project (and/or the “Ultimate Configuration” of the 
Project), and the Owner has decided to undertake the Adjustment of the Owner Utilities and agrees that 
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the “Project” will be constructed in accordance with §203.092 of the Texas Transportation Code, as 
amended, and 23 CFR 645 Subpart A (Utility Relocations, Adjustments and Reimbursement); and 

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief 

description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 

approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 

     ; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and  

WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 

AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the Developer and the Owner agree as follows: 

1. Preparation of Plans.  [Check one (1) box that applies:] 

 The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities.  The Developer represents and warrants that the Plans 
conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code, Part 1, 
Chapter 21, Subchapter C, et seq. (the “UAR”). By its execution of this Agreement or by 
the signing of the Plans, the Owner hereby approves and confirms that the Plans are in 
compliance with the “standards” described in Paragraph 3(a)(4).   

 The Owner has provided plans, required specifications and cost estimates, attached hereto 
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner 
Utilities. The Owner represents and warrants that the Plans conform to the UAR. By its 
execution of this Agreement, the Developer and the Owner hereby approve the Plans.  
The Owner also has provided to the Developer a Utility plan view map illustrating the 
location of existing and proposed Utility facilities on the Developer’s right of way map of 
the Project. With regard to its preparation of the Plans, the Owner represents as follows 
[check one (1) box that applies]:  

 The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work.   

 The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs.  Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project.  The fees of the consulting engineers are reasonable and are 
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comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

2. Review by TxDOT.  The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement by the Developer and the Owner, the Developer will 
submit this Agreement, together with the attached Plans, to TxDOT for its review and 
approval as part of a package referred to as a “Utility Assembly”. The parties agree to 
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and 
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon. 
Without limiting the generality of the foregoing: 

(i) The Owner agrees to respond (with comment and/or acceptance) to any modified 
Plans and/or Agreement prepared by the Developer in response to TxDOT 
comments within 14 business days after receipt of such modifications; and  

(ii) If the Owner originally prepared the Plans, the Owner agrees to modify the Plans 
in response to TxDOT comments and to submit such modified Plans to the 
Developer for its comment and/or approval (and resubmit to TxDOT for its 
comment and/or approval) within 14 business days after receipt of TxDOT’s 
comments.   

The Owner’s failure to timely respond to any modified Plans submitted by the Developer 
pursuant to this paragraph shall be deemed the Owner’s approval of same. If the Owner 
fails to timely prepare modified Plans which are its responsibility hereunder, then the 
Developer shall have the right to modify the Plans for the Owner’s approval as if the 
Developer had originally prepared the Plans. The Developer shall be responsible for 
providing Plans to and obtaining comments on and approval of the Plans from the 
Developer. The process set forth in this paragraph will be repeated until the Owner, the 
Developer and TxDOT have all approved this Agreement and the Plans. 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or 
approval of a Utility Assembly or any component thereof shall constitute TxDOT's 
approval of the location and manner in which a Utility Assembly will be installed, 
adjusted, or relocated within the State Highway right of way (the “ROW”), subject to the 
Developer and Owner's satisfactory performance of the Adjustment work in accordance 
with the approved Plans. TxDOT has no duty to review Owner facilities or components 
for their quality or adequacy to provide the intended Utility service. 

3. Design and Construction Standards.   

(a) All design and construction performed for the Adjustment work which is the subject of 
this Agreement shall comply with and conform to the following: 

(1) All applicable local and State Laws, regulations, decrees, ordinances and 
policies, including the UAR, the Utility Manual issued by TxDOT (to the extent 
its requirements are mandatory for the Utility Adjustment necessitated by the 
Project, communicated to the Owner by the Developer or TxDOT), the 
requirements of the CDA, and the policies of TxDOT; 
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(2) All Federal Laws, regulations, decrees, ordinances and policies applicable to 
projects receiving Federal funding, financing and/or credit assistance, including 
without limitation 23 CFR 645 Subparts A and B and the Buy America 
provisions of 23 U.S.C § 313 and 23 CFR 635.410.  The Utility Owner shall 
supply, upon request by the Developer or TxDOT, proof of compliance with the 
aforementioned Laws, rules and regulations prior to the commencement of 
construction; 

(3) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; 

(4) The standard specifications, standards of practice, and construction methods 
(collectively, “standards”) which the Owner customarily applies to facilities 
comparable to the Owner Utilities that are constructed by the Owner or for the 
Owner by its contractors at the Owner’s expense, which standards are current at 
the time this Agreement is signed by the Owner, and which the Owner has 
submitted to the Developer in writing; and 

(5) Owner agrees that all service meters must be placed outside of the State ROW.   

(b) Such design and construction also shall be consistent and compatible with: 

(i) The Developer’s current design and construction of the Project; 

(ii) The "Ultimate Configuration" for the Projec; and  

(iii) Any other utilities being installed in the same vicinity.   

The Owner acknowledges receipt from the Developer of Project plans and Ultimate 
Configuration documents as necessary to comply with the foregoing. In case of any 
inconsistency among any of the standards referenced in this Agreement, the most 
stringent standard shall apply.  

(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 
detail all Utility facilities that the Owner intends to abandon in place rather than remove, 
including material type, quantity, size, age, and condition. No facilities containing 
hazardous or contaminated materials may be abandoned, but shall be specifically 
identified and removed in accordance with the requirements of subparagraph (a). It is 
understood and agreed that the Developer shall not pay for the assessment and 
remediation or other corrective action relating to soil and ground water contamination 
caused by the utility facility prior to the removal.  

4. Construction by the Owner; Scheduling.   

(a) The Owner hereby agrees to perform the construction necessary to adjust the Owner 
Utilities. All construction work hereunder shall be performed in a good and workmanlike 
manner, and in accordance with the Plans (except as modified pursuant to Paragraph 17).  
The Owner agrees that during the Adjustment of the Owner Utilities, the Owner and its 
contractors will coordinate their work with the Developer so as not to interfere with the 
performance of work on the Project by the Developer or by any other party. “Interfere” 
means any action or inaction that interrupts, interferes, delays or damages Project work. 
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(b) The Owner may utilize its own employees or may retain such contractor or contractors as 
are necessary to adjust the Owner Utilities, through the procedures set forth in Form 
“Statement Covering Contract Work” attached hereto as Exhibit C. If the Owner utilizes 
its own employees for the Construction work portion of the Adjustment of Owner 
Utilities, this form is not required. 

(c) The Owner shall obtain all permits necessary for the construction to be performed by the 
Owner hereunder, and the Developer shall cooperate in that process as needed. The 
Owner shall submit a traffic control plan to the Developer as required for Adjustment 
work to be performed on existing road rights of way. 

(d) The Owner shall commence its construction for Adjustment of each Owner Utility 
hereunder promptly after (i) receiving written notice to proceed therewith from the 
Developer, and (ii) any Project right of way necessary for such Adjustment has been 
acquired either by Developer (for adjusted facilities to be located within the Project right 
of way) or by the Owner (for adjusted facilities to be located outside of the Project right 
of way), or a right-of-entry permitting Owner’s construction has been obtained from the 
landowner by the Developer or by the Owner with the Developer’s prior approval.  The 
Owner shall notify the Developer at least 72 hours prior to commencing construction for 
the Adjustment of each Owner Utility hereunder. 

(e) The Owner shall expeditiously stake the survey of the proposed locations of the Owner 
Utilities being adjusted, on the basis of the final approved Plans. The Developer shall 
verify that the Owner’s Utilities, whether moving to a new location or remaining in place, 
clear the planned construction of the Project as staked in the field as well as the Ultimate 
Configuration.  

(f) The Owner shall complete all of the Utility reconstruction and relocation work, including 
final testing and acceptance thereof [check one (1) box that applies]: 

 On or before           , 20     . 

 A duration not to exceed       calendar days upon notice to proceed by the 
Developer. 

(g) The amount of reimbursement due to the Owner pursuant to this Agreement for the 
affected Adjustment(s) shall be reduced by 10% for each 30-day period (and by a pro rata 
amount of said 10% for any portion of a 30-day period) by which the final completion 
and acceptance date for the affected Adjustment(s) exceeds the applicable deadline.  The 
provisions of this Paragraph 4(g) shall not limit any other remedy available to the 
Developer at Law or in equity as a result of the Owner’s failure to meet any deadline 
hereunder. 

The above reduction applies except to the extent due to: 

(i) Force Majeure as described in Paragraph 24(c); 

(ii) Any act or omission of the Developer, if the Owner fails to meet any deadline 
established pursuant to Paragraph 4(f); or  



Texas Department of Transportation 
Form SPD ROW-U-CDA-PUAA-OM 
Page 6 of 17 Rev. 01/15 

(iii) If the Developer and/or TxDOT determine, in their sole discretion, that a delay in 
the relocation work is the result of circumstances beyond the control of the 
Owner or Owner’s contractor and the Developer will not reduce the 
reimbursement.  

5. Costs of the Work.   

(a) The Owner’s costs for Adjustment of each Owner Utility shall be derived from: 

(i) The accumulated total of costs incurred by the Owner for design and construction 
of such Adjustment, plus 

(ii) The Owner’s other related costs to the extent permitted pursuant to Paragraph 
5(c) (including without limitation the eligible engineering costs incurred by the 
Owner for design prior to execution of this Agreement), plus 

(iii) The Owner’s right of way acquisition costs, if any, which are reimbursable 
pursuant to Paragraph 16. 

(b) The Owner’s costs associated with Adjustment of the Owner Utilities shall be developed 
pursuant to the method checked and described below [check only one (1) box]: 

 (1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body ("Actual 

Cost"); 

 (2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations ("Actual Cost"); or 

 (3) The agreed sum of $      (“Agreed Sum”), as supported by the 
analysis of estimated costs attached hereto as part of Exhibit A. 

6. Responsibility for Costs of Adjustment Work. The Agreed Sum or Actual Cost, as applicable, 
of all work to be performed pursuant to this Agreement shall be allocated between the Developer 
and the Owner as identified in Exhibit A and in accordance with § 203.092 of the Texas 
Transportation Code. An allocation percentage may be determined by application of an eligibility 
ratio, if appropriate, as detailed in Exhibit A; provided, however, that any portion of an Agreed 
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 10. All costs charged to the Developer by the Owner shall be 
reasonable and shall be computed using rates and schedules not exceeding those applicable to 
similar work performed by or for the Owner at the Owner's expense. Payment of the costs 
allocated to the Developer pursuant to this Agreement (if any) shall be full compensation to the 
Owner for all costs incurred by the Owner in Adjusting the Owner Utilities (including without 
limitation costs of relinquishing and/or acquiring right of way).  

7. Billing, Payment, Records and Audits:  Actual Cost Method. The following provisions apply 
if the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 5(b):  

(a) After (i) completion of all Adjustment work to be performed pursuant to this Agreement, 
(ii) the Developer’s final inspection of the Adjustment work by Owner hereunder (and 
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resolution of any deficiencies found), and (iii) receipt of an invoice complying with the 
applicable requirements of Paragraph 9, the Developer shall pay to the Owner an amount 
equal to 90% of the Developer’s share of the Owner’s costs as shown in such final 
invoice (less amounts previously paid, and applicable credits). After completion of the 
Developer’s audit referenced in Paragraph 7(c) and the parties’ mutual determination of 
any necessary adjustment to the final invoice resulting therefrom, the Developer shall 
make any final payment due so that total payments will equal the total amount of the 
Developer’s share reflected on such final invoice (as adjusted, if applicable).   

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the 
Developer shall make intermediate payments to the Owner based upon the progress of the 
work completed at not more than monthly intervals, and such payments shall not exceed 
80% of the Developer’s share of the Owner’s eligible costs as shown in each such invoice 
(less applicable credits). Intermediate payments shall not be construed as final payment 
for any items included in the intermediate payment.  

(c) The Owner shall maintain complete and accurate cost records for all work performed 
pursuant to this Agreement. The Owner shall maintain such records for four (4) years 
after receipt of final payment hereunder. The Developer and their respective 
representatives shall be allowed to audit such records during the Owner’s regular 
business hours.  Unsupported charges will not be considered eligible for reimbursement.  
The parties shall mutually agree upon (and shall promptly implement by payment or 
refund, as applicable) any financial adjustment found necessary by the Developer’s audit.  
TxDOT, the Federal Highway Administration (FHWA), and their respective 
representatives also shall be allowed to audit such records upon reasonable notice to the 
Owner, during the Owner’s regular business hours.   

8. Billing and Payment:  Agreed Sum Method. If the Owner’s costs are developed under 
procedure (3) described in Paragraph 5(b), then the Developer shall pay its share of the Agreed 
Sum to the Owner after completion of: 

(a) All Adjustment work to be performed pursuant to this Agreement; 

(b) The Developer’s final inspection of the Adjustment work by Owner hereunder (and 
resolution of any deficiencies found); and 

(c) The receipt of an invoice complying with the applicable requirements of Paragraph 9. 

9. Invoices. If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 
5(b), then Owner shall list each of the services performed, the amount of time spent and the date 
on which the service was performed. The original and three (3) copies of each invoice shall be 
submitted to the Developer at the address for notices stated in Paragraph 22, unless otherwise 
directed by the Developer pursuant to Paragraph 23, together with: 

(1) Such supporting information to substantiate all invoices as reasonably requested by the 
Developer; and  

(2) Such waivers or releases of liens as the Developer may reasonably require. 

The Owner shall make commercially reasonable efforts to submit final invoices not later than 120 
days after completion of work. Final invoices shall include any necessary quitclaim deeds 
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pursuant to Paragraph 16, and all applicable record drawings accurately representing the 
Adjustment as installed. The Owner hereby acknowledges and agrees that any right it may have 
for reimbursement of any of its costs not submitted to the Developer within 12 months following 
completion of all Adjustment work to be performed by both parties pursuant to this Agreement 
shall be deemed to have been abandoned and waived. Invoices shall clearly delineate total costs 
and those costs that are reimbursable pursuant to the terms of this Agreement. 

10. Betterment. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility facility or an expansion of the existing 
Utility facility; provided, however, that the following are not considered Betterments: 

(i) Any upgrading which is required for accommodation of the Project; 

(ii) Replacement devices or materials that are of equivalent standards although not 
identical; 

(iii) Replacement of devices or materials no longer regularly manufactured with the 
next highest grade or size; 

(iv) Any upgrading required by applicable Laws, regulations or ordinances; 

(v) Replacement devices or materials which are used for reasons of economy (e.g., 
non-stocked items may be uneconomical to purchase); or 

(vi) Any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(a)(4). 

[Include the following for fiber optic Owner Utilities only:] Extension of an Adjustment 
to the nearest splice boxes shall not be considered a Betterment if required by the Owner 
in order to maintain its written telephony standards.  

Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(a)(4) shall be deemed to be of direct benefit to the Project. 

(b) It is understood and agreed that the Developer will not pay for any Betterments and that 
the Owner shall not be entitled to payment therefor. No Betterment may be performed in 
connection with the Adjustment of the Owner Utilities which is incompatible with the 
Project or the Ultimate Configuration or which cannot be performed within the other 
constraints of applicable Law and any applicable governmental approvals, including 
without limitation the scheduling requirements thereunder. Accordingly, the parties agree 
as follows [check the one (1) box that applies and complete if appropriate]:   

 The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 
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 The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment 
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12” pipe 

with 24” pipe]:      .  The Owner has provided to the Developer comparative 
estimates for (i) all costs for work to be performed by the Owner pursuant to this 
Agreement, including work attributable to the Betterment, and (ii) the cost to 
perform such work without the Betterment, which estimates are hereby approved 
by the Developer. The estimated amount of the Owner’s costs for work 
hereunder which is attributable to Betterment is $     , calculated by 
subtracting (ii) from (i). The percentage of the total cost of the Owner’s work 
hereunder which is attributable to Betterment is      %, calculated by 
subtracting (ii) from (i), which remainder shall be divided by (i).   

(c) If Paragraph 10(b) identifies Betterment, then the following shall apply: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 
5(b), then the Agreed Sum stated in that Paragraph includes any credits due to the 
Developer on account of the identified Betterment, and no further adjustment 
shall be made on account of same.   

(ii) If the Owner’s costs are developed under procedure (1) or (2) described in 
Paragraph 5(b), the parties agree as follows [If Paragraph 10(b) identifies 

Betterment and the Owner’s costs are developed under procedure (1) or (2), 

check the one (1) appropriate provision]: 

 The estimated cost stated in Paragraph 10(b) is the agreed and final 
amount due for Betterment hereunder. Accordingly, each intermediate 
invoice submitted pursuant to Paragraph 7(b) shall include a credit for an 
appropriate percentage of the agreed Betterment amount, proportionate 
to the percentage of completion reflected in such invoice. The final 
invoice submitted pursuant to Paragraph 7(a) shall reflect the full amount 
of the agreed Betterment credit. For each invoice described in this 
paragraph, the credit for Betterment shall be applied before calculating 
the Developer’s share (pursuant to Paragraph 6) of the cost of the 
Adjustment work. No other adjustment (either up or down) shall be made 
based on actual Betterment costs.   

 The Owner is responsible for the actual cost of the identified Betterment, 
determined by multiplying (a) the Betterment percentage stated in 
Paragraph 10(b), by (b) the actual cost of all work performed by the 
Owner pursuant to this Agreement (including work attributable to the 
Betterment), as invoiced by the Owner to the Developer. Accordingly, 
each invoice submitted pursuant to either Paragraph 7(a) or Paragraph 
7(b) shall credit the Developer with an amount calculated by multiplying 
(x) the Betterment percentage stated in Paragraph 10(b), by (y) the 
amount billed on such invoice. 

(d) The determinations and calculations of Betterment described in this Paragraph 10 shall 
exclude right of way acquisition costs. Betterment in connection with right of way 
acquisition is addressed in Paragraph 16. 
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11. Salvage. For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the Developer is 
entitled to a credit for the salvage value of such materials and/or parts. If the Owner’s costs are 
developed under procedure (1) or (2) described in Paragraph 5(b), then the final invoice 
submitted pursuant to Paragraph 7(a) shall credit the Developer with the full salvage value. If the 
Owner’s costs are developed under procedure (3) described in Paragraph 5(b), then the Agreed 
Sum includes any credit due to the Developer on account of salvage. 

12. Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and 
may be impacted by the Project. Without limiting the generality of the foregoing, in order to help 
assure that neither the adjusted Owner Utilities nor existing, unadjusted Utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such Utilities horizontally on the ground in advance of Project 
construction in the immediate area of such Utilities. 

13. Inspection and Ownership of Owner Utilities.   

(a) The Developer shall have the right, at its own expense, to inspect the Adjustment work 
performed by the Owner or its contractors, during and upon completion of construction. 
All inspections of work shall be completed and any comment provided within five (5) 

business days after request for inspection is received.   

(b) The Owner shall accept full responsibility for all future repairs and maintenance of said 
Owner Utilities. In no event shall the Developer or TxDOT become responsible for 
making any repairs or maintenance, or for discharging the cost of same. The provisions of 
this Paragraph 13(b) shall not limit any rights which the Owner may have against the 
Developer if either party respectively damages any Owner Utility as a result of its 
respective Project activities.  

14. Design Changes. The Developer will be responsible for additional Adjustment design and 
responsible for additional construction costs necessitated by design changes to the Project made 
after approval of the Plans, upon the terms specified herein. 

15. Field Modifications. The Owner shall provide the Developer with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes as 
described in Paragraph 17(b), occurring in the Adjustment of the Owner Utilities. 

16. Real Property Interests.   

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 
the Developer, documentation acceptable to TxDOT indicating any right, title or interest 
in real property claimed by the Owner with respect to the Owner Utilities in their existing 
location(s). Such claims are subject to TxDOT’s approval as part of its review of the 
Developer’s Utility Assembly as described in Paragraph 2. Claims approved by TxDOT 
as to rights or interests are referred to herein as “Existing Utility Property Interests”.   

(b) If acquisition of any new easement or other interest in real property (“Replacement 

Utility Property Interest”) is necessary for the Adjustment of any Owner Utilities, then 
the Owner shall be responsible for undertaking such acquisition. The Owner shall 
implement each acquisition hereunder expeditiously so that related Adjustment 
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construction can proceed in accordance with the Developer’s Project schedules. The 
Developer shall be responsible for its share (if any, as specified in Paragraph 6) of the 
actual and reasonable acquisition costs of any such Replacement Utility Property Interest 
(including without limitation the Owner’s reasonable overhead charges and reasonable 
legal costs as well as compensation paid to the landowner), excluding any costs 
attributable to Betterment as described in Paragraph 16(c), and subject to the provisions 
of Paragraph 16(e); provided, however, that all acquisition costs shall be subject to the 
Developer’s prior written approval. Eligible acquisition costs shall be segregated from 
other costs on the Owner's estimates and invoices. Any such Replacement Utility 
Property Interest shall have a written valuation and shall be acquired in accordance with 
applicable Law.  

(c) The Developer shall pay its share only for a replacement in kind of an Existing Utility 
Property Interest (e.g., in width and type), unless a Replacement Utility Property Interest 
exceeding such standard: 

(i) Is required in order to accommodate the Project or by compliance with applicable 
Law; or  

(ii) Is called for by the Developer in the interest of overall Project economy. 

Any Replacement Utility Property Interest which is not the Developer’s cost 
responsibility pursuant to the preceding sentence shall be considered a Betterment to the 
extent that it upgrades the Existing Utility Property Interest which it replaces, or in its 
entirety if the related Owner Utility was not installed pursuant to an Existing Utility 
Property Interest. Betterment costs shall be solely the Owner’s responsibility. 

(d) For each Existing Utility Property Interest located within the Project right of way, upon 
completion of the related Adjustment work and its acceptance by the Owner, the Owner 
agrees to execute a quitclaim deed or other appropriate documentation relinquishing such 
Existing Utility Property Interest to TxDOT, unless the affected Owner Utility is 
remaining in its original location or is being reinstalled in a new location within the area 
subject to such Existing Utility Property Interest. All quitclaim deeds or other 
relinquishment documents shall be subject to TxDOT's approval as part of its review of 
the Utility Assembly as described in Paragraph 2. For each Existing Utility  Property 
Interest relinquished by the Owner, the Developer shall do one (1) of the following to 
compensate the Owner for such Existing Utility Property Interest, as appropriate: 

(i) If the Owner acquires a Replacement Utility Property Interest for the affected 
Owner Utility, the Developer shall reimburse the Owner for the Developer’s 
share of the Owner’s actual and reasonable acquisition costs in accordance with 
Paragraph 16(b) and subject to Paragraph 16(c); or  

(ii) If the Owner does not acquire a Replacement Utility Property Interest for the 
affected Owner Utility, the Developer shall compensate the Owner for the 
Developer’s share of the market value of such relinquished Existing Utility 
Property Interest, as mutually agreed between the Owner and the Developer and 
supported by a written valuation. 

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
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relinquished Existing Utility Property Interest and any Replacement Utility Property 
Interest, and no further compensation shall be due to the Owner from the Developer or 
TxDOT on account of such Existing Utility Property Interest or Replacement Utility 
Property Interest. 

(e) All Utility Joint Use Acknowledgments (UJUA) or Utility Installation Requests (UIR), 
Form 1082 shall be subject to TxDOT approval as part of its review of the Utility 
Assembly as described in Paragraph 2. A Utility Joint Use Acknowledgment is required 
where an Existing Utility Property Interest exists and the existing or proposed Utility will 
remain or be adjusted within the boundaries of the Existing Utility Property Interest. All 
other accommodations not located on Existing Utility Property Interests will require a 
Utility Installation Request, Form 1082. 

17. Amendments and Modifications.  This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or 
Paragraph 17(b) below: 

(a) Except as otherwise provided in Paragraph 17(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment ("UAAA") in the form of Exhibit B hereto (SPD ROW-CDA-U-
UAAA-OM). The UAAA form can be used for a new scope of work with concurrence of 
the Developer and TxDOT as long as the Design and Construction responsibilities have 
not changed. Each UAAA is subject to the review and approval of TxDOT, prior to its 
becoming effective for any purpose and prior to any work being initiated thereunder.  The 
Owner agrees to keep and track costs for each UAAA separately from other work being 
performed. 

(b) For purposes of this Paragraph 17(b), "Utility Adjustment Field Modification" shall 
mean any horizontal or vertical design change from the Plans included in a Utility 
Assembly previously approved by TxDOT, due either to design of the Project or to 
conditions not accurately reflected in the approved Utility Assembly (e.g., shifting the 
alignment of an 8 inch water line to miss a modified or new roadway drainage structure).  
A Utility Adjustment Field Modification agreed upon by the Developer and the Owner 
does not require a UAAA, provided that the modified Plans have been submitted to 
TxDOT for its review and comment. A minor change (e.g., an additional water valve, an 
added Utility marker at a ROW line, a change in vertical bend, etc.) will not be 
considered a Utility Adjustment Field Modification and will not require a UAAA, but 
shall be shown in the documentation required pursuant to Paragraph 15. 

18. Entire Agreement. This Agreement embodies the entire agreement between the parties and there 
are no oral or written agreements between the parties or any representations made which are not 
expressly set forth herein. 

19. Assignment; Binding Effect; TxDOT as Third Party Beneficiary. The Owner and the 
Developer may not assign any of its rights or delegate any of its duties under this Agreement 
without the prior written consent of the other parties and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its 
rights and/or delegate any of its duties to TxDOT or to any other entity with which TxDOT 
contracts to fulfill the Developer’s obligations at any time without the prior consent of the Owner.   
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This Agreement shall bind the Owner, the Developer and their successors and permitted assigns, 
and nothing in this Agreement nor in any approval subsequently provided by any party hereto 
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm, 
corporation or other entity, including, without limitation, any contractor or other party retained 
for the Adjustment work or the public in general; provided, however, that the Owner and the 
Developer agree that although TxDOT is not a party to this Agreement, TxDOT is intended to be 
a third-party beneficiary to this Agreement. 

20. Breach by the Parties.   

(a) If the Owner claims that the Developer has breached any of its obligations under this 
Agreement, the Owner will notify the Developer and TxDOT in writing of such breach, 
and the Developer shall have 30 days following receipt of such notice in which to cure 
such breach, before the Owner may invoke any remedies which may be available to it as 
a result of such breach; provided, however, that both during and after such period TxDOT 
shall have the right, but not the obligation, to cure any breach by the Developer. Without 
limiting the generality of the foregoing: 

(i) TxDOT shall have no liability to the Owner for any act or omission committed 
by the Developer in connection with this Agreement; and 

(ii) In no event shall TxDOT be responsible for any repairs or maintenance to the 
Owner Utilities adjusted pursuant to this Agreement.  

(b) If the Developer claims that the Owner has breached any of its obligations under this 
Agreement, the Developer will notify the Owner and TxDOT in writing of such breach, 
and the Owner shall have 30 days following receipt of such notice in which to cure such 
breach, before the Developer or the Developer may invoke any remedies which may be 
available to it as a result of such breach. 

21. Traffic Control. The Developer shall provide traffic control or shall reimburse the Owner for the 
Developer's share (if any, as specified in Paragraph 6) of the costs for traffic control made 
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to 
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic 

Control Devices. Betterment percentages calculated in Paragraph 10 shall also apply to the traffic 
control costs. 

22. Notices. Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 
  
Owner:   [Address Line #1]       
  [Address Line #2]       
  [City, State Zip]       
  Phone: (     )      -      
  Fax: (     )      -      
  
Developer: [Address Line #1] 
  [Address Line #2] 
  [City, State Zip] 
  Phone: (     )      -      
  Fax: (     )      -       
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A party sending a notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT and to the CDA Utility Manager at the following addresses: 
  
TxDOT: Texas Department of Transportation 
   Attention: Strategic Projects Division - ROW Office 
   125 E. 11th Street 
   Austin, Texas 78701-2483 

TxDOT CDA Utility Manager: [Insert project address and contact] 

 

 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above. Any notice served personally shall be deemed 
delivered upon receipt and served by certified or registered mail or by reliable messenger or 
overnight courier shall be deemed delivered on the date of receipt as shown on the addressee's 
registry or certification of receipt or on the date receipt is refused as shown on the records or 
manifest of the U.S. Postal Service or such courier. Any party may designate any other address 
for this purpose by written notice to all other parties; TxDOT may designate another address by 
written notice to all parties. 

23. Approvals. Any acceptance, approval, or any other like action (collectively "Approval") 
required or permitted to be given by either the Developer or the Owner pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto); 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval; and 

(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 
this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then 14 calendar days), commencing upon actual receipt by 
the party from which an Approval is requested or required, of a request for Approval 
from the requesting party. All requests for Approval shall be sent out by the requesting 
party to the other party in accordance with Paragraph 22. 

24. Time; Force Majeure. 

(a) Time is of the essence in the performance of this Agreement. 

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 
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(c) No party shall be liable to another party for any delay in performance under this 
Agreement from any cause beyond its control and without its fault or negligence (“Force 

Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. If any such event of Force Majeure 
occurs, the Owner agrees, if requested by the Developer, to accelerate its efforts 
hereunder if reasonably feasible in order to regain lost time, so long as the Developer 
agrees to reimburse the Owner for the reasonable and actual costs of such efforts.  

25. Continuing Performance. In the event of a dispute, the Owner and the Developer agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right.   

26. Equitable Relief. The Developer and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project. Consequently, the parties hereto (and 
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder.  

27. Authority. The Owner and the Developer each represent and warrant to the other party that the 
warranting party possesses the legal authority to enter into this Agreement and that it has taken all 
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms. Each person executing this Agreement 
on behalf of a party warrants that he or she is duly authorized to enter into this Agreement on 
behalf of such party and to bind it to the terms hereof.   

28. Cooperation. The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their 
activities, communicate with each other, and respond promptly to reasonable requests.  Subject to 
the terms and conditions of this Agreement, the Owner and the Developer agree to take all steps 
reasonably required to coordinate their respective duties hereunder in a manner consistent with 
the Developer’s current and future construction schedules for the Project. The Owner further 
agrees to require its contractors to coordinate their respective work hereunder with the Developer.   

29. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the 
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms 
and conditions for handling the respective rights and liabilities of the parties relating to such 
termination. 

30. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 



Texas Department of Transportation 
Form SPD ROW-U-CDA-PUAA-OM 
Page 16 of 17 Rev. 01/15 

31. Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the Laws of the 
State of Texas, without regard to the conflict of laws principles thereof. Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
be the District Court of       County, Texas [or the United States District Court for the Western 
District of Texas (Austin)]. 

32. Relationship of the Parties. This Agreement does not in any way, and shall not be construed to, 
create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the Developer be considered as or represent itself to be an agent 
of the other. 

33. Waiver of Consequential Damages. No party hereto shall be liable to any other party to this 
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise), for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity. 

34. Captions. The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 

35. Counterparts. This Agreement may be executed in any number of counterparts. Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument.   

36. Effective Date. This Agreement shall become effective upon the later of (a) the date of signing 
by the last party (either the Owner or the Developer) signing this Agreement, and (b) the date of 
TxDOT’s approval as indicated by the signature of TxDOT’s representative below.
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APPROVED BY: 

 

TEXAS DEPARTMENT OF 

TRANSPORTATION 

 

 

By:  Donald C. Toner, Jr., SR/WA 

        [Printed Name] 

 

 

By:                                       

        Authorized Signature 

 

 

                     [Title] 

Strategic Projects Division 

 

Date:                           

 

 

 

OWNER 

 

      

By:                           

       [Print Owner Name] 

 

 

By:                            

       Duly Authorized Representative 

 

 

                     [Title] 

                     [Company] 

 

Date:                           

 

 

 
 

DEVELOPER 

 

      

By:                           

       [Print Name] 

 

 

By:                            

       Duly Authorized Representative 

 

 

                     [Title] 

                     [Company] 

 

Date:                           

 

 



 County:            

 ROW CSJ No.:            

 Const. CSJ No.:            

 Highway:            

 Limits:            

 Fed. Proj. No.:             

EXHIBIT A 

 

PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION 

  



 County:            

 ROW CSJ No.:            

 Const. CSJ No.:            

 Highway:            

 Limits:            

 Fed. Proj. No.:            

EXHIBIT B 

 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(SPD-ROW-CDA-U-UAAA-OM) 
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 County:            

 ROW CSJ No.:            

 Const. CSJ No.:            

 Highway:            

 Limits:            

 Fed. Proj. No.:                  

 

EXHIBIT C 

 

STATEMENT COVERING CONTRACT WORK 
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STATEMENT COVERING UTILITY CONSTRUCTION CONTRACT WORK 

(AS APPEARING IN ESTIMATE) 

U-No.       

District:        

County:       ROW CSJ No.:       

Federal Project No.:       Highway No.:       

 

I,      , a duly authorized and qualified representative of       , hereinafter referred to as Owner, am 

fully cognizant of the facts and make the following statements in respect to work which will or may be 

done on a contract basis as appears in the estimate to which this statement is attached. 

It is more economical and/or expedient for Owner to contract this adjustment, or Owner is not 

adequately staffed or equipped to perform the necessary work on this project with its own forces to the 

extent as indicate on the estimate. 

Procedure to be Used in Contracting Work 

 A. Solicitation for bids is to be accomplished through open advertising and contract is to be 

awarded to the lowest qualified bidder who submits a proposal in conformity with the 

requirements and specifications for the work to be performed. 

 B. Solicitation for bids is to be accomplished by circulating to a list of pre-qualified contractors or 

known qualified contractors and such contract is to be awarded to the lowest qualified bidder 

who submits a proposal in conformity with the requirements and specifications for the work to 

be performed. Such presently known contractors are listed below: 

  1.       

  2.       

  3.       

  4.       

  5.       

 C. The work is to be performed under an existing continuing contract under which certain work is 

regularly performed for Owner and under which the lowest available costs are developed. (If 

only part of the contract work is to be done under an existing contract, give detailed 

information by attachment hereto.) 

 D. The utility proposes to contract outside the foregoing requirements and therefore evidence in 

support of its proposal is attached to the estimate in order to obtain the concurrence of the 

State, and the Federal Highway Administration Division Engineer where applicable, prior to 
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taking action thereon (approval of the agreement shall be considered as approval of such 

proposal). 

 E. The utility plans and specifications, with the consent of the State, will be included in the 

construction contract awarded by the State. 

 

 

              

[Signature of Officer/Representative]     Date 

 

 

 

              

[Title of Officer/Representative] 
 

 

 



 
SPD ROW-[Project Name]-U-[#] 

Rev. 11/2014 

Page 1 of 2 

 

Texas

of Transportation

Department

 County:            

 CSJ No.:            

 Highway:            

 Limits:            

 Fed. Proj. No.:            

 ROW Acct. No.:            

AFFIDAVIT 
 

Agreement No.       

 

THE  STATE  OF  TEXAS ) 

 ) 

COUNTY OF       ) 

 

WHEREAS, the State of Texas, acting by and through the Texas Department of Transportation, herein 

called TxDOT, has deemed it necessary to make certain highway improvements on Highway       in 

      County, Texas, from       to      ; and, 

 

WHEREAS, it is anticipated that the hereinabove mentioned improvements will affect the facilities of 

      hereinafter called the Owner, at the following described locations: 

 

[                      ] and; 

 

WHEREAS, TxDOT has requested that the Owner furnish to the information relative to interests that 

Owner hold in lands at each of the hereinabove referenced locations; 

 

NOW THEREFORE, before me, the undersigned authority, this day personally appeared      , who, 

after being by me duly sworn, did depose and say: 

 

That he/she is       of       and, as such, has knowledge of the facts contained herein, and 

 

That, to the best of his/her knowledge, said Owner is the owner of the following described interests in the 

hereinabove-indicated lands, copies of the instruments under which said Owner claims said interests 

being attached hereto and made a part hereof.  

 

 

 

        

  Signature 

 

 

        

  Title 

 

 

        

  Company 
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Department

 

Sworn to and subscribed before me this                 day of                , A.D. 20     . 

 

 

[Insert Seal] 

   

         

 Notary Public, State of Texas 

 

 

My Commission expires: 
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This form must be completed/signed and included in each Utility Assembly 

submitted to the Texas Department of Transportation. 

Texas

of Transportation

Department

Developer’s Utility Manager 
 

Utility No Conflict Sign-Off Form 

 

Utility Manager:       

Date plans received:       

Utility Company:       

Assembly “U” number:       

Type of Utilities:       

Date on Utility’s plans:       No. of sheets in Utility’s plans:       

 

 

I,                , the Utility Manager (UM) working on behalf of the Developer (          ) 

certify that a review of the above referenced Utility Plans concerning the proposed highway 

improvements on the                 has been completed and have not identified any conflicts 

between the Utility’s proposed relocation and any existing and/or proposed Utilities. 

 

The proposed Utility Plans conform to Title 43 of the Texas Administrative Code, Section 21.31 – 21.56 

of the Utility Accommodation Rules. 

 

 Check box if any areas of concern and insert comments below: 

 

           

 

 

Utility Manager: 

(UM) 

________________________________ 

(Signature) 

___________________________ 

Date 

  

 

________________________________ 

(Print Name) 

 

 

 

Utility Design 

Coordinator: 

(UDC) 

 

 

________________________________ 

(Signature) 

 

 

___________________________ 

Date 

  

________________________________ 

(Print Name) 

 

 

Utility 

Coordination 

Firm: 

 

 

 

________________________________ 

 

 (Print Name)  
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This form must be completed/signed and included in each Utility Assembly 

submitted to the Texas Department of Transportation. 

Texas

of Transportation

Department

Developer’s Utility Design Coordinator 

 
Utility No Conflict Sign-Off Form 

 

Utility Design Coordinator:       

Date plans received:       

Utility Company:       

Assembly “U” number:       

Type of Utilities:       

Date on Utility’s plans:        No. of sheets in Utility’s plans:       

 

 

I,           , the Utility Design Coordinator (UDC) on behalf of the Developer (          ) certify 

that a review of the above referenced Utility Plans concerning the proposed highway improvements on 

the            has been completed and have not identified any conflicts between the Utility’s proposed 

relocation and any design features. 

 

Design features include but are not limited to pavement structures, drainage facilities, bridges, retaining 

walls, traffic signals, illumination, signs, foundations, duct/conduit, ground boxes, erosion control 

facilities, water quality facilities and other Developer-Managed Utilities. 

 

Any design changes to the            after the signing of this form will be coordinated through the 

Developer’s Utility Manager and the affected Utility Owner. 

 

 Check box if any areas of concern and insert comments below: 

 

      

 

 

 

 

 

 

Utility Design 

Coordinator: 

(UDC) 

 

________________________________ 

(Signature) 

___________________________ 

Date 

 

 

 

 

________________________________ 

(Print Name) 

 

Utility 

Coordination 

Firm: 

________________________________ 

(Print Name) 
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Department

CDA UTILITY ADJUSTMENT CHECKLIST 

(To be included with Utility Assembly Submittal) 

U-No.:       

 

District:       

Utility Owner:       

County(ies):       

CSJ No(s).: R-       C-      

Project Limits:       

Federal ROW Project No.:       

Reimbursement (check one (1) box): Actual Cost  Lump Sum  Non-Reimbursable  

Alternate Procedure Approval Date:       

 

Description of Work (Approximate from/to stationing and line type): 

 

 

Estimated Start Date:      , 20      

Estimated Completion or Duration:      , 20      

 

Estimated Total Adjustment Costs: $0.00 

Estimated Betterment (in dollars and calculated %): $0.00  0% 

Estimated Accrued Depreciation: $0.00 

Estimated Salvage: $0.00 

Credits and Vouchers: $0.00 

Eligibility Ratio (calculated and supported %) $0.00  0% 

 

Noteworthy Issues/Items:       
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ASSEMBLY PACKAGE 

 

1. Have the required number of Utility Adjustment Assemblies of which the TxDOT Copy is color 
coded, been submitted? 
 
  Yes  No  N/A  
 

2. Have the following forms been submitted?  
 

PUAA/UAAA: Yes  No  N/A  

UJUA: Yes  No  N/A  

Statement - Contract Work: Yes  No  N/A  

U-1 Affidavit: Yes  No  N/A  

Quitclaim Deed: Yes  No  N/A  

UM/UDC Sign Off: Yes  No  N/A  

3. Are all forms submitted complete and correct for the situation/circumstance of the Utility 
Adjustment? 

 Yes  No  N/A  

TRANSMITTAL MEMO 

4. If the Adjustment has unique characteristics, does the transmittal include explanations and 
clarifications?  
 
 Yes  No  N/A  

5. Has a recommendation for approval been stated? 

 Yes  No  N/A  
 

6. If the Utility Adjustment is in more than one (1) RCSJ (Local Jurisdictional Boundary), have the 
percentages in each jurisdiction been detailed? 
 
 Yes  No  N/A  
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UTILITY ADJUSTMENT AGREEMENT 

7. Have language modifications to the utility agreement been approved by TxDOT? 
 
  Yes  No  N/A  

8. Has the Utility consultant-engineering contract been reviewed and approved by the Developer’s 
Utility Manager (UM)? 

  Yes  No  N/A  

 

UTILITY ADJUSTMENT PLANS AND SPECIFICATIONS 

9. Plans folded so as to fit into 8.5” x 11” file? 
 
 Yes  No  N/A  
  

10. Have the Utility Adjustments been designed for the Proposed Configuration? 
 
 Yes  No  N/A  

 
11. Project or vicinity plan provided? 

 
 Yes  No  N/A   

 
12. Have the plans for the Utility Adjustment been sealed by a Registered Professional Engineer 

(PE)? 
 
 Yes  No  N/A  

 
13. Has the Utility Owner signed the cover sheet of the plans verifying review and approval, if 

Developer is responsible for Engineering on either Owner Managed or Developer Managed 
Agreement? 
 
 Yes  No  N/A  
 

14. Backfill requirements met (item 400 referenced)? 
 
 Yes  No  N/A  

15. If excavation is required, do the plans included a note on OSHA trench excavation protection?                                                                                                                                                             
 

  Yes  No  N/A  
 
16. Is a note provided in the plans that the adjustment will conform with the TMUTCD?                                                                          

 
  Yes  No  N/A  
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17. If the adjustment involves a plastic water, sanitary sewer, or gas line, has a metal detection wire 
been included in the estimate or with detailed in the plans? 
 

  Yes  No  N/A  

18. Has Barlow’s Formula information been submitted for un-encased high pressure pipelines? (The 
Barlow’s calculation must be provided by the utility owner. The following information is required 
to complete Barlow’s formula. S=Yield Strength, Wall thickness = t, Outside Diameter = D, 
Design Factor = F.  Maximum Operating Pressure must also be given and compared to the 
pressure calculated with Barlow’s. The Barlow calculation must be shown with the submission.) 
 
 Yes  No  N/A  

19. If the pipeline is un-encased, is there adequate coating, wrapping and cathodic protection? 
  
 Yes  No  N/A  

20. Information on plans sufficient and adequate to: 
   

Determine necessity and justification of proposed work? 
 

  Yes  No  N/A  
 

Demonstrate Utility Accommodation Rules compliance? 
 

  Yes  No  N/A  
 

Indicate highway stationing, existing and proposed ROW, offsets from proposed ROW, existing 

and proposed grades, and edge of pavement lines? 

 
  Yes  No  N/A  

Provide any other necessary or essential information such as pressure, flow, offset, type, 

condition, wall thickness, specifications etc.? 

   
  Yes  No  N/A  

21. Is this Utility Adjustment within ROW project limits or directly related to work required within 
project limits?   
 
 Yes  No  N/A  

22. Are any of the proposed utility facilities installed longitudinally within a control of access? 
  
 Yes  No  N/A   
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COST ESTIMATE 

23. Has the Developer’s Utility Design Coordinator located on the plans the major items of material 

listed on the estimate by scaling or stationing? 

 

 Yes  No  N/A  

 

24. If the agreed sum method has been marked, has a detailed, itemized estimate and matching plans 

been provided? 

 

 Yes  No  N/A  

  

25. Is the estimate properly and adequately itemized and detailed? 

 

 Yes  No  N/A  

 

26. Are overheads and loadings checked for reasonableness? 

 

 Yes  No  N/A  

 

27. Replacement utility ROW charges justified and supported? 

 

 Yes  No  N/A  

 

28. Eligibility ratio calculated and recommended?  

 

 Yes  No  N/A  

 

29. Betterment credit applicable? 

 

 Yes  No  N/A  

 

If yes, is credit calculated and applied properly? 

 

 Yes  No  N/A  

30. Accrued Depreciation credit applicable? 
 
 Yes  No  N/A  

 If yes, is credit calculated and applied properly?  

  

  Yes  No  N/A  
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31. Salvage credit applicable? 

 

 Yes  No  N/A  

 

 If yes, is credit applied properly? 

  

  Yes  No  N/A  

32. Estimate extensions checked? 
 
 Yes  No  N/A  

AFFIDAVIT OF PROPERTY INTEREST  

33. Proof of compensable property interest established by utility where applicable? 
 
 Yes  No  N/A   
 
If yes, according to the “Real Property Interest” paragraph of the PUAA: 
 
Does the estimate detail reimbursement for “New Property” interest?  
  
 Yes  No  N/A  
 
Does the estimate detail compensation for relinquishing “Existing Property” interest?  
  
 Yes  No  N/A  
 
Did the utility owner provide a letter stating that they will quitclaim their property interest at no 
costs or an agreed sum if new utility property interests are not being acquired? 
 
 Yes  No  N/A  

  
34. Have the parcel ID numbers to be Quitclaimed been identified? 

 
 Yes  No  N/A  
 

35. Has the owner provided a signed letter of intent to Quitclaim, and has a copy of the correct 
Quitclaim Deed(s) been submitted? 

 
 Yes  No  N/A   
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R.O.W. MAPS 

36. Approved and current ROW Maps on file with project office? 
 
Yes  No  N/A  

 

37. Have the existing and proposed utility facilities been plotted on the ROW map and attached to 
this assembly? 
 
 Yes  No  N/A  

 

 

COMMENTS:                  

 

 

 

 

 

 

 

 

 

 

 

  

Prepared by: 
 
 
 

______________________________ 
Utility Design Coordinator 

______________________________ 
Date 

Recommended for 
Approval by: 
 

 
______________________________ 

Quality Control 

 
______________________________ 

Date 
 
 
Approved by: 

 
 
______________________________ 

Utility Manager 

 
 
______________________________ 

Date 
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 County:       

 Highway:       

 Limits:       

 Fed. Proj. No.:       

 ROW CSJ No.:       

 Const. CSJ No.:          

 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(Developer Managed) 

 

(Amendment No.       to Agreement No.:       -U-     ) 
 

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between, hereinafter identified as the “Developer” and                , 
hereinafter identified as the “Owner”, is as follows: 
 

WITNESSETH 

 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the  project identified above (the “Project”, as 
more particularly described in the “Original Agreement”, defined below); and 
 
WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”)  by and 
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, and potentially maintain the Project, including causing the removal, 
relocation, or other necessary adjustment of existing Utilities impacted by the Project (collectively, 
“Adjustment”); and 
 
WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment 
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if 
any (the “Original Agreement”), which provides for the Adjustment of certain Utilities owned and/or 
operated by the Owner (the “Utilities”); and 
 
WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the Adjustment of Owner Utilities facilities not covered by the Original Agreement; 
and 
 
WHEREAS, the parties desire to amend the Original Agreement to add Additional Owner Utility 
facility(ies), on the terms and conditions hereinafter set forth. 
 
NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 
 
1. Amendment. The Original Agreement is hereby amended as follows: 

 

1.1 Plans. 

 

(a) The description of the Owner Utilities and the proposed Adjustment of the 
Owner Utilities in the Original Agreement is hereby amended to add the 
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following Utility facility(ies) (“Additional Owner Utilities”) and proposed 
Adjustment(s) to the Owner Utilities described in the Original Agreement [insert 

below a description of the affected facilities (by type, size and location) as well 

as a brief description of the nature of the Adjustment work to be performed (e.g., 

“adjust 12” waterline from approximately Highway Station 100+00 to 

approximately Highway Station 200+00)]:            . 
 
(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby 

amended to add thereto the plans, specifications and cost estimates attached 
hereto as Exhibit A; and 

 
(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be 

submitted upon execution to TxDOT in accordance with Paragraph 2 of the 
Original Agreement, and Paragraph 2 shall apply to this Amendment and the 
Plans attached hereto in the same manner as if this Amendment were the Original 
Agreement. If the Owner claims an Existing Utility Property Interest for any of 
the Additional Owner Utilities, documentation with respect to such claim shall be 
submitted to TxDOT as part of this Amendment and the attached Plans, in 
accordance with Paragraph 15(a) of the Original Agreement. 

 
1.2 Reimbursement of Owner’s Indirect Costs. For purposes of Paragraph 6 of the 

Original Agreement, the following terms apply to the Additional Owner Utilities and 
proposed Adjustment: 

 
(a) Developer agrees to reimburse the Owner its share of the Owner’s indirect costs 

(e.g., engineering, inspection, testing, ROW) as identified in Exhibit A. When 
requested by the Owner, monthly progress payments will be made. The monthly 
payment will not exceed 80% of the estimated indirect work done to date. Once 
the indirect work is complete, final payment of the eligible indirect costs will be 
made. Intermediate payments shall not be construed as final payment for any 
items included in the intermediate payment. 
 

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities 
shall be developed pursuant to the method checked and described below [check 

only one (1) box]: 
 

 (1) Actual related indirect costs accumulated in accordance with: 
 

(i) A work order accounting procedure prescribed by the 
applicable Federal or State regulatory body; or 
  

(ii) Established accounting procedure developed by the 
Owner and which the Owner uses in its regular 
operations; 

 
(either (i) or (ii) referred to as “Actual Cost”) or, 

  
 (2) The agreed sum of $      (“Agreed Sum”) as supported by the 

analysis of the Owner's estimated costs attached hereto as part of Exhibit 
A. 
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1.3 Advancement of Funds by Owner for Construction Costs. 

(a) Advancement of Owner’s Share, if any, of estimated costs. Exhibit A shall 
identify all estimated engineering and construction-related costs, including labor, 
material, equipment and other miscellaneous construction items. Exhibit A shall 
also identify the Owner’s and Developer’s respective shares of the estimated 
costs.  

 
The Owner shall advance to the Developer its allocated share, if any, of the 
estimated costs for construction and engineering work to be performed by 
Developer, in accordance with the following terms: 
 

 The Adjustment of the Owner’s Utilities does not require advancement 
of funds. 

 
 The Adjustment of the Owner’s Utilities does require advancement of 

funds and the terms agreed to between the Developer and Owner are 
listed below. 

 
[Insert terms of advance funding to be agreed between Developer and Owner.] 
 

(b) Adjustment Based on Actual Costs or Agreed Sum. 
 

[Check the one (1) appropriate provision, if advancement of funds is required]: 
 

 The Owner is responsible for its share of the Developer actual cost for 
the Adjustment, including the identified Betterment. Accordingly, upon 
completion of all Adjustment work to be performed by both parties 
pursuant to this Amendment: 

 
(i) The Owner shall pay to the Developer the amount, if any, by 

which the actual cost of the Betterment (as determined in 
Paragraph 9(b)) plus the actual cost of Owner’s share of the 
Adjustment (based on the allocation set forth in Exhibit A) 
exceeds the estimated cost advanced by the Owner, or 
 

(ii) The Developer shall refund to the Owner the amount, if any, by 
which such advance exceeds such actual cost, as applicable. 

 
 The Agreed Sum is the agreed and final amount due for the Adjustment, 

including any Betterment, under this Amendment. Accordingly, no 
adjustment (either up or down) of such amount shall be made based on 
actual costs. 

 
1.4 Responsibility for Costs of Adjustment Work. For purposes of Paragraph 4 of the 

Original Agreement, responsibility for the Agreed Sum or Actual Cost, as applicable, of 
all Adjustment work to be performed pursuant to this Amendment shall be allocated 
between the Developer and the Owner as identified in Exhibit A hereto and in accordance 
with § 203.092 of the Texas Transportation Code. An allocation percentage may be 
determined by application of an eligibility ratio, if appropriate, as detailed in Exhibit A; 
provided however, that any portion of an Agreed Sum or Actual Cost attributable to 
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Betterment shall be allocated 100% to the Owner in accordance with Paragraph 9 of the 
Original Agreement. 

 
1.5 Betterment. 
 

(a) Paragraph 9(b) (Betterment and Salvage) of the Original Agreement is hereby 
amended to add the following [Check the one (1) box that applies, and complete 

if appropriate]:  
 

 The Adjustment of the Additional Owner Utilities, pursuant to the Plans 
as amended herein, does not include any Betterment. 

 
 The Adjustment of the Additional Owner Utilities, pursuant to the Plans 

as amended herein, includes Betterment to the Additional Owner Utilities 
by reason of [insert explanation, e.g. “replacing 12” pipe with 24” 

pipe]:                     .  
 

The Developer has provided to the Owner comparative estimates for 
(i) all work to be performed by the Developer pursuant to this 
Amendment, including work attributable to the Betterment, and (ii) the 
cost to perform such work without the Betterment, which estimates are 
hereby approved by the Owner. The estimated cost of the Developer 
work under this Amendment which is attributable to Betterment is 
$     , calculated by subtracting (ii) from (i). The percentage of the 
total cost of the Developer work under this Amendment which is 
attributable to Betterment is      %, calculated by subtracting (ii) from 
(i), which remainder is divided by (i). 

 
(b) If the above Paragraph 1.6(a) identifies Betterment, the Owner shall advance to 

the Developer, at least 14 days prior to the date scheduled for commencement of 
construction for Adjustment of the Additional Owner Utilities, the estimated cost 
attributable to Betterment as set forth in Paragraph 1.5(a) of this Amendment. If 
the Owner fails to advance payment to the Developer on or before the foregoing 
deadline, the Developer shall have the option of commencing and completing 
(without delay) the Adjustment work without installation of the applicable 
Betterment. [Check the one (1) appropriate provision]: 

 
 The estimated cost stated in Paragraph 1.5(a) of this Amendment is the 

agreed and final amount due for Betterment under this Amendment, and 
accordingly no adjustment (either up or down) of such amount shall be 
made based on actual costs. 

 
 The Owner is responsible for the Developer Actual Cost for the 

identified Betterment. Accordingly, upon completion of all Adjustment 
work to be performed by both parties pursuant to this Amendment, (i) the 
Owner shall pay to the Developer the amount, if any, by which the actual 
cost of the Betterment (determined as provided below in this paragraph) 
exceeds the estimated cost advanced by the Owner, or (ii) the Developer 
shall refund to the Owner the amount, if any, by which such advance 
exceeds such actual cost, as applicable. Any additional payment by the 
Owner shall be due within 60 days after the Owner’s receipt of the 
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Developers invoice therefor, together with supporting documentation; 
any refund shall be due within 60 days after completion of the 
Adjustment work under this Amendment. The Actual Cost of Betterment 
incurred by the Developer shall be calculated by multiplying (i) the 
Betterment percentage stated in Paragraph 1.5(a) of this Amendment, by 
(ii) the Actual Cost of all work performed by the Developer pursuant to 
this Amendment (including work attributable to the Betterment), as 
invoiced by the Developer to the Owner. 

 
(c) The determinations and calculations of Betterment described in this Amendment 

shall exclude right of way acquisition costs. Betterment in connection with right 
of way acquisition is addressed in Paragraph 15 of the Original Agreement. 

 
1.6 Miscellaneous. 
 

(a) The Owner and the Developer agree to refer to this Amendment, designated by 
the “Amendment No.” and “Agreement Number” indicated on page 1 above, on 
all future correspondence regarding the Adjustment work that is the subject of 
this Amendment and to track separately all costs relating to this Amendment and 
the Adjustment work described herein. 

 
(b) [Include any other proposed amendments allowed by applicable Law.] 
 
 
 
 

2. General. 
 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 

 
(b) This Amendment may be executed in any number of counterparts. Each such counterpart 

hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

 
(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.  

In no event shall the responsibility, as between the Owner and the Developer, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

 
(d) This Amendment shall become effective upon the later of (a) the date of signing by the 

last party (either the Owner or the Developer) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative below. 
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APPROVED BY: 
 

TEXAS DEPARTMENT OF 

TRANSPORTATION 

 
By:  Donald C. Toner, Jr., SR/WA 
        [Printed Name] 
 
 
By:                                       
        Authorized Signature 
 

                     [Title] 
Strategic Projects Division 

 
Date:                           
 

 

OWNER 

 
      
By:                           
       [Print Name] 
 
 
By:                            
       Duly Authorized Representative Signature 
 

                     [Title] 
                     [Company] 

 
Date:                           

 
 

 

DEVELOPER 

 
      
By:                           
       [Print Name] 
 
 
By:                            
       Duly Authorized Representative 
 

                     [Title] 
                     [Company] 

 
Date:                           
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 Highway:              
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UTILITY ADJUSTMENT AGREEMENT AMENDMENT  

(Owner Managed) 

(Amendment No.       to Agreement No.:       - U -      ) 

 

 

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between, hereinafter identified as the “Developer” and                , 
hereinafter identified as the “Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the  project identified above (the “Project”, as 
more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and 
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the 
obligation to design, construct, and potentially maintain the Project, including causing the removal, 
relocation, or other necessary adjustment of existing Utilities impacted by the Project (collectively, 
“Adjustment”); and 

WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment 
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if 
any (the “Original Agreement”), which provides for the Adjustment of certain Utilities owned and/or 
operated by the Owner (the “Utilities”); and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the Adjustment of Owner Utilities facilities not covered by the Original Agreement; 
and 

WHEREAS, the parties desire to amend the Original Agreement to add Additional Owner Utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment.  The Original Agreement is hereby amended as follows: 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner 
Utilities in the Original Agreement is hereby amended to add the following Utility 
facility(ies) (“Additional Owner Utilities”) and proposed Adjustment(s) [insert below a 

description of the affected facilities (by type, size and location) as well as a brief 

description of the nature of the Adjustment work to be performed (e.g., “adjust 12” 
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waterline from approximately Highway Station 100+00 to approximately Highway 

Station 200+00”)]:           . 
 

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to 
add thereto the Plans, specifications and cost estimates attached hereto as Exhibit A. 

 
(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted 

upon execution to TxDOT in accordance with Paragraph 2 of the Original Agreement, 
and Paragraph 2 shall apply to this Amendment and the Plans attached hereto in the same 
manner as if this Amendment were the Original Agreement. If the Owner claims an 
Existing Utility Property Interest for any of the Additional Owner Utilities, 
documentation with respect to such claim shall be submitted to TxDOT as part of this 
Amendment and the attached Plans, in accordance with Paragraph 16(a) of the Original 
Agreement. 

 
(d) Paragraph 4(f) of the Original Agreement is hereby amended to add the following 

deadline for the Adjustment of the Additional Owner Utilities [check one (1) box that 

applies]: 

 

 Owner shall complete all of the Utility reconstruction and relocation work, 
including final testing and acceptance thereof, on or before           , 
20     . 

 
 Owner shall complete all of the Utility reconstruction and relocation work, 

including final testing and acceptance thereof, within       calendar days after 
delivery to Owner of a notice to proceed by Developer; 

 
(e) For purposes of Paragraph 5(b) of the Original Agreement, the Owner’s costs associated 

with Adjustment of the Additional Owner Utilities shall be developed pursuant to the 
method checked and described below, [check only one (1) box]: 

 
 (1) Actual costs accumulated in accordance with a work order accounting 

procedure prescribed by the applicable Federal or State regulatory body (“Actual 

Cost”); 
 

 (2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations (“Actual Cost”); or 

 
 (3) The agreed sum of $          (“Agreed Sum”), as supported by the 

analysis of estimated costs attached hereto as part of Exhibit A. 
 
(f) For purposes of Paragraph 6 of the Original Agreement, responsibility for the Agreed 

Sum or Actual Cost, as applicable, of all Adjustment work to be performed pursuant to 
this Amendment shall be allocated between the Developer and the Owner as identified in 
Exhibit A and in accordance with § 203.092 of the Texas Transportation Code.  An 
allocation percentage may be determined by application of an eligibility ratio, if 
appropriate, as detailed in Exhibit A; provided, however, that any portion of an Agreed 
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 10 of the Original Agreement. 
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(g) Paragraph 10(b) of the Original Agreement is hereby amended to add the following 
[Check the one (1) box that applies]: 

 
 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 

amended herein, does not include any Betterment. 
 

 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, includes Betterment to the Additional Owner Utilities by reason 
of [insert explanation, e.g. “replacing 12” pipe with 24” pipe]:      . 

 
The Owner has provided to the Developer comparative estimates for (i) all costs for work 
to be performed by the Owner pursuant to this Amendment, including work attributable 
to the Betterment, and (ii) the cost to perform such work without the Betterment, which 
estimates are hereby approved by the Developer. The estimated amount of the Owner’s 
costs for work under this Agreement which is attributable to Betterment is $     , 
calculated by subtracting (ii) from (i). The percentage of the total cost of the Owner’s 
work hereunder which is attributable to Betterment is      %, calculated by subtracting 
(ii) from (i) which remainder shall be divided by (i). 

 
(h) The following shall apply to any Betterment described in Paragraph 1(g) of this 

Amendment: 
 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 
1(e) of this Amendment, then the agreed sum stated in that Paragraph includes 
any credits due to the Developer on account of the identified Betterment, and no 
further adjustment shall be made on account of same. 

 
(ii) If the Owner’s costs are developed under procedure (1) or (2) described in 

Paragraph 1(e) of this Amendment, the parties agree as follows [check the one 

(1) appropriate provision]: 
 

  The estimated cost stated in Paragraph 1(g) of this Amendment is the 
agreed and final amount due for Betterment under this Amendment. 
Accordingly, each intermediate invoice submitted for Adjustment(s) of 
the Additional Owner Utilities pursuant to Paragraph 7(b) of the Original 
Agreement shall credit the Developer with an appropriate amount of the 
agreed Betterment amount, proportionate to the percentage of completion 
reflected in such invoice. The final invoice submitted for Adjustment(s) 
of the Additional Owner Utilities pursuant to Paragraph 7(a) of the 
Original Agreement shall reflect the full amount of the agreed 
Betterment credit. For each invoice described in this paragraph, the credit 
for Betterment shall be applied before calculating the Developer's share 
(pursuant to Paragraph 1(e) of this Amendment) of the cost of the 
Adjustment work. No other adjustment (either up or down) shall be made 
based on actual Betterment costs. 

 
  The Owner is responsible for the actual cost of the identified Betterment, 

determined by multiplying (a) the Betterment percentage stated in 
Paragraph 1(g) of this Amendment, by (b) the actual cost of all work 
performed by the Owner pursuant to this Amendment (including work 
attributable to the Betterment), as invoiced by the Owner to the 
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Developer. Accordingly, each invoice submitted for Adjustment of the 
Additional Owner Utilities pursuant to either Paragraph 7(a) or 
Paragraph 7(b) of the Original Agreement shall credit the Developer with 
an amount calculated by multiplying (x) the Betterment percentage stated 
in Paragraph 1(g) of this Amendment, by (y) the amount billed on such 
invoice. 

 
(i) The determinations and calculations of Betterment described in this Amendment shall 

exclude right of way acquisition costs. Betterment in connection with ROW acquisition is 
addressed in Paragraph 16 of the Original Agreement. 

 
(j) Owner and the Developer agree to refer to this Amendment, designated by the 

“Amendment No.” and “Agreement number” indicated on page 1 above, on all future 
correspondence regarding the Adjustment work that is the subject of this Amendment and 
to track separately all costs relating to this Amendment and the Adjustment work 
described herein. 

 
(k) [Include any other proposed amendments in compliance with the applicable Law.] 

 
 
2. General. 
 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 

 
(b) This Amendment may be executed in any number of counterparts. Each such counterpart 

hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

 
(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.  

In no event shall the responsibility, as between the Owner and the Developer, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

 
(d) This Amendment shall become effective upon the later of (a) the date of signing by the 

last party (either the Owner or the Developer) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative below. 
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APPROVED BY: 

 

TEXAS DEPARTMENT OF 

TRANSPORTATION 

 

By:  Donald C. Toner, Jr., SR/WA 

        [Printed Name] 

 

 

By:                           

 Authorized Signature 

 

                     [Title] 

Strategic Projects Division 

 

Date:                           

 

 

OWNER 

 

      

By:                           

       [Print Owner Name] 

 

 

By:                            

       Duly Authorized Representative 

 

                     [Title] 

                     [Company] 

 

Date:                           

 
 

 

DEVELOPER 

 

      

By:                           

       [Print Name] 

 

 

By:                            

       Duly Authorized Representative 

 

 

                     [Title] 

                     [Company] 

 

Date:                           
 

 



Notice of Confidentiality Rights:  If you are a natural person, you may remove or strike any of the 
following information from this instrument before it is filed for record in the public records:  
your Social Security Number or your Driver's License Number. 
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Texas

of Transportation
Department

QUITCLAIM DEED 
 
THE STATE OF TEXAS §  
 §  
COUNTY OF       § KNOW ALL MEN BY THESE PRESENTS: 
 
That,       of the County of      , State of Texas, hereinafter referred to as Grantors, whether one or 
more, for and in consideration of the sum of       Dollars ($     ) and other good and valuable 
consideration to Grantors in hand paid by the State of Texas, acting by and through the Texas 
Transportation Commission, the receipt of which is hereby acknowledged, and for which no lien is 
retained, either expressed or implied, have Quitclaimed and do by these presents Bargain, Sell, Release 
and forever Quitclaim unto the State of Texas all of Grantors’ right, title, interest, claim and demand in 
and to that certain tract or parcel of land, situated in the County of       , State of Texas, more 
particularly described in Exhibit “A,” attached hereto and incorporated herein for any and all purposes. 
 
Type in District description of acquisition here. 
 
TO HAVE AND TO HOLD for said purposes together with all and singular the rights, privileges, and 
appurtenances thereto in any manner belonging unto the said State of Texas forever. 
 
IN WITNESS WHEREOF, this instrument is executed on this the       day of      ,      . 
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Acknowledgement 

State of Texas 
County of       
 
This instrument was acknowledged before me on            
 
by            .  

 
 

       
Notary Public's Signature 

               
 

Corporate Acknowledgment 
State of Texas 
County of       
 
This instrument was acknowledged before me on                   by  
 
        ,        
 
of          , a       
 
corporation, on behalf of said corporation. 
 

    
Notary Public's Signature 

 
 

 
 



PERMIT NUMBER     
GLOBAL POSITIONING SYSTEM COORDINATES (GPS) 
NORTH AMERICAN DATUM 1983, (1993 ADJUSTMENT) 

IN DECIMAL DEGREES(DD) 

 
 

LATITUDE (DD) LONGITUDE (DD) 
 BEGIN   
END   
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To the Texas Transportation Commission 

c/o District Engineer, Texas Department of Transportation Date____________ 

 _______________________________ , Texas 

Formal notice is hereby given that   _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

proposes to place a  _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  

line within the right of way of                    , RM                      , Displ.                     , to RM                      Displ.                     in 

_____________________County Texas, MNT Sec. No._ _ _ _ _ _ _ as follows: (give location, length, general design, etc. 

Use additional sheet as needed) 

___________________________________________________________________________________________________ 

___________________________________________________________________________________________________ 

___________________________________________________________________________________________________

We will construct and maintain the line on the highway right of way as shown on the attached drawing and in accordance with 
the rules, regulations and policies of the Texas Department of Transportation (TxDOT), and all governing laws, including, but 
not limited to, the "Texas Engineering Practice Act," "Federal Clean Water Act," the "National Endangered Species Act," 
"Americans with Disabilities Act," and the "Federal Historic Preservation Act."  Upon request by TxDOT at any time, we will 
submit to TxDOT proof of compliance with all governing laws, rules and regulations before commencement of construction.  
Plans shall include the design, proposed location, vertical elevations, and horizontal alignments of the facility based on the 
department's survey datum, the relationship to existing highway facilities and the right of way line, traffic safety and access 
procedures, and location of existing utilities that may be affected by the proposed utility facility.  The location and description 
of the proposed line and appurtenances is more fully shown by a complete set of drawings attached to this Utility Installation 
Request (Request). We will give plans to TxDOT for each future proposed modification or expansion to our facility and TxDOT 
will have 30 days to review and approve the plans prior to commencement of the work. A new Request may be required as a 
condition of approval. Our organization will use Best Management Practices to minimize erosion and sedimentation resulting 
from the proposed installation, and we will revegetate the project area as indicated under "Revegetation Special Provisions." 
We will also ensure that traffic control measures complying with applicable portions of the Texas Manual of Uniform Traffic 
Control Devices will be installed and maintained for the duration of this installation. 

When installing, modifying or maintaining our utility on controlled access facilities, we shall conform to the Texas 
Transportation Code, Title 6 Roadways, Chapter 203, Subchapter C, Control of Access, §203.031 (http://www.statutes. 
legis.state.tx.us/).  We shall limit access for servicing this installation to access via (a) frontage roads where provided, (b) 
nearby or adjacent public roads or streets, (c) trails along or near the highway right of way lines, connecting only to an 
intersecting road; from any one or all of which entry may be made to the outer portion of the highway right of way for normal 
service and maintenance operations.  Our rights of access to the through traffic roadways and ramps shall be subject to the 
same rules and regulations that apply to the general public. 

It is expressly understood that TxDOT does not purport hereby to grant any right, claim, title or easement in or upon 
highway right of way. TxDOT may require us to relocate this line, subject to the provisions of governing laws, by giving us at 
least 30 days written notice. We understand a new Request will be required for the relocation. We will notify TxDOT prior to 
commencement of any operation which requires pruning of trees so that TxDOT may provide specifications to govern 
performance of work, including trimming, topping, tree balance, type of cuts,  painting cuts and clean up. We understand 
that these specifications are intended to preserve TxDOT's considerable investment in highway beautification plantings and 
by reducing damage due to trimming and to protect known endangered species. 

Our installation shall not damage any part of the roadway structure or associated appurtenances. We will make adequate 
provisions to cause minimum inconveniences to the traveling public and adjacent property owners. We will not open-cut 
driveways or intersecting roadways without specific written permission from the owner. 
 
Following approval, we will begin construction on or after   

Month/Day/Year
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We understand TxDOT may place additional provisions and requirements as listed below, based upon, but not limited to, 
the type of utility being installed, local site conditions, soil types and traffic. 
 

Additional Provisions and Requirements (for TxDOT input only) 
 • General Special Provisions: 
 X Are attached. 
 � Are not attached. 
  
 • As-built Plans/Certifications of Construction: 
 � Are required and shall be certified as accurate by an authorized representative of the company. 
 � Are required and shall be signed and sealed by a State of Texas Licensed Professional Engineer. 
 � Are not required 
 � Certification that utility was installed as approved 

 
• Re-vegetation Special Provisions:  In order to minimize erosion and sedimentation resulting from the 
proposed installation, the project area will be re-vegetated: 

 � in accordance with TxDOT's Standard Specification Item 164 which specifies the appropriate grass seed mix  
to be used, or: 

 � as indicated on the attachment. 

TxDOT Representative to be notified 48 hours prior to beginning construction: 
If approved, we understand we will assume all risks associated with this installation within the TxDOT right of way. These 
risks include injuries to our workers, damage to contiguous utility lines that may be in the area and injuries or damage 
resulting from our failure to properly install and maintain the line. 
If the character, use or function of our installation is materially changed from that approved under this Request, we will 
notify TxDOT within 30 days after the change. In the event of a voluntary or involuntary loss of public utility status, or other 
legal authority for longitudinal placement of the utility facility in the highway, or there is an abandonment of the facility 
without the approval of TxDOT, we wiII at our expense remove the unauthorized portion of the facility from the right of way. 
 
If installation of the line is not begun prior to the 91st calendar day from date of issuance, we acknowledge that, unless 
otherwise extended, TxDOT's approval of this Request will automatically expire, and we will be required to resubmit our 
Request. All Request submissions, whether due to expiration of approval under this paragraph or new Requests for 
modifications and relocations shall be in accordance with the governing laws, rules, regulations and policies existing at the 
time of submission. In the event we fail to comply with any or all of the requirements as set forth in this Request, the State 
may take such action as it deems appropriate to compel our compliance. 
 
By signing as/for the requestor below, I certify that I am authorized to represent the requestor, that I agree to the provisions 
and requirements included in this Utility Installation Request,  and our commencement of construction will further attest to 
our review and acceptance of said additional provisions and requirements. 

 

APPROVED BY  TxDOT 
 
Date: 

 
By: 

 
Signature: 

 
Title: 

 
Address: 

 

City  State  Zip Code 

( ) 

Area Code  Telephone Number 

  Contact/Help  
 

REQUESTOR 

 
Date: 

 
By: 
 
Signature: 
 
Title: 
 
Address: 
 

City  State  Zip Code 
(  ) 

Area Code  Telephone Number 
Privacy Statement  



 
GENERAL SPECIAL PROVISION 

1. Requestor agrees to perform all project coordination, scheduling, notifications, permit requirements 
and submittals through TxDOT’s designated design-build contractor or Developer listed below: 

  
[Insert contractors contact information] 

 



 
 

______ __________   
Initial Date   

Utility   
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U-Number:  

ROW CSJ:  County:  
District:  Highway:  
Federal Project No.:  From:  
Projected Highway Letting Date:  To:  
 
WHEREAS, the State of Texas, (“State”), acting by and through the Texas Department of Transportation 
(“TxDOT”), proposes to make certain highway improvements on that section of the above-indicated highway; and 
 
WHEREAS, the      , (“Utility”), proposes to remain in place, adjust or relocate certain of its facilities, if 
applicable, and retain title to any property rights it may have on, along or across, and within or over such limits of 
the highway right of way as indicated by the location map attached hereto. 
 
NOW, THEREFORE, in consideration of the covenants and acknowledgements herein contained, the parties 
mutually agree as follows: 
 
It is agreed that joint usage for both highway and utility purposes will be made of the area within the highway right 
of way limits as such area is defined and to the extent indicated on the aforementioned plans or sketches. Nothing 
in this Acknowledgement shall serve to modify or extinguish any compensable property interest vested in the 
Utility within the above described area. If the facilities shown in the aforementioned plans need to be altered or 
modified or new facilities constructed to either accommodate the proposed highway improvements or as part of 
Utility’s future proposed changes to its own facilities, Utility agrees to notify TxDOT at least 30 days prior 
thereto, and to furnish necessary plans showing location and type of construction, unless an emergency situation 
occurs and immediate action is required. If an emergency situation occurs and immediate action is required, 
Utility agrees to notify TxDOT promptly. If such alteration, modification or new construction is in conflict with the 
current highway or planned future highway improvements, or could endanger the traveling public using said 
highway, TxDOT shall have the right, after receipt of such notice, to prescribe such regulations as necessary for 
the protection of the highway facility and the traveling public using said highway. Such regulations shall not 
extend, however, to requiring the placement of intended overhead lines underground or the routing of any lines 
outside of the area of joint usage above described. 
 
If Utility’s facilities are located along a controlled access highway, Utility agrees that ingress and egress for 
servicing its facilities will be limited to frontage roads where provided, nearby or adjacent public roads and streets, 
or trails along or near the highway right of way lines which only connect to an intersecting road. Entry may be 
made to the outer portion of the highway right of way from any one or all access points. Where supports, 
manholes or other appurtenances of the Utility’s facilities are located in medians or interchange areas, access 
from the through-traffic roadways or ramps will be allowed by permit issued by the State to the Utility setting forth 
the conditions for policing and other controls to protect highway users. In an emergency situation, if the means of 
access or service operations as herein provided will not permit emergency repairs as required for the safety and 
welfare of the public, the Utility shall have a temporary right of access to and from the through-traffic roadways 
and ramps as necessary to accomplish the required repairs, provided TxDOT is notified immediately when such 
repairs are initiated and adequate provision is made by Utility for the convenience and safety of highway traffic. 
Except as expressly provided herein, the Utility’s rights of access to the through-traffic roadways and/or ramps 
shall be subject to the same rules and regulations as apply to the general public. 
 

Texas

of Transportation
Department
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______ __________   
Initial Date   

Utility   
 

If Utility’s facilities are located along a non-controlled access highway, the Utility’s rights of ingress and egress 
to the through-traffic roadways and/or ramps are subject to the same rules and regulations as apply to the general 
public. 
 
Participation in actual costs incurred by the Utility for any future adjustment, removal or relocation of utility 
facilities required by highway construction shall be in accordance with applicable laws of the State of Texas. 
 
It is expressly understood that Utility conducts the new installation, adjustment, removal, and/or relocation at its 
own risk, and that TxDOT makes no warranties or representations regarding the existence or location of utilities 
currently within its right of way. 
 
The Utility and the State, by execution of this Acknowledgement , do not waive or relinquish any right that they 
may have under the law. 
 
The signatories to this Acknowledgement warrant that each has the authority to enter into this Acknowledgement 
on behalf of the party represented. 
 
IN WITNESS WHEREOF, the parties hereto have affixed their signatures. 

Owner:  
 Name of Utility 

By: 

 

 Authorized Signature 

  
 Print or Type Name 

Title:  

Date:  
  

 

 

The State of Texas 
 

Executed and approved for the Texas 
Transportation Commission for the purpose and 
effect of activating and/or carrying out the orders, 
established policies or work programs heretofore 
approved and authorized by the Texas 
Transportation Commission. 

By:  
 Donald C. Toner, Jr. SR/WA 

Director – Strategic Projects Right of Way 
Strategic Projects Division 
Texas Department of Transportation  

Date:  

 

 
 
 
 
 


	Attachment 6-1  Utility forms
	Harbor Bridge Attachment 6-1 Utility Forms (REV 1_15).pdf
	SPD ROW-U-CDA-PUAA-DM (REV 01_15)
	Exhibit A & B PUAA-DM
	SPD ROW-U-CDA-PUAA-OM (REV 01_15)
	Exhibit A & B PUAA-OM
	Exhibit C OM - Statement Covering Contract Work (REV 01_15)
	SPD ROW-[Project Name]-U-[#] Affidavit
	SPD ROW-CDA-USO-UM
	SPD ROW-U-AdjCheck
	SPD ROW-U-CDA-UAAA-DM (REV 01_15)
	SPD ROW-U-CDA-UAAA-OM (REV 01_15)
	Quitclaim Deed.pdf
	Quitclaim Deed

	SPD-ROW-U-UJUA.pdf
	IN WITNESS WHEREOF, the parties hereto have affixed their signatures.



