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UTILITY ADJUSTMENT CHECKLIST 
(To be included with Utility Assembly Submittal) 

U-No.: 

District: 

Utility Owner: 

County(ies): 

CSJ No(s).: R- C- 

Project Limits: to 

Federal ROW Project No.: 

Reimbursement (check one (1) box): Actual Cost Lump Sum Non-Reimbursable 

Alternate Procedure Approval Date: 

Description of Work (Approximate from/to stationing and line type): 

Estimated Start Date: , 20 

Estimated Completion or Duration: , 20 

Estimated Total Adjustment Costs: $0.00 

Estimated Betterment (in dollars and calculated %): $0.00 0% 

Estimated Accrued Depreciation: $0.00 

Estimated Salvage: $0.00 

Credits and Vouchers: $0.00 

Eligibility Ratio (calculated and supported %) $0.00 0% 

Noteworthy Issues/Items: 
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ASSEMBLY PACKAGE 

1. Have the required number of Utility Adjustment Assemblies of which the TxDOT Copy is color 
coded, been submitted? 

Yes No N/A 

2. Have the following forms been submitted? 

PUAA/UAAA: Yes No N/A 
UJUA: Yes No N/A 
Statement Contract Work: Yes No N/A 
U-1 Affidavit: Yes No N/A 
Quitclaim Deed: Yes No N/A 
UM/UDC Sign Off: Yes No N/A 

3. Are all forms submitted complete and correct for the situation/circumstance of the Utility 
Adjustment? 

Yes No N/A 

TRANSMITTAL MEMO 

4. If the Adjustment has unique characteristics, does the transmittal include explanations and 
clarifications? 

Yes No N/A 

5. Has a recommendation for approval been stated? 

Yes No N/A 

6. If the Utility Adjustment is in more than one (1) RCSJ (Local Jurisdictional Boundary), have the 
percentages in each jurisdiction been detailed? 

Yes No N/A 
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UTILITY ADJUSTMENT AGREEMENT 

7. Have language modifications to the utility agreement been approved by TxDOT? 

Yes No N/A 

8. Has the Utility consultant-engineering contract been reviewed and approved by the Developer’s 
Utility Manager (UM)? 

Yes No N/A 

UTILITY ADJUSTMENT PLANS AND SPECIFICATIONS 

9. Plans folded so as to fit into 8.5” x 11” file? 

Yes No N/A 

10. Have the Utility Adjustments been designed for the Proposed Configuration? 

Yes No N/A 

11. Project or vicinity plan provided? 

Yes No N/A 

12. Have the plans for the Utility Adjustment been sealed by a Registered Professional Engineer 
(PE)? 

Yes No N/A 

13. Has the Utility Owner signed the cover sheet of the plans verifying review and approval, if 
Developer is responsible for Engineering on either Owner Managed or Developer Managed 
Agreement? 

Yes No N/A 

14. Backfill requirements met (item 400 referenced)? 

Yes No N/A 

15. If excavation is required, do the plans included a note on OSHA trench excavation protection? 

Yes No N/A 

16. Is a note provided in the plans that the adjustment will conform with the TMUTCD? 
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Yes No N/A 
17. If the adjustment involves a plastic water, sanitary sewer, or gas line, has a metal detection wire 

been included in the estimate or with detailed in the plans? 

Yes No N/A 

18. Has Barlow’s Formula information been submitted for un-encased high pressure pipelines? (The 
Barlow’s calculation must be provided by the utility owner. The following information is required 
to complete Barlow’s formula. S=Yield Strength, Wall thickness = t, Outside Diameter = D, 
Design Factor = F.  Maximum Operating Pressure must also be given and compared to the 
pressure calculated with Barlow’s. The Barlow calculation must be shown with the submission.) 

Yes No N/A 

19. If the pipeline is un-encased, is there adequate coating, wrapping and cathodic protection? 

Yes No N/A 

20. Information on plans sufficient and adequate to: 

Determine necessity and justification of proposed work? 

Yes No N/A 

Demonstrate Utility Accommodation Rules compliance? 

Yes No N/A 

Indicate highway stationing, existing and proposed ROW, offsets from proposed ROW, existing 
and proposed grades, and edge of pavement lines? 

Yes No N/A 

Provide any other necessary or essential information such as pressure, flow, offset, type, 
condition, wall thickness, specifications etc.? 

Yes No N/A 

21. Is this Utility Adjustment within ROW project limits or directly related to work required within 
project limits? 

Yes No N/A 

22. Are any of the proposed utility facilities installed longitudinally within a control of access? 

Yes No N/A 
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COST ESTIMATE 

23. Has the Developer’s Utility Design Coordinator located on the plans the major items of material 
listed on the estimate by scaling or stationing? 

Yes No N/A 

24. If the agreed sum method has been marked, has a detailed, itemized estimate and matching plans 
been provided? 

Yes No N/A 

25. Is the estimate properly and adequately itemized and detailed? 

Yes No N/A 

26. Are overheads and loadings checked for reasonableness? 

Yes No N/A 

27. Replacement utility ROW charges justified and supported? 

Yes No N/A 

28. Eligibility ratio calculated and recommended? 

Yes No N/A 

29. Betterment credit applicable? 

Yes No N/A 

If yes, is credit calculated and applied properly? 

Yes No N/A 

30. Accrued Depreciation credit applicable? 

Yes No N/A 

If yes, is credit calculated and applied properly? 
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Yes No N/A 
31. Salvage credit applicable? 

Yes No N/A 

If yes, is credit applied properly? 

Yes No N/A 

32. Estimate extensions checked? 

Yes No N/A 

AFFIDAVIT OF PROPERTY INTEREST 

33. Proof of compensable property interest established by utility where applicable? 

Yes No N/A 

If yes, according to the “Real Property Interest” paragraph of the PUAA: 

Does the estimate detail reimbursement for “New Property” interest? 

Yes No N/A 

Does the estimate detail compensation for relinquishing “Existing Property” interest? 

Yes No N/A 

Did the utility owner provide a letter stating that they will quitclaim their property interest at no 
costs or an agreed sum if new utility property interests are not being acquired? 

Yes No N/A 

34. Have the parcel ID numbers to be Quitclaimed been identified? 

Yes No N/A 

35. Has the owner provided a signed letter of intent to Quitclaim, and has a copy of the correct 
Quitclaim Deed(s) been submitted? 

Yes No N/A 
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R.O.W. MAPS 

36. Approved and current ROW Maps on file with project office? 

Yes No N/A 

37. Have the existing and proposed utility facilities been plotted on the ROW map and attached to 
this assembly? 

Yes No N/A 

COMMENTS: 

Prepared by: ______________________________ 
Utility Design Coordinator 

______________________________ 
Date 

Recommended for 
Approval by: ______________________________ 

Quality Control 
______________________________ 

Date 

Approved by: ______________________________ 
Utility Manager 

______________________________ 
Date 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Fed. Proj. No.: 
Limits: to 

PROJECT UTILITY ADJUSTMENT AGREEMENT 
(DB Contractor-Managed) 

Agreement No.: -U-

THIS AGREEMENT, by and between [DB Contractor], hereinafter identified as the “DB Contractor” 
and [Utility Owner], hereinafter identified as the “Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
projects as part of the state highway system throughout the State of Texas, all in conformance with the 
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 of the Texas Transportation Code, as 
amended; and 

WHEREAS, TxDOT proposes to construct a project identified as [Project Name] (the “Project”) and 
classified as either Interstate, Toll or Traditional (meaning eligibility based on existing compensable 
interest in the land occupied by the facility to be relocated within the proposed highway right of way 
limits) as indicated below (check one (1) box). Reimbursement will be authorized by the type of project 
selected below in conformance with §203.092 of the Transportation Code, 

Interstate 

Toll 

Traditional 

; and 

WHEREAS, pursuant to that certain Design-Build Contract (“DBC”) by and between TxDOT and the 
DB Contractor with respect to the Project, the DB Contractor has undertaken the obligation to design, 
construct, finance, operate and maintain the Project and adhere to all requirements in the DBC; and 

WHEREAS, the DB Contractor’s duties pursuant to the DBC include causing the relocation, removal or 
other necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 
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WHEREAS, the DB Contractor has notified the Owner that certain of its facilities and appurtenances (the 
“Owner Utilities”) are in locational conflict with the Project (and/or with the Ultimate Configuration of 
the Project), and the Owner has requested that the DB Contractor undertake the Adjustment of the Owner 
Utilities as necessary to accommodate the Project (and the Ultimate Configuration) and the Owner agrees 
that the “Project” will be constructed in accordance with §203.092 of the Texas Transportation Code, as 
amended, and 23 CFR 645 Subpart A (Utility Relocations, Adjustments and Reimbursement); and 

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief 
description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
approximately Highway Station 100+00 to approximately Highway Station 200+00)]: 

; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and 

WHEREAS, the DB Contractor and the Owner desire to implement the Adjustment of the Owner 
Utilities by entering into this Agreement. 

AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the DB Contractor and the Owner agree as follows: 

1. Preparation of Plans. [Check one (1) box that applies:] 

The DB Contractor has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities. The DB Contractor represents and warrants that the 
Plans conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), as set forth in 43 Texas Administrative Code 
Part 1, Chapter 21, Subchapter C, et seq. (the “UAR”). By its execution of this 
Agreement or by the signing of the Plans, the Owner hereby approves and confirms that 
the Plans are in compliance with the “standards” described in Paragraph 3(a)(4). 

The Owner has provided plans, required specifications and cost estimates, attached hereto 
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner 
Utilities. The Owner represents and warrants that the Plans conform to the most recent 
Utility Accommodation Rules issued by the Texas Department of Transportation 
(“TxDOT”), as set forth in 43 Texas Administrative Code Part 1, Chapter 21, Subchapter 
C, et seq. (the “UAR”). By its execution of this Agreement, the DB Contractor and the 
Owner hereby approve the Plans. The Owner also has provided to the DB Contractor a 
Utility plan view map illustrating the location of existing and proposed Utility facilities 
on the DB Contractor’s right of way map of the Project. With regard to its preparation of 
the Plans, the Owner represents as follows [check one (1) box that applies]: 
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The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work. 

The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs. Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project. The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

2. Review by TxDOT. The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement by the DB Contractor and the Owner, the DB 
Contractor will submit this Agreement, together with the attached Plans, to TxDOT for 
its review and approval as part of a package referred to as a “Utility Assembly”. The 
parties agree to cooperate in good faith to modify this Agreement and/or the Plans, as 
necessary and mutually acceptable to all parties, to respond to any comments made by 
TxDOT thereon. Without limiting the generality of the foregoing: 

(1) The Owner agrees to respond (with comment and/or acceptance) to any modified 
Plans and/or Agreement prepared by the DB Contractor in response to TxDOT 
comments within 14 Business Days after receipt of such modifications; and 

(2) If the Owner originally prepared the Plans, the Owner agrees to modify the Plans 
in response to TxDOT comments and to submit such modified Plans to the DB 
Contractor for its comment and/or approval (and re-submittal to TxDOT for its 
comment and/or approval) within 14 Business Days after receipt of TxDOT’s 
comments. 

The Owner’s failure to timely respond to any modified Plans submitted by the DB 
Contractor pursuant to this paragraph shall be deemed the Owner’s approval of same. If 
the Owner fails to timely prepare modified Plans which are its responsibility hereunder, 
then the DB Contractor shall have the right to modify the Plans for the Owner’s approval 
as if the DB Contractor had originally prepared the Plans. The process set forth in this 
paragraph will be repeated until the Owner, the DB Contractor and TxDOT have all 
approved this Agreement and the Plans. 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments and approval 
of a Utility Assembly or any component thereof shall constitute TxDOT’s approval of the 
location and manner in which a Utility Assembly will be installed, adjusted, or relocated 
within the State Highway right of way (the “ROW”), subject to the DB Contractor and 
the Owner’s satisfactory performance of the Adjustment work in accordance with the 
approved Plans. TxDOT has no duty to review Owner Utilities or components for their 
quality or adequacy to provide the intended Utility service. 
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3. Design and Construction Standards. 

(a) All design and construction performed for the Adjustment work which is the subject of 
this Agreement shall comply with and conform to the following: 

(1) All applicable local and State Laws, regulations, decrees, ordinances and 
policies, including the UAR, the Utility Manual issued by TxDOT (to the extent 
its requirements are mandatory for the Utility Adjustment necessitated by the 
Project, as communicated to the Owner by the DB Contractor or TxDOT), the 
requirements of the DBC, and the policies of TxDOT; 

(2) All Federal Laws, regulations, decrees, ordinances and policies applicable to 
projects receiving Federal funding, financing and/or credit assistance, including 
without limitation, 23 CFR 645 Subpart A and B; and the Buy America 
provisions of 23 U.S.C. §313 and 23 CFR 635.410. The Utility Owner shall 
supply, upon request by the DB Contractor or TxDOT, proof of compliance with 
the aforementioned Laws, rules and regulations prior to the commencement of 
construction; 

(3) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; 

(4) The standard specifications, standards of practice, and construction methods 
(collectively, “standards”) which the Owner customarily applies to Utility 
facilities comparable to the Owner Utilities that are constructed by the Owner or 
for the Owner by its contractors at the Owner’s expense, which standards are 
current at the time this Agreement is signed by the Owner, and which the Owner 
has submitted to the DB Contractor in writing; and 

(5) Owner agrees that all service matters must be placed outside of the State ROW. 

(b) Such design and construction also shall be consistent and compatible with: 

(1) The DB Contractor’s current design and construction of the Project; 

(2) The Ultimate Configuration for the Project; and 

(3) Any other Utilities being installed in the same vicinity. 

The Owner acknowledges receipt of Project plans and Ultimate Configuration documents 
from the DB Contractor as necessary to comply with the foregoing. In case of any 
inconsistency among any of the standards referenced in this Agreement, the most 
stringent standard shall apply. 

(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 
detail all Utility facilities that the Owner intends to abandon in place rather than remove, 
including material type, quantity, size, age and condition. No facilities containing 
hazardous or contaminated materials may be abandoned, but shall be specifically 
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identified and removed in accordance with the requirements of subparagraph (a). It is 
understood and agreed that the DB Contractor shall not pay for the assessment and 
remediation or other corrective action relating to soil and ground water contamination 
caused by the Utility facility prior to the removal. 

4. Responsibility for Costs of Adjustment Work. With the exception of any Betterment 
(hereinafter defined), the parties shall allocate the cost of any Adjustment between themselves as 
identified in Exhibit A and in accordance with §203.092 of the Texas Transportation Code. An 
allocation percentage may be determined by application of an eligibility ratio, if appropriate, as 
detailed in Exhibit A. 

5. Construction by the DB Contractor. 

(a) The Owner hereby requests that the DB Contractor perform the construction necessary to 
adjust the Owner Utilities and the DB Contractor hereby agrees to perform such 
construction. All construction work hereunder shall be performed in a good and 
workmanlike manner, and in accordance with the Plans (except as modified pursuant to 
Paragraph 16). 

(b) The DB Contractor shall retain such contractor or contractors as are necessary to adjust 
the Owner Utilities. 

(c) The DB Contractor shall obtain all permits necessary for the construction to be performed 
by the DB Contractor hereunder, and the Owner shall cooperate in that process as needed. 

6. Reimbursement of Owner’s Indirect Costs. 

(a) DB Contractor agrees to reimburse the Owner its share, if applicable, of the Owner’s 
indirect costs (e.g., engineering, inspection, testing, ROW) as identified in Exhibit A. 
When requested by the Owner, monthly progress payments will be made. The monthly 
payment will not exceed 90% of the estimated indirect work done to date. Once the 
indirect work is complete, final payment of the eligible indirect costs will be made. 
Intermediate payments shall not be construed as final payment for any items included in 
the intermediate payment. 

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one (1) box]: 

(1) Actual related indirect costs accumulated in accordance with: 

(i) A work order accounting procedure prescribed by the applicable 
Federal or State regulatory body, or 

(ii) Established accounting procedure developed by the Owner and 
which the Owner uses in its regular operations 

(either (i) or (ii) referred to as “Actual Cost”), OR 
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(2) The agreed sum of $ (“Agreed Sum”) as supported by the analysis 
of the Owner’s estimated costs attached hereto as part of Exhibit A. 

(c) All indirect costs charged to the DB Contractor by the Owner shall be reasonable and 
shall be computed using rates and schedules not exceeding those applicable to similar 
work performed by or for the Owner at the Owner’s expense. The DB Contractor’s 
performance of the Adjustment work hereunder and payment of the DB Contractor’s 
share of the Owner’s costs pursuant to this Agreement, if applicable, shall be full 
compensation to the Owner for all costs incurred by the Owner in adjusting the Owner 
Utilities (including without limitation, costs of relinquishing and/or acquiring right of 
way). 

7. Advancement of Funds by Owner for Construction Costs. 

(a) Advancement of Owner’s share, if any, of estimated costs, Exhibit A shall identify all 
estimated engineering and construction-related costs, including labor, material, 
equipment and other miscellaneous construction items. Exhibit A shall also identify the 
Owner’s and DB Contractor’s respective shares of the estimated costs. The Owner shall 
advance to the DB Contractor its allocated share, if any, of the estimated costs for 
construction and engineering work to be performed by the DB Contractor, in accordance 
with the following terms: 

The Adjustment of the Owner’s Utilities does not require advancement of funds. 

The Adjustment of the Owner’s Utilities does require advancement of funds and 
the terms agreed to between the DB Contractor and the Owner are listed below. 

[Insert terms of advance funding to be agreed between DB Contractor and Owner] 

(b) Adjustment Based on Actual Costs or Agreed Sum 

[Check the one (1) appropriate provision, if advancement of funds is required]: 

The Owner is responsible for its share of the DB Contractor’s actual cost for the 
Adjustment, including the identified Betterment. Accordingly, upon completion 
of all Adjustment work to be performed by both parties pursuant to this 
Agreement, (i) the Owner shall pay to the DB Contractor the amount, if any, by 
which the actual cost of the Betterment (as determined in Paragraph 9(b)) plus 
the actual cost of Owner’s share of the Adjustment (based on the allocation set 
forth in Exhibit A) exceeds the estimated cost advanced by the Owner, or (ii) the 
DB Contractor shall refund to the Owner the amount, if any, by which such 
advance exceeds such actual cost, as applicable. 

The Agreed Sum is the agreed and final amount due for the Adjustment, 
including any Betterment, under this Agreement. Accordingly, no adjustment 
(either up or down) of such amount shall be made based on actual costs. 
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8. Invoices. On invoices prepared by either the Owner or the DB Contractor, all costs developed 
using the “Actual Cost” method described in Paragraph 6(b)(1) shall be itemized in a format 
allowing for comparisons to the approved estimates, including listing each of the services 
performed, the amount of time spent and the date on which the service was performed. The 
original and three (3) copies of each invoice, together with (i) such supporting information to 
substantiate all invoices as reasonably requested, and (ii) such waivers and releases of liens as the 
other party may reasonably require, shall be submitted to the other party at the address for notices 
stated in Paragraph 21, unless otherwise directed pursuant to Paragraph 22. 

The Owner and the DB Contractor shall make commercially reasonable efforts to submit final 
invoices no later than 120 days after completion of work. The Owner and the DB Contractor 
hereby acknowledge and agree that any costs submitted to the other party within 12 months 
following completion of all Adjustment work to be performed by the parties pursuant to this 
Agreement shall be deemed to have been abandoned and waived. 

9. Betterment and Salvage. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility or an expansion of the existing Utility; 
provided, however, that the following are not considered Betterments: 

(1) Any upgrading which is required for accommodation of the Project; 

(2) Replacement devices or materials that are of equivalent standards although not 
identical; 

(3) Replacement of devices or materials no longer regularly manufactured with the 
next highest grade or size; 

(4) Any upgrading required by applicable Laws, regulations or ordinances; 

(5) Replacement devices or materials which are used for reasons of economy (e.g., 
non-stocked items that may be uneconomical to purchase); or 

(6) Any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(a)(4) and deemed to be of direct benefit to the 
Project. 

[Include the following for fiber optic Owner Utilities only:] Extension of an adjustment to 
the nearest splice boxes shall not be considered a Betterment if required by the Owner in 
order to maintain its written telephony standards. 

(b) It is understood and agreed that the DB Contractor shall not pay for any Betterments and 
that the Owner shall be solely responsible therefor. No Betterment may be performed 
hereunder which is incompatible with the Project or the Ultimate Configuration or which 
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cannot be performed within the other constraints of applicable Law, any applicable 
governmental approvals, including without limitation the scheduling requirements 
thereunder. 

Accordingly, the parties agree as follows [check the one (1) box that applies, and 
complete if appropriate]: 

The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 

The Adjustment of the Owner Utilities pursuant to the Plans includes a 
Betterment to the Owner Utilities by reason of [Insert explanation, e.g. 
“replacing 12” pipe with 24” pipe]: . 

The DB Contractor has provided to the Owner comparative estimates for (i) all 
work to be performed by the DB Contractor pursuant to this Agreement, 
including work attributable to the Betterment, and (ii) the cost to perform such 
work without the Betterment, which estimates are hereby approved by the 
Owner. The estimated cost of the DB Contractor’s work hereunder which is 
attributable to Betterment is $ , calculated by subtracting (ii) from (i). The 
percentage of the total cost of the DB Contractor’s work hereunder which is 
attributable to Betterment is %, calculated by subtracting (ii) from (i), 
which remainder is divided by (i). 

(c) If Paragraph 9(b) identifies Betterment, the Owner shall advance to the DB Contractor, at 
least 14 Business Days prior to the date scheduled for commencement of construction for 
Adjustment of the Owner Utilities, the estimated cost attributable to Betterment as set 
forth in Paragraph 9(b). Should the Owner fail to advance payment to the DB Contractor 
14 Business Days prior to commencement of the Adjustment construction, the DB 
Contractor shall have the option of commencing and completing (without delay) the 
Adjustment work without installation of the applicable Betterment. [If Paragraph 9(b) 
identifies Betterment, check the one (1) appropriate provision]: 

The estimated cost stated in Paragraph 9(b) is the agreed and final amount due 
for Betterment hereunder, and accordingly no adjustment (either up or down) of 
such amount shall be made based on actual costs. 

The Owner is responsible for the DB Contractor’s actual cost for the identified 
Betterment. Accordingly, upon completion of all Adjustment work to be 
performed by both parties pursuant to this Agreement, (i) the Owner shall pay to 
the DB Contractor the amount, if any, by which the actual cost of the Betterment 
(determined as provided below in this paragraph) exceeds the estimated cost 
advanced by the Owner, or (ii) the DB Contractor shall refund to the Owner the 
amount, if any, by which such advance exceeds such actual cost, as applicable. 
Any additional payment by the Owner shall be due within 60 calendar days after 
the Owner’s receipt of the DB Contractor’s invoice therefor, together with 
supporting documentation; any refund shall be due within 60 calendar days after 
completion of the Adjustment work hereunder. The actual cost of Betterment 
incurred by the DB Contractor shall be calculated by multiplying (i) the 
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Betterment percentage stated in Paragraph 9(b), by (ii) the actual cost of all work 
performed by the DB Contractor pursuant to this Agreement (including work 
attributable to the Betterment), as invoiced by the DB Contractor to the Owner. 

(d) If Paragraph 9(b) identifies Betterment, the amount allocable to Betterment in the 
Owner’s indirect costs shall be determined by applying the percentage of the Betterment 
calculated in Paragraph 9(b) to the Owner’s indirect costs. The Owner’s invoice to the 
DB Contractor for the DB Contractor’s share of the Owner’s indirect costs, shall credit 
the DB Contractor with any Betterment amount determined pursuant to this Paragraph 
9(d). 

(e) For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the 
Owner’s invoice to the DB Contractor for its costs shall credit the DB Contractor with the 
salvage value for such materials and/or parts. 

(f) The determinations and calculations of Betterment described in this Paragraph 9 shall 
exclude right of way acquisition costs. Betterment in connection with right of way 
acquisition is addressed in Paragraph 15. 

10. Management of the Adjustment Work. The DB Contractor will provide project management 
during the Adjustment of the Owner Utilities. 

11. Utility Investigations. At the DB Contractor’s request, the Owner shall assist the DB Contractor 
in locating any Utilities (including appurtenances) which are owned and/or operated by the 
Owner and may be impacted by the Project. Without limiting the generality of the foregoing, in 
order to help assure that neither the adjusted Owner Utilities nor existing, unadjusted Utilities 
owned or operated by the Utility Owner are damaged during construction of the Project, the 
Owner shall mark in the field the location of all such Utilities horizontally on the ground in 
advance of Project construction in the immediate area of such Utilities. 

12. Inspection and Acceptance by the Owner. 

(a) Throughout the Adjustment construction hereunder, the Owner shall provide adequate 
inspectors for such construction. The work shall be inspected by the Owner’s inspector(s) 
at least once each working day, and more often if such inspections are deemed necessary 
by Owner. Further, upon request by the DB Contractor or its Subcontractors, the Owner 
shall furnish an inspector at any reasonable time in which construction is underway 
pursuant to this Agreement, including occasions when construction is underway in excess 
of the usual 40 hour work week and at such other times as reasonably required. The 
Owner agrees to promptly notify the DB Contractor of any concerns resulting from any 
such inspection. 

(b) The Owner shall perform a final inspection of the adjusted Owner Utilities, including 
conducting any tests as are necessary or appropriate, within five (5) Business Days after 
completion of construction hereunder. The Owner shall accept such construction if it is 
consistent with the performance standards described in Paragraph 3, by giving written 
notice of such acceptance to the DB Contractor within said five (5) day period. If the 
Owner does not accept the construction, then the Owner shall, not later than the 
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expiration of said five (5) day period, notify the DB Contractor in writing of its grounds 
for non-acceptance and suggestions for correcting the problem, and if the suggested 
corrections are justified, the DB Contractor will comply. The Owner shall re-inspect any 
revised construction (and retest if appropriate) and give notice of acceptance, no later 
than five (5) Business Days after completion of corrective work. The Owner’s failure to 
inspect and to give any required notice of acceptance or non-acceptance within the 
specified time period shall be deemed accepted. 

(c) From and after the Owner’s acceptance (or deemed acceptance) of an adjusted Owner 
Utility, the Owner agrees to accept ownership of, and full operation and maintenance 
responsibility for, such Owner Utility. 

13. Design Changes. The DB Contractor will be responsible for additional Adjustment design and 
construction costs necessitated by design changes to the Project, upon the terms specified herein. 

14. Field Modifications. The DB Contractor shall provide the Owner with documentation of any 
field modifications, including Utility Adjustment Field Modifications as well as minor changes 
described in Paragraph 16(b), occurring in the Adjustment of the Owner Utilities. 

15. Real Property Interests. 

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 
the DB Contractor, documentation acceptable to TxDOT indicating any right, title or 
interest in real property claimed by the Owner with respect to the Owner Utilities in their 
existing location(s). Such claims are subject to TxDOT’s approval as part of its review of 
the DB Contractor Utility Assembly as described in Paragraph 2. Claims approved by 
TxDOT as to rights or interests are referred to herein as “Existing Utility Property 
Interests”. 

(b) If acquisition of any new easement or other interest in real property (“Replacement 
Utility Property Interest”) is necessary for the Adjustment of any Owner Utilities, then 
the Owner shall be responsible for undertaking such acquisition. The Owner shall 
implement each acquisition hereunder expeditiously so that related Adjustment 
construction can proceed in accordance with the DB Contractor’s Project schedules. The 
DB Contractor shall be responsible for its share (as specified in Paragraph 4) of the actual 
and reasonable acquisition costs of any such Replacement Utility Property Interest 
(including without limitation the Owner’s reasonable overhead charges and reasonable 
legal costs as well as compensation paid to the landowner), excluding any costs 
attributable to Betterment as described in Paragraph 15(c), and subject to the provisions 
of Paragraph 15(e); provided, however, that all acquisition costs shall be subject to the 
DB Contractor’s prior written approval. Eligible acquisition costs shall be segregated 
from other costs on the Owner’s estimates and invoices. Any such Replacement Utility 
Property Interest shall have a written valuation and shall be acquired in accordance with 
applicable Law. 

(c) The DB Contractor shall pay its share only for a replacement in kind of an Existing 
Utility Property Interest (e.g., in width and type), unless a Replacement Utility Property 
Interest exceeding such standard: 
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(1) Is required in order to accommodate the Project or by compliance with applicable 
Law; or 

(2) Is called for by the DB Contractor in the interest of overall Project economy. 

Any Replacement Utility Property Interest which is not the DB Contractor’s 
responsibility pursuant to the preceding sentence shall be considered Betterment to the 
extent that it upgrades the Existing Utility Property Interest which it replaces, or in its 
entirety if the related Owner Utility was not installed pursuant to an Existing Utility 
Property Interest. Betterment costs shall be solely the Owner’s responsibility. 

(d) For each Existing Utility Property Interest located within the Project right of way, upon 
completion of the related Adjustment work and its acceptance by the Owner, the Owner 
agrees to execute a quitclaim deed or other appropriate documentation relinquishing such 
Existing Utility Property Interest to TxDOT, unless the affected Owner Utility is 
remaining in its original location or is being reinstalled in a new location within the area 
subject to such Existing Utility Property Interest. If the Owner’s facilities are remaining 
within the existing property interest, a Utility Joint Use Acknowledgement will be 
required. All quitclaim deeds or other relinquishment documents shall be subject to 
TxDOT’s approval as part of its review of the Utility Assembly as described in Paragraph 
2. For each such Existing Utility Property Interest relinquished by the Owner, the DB 
Contractor shall do one (1) of the following to compensate the Owner for such Existing 
Utility Property Interest, as appropriate: 

(1) If the Owner acquires a Replacement Utility Property Interest for the affected 
Owner Utility, the DB Contractor shall reimburse the Owner for the DB 
Contractor’s share of the Owner’s actual and reasonable acquisition costs in 
accordance with Paragraph 15(b), subject to Paragraph 15(c); or 

(2) If the Owner does not acquire a Replacement Utility Property Interest for the 
affected Owner Utility, the DB Contractor shall compensate the Owner for the 
DB Contractor’s share of the market value of such relinquished Existing Utility 
Property Interest, as mutually agreed between the Owner and the DB Contractor 
and supported by a written valuation. 

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or 
(ii) above shall constitute complete compensation to the Owner for the relinquished 
Existing Utility Property Interest and any Replacement Utility Property Interest, and not 
further compensation shall be due to the Owner from the DB Contractor or TxDOT on 
account of such Existing Utility Property Interest or Replacement Utility Property 
Interest. 

(e) All Utility Joint Use Acknowledgments (UJUA) or Utility Installation Requests, Form 
1082 shall be subject to TxDOT approval as part of its review of the Utility Assembly as 
described in Paragraph 2. A Utility Joint Use Acknowledgment is required where an 
Existing Utility Property Interest exists and the existing or proposed Utility will remain 
or be adjusted within the boundaries of the Existing Utility Property Interest. All other 
accommodations not located on Existing Utility Property Interests will require a Utility 
Installation Request, Form 1082. 
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16. Amendments and Modifications. This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 16(a) or 
Paragraph 16(b) below: 

(a) Except as otherwise provided in Paragraph 16(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment (“UAAA”) in the form of Exhibit B hereto (DB-ROW-U-
UAAA-DM). The UAAA form can be used for a new scope of work with concurrence of 
the DB Contractor and TxDOT as long as the design and construction responsibilities 
have not changed. Each UAAA is subject to the review and approval of TxDOT, prior to 
its becoming effective for any purpose and prior to any work being initiated thereunder. 
The Owner agrees to keep and track costs for each UAAA separately from other work 
being performed. 

(b) For purposes of this Paragraph 16(b), “Utility Adjustment Field Modification” shall 
mean any horizontal or vertical design change from the Plans included in a Utility 
Assembly previously approved by TxDOT, due either to design of the Project or to 
conditions not accurately reflected in the approved Utility Assembly (e.g., shifting the 
alignment of an 8 inch water line to miss a modified or new roadway drainage structure). 
A Utility Adjustment Field Modification agreed upon by the DB Contractor and the 
Owner does not require a UAAA, provided that the modified Plans have been submitted 
to TxDOT for its review and comment. A minor change (e.g., an additional water valve, 
an added Utility marker at a ROW line, a change in vertical bend, etc.) will not be 
considered a Utility Adjustment Field Modification and will not require a UAAA, but 
shall be shown in the documentation required pursuant to Paragraph 14. 

(c) This Agreement does not alter and shall not be construed in any way to alter the 
obligations, responsibilities, benefits, rights, remedies, and claims between the DB 
Contractor and TxDOT to design and construct the Project, including the Adjustment. 

17. Entire Agreement. This Agreement embodies the entire agreement between the parties and there 
are no oral or written agreements between the parties or any representations made which are not 
expressly set forth herein. 

18. Assignment; Binding Effect; TxDOT as Third-Party Beneficiary. Neither the Owner nor the 
DB Contractor may assign any of its rights or delegate any of its duties under this Agreement 
without the prior written consent of the other party and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the DB Contractor may assign any of 
its rights and/or delegate any of its duties to TxDOT or to any other entity engaged by TxDOT to 
fulfill the DB Contractor’s obligations, at any time without the prior consent of the Owner. 

This Agreement shall bind the Owner, the DB Contractor and their successors and permitted 
assigns, and nothing in this Agreement nor in any approval subsequently provided by any party 
hereto shall be construed as giving any benefits, rights, remedies, or claims to any other person, 
firm, corporation or other entity, including, without limitation, any contractor or other party 
retained for the Adjustment work or the public in general; provided, however, that the Owner and 
the DB Contractor agree that although TxDOT is not a party to this Agreement, TxDOT is 
intended to be a third-party beneficiary to this Agreement. 
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19. Breach by the Parties. 

(a) If the Owner claims that the DB Contractor has breached any of its obligations under this 
Agreement, the Owner will notify the DB Contractor and TxDOT in writing of such 
breach, and the DB Contractor shall have 30 days following receipt of such notice in 
which to cure such breach, before the Owner may invoke any remedies which may be 
available to it as a result of such breach; provided, however, that both during and after 
such period TxDOT shall have the right, but not the obligation, to cure any breach by the 
DB Contractor. Without limiting the generality of the foregoing: 

(1) TxDOT shall have no liability to the Owner for any act or omission committed 
by the DB Contractor in connection with this Agreement, including without 
limitation any claimed defect in any design or construction work supplied by the 
DB Contractor or by its Subcontractors; and 

(2) In no event shall TxDOT be responsible for any repairs or maintenance to the 
Owner Utilities adjusted pursuant to this Agreement. 

(b) If the DB Contractor claims that the Owner has breached any of its obligations under this 
Agreement, the DB Contractor will notify the Owner and TxDOT in writing of such 
breach, and the Owner shall have 30 days following receipt of such notice in which to 
cure such breach, before the DB Contractor may invoke any remedies which may be 
available to it as a result of such breach. 

20. Traffic Control. The DB Contractor shall provide traffic control or shall reimburse the Owner 
for the DB Contractor’s share (if any, as specified in Paragraph 4) of the costs for traffic control 
made necessary by the Adjustment work performed by either the DB Contractor or the Owner 
pursuant to this Agreement, in compliance with the requirements of the Texas Manual on 
Uniform Traffic Control Devices. Betterment percentages calculated in Paragraph 9 shall also 
apply to traffic control costs. 

21. Notices. Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

Owner: Address Line #1 
Address Line #2 
City, State Zip 
Phone: ( ) 
Fax: ( ) 

DB Contractor: Address Line #1 
Address Line #2 
City, State Zip 
Phone: ( ) 
Fax: ( ) 
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A party sending notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT at the following address: 

Texas Department of Transportation 
Attention: Project Finance, Debt & Strategic Contracts Division 
125 E 11th Street 
Austin, TX 78701-2483 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above. Any notice served personally shall be deemed 
delivered upon receipt, and any notice served by certified or registered mail or by reliable 
messenger or overnight courier shall be deemed delivered on the date of receipt as shown on the 
addressee’s registry or certification of receipt or on the date receipt is refused as shown on the 
records or manifest of the U.S. Postal Service or such courier. Any party may designate any other 
address for this purpose by written notice to all other parties; TxDOT may designate another 
address by written notice to all parties. 

22. Approvals. Any acceptance, approval, or any other like action (collectively “Approval”) 
required or permitted to be given by the DB Contractor, the Owner or TxDOT pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto); 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval; and 

(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 
this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then 14 calendar days), commencing upon actual receipt by 
the party from which an Approval is requested or required, of a request for Approval 
from the requesting party. All requests for Approval shall be sent out by the requesting 
party to the other party in accordance with Paragraph 21. 

23. Time. 

(a) Time is of the essence in the performance of this Agreement. 

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 

(c) No party shall be liable to another party for any delay in performance under this 
Agreement from any cause beyond its control and without its fault or negligence (“Force 
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. 
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24. Continuing Performance. In the event of a dispute, the Owner and the DB Contractor agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right. 

25. Equitable Relief. The DB Contractor and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project. Consequently, the parties hereto (and 
TxDOT as well, as a third-party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder. 

26. Authority. The Owner and the DB Contractor each represent and warrant to the other party that 
the warranting party possesses the legal authority to enter into this Agreement and that it has 
taken all actions necessary to exercise that authority and to lawfully authorize its undersigned 
signatory to execute this Agreement and to bind such party to its terms. Each person executing 
this Agreement on behalf of a party warrants that he or she is duly authorized to enter into this 
Agreement on behalf of such party and to bind it to the terms hereof. 

27. Cooperation. The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the DB Contractor to coordinate 
their activities, communicate with each other, and respond promptly to reasonable requests. 
Subject to the terms and conditions of this Agreement, the Owner and the DB Contractor agree to 
take all steps reasonably required to coordinate their respective duties hereunder in a manner 
consistent with the DB Contractor’s current and future construction schedules for the Project. 

28. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the DB Contractor shall notify the Owner in writing and 
the DB Contractor reserves the right to thereupon terminate this Agreement. Upon such 
termination, the parties shall negotiate in good faith an amendment that shall provide mutually 
acceptable terms and conditions for handling the respective rights and liabilities of the parties 
relating to such termination. 

29. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 

30. Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the Laws of the 
State of Texas, without regard to the Conflict of Laws principles thereof. Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
be the District Court of County, Texas [or the United States District Court for the Western 
District of Texas (Austin)]. 
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31. Relationship of the Parties. This Agreement does not in any way, and shall not be construed to, 
create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the DB Contractor be considered as or represent itself to be an 
agent of the other. 

32. Waiver of Consequential Damages. No party hereto shall be liable to any other party to this 
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise) for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity. 

33. Captions. The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 

34. Counterparts. This Agreement may be executed in any number of counterparts. Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

35. Effective Date. This Agreement shall become effective upon the later of (a) the date of signing 
by the last party (either the Owner or DB Contractor) signing this Agreement, and (b) the date of 
TxDOT’s approval as indicated by the signature of TxDOT’s representative below. 
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APPROVED BY: 

TEXAS DEPARTMENT OF 
TRANSPORTATION 

By: 
[Printed Name] 

By: 
Authorized Signature 

District Engineer (or designee) 

Date: 

OWNER 

By: 
[Print Owner Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 

DB CONTRACTOR 

By: 
[Print Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Fed. Proj. No.: 
Limits: to 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 
(DB Contractor-Managed) 

(Amendment No. to Agreement No.: -U- ) 

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between, [DB Contractor] hereinafter identified as the “DB Contractor” and 
[Utility Owner], hereinafter identified as the “Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the  project identified above (the “Project”, as 
more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Design-Build Contract (“DBC”) by and between TxDOT and the 
DB Contractor with respect to the Project, the DB Contractor has undertaken the obligation to design, 
construct, and potentially maintain the Project, including causing the removal, relocation, or other 
necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”); and 

WHEREAS, the Owner and DB Contractor are parties to that certain executed Project Utility Adjustment 
Agreement (PUAA) designated by the “Agreement No.” indicated above, as amended by previous 
amendments, if any (the “Original Agreement”), which provides for the Adjustment of certain Utilities 
owned and/or operated by the Owner (the “Owner Utilities”); and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the Adjustment of Owner Utilities facilities not covered by the Original Agreement; 
and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner Utility 
facility(ies), on the terms and conditions hereinafter set forth. 
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NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment. The Original Agreement is hereby amended as follows: 

1.1 Plans. 

(a) The description of the Owner Utilities and the proposed Adjustment of the 
Owner Utilities in the Original Agreement is hereby amended to add the 
following Utility facility(ies) (“Additional Owner Utilities”) and proposed 
Adjustment(s) to the Owner Utilities described in the Original Agreement [insert 
below a description of the affected facilities (by type, size and location) as well 
as a brief description of the nature of the Adjustment work to be performed (e.g., 
“adjust 12” waterline from approximately Highway Station 100+00 to 
approximately Highway Station 200+00)]: . 

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby 
amended to add thereto the Plans, specifications and cost estimates attached 
hereto as Exhibit A; and 

(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be 
submitted upon execution to TxDOT in accordance with Paragraph 2 of the 
Original Agreement, and Paragraph 2 shall apply to this Amendment and the 
Plans attached hereto in the same manner as if this Amendment were the Original 
Agreement. If the Owner claims an Existing Utility Property Interest for any of 
the Additional Owner Utilities, documentation with respect to such claim shall be 
submitted to TxDOT as part of this Amendment and the attached Plans, in 
accordance with Paragraph 15(a) of the Original Agreement. 

1.2 Reimbursement of Owner’s Indirect Costs. For purposes of Paragraph 6 of the 
Original Agreement, the following terms apply to the Additional Owner Utilities and 
proposed Adjustment: 

(a) DB Contractor agrees to reimburse the Owner its share of the Owner’s indirect 
costs (e.g., engineering, inspection, testing, ROW) as identified in Exhibit A. 
When requested by the Owner, monthly progress payments will be made. The 
monthly payment will not exceed 90% of the estimated indirect work done to 
date. Once the indirect work is complete, final payment of the eligible indirect 
costs will be made. Intermediate payments shall not be construed as final 
payment for any items included in the intermediate payment. 

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities 
shall be developed pursuant to the method checked and described below [check 
only one (1) box]: 

(1) Actual related indirect costs accumulated in accordance with: 

(i) A work order accounting procedure prescribed by the 
applicable Federal or State regulatory body; or 
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(ii) Established accounting procedure developed by the 
Owner and which the Owner uses in its regular 
operations; 

(either (i) or (ii) referred to as “Actual Cost”), or 

(2) The agreed sum of $ (“Agreed Sum”) as supported by the 
analysis of the Owner's estimated costs attached hereto as part of Exhibit 
A. 

1.3 Advancement of Funds by Owner for Construction Costs. 

(a) Advancement of Owner’s share, if any, of estimated costs. Exhibit A shall 
identify all estimated engineering and construction-related costs, including labor, 
material, equipment and other miscellaneous construction items. Exhibit A shall 
also identify the Owner’s and DB Contractor’s respective shares of the estimated 
costs. 

The Owner shall advance to the DB Contractor its allocated share, if any, of the 
estimated costs for construction and engineering work to be performed by DB 
Contractor, in accordance with the following terms: 

The Adjustment of the Owner’s Utilities does not require advancement 
of funds. 

The Adjustment of the Owner’s Utilities does require advancement of 
funds and the terms agreed to between the DB Contractor and Owner are 
listed below. 

[Insert terms of advance funding to be agreed between DB Contractor and 
Owner.] 

(b) Adjustment Based on Actual Costs or Agreed Sum. 

[Check the one (1) appropriate provision, if advancement of funds is required]: 

The Owner is responsible for its share of the DB Contractor Actual Cost 
for the Adjustment, including the identified Betterment. Accordingly, 
upon completion of all Adjustment work to be performed by both parties 
pursuant to this Amendment: 

(i) The Owner shall pay to the DB Contractor the amount, if any, by 
which the Actual Cost of the Betterment (as determined in 
Paragraph 9(b)) plus the Actual Cost of Owner’s share of the 
Adjustment (based on the allocation set forth in Exhibit A) 
exceeds the estimated cost advanced by the Owner; or 
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(ii) The DB Contractor shall refund to the Owner the amount, if any, 
by which such advance exceeds such Actual Cost, as applicable. 

The Agreed Sum is the agreed and final amount due for the Adjustment, 
including any Betterment, under this Amendment. Accordingly, no 
adjustment (either up or down) of such amount shall be made based on 
Actual Costs. 

1.4 Responsibility for Costs of Adjustment Work. For purposes of Paragraph 4 of the 
Original Agreement, responsibility for the Agreed Sum or Actual Cost, as applicable, of 
all Adjustment work to be performed pursuant to this Amendment shall be allocated 
between the DB Contractor and the Owner as identified in Exhibit A hereto and in 
accordance with §203.092 of the Texas Transportation Code. An allocation percentage 
may be determined by application of an eligibility ratio, if appropriate, as detailed in 
Exhibit A; provided however, that any portion of an Agreed Sum or Actual Cost 
attributable to Betterment shall be allocated 100% to the Owner in accordance with 
Paragraph 9 of the Original Agreement. 

1.5 Betterment. 

(a) Paragraph 9(b) (Betterment and Salvage) of the Original Agreement is hereby 
amended to add the following [Check the one (1) box that applies, and complete 
if appropriate]: 

The Adjustment of the Additional Owner Utilities, pursuant to the Plans 
as amended herein, does not include any Betterment. 

The Adjustment of the Additional Owner Utilities, pursuant to the Plans 
as amended herein, includes Betterment to the Additional Owner Utilities 
by reason of [insert explanation, e.g. “replacing 12” pipe with 24” 
pipe]: . 

The DB Contractor has provided to the Owner comparative estimates for 
(i) all work to be performed by the DB Contractor pursuant to this 
Amendment, including work attributable to the Betterment, and (ii) the 
cost to perform such work without the Betterment, which estimates are 
hereby approved by the Owner. The estimated cost of the DB Contractor 
work under this Amendment which is attributable to Betterment is 
$ , calculated by subtracting (ii) from (i). The percentage of the 
total cost of the DB Contractor work under this Amendment which is 
attributable to Betterment is %, calculated by subtracting (ii) from 
(i), which remainder is divided by (i). 

(b) If the above Paragraph 1.5(a) identifies Betterment, the Owner shall advance to 
the DB Contractor, at least 14 days prior to the date scheduled for 
commencement of construction for Adjustment of the Additional Owner Utilities, 
the estimated cost attributable to Betterment as set forth in Paragraph 1.5(a) of 
this Amendment. If the Owner fails to advance payment to the DB Contractor on 
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or before the foregoing deadline, the DB Contractor shall have the option of 
commencing and completing (without delay) the Adjustment work without 
installation of the applicable Betterment. [Check the one (1) appropriate 
provision]: 

The estimated cost stated in Paragraph 1.5(a) of this Amendment is the 
agreed and final amount due for Betterment under this Amendment, and 
accordingly no adjustment (either up or down) of such amount shall be 
made based on actual costs. 

The Owner is responsible for the DB Contractor Actual Cost for the 
identified Betterment. Accordingly, upon completion of all Adjustment 
work to be performed by both parties pursuant to this Amendment, (i) the 
Owner shall pay to the DB Contractor the amount, if any, by which the 
Actual Cost of the Betterment (determined as provided below in this 
paragraph) exceeds the estimated cost advanced by the Owner, or (ii) the 
DB Contractor shall refund to the Owner the amount, if any, by which 
such advance exceeds such Actual Cost, as applicable. Any additional 
payment by the Owner shall be due within 60 days after the Owner’s 
receipt of the DB Contractors invoice therefor, together with supporting 
documentation; any refund shall be due within 60 days after completion 
of the Adjustment work under this Amendment. The Actual Cost of 
Betterment incurred by the DB Contractor shall be calculated by 
multiplying (i) the Betterment percentage stated in Paragraph 1.5(a) of 
this Amendment, by (ii) the Actual Cost of all work performed by the 
DB Contractor pursuant to this Amendment (including work attributable 
to the Betterment), as invoiced by the DB Contractor to the Owner. 

(c) The determinations and calculations of Betterment described in this Amendment 
shall exclude right of way acquisition costs. Betterment in connection with right 
of way acquisition is addressed in Paragraph 15 of the Original Agreement. 

1.6 Miscellaneous. 

(a) The Owner and the DB Contractor agree to refer to this Amendment, designated 
by the “Amendment No.” and “Agreement Number” indicated on page 1 above, 
on all future correspondence regarding the Adjustment work that is the subject of 
this Amendment and to track separately all costs relating to this Amendment and 
the Adjustment work described herein. 

(b) [Include any other proposed amendments allowed by applicable Law.] 

2. General. 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 
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(b) This Amendment may be executed in any number of counterparts. Each such counterpart 
hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect. 
In no event shall the responsibility, as between the Owner and the DB Contractor, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the 
last party (either the Owner or the DB Contractor) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative below. 

APPROVED BY: 

TEXAS DEPARTMENT OF 
TRANSPORTATION 

By: 
[Printed Name] 

By: 
Authorized Signature 

District Engineer (or designee) 

Date: 

OWNER 

By: 
[Print Name] 

By: 
Duly Authorized Representative Signature 

[Title] 
[Company] 

Date: 

DB CONTRACTOR 

By: 
[Print Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Fed. Proj. No.: 
Limits: to 

PROJECT UTILITY ADJUSTMENT AGREEMENT 
(Owner-Managed) 

Agreement No.: -U- 

THIS AGREEMENT, by and between [DB Contractor], hereinafter identified as the "DB Contractor" 
and [Utility Owner], hereinafter identified as the "Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
projects as part of the state highway system throughout the State of Texas, all in conformance with the 
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 of the Texas Transportation Code, as 
amended; and 

WHEREAS, TxDOT proposes to construct a project identified as the [Project Name] (the “Project”) and 
classified as either Interstate, Toll or Traditional (meaning eligibility based on existing compensable 
interest in the land occupied by the facility to be relocated within the proposed highway right of way 
limits) as indicated below (check one (1) box). Reimbursement will be authorized by the type of project 
selected below in conformance with Transportation Code 203.092, 

Interstate 

Toll 

Traditional 

;and 

WHEREAS, pursuant to that certain Design-Build Contract (“DBC”) by and between TxDOT and the 
DB Contractor with respect to the Project, the DB Contractor has undertaken the obligation to design, 
construct, finance, operate and maintain the Project and adhere to all requirements in the DBC; and 

WHEREAS, the DB Contractor’s duties pursuant to the DBC include causing the relocation, removal, or 
other necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 

WHEREAS, the DB Contractor has notified the Owner that certain of its facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project (and/or the Ultimate Configuration of the 
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Project), and the Owner has decided to undertake the Adjustment of the Owner Utilities and agrees that 
the “Project” will be constructed in accordance with §203.092 of the Texas Transportation Code, as 
amended, and 23 CFR 645 Subpart A (Utility Relocations, Adjustments and Reimbursement); and 

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief 
description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 

; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and 

WHEREAS, the DB Contractor and the Owner desire to implement the Adjustment of the Owner 
Utilities by entering into this Agreement. 

AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the DB Contractor and the Owner agree as follows: 

1. Preparation of Plans.  [Check one (1) box that applies:] 

The DB Contractor has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities.  The DB Contractor represents and warrants that the 
Plans conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Texas Administrative Code, 
Part 1, Chapter 21, Subchapter C, et seq. (the “UAR”). By its execution of this 
Agreement or by the signing of the Plans, the Owner hereby approves and confirms that 
the Plans are in compliance with the “standards” described in Paragraph 3(a)(4). 

The Owner has provided plans, required specifications and cost estimates, attached hereto 
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner 
Utilities. The Owner represents and warrants that the Plans conform to the Utility 
Accommodation Rules issued by the Texas Department of Transportation (“TxDOT”), as 
set forth in 43 Texas Administrative Code Part 1, Chapter 21, Subchapter C, et seq. (the 
“UAR”). By its execution of this Agreement, the DB Contractor and the Owner hereby 
approve the Plans.  The Owner also has provided to the DB Contractor a Utility plan 
view map illustrating the location of existing and proposed Utility facilities on the DB 
Contractor’s right of way map of the Project. With regard to its preparation of the Plans, 
the Owner represents as follows [check one (1) box that applies]: 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57

 
    
  

     

 

    
  

   

    
  

          
 

      

  
 

  
 

 

  
    

  

   
 

    
 

   
   

   
    

  
          

 
 

  
  
        

           
      

     
    

         
   

DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF



Texas Department of Transportation 
Form DB-ROW-U-PUAA-OM 
Page 3 of 18 REV 07/2018 

Texas 

of Transportation 
Department 

The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work. 

The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs.  Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project.  The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

2. Review by TxDOT.  The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement by the DB Contractor and the Owner, the DB 
Contractor will submit this Agreement, together with the attached Plans, to TxDOT for 
its review and approval as part of a package referred to as a “Utility Assembly”. The 
parties agree to cooperate in good faith to modify this Agreement and/or the Plans, as 
necessary and mutually acceptable to all parties, to respond to any comments made by 
TxDOT thereon. Without limiting the generality of the foregoing: 

(1) The Owner agrees to respond (with comment and/or acceptance) to any modified 
Plans and/or Agreement prepared by the DB Contractor in response to TxDOT 
comments within 14 business days after receipt of such modifications; and 

(2) If the Owner originally prepared the Plans, the Owner agrees to modify the Plans 
in response to TxDOT comments and to submit such modified Plans to the DB 
Contractor for its comment and/or approval (and resubmit to TxDOT for its 
comment and/or approval) within 14 business days after receipt of TxDOT’s 
comments. 

The Owner’s failure to timely respond to any modified Plans submitted by the DB 
Contractor pursuant to this paragraph shall be deemed the Owner’s approval of same. If 
the Owner fails to timely prepare modified Plans which are its responsibility hereunder, 
then the DB Contractor shall have the right to modify the Plans for the Owner’s approval 
as if the DB Contractor had originally prepared the Plans. The DB Contractor shall be 
responsible for providing Plans to and obtaining comments on and approval of the Plans 
from the DB Contractor. The process set forth in this paragraph will be repeated until the 
Owner, the DB Contractor and TxDOT have all approved this Agreement and the Plans. 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or 
approval of a Utility Assembly or any component thereof shall constitute TxDOT's 
approval of the location and manner in which a Utility Assembly will be installed, 
adjusted, or relocated within the State Highway right of way (the “ROW”), subject to the 
DB Contractor and Owner's satisfactory performance of the Adjustment work in 
accordance with the approved Plans. TxDOT has no duty to review Owner facilities or 
components for their quality or adequacy to provide the intended Utility service. 
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3. Design and Construction Standards.  

(a) All design and construction performed for the Adjustment work which is the subject of 
this Agreement shall comply with and conform to the following: 

(1) All applicable local and State Laws, regulations, decrees, ordinances and 
policies, including the UAR, the Utility Manual issued by TxDOT (to the extent 
its requirements are mandatory for the Utility Adjustment necessitated by the 
Project, communicated to the Owner by the DB Contractor or TxDOT), the 
requirements of the DBC, and the policies of TxDOT; 

(2) All Federal Laws, regulations, decrees, ordinances and policies applicable to 
projects receiving Federal funding, financing and/or credit assistance, including 
without limitation 23 CFR 645 Subparts A and B and the Buy America 
provisions of 23 U.S.C § 313 and 23 CFR 635.410. The Utility Owner shall 
supply, upon request by the DB Contractor or TxDOT, proof of compliance with 
the aforementioned Laws, rules and regulations prior to the commencement of 
construction; 

(3) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; 

(4) The standard specifications, standards of practice, and construction methods 
(collectively, “standards”) which the Owner customarily applies to facilities 
comparable to the Owner Utilities that are constructed by the Owner or for the 
Owner by its contractors at the Owner’s expense, which standards are current at 
the time this Agreement is signed by the Owner, and which the Owner has 
submitted to the DB Contractor in writing; and 

(5) Owner agrees that all service meters must be placed outside of the State ROW. 

(b) Such design and construction also shall be consistent and compatible with: 

(1) The DB Contractor’s current design and construction of the Project; 

(2) The Ultimate Configuration for the Project; and 

(3) Any other utilities being installed in the same vicinity.  

The Owner acknowledges receipt from the DB Contractor of Project plans and Ultimate 
Configuration documents as necessary to comply with the foregoing. In case of any 
inconsistency among any of the standards referenced in this Agreement, the most 
stringent standard shall apply. 

(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 
detail all Utility facilities that the Owner intends to abandon in place rather than remove, 
including material type, quantity, size, age, and condition. No facilities containing 
hazardous or contaminated materials may be abandoned, but shall be specifically 
identified and removed in accordance with the requirements of subparagraph (a). It is 
understood and agreed that the DB Contractor shall not pay for the assessment and 
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remediation or other corrective action relating to soil and ground water contamination 
caused by the utility facility prior to the removal. 

4. Construction by the Owner; Scheduling.  

(a) The Owner hereby agrees to perform the construction necessary to adjust the Owner 
Utilities. All construction work hereunder shall be performed in a good and workmanlike 
manner, and in accordance with the Plans (except as modified pursuant to Paragraph 17). 
The Owner agrees that during the Adjustment of the Owner Utilities, the Owner and its 
contractors will coordinate their work with the DB Contractor so as not to interfere with 
the performance of work on the Project by the DB Contractor or by any other party. 
“Interfere” means any action or inaction that interrupts, interferes, delays or damages 
Project work. 

(b) The Owner may utilize its own employees or may retain such contractor or contractors as 
are necessary to adjust the Owner Utilities, through the procedures set forth in Form 
“Statement Covering Contract Work” attached hereto as Exhibit C. If the Owner utilizes 
its own employees for the Construction work portion of the Adjustment of Owner 
Utilities, this form is not required. 

(c) The Owner shall obtain all permits necessary for the construction to be performed by the 
Owner hereunder, and the DB Contractor shall cooperate in that process as needed. The 
Owner shall submit a traffic control plan to the DB Contractor as required for Adjustment 
work to be performed on existing road rights of way. 

(d) The Owner shall commence its construction for Adjustment of each Owner Utility 
hereunder promptly after (i) receiving written notice to proceed therewith from the DB 
Contractor, and (ii) any Project right of way necessary for such Adjustment has been 
acquired either by DB Contractor (for adjusted facilities to be located within the Project 
right of way) or by the Owner (for adjusted facilities to be located outside of the Project 
right of way), or a right-of-entry permitting Owner’s construction has been obtained from 
the landowner by the DB Contractor or by the Owner with the DB Contractor’s prior 
approval.  The Owner shall notify the DB Contractor at least 72 hours prior to 
commencing construction for the Adjustment of each Owner Utility hereunder. 

(e) The Owner shall expeditiously stake the survey of the proposed locations of the Owner 
Utilities being adjusted, on the basis of the final approved Plans. The DB Contractor shall 
verify that the Owner’s Utilities, whether moving to a new location or remaining in place, 
clear the planned construction of the Project as staked in the field as well as the Ultimate 
Configuration. 

(f) The Owner shall complete all of the Utility reconstruction and relocation work, including 
final testing and acceptance thereof [check one (1) box that applies]: 

On or before [Month] [Day], 20[XX]. 

A duration not to exceed calendar days upon notice to proceed by the DB 
Contractor. 
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(g) The amount of reimbursement due to the Owner pursuant to this Agreement for the 
affected Adjustment(s) shall be reduced by 10% for each 30-day period (and by a pro rata 
amount of said 10% for any portion of a 30-day period) by which the final completion 
and acceptance date for the affected Adjustment(s) exceeds the applicable deadline.  The 
provisions of this Paragraph 4(g) shall not limit any other remedy available to the DB 
Contractor at Law or in equity as a result of the Owner’s failure to meet any deadline 
hereunder. 

The above reduction applies except to the extent due to: 

(1) Force Majeure as described in Paragraph 24(c); 

(2) Any act or omission of the DB Contractor, if the Owner fails to meet any 
deadline established pursuant to Paragraph 4(f); or 

(3) If the DB Contractor and/or TxDOT determine, in their sole discretion, that a 
delay in the relocation work is the result of circumstances beyond the control of 
the Owner or Owner’s contractor and the DB Contractor will not reduce the 
reimbursement. 

5. Costs of the Work.  

(a) The Owner’s costs for Adjustment of each Owner Utility shall be derived from: 

(1) The accumulated total of costs incurred by the Owner for design and construction 
of such Adjustment, plus 

(2) The Owner’s other related costs to the extent permitted pursuant to Paragraph 
5(b) (including without limitation the eligible engineering costs incurred by the 
Owner for design prior to execution of this Agreement), plus 

(3) The Owner’s right of way acquisition costs, if any, which are reimbursable 
pursuant to Paragraph 16. 

(b) The Owner’s costs associated with Adjustment of the Owner Utilities shall be developed 
pursuant to the method checked and described below [check only one (1) box]: 

(1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body ("Actual 
Cost"); 

(2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations ("Actual Cost"); or 

(3) The agreed sum of $ (“Agreed Sum”), as supported by the 
analysis of estimated costs attached hereto as part of Exhibit A. 
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6. Responsibility for Costs of Adjustment Work. The Agreed Sum or Actual Cost, as applicable, 
of all work to be performed pursuant to this Agreement shall be allocated between the DB 
Contractor and the Owner as identified in Exhibit A and in accordance with § 203.092 of the 
Texas Transportation Code. An allocation percentage may be determined by application of an 
eligibility ratio, if appropriate, as detailed in Exhibit A; provided, however, that any portion of an 
Agreed Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 10. All costs charged to the DB Contractor by the Owner shall be 
reasonable and shall be computed using rates and schedules not exceeding those applicable to 
similar work performed by or for the Owner at the Owner's expense. Payment of the costs 
allocated to the DB Contractor pursuant to this Agreement (if any) shall be full compensation to 
the Owner for all costs incurred by the Owner in Adjusting the Owner Utilities (including without 
limitation costs of relinquishing and/or acquiring right of way). 

7. Billing, Payment, Records and Audits: Actual Cost Method. The following provisions apply 
if the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 5(b): 

(a) After (i) completion of all Adjustment work to be performed pursuant to this Agreement, 
(ii) the DB Contractor’s final inspection of the Adjustment work by Owner hereunder 
(and resolution of any deficiencies found), and (iii) receipt of an invoice complying with 
the applicable requirements of Paragraph 9, the DB Contractor shall pay to the Owner an 
amount equal to 90% of the DB Contractor’s share of the Owner’s costs as shown in such 
final invoice (less amounts previously paid, and applicable credits). After completion of 
the DB Contractor’s audit referenced in Paragraph 7(c) and the parties’ mutual 
determination of any necessary adjustment to the final invoice resulting therefrom, the 
DB Contractor shall make any final payment due so that total payments will equal the 
total amount of the DB Contractor’s share reflected on such final invoice (as adjusted, if 
applicable). 

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the 
DB Contractor shall make intermediate payments to the Owner based upon the progress 
of the work completed at not more than monthly intervals, and such payments shall not 
exceed 90% of the DB Contractor’s share of the Owner’s eligible costs as shown in each 
such invoice (less applicable credits). Intermediate payments shall not be construed as 
final payment for any items included in the intermediate payment. 

(c) The Owner shall maintain complete and accurate cost records for all work performed 
pursuant to this Agreement. The Owner shall maintain such records for four (4) years 
after receipt of final payment hereunder. The DB Contractor and their respective 
representatives shall be allowed to audit such records during the Owner’s regular 
business hours. Unsupported charges will not be considered eligible for reimbursement. 
The parties shall mutually agree upon (and shall promptly implement by payment or 
refund, as applicable) any financial adjustment found necessary by the DB Contractor’s 
audit. TxDOT, the Federal Highway Administration (FHWA), and their respective 
representatives also shall be allowed to audit such records upon reasonable notice to the 
Owner, during the Owner’s regular business hours. 
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8. Billing and Payment:  Agreed Sum Method. If the Owner’s costs are developed under 
procedure (3) described in Paragraph 5(b), then the DB Contractor shall pay its share of the 
Agreed Sum to the Owner after completion of: 

(a) All Adjustment work to be performed pursuant to this Agreement; 

(b) The DB Contractor’s final inspection of the Adjustment work by Owner hereunder (and 
resolution of any deficiencies found); and 

(c) The receipt of an invoice complying with the applicable requirements of Paragraph 9. 

9. Invoices. If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 
5(b), then Owner shall list each of the services performed, the amount of time spent and the date 
on which the service was performed. The original and three (3) copies of each invoice shall be 
submitted to the DB Contractor at the address for notices stated in Paragraph 22, unless otherwise 
directed by the DB Contractor pursuant to Paragraph 23, together with: 

(a) Such supporting information to substantiate all invoices as reasonably requested by the 
DB Contractor; and 

(b) Such waivers or releases of liens as the DB Contractor may reasonably require. 

The Owner shall make commercially reasonable efforts to submit final invoices not later than 120 
days after completion of work. Final invoices shall include any necessary quitclaim deeds 
pursuant to Paragraph 16, and all applicable record drawings accurately representing the 
Adjustment as installed. The Owner hereby acknowledges and agrees that any right it may have 
for reimbursement of any of its costs not submitted to the DB Contractor within 12 months 
following completion of all Adjustment work to be performed by both parties pursuant to this 
Agreement shall be deemed to have been abandoned and waived. Invoices shall clearly delineate 
total costs and those costs that are reimbursable pursuant to the terms of this Agreement. 

10. Betterment. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility facility or an expansion of the existing 
Utility facility; provided, however, that the following are not considered Betterments: 

(1) Any upgrading which is required for accommodation of the Project; 

(2) Replacement devices or materials that are of equivalent standards although not 
identical; 

(3) Replacement of devices or materials no longer regularly manufactured with the 
next highest grade or size; 

(4) Any upgrading required by applicable Laws, regulations or ordinances; 
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(5) Replacement devices or materials which are used for reasons of economy (e.g., 
non-stocked items may be uneconomical to purchase); or 

(6) Any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(a)(4) and deemed to be of direct benefit to the 
Project. 

[Include the following for fiber optic Owner Utilities only:] Extension of an Adjustment 
to the nearest splice boxes shall not be considered a Betterment if required by the Owner 
in order to maintain its written telephony standards. 

(b) It is understood and agreed that the DB Contractor will not pay for any Betterments and 
that the Owner shall not be entitled to payment therefor. No Betterment may be 
performed in connection with the Adjustment of the Owner Utilities which is 
incompatible with the Project or the Ultimate Configuration or which cannot be 
performed within the other constraints of applicable Law and any applicable 
governmental approvals, including without limitation the scheduling requirements 
thereunder. Accordingly, the parties agree as follows [check the one (1) box that applies 
and complete if appropriate]:  

The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment. 

The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment 
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12” pipe 
with 24” pipe]: .  The Owner has provided to the DB Contractor 
comparative estimates for (i) all costs for work to be performed by the Owner 
pursuant to this Agreement, including work attributable to the Betterment, and 
(ii) the cost to perform such work without the Betterment, which estimates are 
hereby approved by the DB Contractor. The estimated amount of the Owner’s 
costs for work hereunder which is attributable to Betterment is $ , 
calculated by subtracting (ii) from (i). The percentage of the total cost of the 
Owner’s work hereunder which is attributable to Betterment is %, 
calculated by subtracting (ii) from (i), which remainder shall be divided by (i). 

(c) If Paragraph 10(b) identifies Betterment, then the following shall apply: 

(1) If the Owner’s costs are developed under procedure (3) described in Paragraph 
5(b), then the Agreed Sum stated in that Paragraph includes any credits due to the 
DB Contractor on account of the identified Betterment, and no further adjustment 
shall be made on account of same. 

(2) If the Owner’s costs are developed under procedure (1) or (2) described in 
Paragraph 5(b), the parties agree as follows [If Paragraph 10(b) identifies 
Betterment and the Owner’s costs are developed under procedure (1) or (2), 
check the one (1) appropriate provision]: 

The estimated cost stated in Paragraph 10(b) is the agreed and final 
amount due for Betterment hereunder. Accordingly, each intermediate 
invoice submitted pursuant to Paragraph 7(b) shall include a credit for an 
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appropriate percentage of the agreed Betterment amount, proportionate 
to the percentage of completion reflected in such invoice. The final 
invoice submitted pursuant to Paragraph 7(a) shall reflect the full amount 
of the agreed Betterment credit. For each invoice described in this 
paragraph, the credit for Betterment shall be applied before calculating 
the DB Contractor’s share (pursuant to Paragraph 6) of the cost of the 
Adjustment work. No other adjustment (either up or down) shall be made 
based on actual Betterment costs. 

The Owner is responsible for the actual cost of the identified Betterment, 
determined by multiplying (a) the Betterment percentage stated in 
Paragraph 10(b), by (b) the actual cost of all work performed by the 
Owner pursuant to this Agreement (including work attributable to the 
Betterment), as invoiced by the Owner to the DB Contractor. 
Accordingly, each invoice submitted pursuant to either Paragraph 7(a) or 
Paragraph 7(b) shall credit the DB Contractor with an amount calculated 
by multiplying (x) the Betterment percentage stated in Paragraph 10(b), 
by (y) the amount billed on such invoice. 

(d) The determinations and calculations of Betterment described in this Paragraph 10 shall 
exclude right of way acquisition costs. Betterment in connection with right of way 
acquisition is addressed in Paragraph 16. 

11. Salvage. For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the DB Contractor 
is entitled to a credit for the salvage value of such materials and/or parts. If the Owner’s costs are 
developed under procedure (1) or (2) described in Paragraph 5(b), then the final invoice 
submitted pursuant to Paragraph 7(a) shall credit the DB Contractor with the full salvage value. If 
the Owner’s costs are developed under procedure (3) described in Paragraph 5(b), then the 
Agreed Sum includes any credit due to the DB Contractor on account of salvage. 

12. Utility Investigations. At the DB Contractor’s request, the Owner shall assist the DB Contractor 
in locating any Utilities (including appurtenances) which are owned and/or operated by Owner 
and may be impacted by the Project. Without limiting the generality of the foregoing, in order to 
help assure that neither the adjusted Owner Utilities nor existing, unadjusted Utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such Utilities horizontally on the ground in advance of Project 
construction in the immediate area of such Utilities. 

13. Inspection and Ownership of Owner Utilities.  

(a) The DB Contractor shall have the right, at its own expense, to inspect the Adjustment 
work performed by the Owner or its contractors, during and upon completion of 
construction. All inspections of work shall be completed and any comment provided 
within five (5) business days after request for inspection is received. 

(b) The Owner shall accept full responsibility for all future repairs and maintenance of said 
Owner Utilities. In no event shall the DB Contractor or TxDOT become responsible for 
making any repairs or maintenance, or for discharging the cost of same. The provisions of 
this Paragraph 13(b) shall not limit any rights which the Owner may have against the DB 
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Contractor if either party respectively damages any Owner Utility as a result of its 
respective Project activities. 

14. Design Changes. The DB Contractor will be responsible for additional Adjustment design and 
responsible for additional construction costs necessitated by design changes to the Project made 
after approval of the Plans, upon the terms specified herein. 

15. Field Modifications. The Owner shall provide the DB Contractor with documentation of any 
field modifications, including Utility Adjustment Field Modifications as well as minor changes as 
described in Paragraph 17(b), occurring in the Adjustment of the Owner Utilities. 

16. Real Property Interests.  

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 
the DB Contractor, documentation acceptable to TxDOT indicating any right, title or 
interest in real property claimed by the Owner with respect to the Owner Utilities in their 
existing location(s). Such claims are subject to TxDOT’s approval as part of its review of 
the DB Contractor’s Utility Assembly as described in Paragraph 2. Claims approved by 
TxDOT as to rights or interests are referred to herein as “Existing Utility Property 
Interests”. 

(b) If acquisition of any new easement or other interest in real property (“Replacement 
Utility Property Interest”) is necessary for the Adjustment of any Owner Utilities, then 
the Owner shall be responsible for undertaking such acquisition. The Owner shall 
implement each acquisition hereunder expeditiously so that related Adjustment 
construction can proceed in accordance with the DB Contractor’s Project schedules. The 
DB Contractor shall be responsible for its share (if any, as specified in Paragraph 6) of 
the actual and reasonable acquisition costs of any such Replacement Utility Property 
Interest (including without limitation the Owner’s reasonable overhead charges and 
reasonable legal costs as well as compensation paid to the landowner), excluding any 
costs attributable to Betterment as described in Paragraph 16(c), and subject to the 
provisions of Paragraph 16(e); provided, however, that all acquisition costs shall be 
subject to the DB Contractor’s prior written approval. Eligible acquisition costs shall be 
segregated from other costs on the Owner's estimates and invoices. Any such 
Replacement Utility Property Interest shall have a written valuation and shall be acquired 
in accordance with applicable Law. 

(c) The DB Contractor shall pay its share only for a replacement in kind of an Existing 
Utility Property Interest (e.g., in width and type), unless a Replacement Utility Property 
Interest exceeding such standard: 

(1) Is required in order to accommodate the Project or by compliance with applicable 
Law; or 

(2) Is called for by the DB Contractor in the interest of overall Project economy. 

Any Replacement Utility Property Interest which is not the DB Contractor’s cost 
responsibility pursuant to the preceding sentence shall be considered a Betterment to the 
extent that it upgrades the Existing Utility Property Interest which it replaces, or in its 
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entirety if the related Owner Utility was not installed pursuant to an Existing Utility 
Property Interest. Betterment costs shall be solely the Owner’s responsibility. 

(d) For each Existing Utility Property Interest located within the Project right of way, upon 
completion of the related Adjustment work and its acceptance by the Owner, the Owner 
agrees to execute a quitclaim deed or other appropriate documentation relinquishing such 
Existing Utility Property Interest to TxDOT, unless the affected Owner Utility is 
remaining in its original location or is being reinstalled in a new location within the area 
subject to such Existing Utility Property Interest. All quitclaim deeds or other 
relinquishment documents shall be subject to TxDOT's approval as part of its review of 
the Utility Assembly as described in Paragraph 2. For each Existing Utility Property 
Interest relinquished by the Owner, the DB Contractor shall do one (1) of the following to 
compensate the Owner for such Existing Utility Property Interest, as appropriate: 

(1) If the Owner acquires a Replacement Utility Property Interest for the affected 
Owner Utility, the DB Contractor shall reimburse the Owner for the DB 
Contractor’s share of the Owner’s actual and reasonable acquisition costs in 
accordance with Paragraph 16(b) and subject to Paragraph 16(c); or 

(2) If the Owner does not acquire a Replacement Utility Property Interest for the 
affected Owner Utility, the DB Contractor shall compensate the Owner for the 
DB Contractor’s share of the market value of such relinquished Existing Utility 
Property Interest, as mutually agreed between the Owner and the DB Contractor 
and supported by a written valuation. 

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
relinquished Existing Utility Property Interest and any Replacement Utility Property 
Interest, and no further compensation shall be due to the Owner from the DB Contractor 
or TxDOT on account of such Existing Utility Property Interest or Replacement Utility 
Property Interest. 

(e) All Utility Joint Use Acknowledgments (UJUA) or Utility Installation Requests (UIR), 
Form 1082 shall be subject to TxDOT approval as part of its review of the Utility 
Assembly as described in Paragraph 2. A Utility Joint Use Acknowledgment is required 
where an Existing Utility Property Interest exists and the existing or proposed Utility will 
remain or be adjusted within the boundaries of the Existing Utility Property Interest. All 
other accommodations not located on Existing Utility Property Interests will require a 
Utility Installation Request, Form 1082. 

17. Amendments and Modifications.  This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or 
Paragraph 17(b) below: 

(a) Except as otherwise provided in Paragraph 17(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment ("UAAA") in the form of Exhibit B hereto (DB-ROW-U-
UAAA-OM). The UAAA form can be used for a new scope of work with concurrence of 
the DB Contractor and TxDOT as long as the Design and Construction responsibilities 
have not changed. Each UAAA is subject to the review and approval of TxDOT, prior to 
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its becoming effective for any purpose and prior to any work being initiated thereunder. 
The Owner agrees to keep and track costs for each UAAA separately from other work 
being performed. 

(b) For purposes of this Paragraph 17(b), "Utility Adjustment Field Modification" shall 
mean any horizontal or vertical design change from the Plans included in a Utility 
Assembly previously approved by TxDOT, due either to design of the Project or to 
conditions not accurately reflected in the approved Utility Assembly (e.g., shifting the 
alignment of an 8 inch water line to miss a modified or new roadway drainage structure). 
A Utility Adjustment Field Modification agreed upon by the DB Contractor and the 
Owner does not require a UAAA, provided that the modified Plans have been submitted 
to TxDOT for its review and comment. A minor change (e.g., an additional water valve, 
an added Utility marker at a ROW line, a change in vertical bend, etc.) will not be 
considered a Utility Adjustment Field Modification and will not require a UAAA, but 
shall be shown in the documentation required pursuant to Paragraph 15. 

18. Entire Agreement. This Agreement embodies the entire agreement between the parties and there 
are no oral or written agreements between the parties or any representations made which are not 
expressly set forth herein. 

19. Assignment; Binding Effect; TxDOT as Third Party Beneficiary. The Owner and the DB 
Contractor may not assign any of its rights or delegate any of its duties under this Agreement 
without the prior written consent of the other parties and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the DB Contractor may assign any of 
its rights and/or delegate any of its duties to TxDOT or to any other entity with which TxDOT 
contracts to fulfill the DB Contractor’s obligations at any time without the prior consent of the 
Owner. 

This Agreement shall bind the Owner, the DB Contractor and their successors and permitted 
assigns, and nothing in this Agreement nor in any approval subsequently provided by any party 
hereto shall be construed as giving any benefits, rights, remedies, or claims to any other person, 
firm, corporation or other entity, including, without limitation, any contractor or other party 
retained for the Adjustment work or the public in general; provided, however, that the Owner and 
the DB Contractor agree that although TxDOT is not a party to this Agreement, TxDOT is 
intended to be a third-party beneficiary to this Agreement. 

20. Breach by the Parties.  

(a) If the Owner claims that the DB Contractor has breached any of its obligations under this 
Agreement, the Owner will notify the DB Contractor and TxDOT in writing of such 
breach, and the DB Contractor shall have 30 days following receipt of such notice in 
which to cure such breach, before the Owner may invoke any remedies which may be 
available to it as a result of such breach; provided, however, that both during and after 
such period TxDOT shall have the right, but not the obligation, to cure any breach by the 
DB Contractor. Without limiting the generality of the foregoing: 

(1) TxDOT shall have no liability to the Owner for any act or omission committed 
by the DB Contractor in connection with this Agreement; and 
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(2) In no event shall TxDOT be responsible for any repairs or maintenance to the 
Owner Utilities adjusted pursuant to this Agreement. 

(b) If the DB Contractor claims that the Owner has breached any of its obligations under this 
Agreement, the DB Contractor will notify the Owner and TxDOT in writing of such 
breach, and the Owner shall have 30 days following receipt of such notice in which to 
cure such breach, before the DB Contractor or the DB Contractor may invoke any 
remedies which may be available to it as a result of such breach. 

21. Traffic Control. The DB Contractor shall provide traffic control or shall reimburse the Owner 
for the DB Contractor's share (if any, as specified in Paragraph 6) of the costs for traffic control 
made necessary by the Adjustment work performed by either the DB Contractor or the Owner 
pursuant to this Agreement, in compliance with the requirements of the Texas Manual on 
Uniform Traffic Control Devices. Betterment percentages calculated in Paragraph 10 shall also 
apply to the traffic control costs. 

22. Notices. Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

Owner: Address Line #1 
Address Line #2 
City, State Zip 
Phone: ( ) 
Fax: ( ) 

DB Contractor: Address Line #1 
Address Line #2 
City, State Zip 
Phone: ( ) 
Fax: ( ) 

A party sending a notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT at the following address: 

Texas Department of Transportation 
Attention: Project Finance, Debt & Strategic Contracts Division 
125 E. 11th Street 
Austin, Texas 78701-2483 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above. Any notice served personally shall be deemed 
delivered upon receipt and served by certified or registered mail or by reliable messenger or 
overnight courier shall be deemed delivered on the date of receipt as shown on the addressee's 
registry or certification of receipt or on the date receipt is refused as shown on the records or 
manifest of the U.S. Postal Service or such courier. Any party may designate any other address 
for this purpose by written notice to all other parties; TxDOT may designate another address by 
written notice to all parties. 
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23. Approvals. Any acceptance, approval, or any other like action (collectively "Approval") 
required or permitted to be given by either the DB Contractor or the Owner pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto); 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval; and 

(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 
this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then 14 calendar days), commencing upon actual receipt by 
the party from which an Approval is requested or required, of a request for Approval 
from the requesting party. All requests for Approval shall be sent out by the requesting 
party to the other party in accordance with Paragraph 22. 

24. Time; Force Majeure. 

(a) Time is of the essence in the performance of this Agreement. 

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 

(c) No party shall be liable to another party for any delay in performance under this 
Agreement from any cause beyond its control and without its fault or negligence (“Force 
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. If any such event of Force Majeure 
occurs, the Owner agrees, if requested by the DB Contractor, to accelerate its efforts 
hereunder if reasonably feasible in order to regain lost time, so long as the DB Contractor 
agrees to reimburse the Owner for the reasonable and actual costs of such efforts. 

25. Continuing Performance. In the event of a dispute, the Owner and the DB Contractor agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right. 

26. Equitable Relief. The DB Contractor and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project. Consequently, the parties hereto (and 
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder. 
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27. Authority. The Owner and the DB Contractor each represent and warrant to the other party that 
the warranting party possesses the legal authority to enter into this Agreement and that it has 
taken all actions necessary to exercise that authority and to lawfully authorize its undersigned 
signatory to execute this Agreement and to bind such party to its terms. Each person executing 
this Agreement on behalf of a party warrants that he or she is duly authorized to enter into this 
Agreement on behalf of such party and to bind it to the terms hereof. 

28. Cooperation. The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the DB Contractor to coordinate 
their activities, communicate with each other, and respond promptly to reasonable requests. 
Subject to the terms and conditions of this Agreement, the Owner and the DB Contractor agree to 
take all steps reasonably required to coordinate their respective duties hereunder in a manner 
consistent with the DB Contractor’s current and future construction schedules for the Project. The 
Owner further agrees to require its contractors to coordinate their respective work hereunder with 
the DB Contractor.  

29. Termination. If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the DB Contractor shall notify the Owner in writing and 
the DB Contractor reserves the right to thereupon terminate this Agreement. Upon such 
termination, the parties shall negotiate in good faith an amendment that shall provide mutually 
acceptable terms and conditions for handling the respective rights and liabilities of the parties 
relating to such termination. 

30. Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 

31. Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the Laws of the 
State of Texas, without regard to the conflict of laws principles thereof. Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
be the District Court of County, Texas [or the United States District Court for the Western 
District of Texas (Austin)]. 

32. Relationship of the Parties. This Agreement does not in any way, and shall not be construed to, 
create a principal/agent or joint venture relationship between the parties hereto and under no 
circumstances shall the Owner or the DB Contractor be considered as or represent itself to be an 
agent of the other. 

33. Waiver of Consequential Damages. No party hereto shall be liable to any other party to this 
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise), for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity. 

34. Captions. The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 
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35. Counterparts. This Agreement may be executed in any number of counterparts. Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

36. Effective Date. This Agreement shall become effective upon the later of (a) the date of signing 
by the last party (either the Owner or the DB Contractor) signing this Agreement, and (b) the date 
of TxDOT’s approval as indicated by the signature of TxDOT’s representative below. 
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APPROVED BY: 

TEXAS DEPARTMENT OF 
TRANSPORTATION 

By: 
[Printed Name] 

By: 
Authorized Signature 

District Engineer (or designee) 

Date: 

OWNER 

By: 
[Print Owner Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 

DB CONTRACTOR 

By: 
[Print Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Fed. Proj. No.: 
Limits: to 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT 
(Owner-Managed) 

(Amendment No. to Agreement No.: U ) 

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between, [DB Contractor] hereinafter identified as the “DB Contractor” and 
[Utility Owner], hereinafter identified as the “Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the project identified above (the “Project”, as 
more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Design-Build Contract (“DBC”) by and between TxDOT and the 
DB Contractor with respect to the Project, the DB Contractor has undertaken the obligation to design, 
construct, and potentially maintain the Project, including causing the removal, relocation, or other 
necessary adjustment of existing Utilities impacted by the Project (collectively, “Adjustment”); and 

WHEREAS, the Owner and DB Contractor are parties to that certain executed Project Utility Adjustment 
Agreement (PUAA) designated by the “Agreement No.” indicated above, as amended by previous 
amendments, if any (the “Original Agreement”), which provides for the Adjustment of certain Utilities 
owned and/or operated by the Owner (the “Owner Utilities”); and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the Adjustment of Owner Utilities facilities not covered by the Original Agreement; 
and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner Utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment.  The Original Agreement is hereby amended as follows: 

Plans. 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner 
Utilities in the Original Agreement is hereby amended to add the following Utility 
facility(ies) (“Additional Owner Utilities”) and proposed Adjustment(s) [insert below a 
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description of the affected facilities (by type, size and location) as well as a brief 
description of the nature of the Adjustment work to be performed (e.g., “adjust 12” 
waterline from approximately Highway Station 100+00 to approximately Highway 
Station 200+00”)]: . 

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to 
add thereto the Plans, specifications and cost estimates attached hereto as Exhibit A. 

(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted 
upon execution to TxDOT in accordance with Paragraph 2 of the Original Agreement, 
and Paragraph 2 shall apply to this Amendment and the Plans attached hereto in the same 
manner as if this Amendment were the Original Agreement. If the Owner claims an 
Existing Utility Property Interest for any of the Additional Owner Utilities, 
documentation with respect to such claim shall be submitted to TxDOT as part of this 
Amendment and the attached Plans, in accordance with Paragraph 16(a) of the Original 
Agreement. 

(d) Paragraph 4(f) of the Original Agreement is hereby amended to add the following 
deadline for the Adjustment of the Additional Owner Utilities [check one (1) box that 
applies]: 

Owner shall complete all of the Utility reconstruction and relocation work, 
including final testing and acceptance thereof, on or before [Month] [Day], 
20[XX]. 

Owner shall complete all of the Utility reconstruction and relocation work, 
including final testing and acceptance thereof, within calendar days after 
delivery to Owner of a notice to proceed by DB Contractor; 

(e) For purposes of Paragraph 5(b) of the Original Agreement, the Owner’s costs associated 
with Adjustment of the Additional Owner Utilities shall be developed pursuant to the 
method checked and described below [check only one (1) box]: 

(1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body (“Actual 
Cost”); 

(2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations (“Actual Cost”); or 

(3) The agreed sum of $ (“Agreed Sum”), as supported by the analysis 
of estimated costs attached hereto as part of Exhibit A. 

(f) For purposes of Paragraph 6 of the Original Agreement, responsibility for the Agreed 
Sum or Actual Cost, as applicable, of all Adjustment work to be performed pursuant to 
this Amendment shall be allocated between the DB Contractor and the Owner as 
identified in Exhibit A and in accordance with §203.092 of the Texas Transportation 
Code.  An allocation percentage may be determined by application of an eligibility ratio, 
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if appropriate, as detailed in Exhibit A; provided, however, that any portion of an Agreed 
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 10 of the Original Agreement. 

(g) Paragraph 10(b) of the Original Agreement is hereby amended to add the following 
[Check the one (1) box that applies]: 

The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, does not include any Betterment. 

The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, includes Betterment to the Additional Owner Utilities by reason 
of [insert explanation, e.g. “replacing 12” pipe with 24” pipe]: . 

The Owner has provided to the DB Contractor comparative estimates for (i) all 
costs for work to be performed by the Owner pursuant to this Amendment, 
including work attributable to the Betterment, and (ii) the cost to perform such 
work without Betterment, which estimates are hereby approved by the DB 
Contractor. The estimated amount of the Owner’s costs for work under this 
Agreement which is attributable to Betterment is $ , calculated by 
subtracting (ii) from (i). The percentage of the total cost of the Owner’s work 
hereunder which is attributable to Betterment is %, calculated by 
subtracting (ii) from (i) which remainder shall be divided by (i). 

(h) The following shall apply to any Betterment described in Paragraph 1(g) of this 
Amendment: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 
1(e) of this Amendment, then the Agreed Sum stated in that Paragraph includes 
any credits due to the DB Contractor on account of the identified Betterment, and 
no further adjustment shall be made on account of same. 

(ii) If the Owner’s costs are developed under procedure (1) or (2) described in 
Paragraph 1(e) of this Amendment, the parties agree as follows [check the one 
(1) appropriate provision]: 

The estimated cost stated in Paragraph 1(g) of this Amendment is the 
agreed and final amount due for Betterment under this Amendment. 
Accordingly, each intermediate invoice submitted for Adjustment(s) of 
the Additional Owner Utilities pursuant to Paragraph 7(b) of the Original 
Agreement shall credit the DB Contractor with an appropriate amount of 
the agreed Betterment amount, proportionate to the percentage of 
completion reflected in such invoice. The final invoice submitted for 
Adjustment(s) of the Additional Owner Utilities pursuant to Paragraph 
7(a) of the Original Agreement shall reflect the full amount of the agreed 
Betterment credit. For each invoice described in this paragraph, the credit 
for Betterment shall be applied before calculating the DB Contractor's 
share (pursuant to Paragraph 1(e) of this Amendment) of the cost of the 
Adjustment work. No other adjustment (either up or down) shall be made 
based on actual Betterment costs. 
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The Owner is responsible for the Actual Cost of the identified 
Betterment, determined by multiplying (a) the Betterment percentage 
stated in Paragraph 1(g) of this Amendment, by (b) the actual cost of all 
work performed by the Owner pursuant to this Amendment (including 
work attributable to the Betterment), as invoiced by the Owner to the DB 
Contractor. Accordingly, each invoice submitted for Adjustment of the 
Additional Owner Utilities pursuant to either Paragraph 7(a) or 
Paragraph 7(b) of the Original Agreement shall credit the DB Contractor 
with an amount calculated by multiplying (x) the Betterment percentage 
stated in Paragraph 1(g) of this Amendment, by (y) the amount billed on 
such invoice. 

(i) The determinations and calculations of Betterment described in this Amendment shall 
exclude right of way acquisition costs. Betterment in connection with ROW acquisition is 
addressed in Paragraph 16 of the Original Agreement. 

(j) Owner and the DB Contractor agree to refer to this Amendment, designated by the 
“Amendment No.” and “Agreement number” indicated on page 1 above, on all future 
correspondence regarding the Adjustment work that is the subject of this Amendment and 
to track separately all costs relating to this Amendment and the Adjustment work 
described herein. 

(k) [Include any other proposed amendments in compliance with the applicable Law.] 

2. General. 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 

(b) This Amendment may be executed in any number of counterparts. Each such counterpart 
hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one (1) and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect. 
In no event shall the responsibility, as between the Owner and the DB Contractor, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the 
last party (either the Owner or the DB Contractor) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative below. 
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APPROVED BY: 

TEXAS DEPARTMENT OF 
TRANSPORTATION 

By: 
[Printed Name] 

By: 
Authorized Signature 

District Engineer (or designee) 

Date: 

OWNER 

By: 
[Print Owner Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 

DB CONTRACTOR 

By: 
[Print Name] 

By: 
Duly Authorized Representative 

[Title] 
[Company] 

Date: 
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County: 
ROW CSJ No.: 
Const. CSJ No.: 
Highway: 
Fed. Proj. No.: 
Limits: to 

EXHIBIT C 

STATEMENT COVERING CONTRACT WORK 
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STATEMENT COVERING UTILITY CONSTRUCTION CONTRACT WORK 

(AS APPEARING IN ESTIMATE) 

U-No. 

District: 

County: ROW CSJ No.: 

Federal Project No.: Highway No.: 

I, , a duly authorized and qualified representative of , hereinafter referred to as Owner, am 
fully cognizant of the facts and make the following statements in respect to work which will or may be 
done on a contract basis as appears in the estimate to which this statement is attached. 

It is more economical and/or expedient for Owner to contract this adjustment, or Owner is not 
adequately staffed or equipped to perform the necessary work on this project with its own forces to the 
extent as indicated on the estimate. 

Procedure to be Used in Contracting Work 

A. Solicitation for bids is to be accomplished through open advertising and contract is to be 
awarded to the lowest qualified bidder who submits a proposal in conformity with the 
requirements and specifications for the work to be performed. 

B. Solicitation for bids is to be accomplished by circulating to a list of pre-qualified contractors or 
known qualified contractors and such contract is to be awarded to the lowest qualified bidder 
who submits a proposal in conformity with the requirements and specifications for the work to 
be performed. Such presently known contractors are listed below: 

1. 

2. 

3. 

4. 

5. 

C. The work is to be performed under an existing continuing contract under which certain work is 
regularly performed for Owner and under which the lowest available costs are developed. (If 
only part of the contract work is to be done under an existing contract, give detailed 
information by attachment hereto.) 

D. The utility proposes to contract outside the foregoing requirements and therefore evidence in 
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support of its proposal is attached to the estimate in order to obtain the concurrence of the 
State, and the Federal Highway Administration Division Engineer where applicable, prior to 
taking action thereon (approval of the agreement shall be considered as approval of such 
proposal). 

E. The utility plans and specifications, with the consent of the State, will be included in the 
construction contract awarded by the State. 

[Signature of Officer/Representative] Date 

[Title of Officer/Representative] 
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This form must be completed/signed and included in each Utility Assembly 
submitted to the Texas Department of Transportation. 

Texas 

of Transportation 
Department 

DB Contractor’s Utility Design Coordinator 

Utility No Conflict Sign-Off Form 

Utility Design Coordinator: 

Date plans received: 

Utility Company: 

Assembly “U” number: 

Type of Utilities: 

Date on Utility’s plans: No. of sheets in Utility’s plans: 

I, , the Utility Design Coordinator (UDC) on behalf of the DB Contractor ( ) certify that a 
review of the above referenced Utility Plans concerning the proposed highway improvements on the 

has been completed and have not identified any conflicts between the Utility’s proposed relocation 
and any design features. 

Design features include but are not limited to pavement structures, drainage facilities, bridges, retaining 
walls, traffic signals, illumination, signs, foundations, duct/conduit, ground boxes, erosion control 
facilities, water quality facilities and other DB Contractor-Managed Utilities. 

Any design changes to the after the signing of this form will be coordinated through the DB 
Contractor’s Utility Manager and the affected Utility Owner. 

Check box if any areas of concern and insert comments below: 

Utility Design 
Coordinator: 
(UDC) 

________________________________ 
(Signature) 

___________________________ 
Date 

________________________________ 
(Print Name) 

Utility 
Coordination 
Firm: 

________________________________ 
(Print Name) 
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This form must be completed/signed and included in each Utility Assembly 
submitted to the Texas Department of Transportation. 

Texas 

of Transportation 
Department 

DB Contractor’s Utility Manager 

Utility No Conflict Sign-Off Form 

Utility Manager: 

Date plans received: 

Utility Company: 

Assembly “U” number: 

Type of Utilities: 

Date on Utility’s plans: No. of sheets in Utility’s plans: 

I, , the Utility Manager (UM) working on behalf of the DB Contractor ( ) certify that a review 
of the above referenced Utility Plans concerning the proposed highway improvements on the has 
been completed and have not identified any conflicts between the Utility’s proposed relocation and any 
existing and/or proposed Utilities. 

The proposed Utility Plans conform to Title 43 of the Texas Administrative Code, Section 21.31 21.56 
of the Utility Accommodation Rules. 

Check box if any areas of concern and insert comments below: 

Utility Manager: 
(UM) 

________________________________ 
(Signature) 

___________________________ 
Date 

________________________________ 
(Print Name) 

Utility Design 
Coordinator: 
(UDC) 

________________________________ 
(Signature) 

___________________________ 
Date 

________________________________ 
(Print Name) 

Utility 
Coordination 
Firm: ________________________________ 

(Print Name) 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF

 
    
  
   

   
 

  
  

 

  
 

 
  

       

       

       

       

       

              

 
 

               
         

 
 

 
     

  
 

   
 
      
 
 

 
 

 
 

 
 

  
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

  
 

 

 

 
 

 
 

 
 
 

 

 

   
 

– 



Texas Department of Transportation 
Form DB-ROW-U-1082 
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Utility Installation Request 
PERMIT NUMBER 

GLOBAL POSITIONING SYSTEM COORDINATES 
(GPS) NORTH AMERICAN DATUM 1983, (1993

ADJUSTMENT) IN DECIMAL DEGREES(DD) 
LATITUDE (DD) LONGITUDE (DD) 

BEGIN 
END 

To the Texas Transportation Commission 

c/o District Engineer, Texas Department of Transportation Date: 

, Texas 

Formal notice is hereby given that 

proposes to place a 

line within the right of way of , RM , Displ. , to RM , Displ. , in 

County Texas, MNT Sec. No. as follows: (give location, length, general design, etc. Use 

additional sheet as needed) 

We will construct and maintain the line on the highway right of way as shown on the attached drawing and in accordance 
with the rules, regulations and policies of the Texas Department of Transportation (TxDOT), and all governing laws, 
including, but not limited to, the "Texas Engineering Practice Act," "Federal Clean Water Act," the "National 
Endangered Species Act," "Americans with Disabilities Act," and the "Federal Historic Preservation Act." Upon request 
by TxDOT at any time, we will submit to TxDOT proof of compliance with all governing laws, rules and regulations 
before commencement of construction. Plans shall include the design, proposed location, vertical elevations, and 
horizontal alignments of the facility based on the department's survey datum, the relationship to existing highway 
facilities and the right of way line, traffic safety and access procedures, and location of existing utilities that may be 
affected by the proposed utility facility. The location and description of the proposed line and appurtenances is more 
fully shown by a complete set of drawings attached to this Utility Installation Request (Request). We will give plans to 
TxDOT for each future proposed modification or expansion to our facility and TxDOT will have 30 days to review and 
approve the plans prior to commencement of the work. A new Request may be required as a condition of approval. Our 
organization will use Best Management Practices to minimize erosion and sedimentation resulting from the proposed 
installation, and we will revegetate the project area as indicated under "Revegetation Special Provisions." We will also 
ensure that traffic control measures complying with applicable portions of the Texas Manual of Uniform Traffic Control 
Devices will be installed and maintained for the duration of this installation. 

When installing, modifying or maintaining our utility on controlled access facilities, we shall conform to the Texas 
Transportation Code, Title 6 Roadways, Chapter 203, Subchapter C, Control of Access, §203.031 
(http://www.statutes. legis.state.tx.us/). We shall limit access for servicing this installation to access via (a) frontage 
roads where provided, (b) nearby or adjacent public roads or streets, (c) trails along or near the highway right of way 
lines, connecting only to an intersecting road; from any one or all of which entry may be made to the outer portion of the 
highway right of way for normal service and maintenance operations. Our rights of access to the through traffic roadways 
and ramps shall be subject to the same rules and regulations that apply to the general public. 

It is expressly understood that TxDOT does not purport hereby to grant any right, claim, title or easement in or 
upon highway right of way. TxDOT may require us to relocate this line, subject to the provisions of governing laws, by 
giving us at least 30 days written notice. We understand a new Request will be required for the relocation. We will notify 
TxDOT prior to commencement of any operation which requires pruning of trees so that TxDOT may provide 
specifications to govern performance of work, including trimming, topping, tree balance, type of cuts, painting cuts and 
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clean up. We understand that these specifications are intended to preserve TxDOT's considerable investment in 
highway beautification plantings and by reducing damage due to trimming and to protect known endangered species. 

Our installation shall not damage any part of the roadway structure or associated appurtenances. We will make 
adequate provisions to cause minimum inconveniences to the traveling public and adjacent property owners. We will 
not open-cut driveways or intersecting roadways without specific written permission from the owner. 

Following approval, we will begin construction on or after 
Month / Day / Year 

We understand TxDOT may place additional provisions and requirements as listed below, based upon, but not limited 
to, the type of utility being installed, local site conditions, soil types and traffic. 

Additional Provisions and Requirements (for TxDOT input only) 
• General Special Provisions: 
Are attached. 
Are not attached. 

• As built Plans/Certifications of Construction: 
Are required and shall be certified as accurate by an authorized representative of the company. 
Are required and shall be signed and sealed by a State of Texas Licensed Professional Engineer. 
Are not required 
Certification that utility was installed as approved 
• Re-vegetation Special Provisions: In order to minimize erosion and sedimentation resulting from the 
proposed installation, the project area will be re-vegetated: 

In accordance with TxDOT's Standard Specification Item 164 which specifies the appropriate grass seed mix 
to be used; or 
As indicated on the attachment. 

TxDOT Representative to be notified 48 hours prior to beginning construction: 

If approved, we understand we will assume all risks associated with this installation within the TxDOT right of way. 
These risks include injuries to our workers, damage to contiguous utility lines that may be in the area and injuries 
or damage resulting from our failure to properly install and maintain the line. 

If the character, use or function of our installation is materially changed from that approved under this Request, we 
will notify TxDOT within 30 days after the change. In the event of a voluntary or involuntary loss of public utility status, or 
other legal authority for longitudinal placement of the utility facility in the highway, or there is an abandonment of 
the facility without the approval of TxDOT, we wiII, at our expense, remove the unauthorized portion of the facility from the 
right of way. 

If installation of the line is not begun prior to the 91st calendar day from date of issuance, we acknowledge that, 
unless otherwise extended, TxDOT's approval of this Request will automatically expire, and we will be required to 
resubmit our Request. All Request submissions, whether due to expiration of approval under this paragraph or new 
Requests for modifications and relocations shall be in accordance with the governing laws, rules, regulations and 
policies existing at the time of submission. In the event we fail to comply with any or all of the requirements as set forth 
in this Request, the State may take such action as it deems appropriate to compel our compliance. 

By signing as/for the requestor below, I certify that I am authorized to represent the requestor, that I agree to the 
provisions and requirements included in this Utility Installation Request, and our commencement of construction will 
further attest to our review and acceptance of said additional provisions and requirements. 
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Texas Department of Transportation 
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REQUESTOR APPROVED BY TXDOT 

Date: Date: 

By: By: 

Signature: Signature: 

Title: Title: District Engineer (or designee) 
Address: Address: 

City State Zip Code City State Zip Code 
(    ) 

Area Code Telephone Number Area Code Telephone Number 

GENERAL SPECIAL PROVISION 

1. Requestor agrees to perform all project coordination, scheduling, notifications, permit 
requirements and submittals through TxDOT’s designated design-build contractor or Developer 
listed below: 

[Insert contractors contact information] 
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TxDOT 

Date Initial 
Utility 

Page 1 of 2 

Form ROW-U-JUA 
Replaces ROW-U-JUAA 

(01/20) 
UTILITY JOINT USE ACKNOWLEDGEMENT  

REIMBURSABLE UTILITY ADJUSTMENT 

WHEREAS, the State of Texas, (“State”), acting by and through the Texas Department of Transportation 
(“TxDOT”), proposes to make certain highway improvements on that section of the above-indicated highway; 
and 

NOW, THEREFORE, in consideration of the covenants and acknowledgements herein contained, the parties 
mutually agree as follows: 

It is agreed that joint usage for both highway and utility purposes will be made of the area within the highway 
right of way limits as such area is defined and to the extent indicated on the aforementioned plans or sketches. 
Nothing in this Acknowledgement shall serve to modify or extinguish any compensable property interest vested 
in the Utility within the above described area. If the facilities shown in the aforementioned plans need to be 
altered or modified or new facilities constructed to either accommodate the proposed highway improvements or 
as part of Utility's future proposed changes to its own facilities, Utility agrees to notify TxDOT at least 30 days 
prior thereto, and to furnish necessary plans showing location and type of construction, unless an emergency 
situation occurs and immediate action is required. If an emergency situation occurs and immediate action is 
required, Utility agrees to notify TxDOT promptly. If such alteration, modification or new construction is in 
conflict with the current highway or planned future highway improvements, or could endanger the traveling public 
using said highway, TxDOT shall have the right, after receipt of such notice, to prescribe such regulations as 
necessary for the protection of the highway facility and the traveling public using said highway. Such regulations 
shall not extend, however, to requiring the placement of intended overhead lines underground or the routing of 
any lines outside of the area of joint usage above described. 

If Utility's facilities are located along a controlled access highway, Utility agrees that ingress and egress for 
servicing its facilities will be limited to frontage roads where provided, nearby or adjacent public roads and 
streets, or trails along or near the highway right of way lines which only connect to an intersecting road. Entry 
may be made to the outer portion of the highway right of way from any one or all access points. Where supports, 
manholes or other appurtenances of the Utility's facilities are located in medians or interchange areas, access 
from the through-traffic roadways or ramps will be allowed by permit issued by the State to the Utility setting 
forth the conditions for policing and other controls to protect highway users. In an emergency situation, if the 
means of access or service operations as herein provided will not permit emergency repairs as required for the 
safety and welfare of the public, the Utility shall have a temporary right of access to and from the through-traffic 
roadways and ramps as necessary to accomplish the required repairs, provided TxDOT is notified immediately 
when such repairs are initiated and adequate provision is made by Utility for the convenience and safety of 
highway traffic. Except as expressly provided herein, the Utility's rights of access to the through-traffic roadways 
and/or ramps shall be subject to the same rules and regulations as apply to the general public. 

To: 

From: 

Highway: 

County: 

Projected Highway Letting Date: 

Federal Project No.: 

District: 

ROW CSJ: 

, 
(“Utility”), proposes to adjust or relocate certain of its facilities, if applicable, and retain title to any property rights 
it may have on, along or across, and within or over such limits of the highway right of way as indicated by the 
location map attached hereto. 

WHEREAS, the 

U-Number: 
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If Utility's facilities are located along a non-controlled access highway, the Utility's rights of ingress and egress 
to the through-traffic roadways and/or ramps are subject to the same rules and regulations as apply to the 
general public. 

Participation in actual costs incurred by the Utility for any future adjustment, removal or relocation of utility 
facilities required by highway construction shall be in accordance with applicable laws of the State of Texas. 

Utility will, by written notice, advise TxDOT of the beginning and completion dates of the adjustment, removal, or 
relocation, and, thereafter, agrees to perform such work diligently, and to conclude said adjustment, removal, or 
relocation by the stated completion date. The completion date shall be extended for delays caused by events 
outside Utility's control, including an event of Force Majeure, which shall include a strike, war or act of war 
(whether an actual declaration of war is made or not), insurrection, riot, act of public enemy, accident, fire, flood 
or other act of God, sabotage, or other events, interference by the State or any other party with Utility's ability to 
proceed with the relocation, or any other event in which Utility has exercised all due care in the prevention 
thereof so that the causes or other events are beyond the control and without the fault or negligence of Utility. 

It is expressly understood that Utility conducts the new installation, adjustment, removal, and/or relocation at its 
own risk, and that TxDOT makes no warranties or representations regarding the existence or location of utilities 
currently within its right of way. 

The Utility and the State, by execution of this Acknowledgement , do not waive or relinquish any right that they 
may have under the law. 

The signatories to this Acknowledgement warrant that each has the authority to enter into this Acknowledgement 
on behalf of the party represented. 

IN WITNESS WHEREOF, the parties hereto have affixed their signatures. 

UTILITY 

Utility: 

Name of Utility 

By: 
Authorized Signature 

Print or Type Name 

Title: 

Date: 

EXECUTION RECOMMENDED: 

Director of TP&D: District 

THE STATE OF TEXAS 
Executed and approved for the Texas 
Transportation Commission for the purpose 
and effect of activating and/or carrying out the 
orders, established policies or work programs 
heretofore approved and authorized by the 
Texas Transportation Commission. 

By: 

Date: 

District Engineer 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57

 
  

 
  

 
  

  

  

  
  

DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF



Texas Department 
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DESIGN-BUILD SPECIFICATIONS 
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Attachment 15-1 
PUA for Transportation Purposes with Additional 
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Form ROW-N-PUAIC 
(Rev. 04/17) 
Page 1 of 5 

POSSESSION AND USE AGREEMENT FOR TRANSPORTATION PURPOSES 
WITH ADDITIONAL PAYMENT OF INDEPENDENT CONSIDERATION 

STATE OF TEXAS § ROW CSJ: 
§ Parcel No.: 

COUNTY OF § Project No.: 

This Possession and Use Agreement For Transportation Purposes (the “Agreement”) between the State of 
Texas, acting by and through the Texas Department of Transportation (the “State”) , and (the 
“Grantor” whether one or more), grants to the State, its contractors, agents and all others deemed necessary 
by the State, an irrevocable right to possession and use of the Grantor’s property for the purpose of 
constructing a portion of Highway No. (the “Highway Construction Project”). The property subject 
to this Agreement is described more fully in field notes and plat map (attached as “Exhibit A”) and made 
a part of this Agreement by reference (the “Property”). 

1. For the consideration paid by the State which is set forth in Paragraphs 2 and 3 below, the receipt and 
sufficiency of which is acknowledged, the Grantor grants, bargains, sells and conveys to the State of 
Texas the right of entry and exclusive possession and use of the Property for the purpose of 
constructing a highway and appurtenances thereto and the right to remove any improvements. 
Authorized activities include surveying, inspection, environmental studies, archeological studies, 
clearing, demolition, construction of permanent improvements, relocating, replacing, and improving 
existing utility facilities, locating new utility facilities, and other work required to be performed in 
connection with the Highway Construction Project.  This Possession and Use Agreement will extend 
to the State, its contractors and assigns, owners of any existing utilities on the Property and those 
which may be lawfully permitted on the Property by the State in the future, and all others deemed 
necessary by the State for the purpose of the Highway Construction Project. This grant will allow the 
construction, relocation, replacement, repair, improvement, operation and maintenance of utilities on 
the Property. 

2. In full consideration for this irrevocable grant of possession and use and other Grantor covenants, 
warranties, and obligations under this Agreement, the State will tender to the Grantor the sum of 
Dollars ($ ).  The Grantor agrees that this sum represents adequate and full compensation for the 
possession and use of the Property. The State will be entitled to take possession and use of the Property 
upon tender of payment.  The parties agree that the sum tendered represents percent of the 
State's approved value, which assumes no adverse environmental conditions affecting the value of the 
Property.  The approved value is the State’s determination of the just compensation owed to the 
Grantor for the real property interest to be acquired by the State in the Property, encumbered with the 
improvements thereon, if any, and damages to the remainder,  if any,  save and except all oil, gas and 
sulphur.  The parties agree that the sum tendered to Grantor will be deducted from any final settlement 
amount, Special Commissioners’ award or court judgment. In the event the amount of the final 
settlement or judgment for acquisition of the Property is less than the amount the State has paid for 
the possession and use of the Property, then the Grantor agrees that the original amount tendered 
represents an overpayment for the difference and, upon written notice from the State, the Grantor will 
promptly refund the overpayment to the State. 
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3. As additional consideration, the State will tender to the Grantor the sum of Dollars ($ ), 
the receipt and sufficiency of which is acknowledged. The parties agree that the sum tendered under 
this Paragraph 3: 

(i)  is independent consideration for the possession and use of Grantor’s Property and represents no 
part of the State’s compensation to be paid for the anticipated purchase of the Property; and 
(ii)  will not be refunded to the State upon any acquisition of the Property by the State. 

4. The effective date of this Agreement will be the date on which payment pursuant to Paragraphs 2 and 
3 above was tendered to the Grantor by the State, or disbursed to the Grantor by a title company acting 
as escrow agent for the transaction, (the “Effective Date”). 

5. The Grantor warrants and represents that the title to the Property is free and clear of all liens and 
encumbrances or that proper releases will be executed for the Property prior to funds being disbursed 
under this Agreement. The Grantor further warrants that no other person or entity owns an interest in 
the fee title to the Property and further agrees to indemnify the State from all unreleased or undisclosed 
liens, claims or encumbrances affecting the Property. 

6. The parties agree that the valuation date for determining the amount of just compensation for the real 
property interest proposed to be acquired by the State in the Property, for negotiation or eminent 
domain proceeding purposes, will be the Effective Date of this Agreement. 

7. This Agreement is made with the understanding that the State will continue to proceed with acquisition 
of a real property interest in the Property.  The Grantor reserves all rights of compensation for the title 
and interest in and to the Property which the Grantor holds as of the time immediately prior to the 
Effective Date of this Agreement.  This Agreement shall in no way prejudice the Grantor’s rights to 
receive full and just compensation as allowed by law for all of the Grantor’s interests in and to the 
Property to be acquired by the State, encumbered with the improvements thereon, if any, and damages, 
if any, to the remainder of the Grantor’s interest in any larger tract of which the Property is a part (the 
“Remainder”), if any; all as the Property exists on the Effective Date of this Agreement.  The State’s 
removal or construction of improvements on the Property shall in no way affect the fair market value 
of the Property in determining compensation due to the Grantor in the eminent domain proceedings. 
There will be no project impact upon the appraised value of the Property. This grant will not prejudice 
the Grantor’s rights to any relocation benefits for which Grantor may be eligible. 

8. In the event the State institutes or has instituted eminent domain proceedings, the State will not be 
liable to the Grantor for interest upon any award or judgment as a result of such proceedings for any 
period of time prior to the date of the award.  Payment of any interest may be deferred by the State 
until entry of judgment. 

9. The purpose of this Agreement is to allow the State to proceed with its Highway Construction Project 
without delay and to allow the Grantor to have the use at this time of a percentage of the estimated 
compensation for the State’s acquisition of a real property interest in the Property. The Grantor 
expressly acknowledges that the proposed Highway Construction Project is for a valid public use and 
voluntarily waives any right the Grantor has or may have, known or unknown, to contest the 
jurisdiction of the court in any condemnation proceeding for acquisition of the Property related to the 
Highway Construction Project, based upon claims that the condemning authority has no authority to 
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acquire the Property through eminent domain, has no valid public use for the Property, or that 
acquisition of the Property is not necessary for the public use. 

10. The Grantor reserves all of the oil, gas and sulphur in and under the land herein conveyed but waives 
all right of ingress and egress to the surface for the purpose of exploring, developing, mining or 
drilling. The extraction of oil, gas and minerals may not affect the geological stability of the surface. 
Nothing in this reservation will affect the title and rights of the State to take and use all other minerals 
and materials thereon, and thereunder.  

11. The undersigned Grantor agrees to pay as they become due, all ad valorem property taxes and special 
assessments assessed against Property, including prorated taxes for the year in which the State takes 
title to the Property. 

12. Notwithstanding the acquisition of right of possession to the Property by the State in a condemnation 
proceeding by depositing the Special Commissioners’ award into the registry of the court, less any 
amounts tendered to the Grantor pursuant to Paragraph 2 above, this Agreement shall continue to 
remain in effect until the State acquires title to the Property either by negotiation, settlement, or final 
court judgment. 

13. This Agreement will also extend to and bind the heirs, devisees, executors, administrators, legal 
representatives, successors in interest and assigns of the parties. 

14. It is agreed the State will record this document. 

15. Other conditions: . 

To have and to hold the Agreement herein described and conveyed, together with all the rights and 
appurtenances belonging to the State of Texas and its assigns forever, for the purposes and subject to the 
limitations set forth above. 
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GRANTOR: 

By: ____________________________________                                                                     

Printed Name:  ____________________________ 

Title:  ___________________________________ 
           (if GRANTOR is an entity other than an individual person) 

Date:  ____________________  

By: _____________________________________                                                                     

Printed Name:  ____________________________ 

Title:  ___________________________________ 
           (if GRANTOR is an entity other than an individual person) 

Date: ____________________  

Acknowledgement 
State of Texas 
County of 

This instrument was acknowledged before me on 

by .  

Notary Public's Signature 

Corporate Acknowledgment 
State of Texas 
County of 

This instrument was acknowledged before me on by 

,  

of , a 

corporation, on behalf of said corporation. 

Notary Public s Signature 
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THE STATE OF TEXAS 

Executed by and approved for the Texas Transportation 
Commission for the purpose and effect of activating 
and/or carrying out the orders, established policies or 
work programs heretofore approved and authorized by 
the Texas Transportation Commission. 

By: __________________________________________ 
Right of  Way Manager 

Date:_________________________________________ 
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*  NPUA*  

POSSESSION AND USE AGREEMENT FOR TRANSPORTATION PURPOSES 

STATE OF TEXAS § ROW CSJ: 
§ Parcel No.: 

COUNTY OF § Project No.: 

This Possession and Use Agreement For Transportation Purposes (the “Agreement”) between the State of 
Texas, acting by and through the Texas  Department of Transportation  (the “State”) , and (the 
“Grantor” whether one or more), grants to the State, its contractors, agents and all others deemed necessary 
by the State, an irrevocable right to possession and use of the Grantor’s property for the purpose of 
constructing a portion of Highway No. (the “Highway Construction Project”). The property subject 
to this Agreement is described more fully in field notes and plat map (attached as “Exhibit A”) and made 
a part of this Agreement by reference (the “Property”). 

1. For the consideration paid by the State which is set forth in Paragraph 2 below, the receipt and 
sufficiency of which is acknowledged, the Grantor grants, bargains, sells and conveys to the State of 
Texas the right of entry and exclusive possession and use of the Property for the purpose of 
constructing a highway and appurtenances thereto and the right to remove any improvements. 
Authorized activities include surveying, inspection, environmental studies, archeological studies, 
clearing, demolition, construction of permanent improvements, relocating, replacing, and improving 
existing utility facilities, locating new utility facilities, and other work required to be performed in 
connection with the Highway Construction Project.  This Possession and Use Agreement will extend 
to the State, its contractors and assigns, owners of any existing utilities on the Property and those 
which may be lawfully permitted on the Property by the State in the future, and all others deemed 
necessary by the State for the purpose of the Highway Construction Project. This grant will allow the 
construction, relocation, replacement, repair, improvement, operation and maintenance of utilities on 
the Property. 

2.   In full consideration for this irrevocable grant of possession and use and other Grantor covenants, 
warranties, and obligations under this Agreement, the State will tender to the Grantor the sum of 
Dollars ($ ).  The Grantor agrees that this sum represents adequate and full compensation for the 
possession and use of the Property. The State will be entitled to take possession and use of the Property 
upon tender of payment.  The parties agree that the sum tendered represents percent of the 
State's approved value, which assumes no adverse environmental conditions affecting the value of the 
Property.  The approved value is the State’s determination of the just compensation owed to the 
Grantor for the real property interest to be acquired by the State in the Property, encumbered with the 
improvements thereon, if any, and damages to the remainder,  if any,  save and except all oil, gas and 
sulphur.  The parties agree that the sum tendered to Grantor will be deducted from any final settlement 
amount, Special Commissioners’ award or court judgment. In the event the amount of the final 
settlement or judgment for acquisition of the Property is less than the amount the State has paid for 
the possession and use of the Property, then the Grantor agrees that the original amount tendered 
represents an overpayment for the difference and, upon written notice from the State, the Grantor will 
promptly refund the overpayment to the State. 

3. The effective date of this Agreement will be the date on which payment pursuant to Paragraph 2 above 
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was tendered to the Grantor by the State, or disbursed to the Grantor by a title company acting as 
escrow agent for the transaction, (the “Effective Date”). 

4.  The Grantor warrants and represents that the title to the Property is free and clear of all liens and 
encumbrances or that proper releases will be executed for the Property prior to funds being disbursed 
under this Agreement. The Grantor further warrants that no other person or entity owns an interest in 
the fee title to the Property and further agrees to indemnify the State from all unreleased or undisclosed 
liens, claims or encumbrances affecting the Property. 

5.   The parties agree that the valuation date for determining the amount of just compensation for the 
real property interest proposed to be acquired by the State in the Property, for negotiation or eminent 
domain proceeding purposes, will be the Effective Date of this Agreement. 

6. This Agreement is made with the understanding that the State will continue to proceed with acquisition 
of a real property interest in the Property.  The Grantor reserves all rights of compensation for the title 
and interest in and to the Property which the Grantor holds as of the time immediately prior to the 
Effective Date of this Agreement.  This Agreement shall in no way prejudice the Grantor’s rights to 
receive full and just compensation as allowed by law for all of the Grantor’s interests in and to the 
Property to be acquired by the State, encumbered with the improvements thereon, if any, and damages, 
if any, to the remainder of the Grantor’s interest in any larger tract of which the Property is a part (the 
“Remainder”), if any; all as the Property exists on the Effective Date of this Agreement.  The State’s 
removal or construction of improvements on the Property shall in no way affect the fair market value 
of the Property in determining compensation due to the Grantor in the eminent domain proceedings. 
There will be no project impact upon the appraised value of the Property. This grant will not prejudice 
the Grantor’s rights to any relocation benefits for which Grantor may be eligible. 

7. In the event the State institutes or has instituted eminent domain proceedings, the State will not be 
liable to the Grantor for interest upon any award or judgment as a result of such proceedings for any 
period of time prior to the date of the award.  Payment of any interest may be deferred by the State 
until entry of judgment. 

8. The purpose of this Agreement is to allow the State to proceed with its Highway Construction Project 
without delay and to allow the Grantor to have the use at this time of a percentage of the estimated 
compensation for the State’s acquisition of a real property interest in the Property. The Grantor 
expressly acknowledges that the proposed Highway Construction Project is for a valid public use and 
voluntarily waives any right the Grantor has or may have, known or unknown, to contest the 
jurisdiction of the court in any condemnation proceeding for acquisition of the Property related to the 
Highway Construction Project, based upon claims that the condemning authority has no authority to 
acquire the Property through eminent domain, has no valid public use for the Property, or that 
acquisition of the Property is not necessary for the public use. 

9. The Grantor reserves all of the oil, gas and sulphur in and under the land herein conveyed but waives 
all right of ingress and egress to the surface for the purpose of exploring, developing, mining or 
drilling.  The extraction of oil, gas and minerals may not affect the geological stability of the surface. 
Nothing in this reservation will affect the title and rights of the State to take and use all other minerals 
and materials thereon, and thereunder.  
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10. The undersigned Grantor agrees to pay as they become due, all ad valorem property taxes and special 
assessments assessed against Property, including prorated taxes for the year in which the State takes 
title to the Property. 

11. Notwithstanding the acquisition of right of possession to the Property by the State in a condemnation 
proceeding by depositing the Special Commissioners’ award into the registry of the court, less any 
amounts tendered to the Grantor pursuant to Paragraph 2 above, this Agreement shall continue to 
remain in effect until the State acquires title to the Property either by negotiation, settlement, or final 
court judgment. 

12. This Agreement will also extend to and bind the heirs, devisees, executors, administrators, legal 
representatives, successors in interest and assigns of the parties. 

13. It is agreed the State will record this document. 

14. Other conditions: . 

To have and to hold the Agreement herein described and conveyed, together with all the rights and 
appurtenances belonging to the State of Texas and its assigns forever, for the purposes and subject to the 
limitations set forth above. 

GRANTOR: 

By: ____________________________________                                                                     

Printed Name:  ____________________________ 

Title:  ___________________________________ 
           (if GRANTOR is an entity other than an individual person) 

Date: ____________________ 

By: _____________________________________                                                                     

Printed Name:  ____________________________ 

Title:  ___________________________________ 
           (if GRANTOR is an entity other than an individual person) 

Date: ____________________ 
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THE STATE OF TEXAS 

Executed by and approved for the Texas Transportation 
Commission for the purpose and effect of activating 
and/or carrying out the orders, established policies or 
work programs heretofore approved and authorized by 
the Texas Transportation Commission. 

By: __________________________________________ 
Right of  Way Manager 

Date:_________________________________________ 

Acknowledgement 
State of Texas 
County of 

This instrument was acknowledged before me on 

by .  

Notary Public's Signature 

Corporate Acknowledgment 
State of Texas 
County of 

This instrument was acknowledged before me on by 

,  

of , a 

corporation, on behalf of said corporation. 

Notary Public s Signature 
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DESIGN-BUILD SPECIFICATIONS 
Items 10-28 

Attachment 21-1 
San Antonio Karst Protocol for Structural 

Elements 
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Page 1 Execution Version 
Attachment 21-1 

Texas Department of Transportation 
I-35 NEX Central Project 

San Antonio Karst Protocol for Structural Elements 

1. DB Contractor shall perform a geologic assessment within the project area. The location of known Karst 
Features shall be shown within the ROW limits and listed on the boring location layout sheets. Drilled shaft 
design and placement shall avoid known Karst Features. 

2. Foundation design assumptions shall be verified during construction at each drilled shaft location by 
performing a core hole per TxDOT Standard Specification Item 416, Section 3.2. The minimum diameter of 
the core hole is 2 inches and shall extend from the top of rock to either 7 feet or one shaft diameter, 
whichever is greater, below the bottom of planned tip elevation. Should a Karst Feature or low strength 
strata be encountered within this depth, the core hole shall be extended to a depth recommended by the 
geotechnical engineer. Rock core hole photos and drill logs shall be provided to the geotechnical engineer 
for review. Final tip elevations for the drilled shafts will be provided by the geotechnical engineer and 
approved by TxDOT. When investigation is complete, core holes shall be grouted. 

3. For Karst Features found to be in conflict with drilled shafts during construction, concrete used to fill the 
Karst Feature will be required to meet the project specifications or as directed by TxDOT. If grout is used, 
the length of the drilled shaft in contact with the grout will not be used for foundation design calculations that 
incorporate both skin friction and end bearing. The quantity of concrete will be based on the visual and video 
inspection provided by the DB Contractor. If unable to determine the size of the Karst Feature by these 
means, the quantity may be measured as the additional concrete placed beyond the amount needed for a 
clean drilled shaft plus 10 percent overrun. 

4. If a large Karst Feature (a Karst Feature larger than 4 feet in any direction) is encountered during drilled 
shaft construction which is not capable of being filled with concrete, karst protocols established on the 
project will be followed. Permanent steel casing shall be installed from the top of the shaft to the bottom of 
the Karst Feature. The casing shall be new, smooth, free of dirt and accumulations, and have a minimum 
thickness of 1/4 inch. The geotechnical engineer shall provide a new recommended drilled shaft length. 

5. If a large Karst Feature (a Karst Feature larger than 4 feet in any direction) is encountered during drilled 
shaft construction, a permanent casing in accordance with TxDOT Standard Specification Item 416 will be 
required. The outside diameter of this casing shall have a minimum dimension matching the plan diameter 
of the drilled shaft. 

6. The contractor shall supply a digital picture / video documentation of all Karst Features. For Karst Features 
that cannot be safely explored, a drone or other device shall be provided to document the Karst Feature. 

Karst Feature protocols apply, but are not limited to, the following: 

1. Karst Features which blow air; 
2. Karst Features which receive water during a rain event; and 
3. Karst Features which have water flowing through or out of the Karst Feature. 
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Mechanically Stabilized Earth Retaining Wall 

Design Data 
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Texas Department of Transportation 
I-35 NEX Central Project 

Attachment 25-1 

ITS Equipment Specifications 

1. CCTV and Support Equipment 
DB Contractor shall furnish, install, and test CCTV devices and supporting equipment in conformance with the 
requirements within TxDOT Statewide Special Specification 6010, Closed Circuit Television (CCTV) Field Equipment. 
CCTV device shall include a motorized wiper. 

CCTV shall be supported by a camera interface panel that includes a surge suppressor and an RS422 to RS232 
converter. 

The surge suppressor shall provide 120 VAC, 60 Ampere service. It shall be solid-state in design and designed for 
outdoor cabinets; the unit shall be epoxy coated and flame retardant. The response time shall not exceed five 
nanoseconds and provide automatic recovery to the system in the event of a power surge and prevent follow currents 
by use of a primary stage gas discharge tube (GDT) and secondary stage Silicon Avalanche Diode (SAD). 

2. Vehicle Detection 
a. Microwave Radar Vehicle Detection 
DB Contractor shall furnish, install, and test microwave radar detection devices and supporting equipment in 
conformance with the requirements within TxDOT Statewide Special Specification 6304, Intelligent Transportation 
System (ITS) Radar Vehicle Sensing Device. 

b. Bluetooth Vehicle Detection 

The Detection System will consist of a UV-protected, IP65 housed sensor, 2 external antennas, a CAT5e 
cable for Power over Ethernet, and a non-corrosive fixing bracket. 

DB Contractor shall provide documentation on the auto-configuration and auto-calibration processes. 

DB Contractor shall provide a detection system that does not cause interference or alter the performance of 
any known equipment. 

DB Contractor shall furnish all new equipment and component parts in an operable condition at the time of 
delivery and installation. 

DB Contractor shall provide design to prevent reversed assembly or improper installation of connectors, 
fasteners, etc. DB Contractor shall design each item of equipment to protect personnel from exposure to high 
voltage during equipment operation, adjustments, and maintenance. 

DB Contractor shall include licenses for all equipment, where required, for any software or hardware in the 
Detection System. 

DB Contractor shall provide all Detection Systems from the same manufacturer. 

DB Contractor shall provide Detection System firmware that is upgradeable by external local or remote 
download. 

DB Contractor shall ensure the Detection System maintains accurate performance in all weather conditions, 
including rain, freezing rain, snow, wind, dust, fog and changes in temperature and light. 

DB Contractor shall provide a Detection System that does not require cleaning or adjustment to maintain 
performance. DB Contractor shall ensure it does not rely on battery backup to store configuration 
information. DB Contractor shall ensure the Detection System, once calibrated, does not need recalibration 
to maintain performance over entire operational temperature range unless the roadway configuration 
changes. DB Contractor shall provide remote connectivity to the Detection System to allow operators to 
change the unit’s configuration, update the unit’s firmware programming and recalibrate the unit 
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automatically from a centralized facility. The sensor can be accessed remotely through both TCP/IP and 
GPRS (both dynamic and static). 

The sensor must be configurable through a web browser and at TransGuide through the centralized traffic 
management software system (Lonestar). 

DB Contractor shall supply the detection system with a connector cable of the appropriate length for each 
installation site. DB Contractor shall ensure that the detection system provides communication options that 
include RS-232, RS-485 or TCP/IP. The antennas must be connected with the sensor through standard 
SMA-connectors. 

The detection system sensor must operate with two directional antennas for optimized detection of traffic in 
multiple lanes. The antennas must be optimized for detection across multiple lanes; they have a narrow 
vertical angle of 30º, and a wide horizontal (azimuth) angle of 110º, and have a 90º difference in the 
polarization to avoid interference. Each of the receiving channels must have the ability to capture signals as 
weak as -102dBm or more. The antennas are attached to the body of the sensor with stainless steel 
brackets.  

The sensor must have an internal GPS for automatic clock synchronization and positioning. If a GPS signal 
is not available the sensor will capture its clock synchronization signal via NTP (Network Time Protocol). 
Once the clock signal has been captured it must start detecting devices automatically. It must be possible to 
view real time scans to verify operations. The sensor must have diagnostics data recording reboots, GPS 
reception, data transfers and error messages related with GPRS and TCP/IP. The GPRS antenna must be 
inside the sensor housing. 

For security purposes the sensor must have a configurable firewall; and thereby only admit connections from 
computers that have pre-selected IP-addresses or a subnet of pre-selected IP-addresses. The operator must 
be able to upload new firmware into non-volatile memory of the detection system over any supported 
communication channel including TCP/IP networks. DB Contractor shall provide any and all programming 
and software required to support the detection system. Install the programming and software in the 
appropriate equipment prior to testing. DB Contractor shall complete and pass testing using a stable release 
of the programming and software provided. DB Contractor shall provide software update(s) free of charge 
during the warranty period. 

DB Contractor shall furnish the detection system with bracket or band designed to mount directly to a CCTV 
pole or overhead mast-arm or signal/ITS cabinet. DB Contractor shall ensure the mounting assembly has all 
stainless steel, or aluminum construction, and supports the load of the detection system. DB Contractor shall 
incorporate for the mounting assembly a mechanism that can be tilted in three axes, and then locked into 
place, to provide the optimum area of coverage. DB Contractor shall ensure the mounting bracket is 
designed and installed to prevent sensor re-positioning during 80 mph wind conditions. 

Proper placement, mounting height and orientation of the detection systems must conform to the 
manufacturer's published requirements for the system provided. Install the detection system units as shown 
on the plans. DB Contractor shall analyze each proposed pole location to assure that the detection system 
installation will comply with the manufacturer’s published installation instructions. DB Contractor shall advise 
TxDOT, before any trenching or pole installation has taken place, of any need to move the pole from the 
location indicated in the plans in order to achieve the specified detector performance. DB Contractor shall 
confirm equipment placement with the manufacturer before installing any equipment. 

DB Contractor shall ensure alignment, configuration and any calibration of the detection system takes less 
than 15 min. per lane once mounting hardware and other installation hardware are in place. DB Contractor 
shall install detection system units such that each unit operates independently and that detectors do not 
interfere with other detection system units or other equipment in the vicinity. 

i. Manufacturing Requirements 

DB Contractor shall provide a detection system capable of continuous operation over a temperature range of 
–22°F to +165°F and a humidity range of 5% to 95% (non-condensing). 

DB Contractor shall ensure the assembly of the units adheres to industrial electronic assembly practices for 
handling and placement of components. 
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The detection system must undergo a rigorous sequence of operational testing to ensure product 
functionality and reliability. Include the following tests: 

 functionality testing of all internal subassemblies, 

 unit level burn-in testing of 24 hour duration or greater, and 

 final unit functionality testing prior to shipment. 

DB Contractor shall provide test results and all associated data for the above testing, for each purchased 
detection system by serial number. Additionally, DB Contractor shall maintain and make available 
manufacturing data for each purchased Bluetooth detection system by serial number. 

Externally, the detection system must be modular in design to facilitate easy replacement in the field. DB 
Contractor shall ensure the total weight of the detection system does not exceed 5 lbs. 

DB Contractor shall ensure all external parts are protected against corrosion, fungus growth and moisture 
deterioration. 

ii. Power and Wiring Requirements 

DB Contractor shall provide the detection system that operates at 12 to 24 VDC from a separate power 
supply and ensure it does not draw more than 2W of power each.  

DB Contractor shall provide the separate power supply or transformer that operates from 115 VAC ±10%, 60 
Hz ±3 Hz. 

DB Contractor shall provide equipment operations that are not affected by the transient voltages, surges and 
sags normally experienced on commercial power lines. DB Contractor shall check the local power service to 
determine if any special design is needed for the equipment. 

DB Contractor shall provide wiring that meets the requirements of the National Electric Code. DB Contractor 
shall provide wires that are cut to proper length before assembly. DB Contractor shall provide cable slacks to 
facilitate removal and replacement of assemblies, panels, and modules. DB Contractor shall not double-back 
wire to take up slack. DB Contractor shall lace wires neatly into cable with nylon lacing or plastic straps, 
secure cables with clamps, and provide service loops at connections. 

DB Contractor shall provide DC relays, solenoids and holding coils that have diodes or other protective 
devices across the coils for transient suppression. 

DB Contractor shall provide equipment that contains readily accessible, manually re-settable or replaceable 
circuit protection devices (such as circuit breakers or fuses) for equipment and power source protection. 

DB Contractor shall provide and size circuit breakers or fuses such that no wire, component, connector, PC 
board or assembly must be subjected to sustained current in excess of their respective design limits upon the 
failure of any single circuit element or wiring. 

DB Contractor shall enclose the detection system in a rugged, water-tight NEMA 4X & IP 67 polycarbonate 
enclosure. 

DB Contractor shall not use silicone gels or any other material for enclosure sealing that will deteriorate 
under prolonged exposure to UV rays. DB Contractor shall ensure the overall dimensions of the box, 
including fittings, do not exceed 8 in. x 8 in. x 6 in. DB Contractor shall ensure the overall weight of the box, 
including fittings, does not exceed 6.5 lbs.  

DB Contractor shall coat all printed circuit boards with a clear-coat moisture and fungus resistant material 
(conformal coating). 

DB Contractor shall ensure external connection for telecommunications and power be made by means of a 
single military style multi-pin connector, keyed to preclude improper connection. 

DB Contractor shall provide external connections made by means of connectors. DB Contractor shall provide 
connectors that are keyed to preclude improper hookups. DB Contractor shall color code and appropriately 
mark wires to and from the connectors. 
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DB Contractor shall provide connecting harnesses of appropriate length and terminated with matching 
connectors for interconnection with the communications system equipment. 

DB Contractor shall provide pins and mating connectors that are plated to improve conductivity and resist 
corrosion. DB Contractor shall cover connectors utilizing solder type connections by a piece of heat shrink 
tubing securely shrunk to insure that it protects the connection. 

3. DMS 
a. Front Access DMS 

DB Contractor shall ensure the selected front access DMS meets the following requirements: 

 DMS shall be full color with a full matrix display and include a matrix size of 27x125, with an 
18” nominal character height. DMS matrix shall have a 1’ offset minimum from the left and 
right edges of the panel. 

 DMS shall consist of a full protective masked face panel. 

 DMS shall consist of all aluminum construction. 

 DMS housing must be designed, fabricated, welded and inspected in accordance with the 
latest revision of ANSI/AWS D1.2 Structural Welding Code-Aluminum. 

 DMS shall support and include two 12” amber beacons, to be located at the top of the sign 2’-
6” from each edge of the panel. 

 Display panels shall have hinges to allow for access, and include door stops such that face 
panels will remain open at a 90-degree angle. 

 DMS shall allow for two 1 ½” conduit hubs in the rear panel; one shall be dedicated for 
communications and the other shall be dedicated to power. 

 DMS shall include a positive pressure ventilation system with multiple filtered air intake units 
and an equal number of air exhaust units. 

 DMS shall provide monitoring information, including front panel and rear panel light sensors, 
ambient temperature and light sensors. 

 DMS shall include controller to be installed in the TxDOT ITS Cabinet and all necessary 
communications cables to operate DMS equipment. DMS shall also include an uninterrupted 
power supply (UPS) capable of maintaining sign operations for a minimum of two hours. 

 DMS Manufacturer shall have in-house Quality Management System in place and be ISO 
9001 certified. 

b. Walk-in DMS 

DB Contractor shall ensure the selected DMS meets the following requirements: 

 DMS shall include a matrix size of 96x432, with an 18” nominal character height across three 
lines with 27 characters per line. DMS shall also allow for a 12” character height across four 
lines at 36 characters per line and 8” height across six lines at 54 characters per line. 

 DMS dimensions shall be 30’-7” x 8’-6”. 

 DMS weight shall not exceed 4400 lbs. 

 DMS housing skin shall be constructed of aluminum alloy 5052-H32 which shall not be less 
than 0.125 inches thick. Framing structural members shall be made of aluminum alloys 6061-
T6 and 6063-T5. 

 All welding shall be by an inert gas process in accordance with the American Welding Society 
(AWS) Standards, AWS D1.2/D1.2M:2014 Structural Welding Code for Aluminum. The sign 
housing shall have a continuous, 24” wide walkway extending the full length of the sign. The 
walkway shall be made of 1/8” diamond tread 3003-H22 aluminum. All edges of the walkway 
grating must be finished to eliminate sharp edges or protrusions 
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 The sign housing shall be a minimum of three feet deep to allow adequate room inside the 
sign housing for maintenance personnel. There shall be 21” of clear area between all 
equipment along the length of the sign housing from the walkway up to a minimum of 70” 
above the walkway. 

 DMS ventilation system shall be a positive-pressure, filtered, forced-air system which cools 
both the display modules and the sign housing interior. Signs with negative pressure systems 
that use exhaust fans are not acceptable 

 The ventilation system shall provide a minimum of two (2) sign housing volume air changes 
per minute at the pressure drop developed throughout the entire ventilation system. 

 DMS shall provide monitoring information, including internal and ambient temperature 
sensors, humidity sensor, and air flow sensor. 

 DMS Controller and Battery Backup shall be housed within the sign. BBU shall be capable of 
maintaining sign operations for a minimum of eight hours. If additional battery locations are 
required, TxDOT would consider ground-mounted locations to support BBUs. These would be 
subject to the same requirements set forth in section 25.2.6. 

4. Infrared Thermal Detection for WWD Systems 
As a part of the WWD System, DB Contractor shall provide a forward-looking infrared integrated camera and detector 
meeting the following requirements: 

 Camera type shall be a Focal Plane Array (FPA), uncooled VOx microbolometer with long 
wave Infrared (7 – 14 μm). 

 Resolution shall be Video Graphics Array (VGA), 640x480 

 Shall allow for a frame rate of 30 fps 

 Capable of Advanced Video Encoding/Compression: H.264, MPEG-4, MJPEG 

 Functions on Real-Time Streaming Protocol (RTSP) 

 Meets NEMA TS2 Specifications for shock and vibration 

 Is weatherproof, UV resistant, waterproof to IP 67, and capable of operating within a 
temperature range of -34 degrees C to 74 degrees C 

5. Access Control System 
DB Contractor shall provide an ACS for each emergency access turnaround consisting of a crashworthy retractable 
longitudinal barrier gate system, that is FHWA approved and MASH (Manual for Assessing Safety Hardware) tested. 
The length of the gate(s) must be a minimum of 42 feet when open and provide full control of access to the turnaround 
locations. Each ACS barrier gate shall operate independently of the other gates within the ACS. The primary means of 
control of the ACS barrier gates shall be the TransGuide TMC. The ACS shall include all components of the gate 
system such that is operable from TransGuide, including: 

 all required structural supports to allow for barrier gate operations and incorporate it into the 
overall barrier system for the elevated lanes 

 physical connectivity to the ITS fiber optic trunkline and the appropriate controller hardware 
and software allowing ability to operate the ACS from TransGuide 

 NEMA 4 rated electrical control system equipped with electrically powered locking/unlocking 
and opening/closing barrier gate operations, mechanical overload protection, and hand crank 
manual override in the event of power or communications loss 

 All electrical components and associated equipment that will allow for functioning on AC 
power, such as conduit, junction boxes, and controllers 

 Battery back up 

 Remote control assemblies, mechanical assemblies, barrier gate control box with electrical 
components, and an antenna assembly 

Barrier gate operations to open or close the gates shall not exceed 90 seconds. Each ACS barrier gate shall include an 
infrared safety sensor capable of detecting blockage of the gate and reverse gate closure upon detecting a blockage.  

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57

  

 

 

DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF



Page 6 Execution Version 
Attachment 25-1 

Texas Department of Transportation 
I-35 NEX Central Project 

Field personnel shall have the ability to operate the ACS barrier gate with pushbuttons or other remote control device. 
Manual/local operation of the gates shall be made possible at any time. The ACS shall allow the operator that performs 
a manual override to do so without changing the mechanical or electrical configuration of the modules. 

6. Managed Field Ethernet Switch (MFES) 
DB Contractor shall provide a Layer 2 MFES with ten ports, eight of which shall be local fast ethernet ports, and two 
shall be uplink ports. 

7. Small-form Pluggable (SFP) Transceiver Modules 
DB Contractor shall provide SFP modules for the project with two LC (dual fiber) connections, supporting single mode 
transmission at a wavelength of 1310 nanometers with a reach up to 40 km.  Connectors shall be capable of operating 
at a temperature range of -40 degrees C to 85 degrees C. 

8. Power Supplies 
DB Contractor shall provide power supplies within ITS Cabinets. Power supplies shall be 12VDC and provide 115VAC, 
and include power cords of 12V/2.1A and capable of operating at a maximum temperature of 74 degrees C. 

9. Video Encoder 
DB Contractor shall provide an MPEG-4 video encoder to support CCTV equipment. The encoder shall have one 
CVBS input unit and four encoding profiles and five output streams per profile. Input impedance shall not exceed 75 
ohms. Latency shall not exceed 150 ms when encoding/decoding. 

10. Port Server 
DB Contractor shall provide a field terminal port server with four RS-232/422/485 RJ-45 (switch-selectable) ports. The 
port server shall operate on the following protocols: UDP/TCP, DHCP/RARP/ARP-Ping for IP Address assignment, 
Extended Telnet RFC 2217, Telnet, Reverse Telnet, Modbus to Modbus/TCP 
protocol conversion support. The port server shall have SSHv2, SSL/TLS security. The port server’s operating 
temperature range shall be between -35 degrees C and 74 degrees C. 
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Note 1. 

Note 2. 

Note 3. 

Note 4. 

Note 5. 

Note 6. 

ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE OBJECTIVE 
DEFECT REPAIR 

PERIOD 
(NOTE 2, 3) 

INSPECTION AND 
MEASUREMENT METHOD 

(NOTE 4, 6) 
REF 

MEASUREMENT RECORD 
(NOTE 1,5) 

HAZARD MITIGATION AND PERMANENT REPAIR OF CATEGORY 1 DEFECTS 

A: CATEGORY 1 DEFECTS OF PHYSICAL ELEMENTS (GENERAL) 
1) PAVEMENT A1 All physical Elements Provide Hazard Mitigation and Permanent Repair to any 

Category 1 Defect in a pavement Element. 
24 hours Hazard 

Mitigation 

28 days Permanent 
Repair 

The inspection and 
measurement method for the 
identification of Category 1 
Defects may include any of 
the methods in this Table. 

A1.1 No Category 1 Defects, including but not limited to: any 
failure as defined in TxDOT PMIS System Rater's 
Manual. 

2) DRAINAGE A2 Provide Hazard Mitigation and Permanent Repair to any 
Category 1 Defect in a drainage system Element. 

A2.1 No Category 1 Defects, including but not limited to: any 
failure of a drainage system that permits water to 
accumulate on the travel way to the extent that such 
water would represent a hazard because of its position 
or depth. 

3) STRUCTURES A3 Provide Hazard Mitigation and Permanent Repair to any 
Category 1 Defect in a structures Element. 

A3.1 No Category 1 Defects, including but not limited to: any 
structural condition, loading event, deflection, crack or 
settlement that exceeds the design expectation for the 
Element. 

4) EARTHWORK A4 Provide Hazard Mitigation and Permanent Repair to any 
Category 1 Defect in an earthwork Element. 

A4.1 No Category 1 Defects, including but not limited to: any 
settlement, earthwork instability or erosion event 
threatening user safety. 

5) GENERAL A5 Provide Hazard Mitigation and Permanent Repair to any 
Category 1 Defect in any other Element. 

A5.1 No other Defects that meet the definition of a Category 
1 Defect as defined in Section 27.3.2.3. 

[The following criteria for a Category 1 Defect are 
included in Section 27.3.2.3: 
• Represents an immediate or imminent health or safety 
hazard to Users or road workers; 
• There is a risk of immediate or imminent structural 
failure or deterioration; 
• There is an immediate or imminent risk of damage to a 
third party’s property; or 
• There is an immediate or imminent risk of damage to 
the environment.] 

Pavement distress data includes distresses identified directly by automated methods and distresses revealed by post-processing of visual images obtained during data collection by TxDOT certified visual 
distress raters for flexible and rigid pavements. 

DB Contractor shall record a separate Defect upon failure to achieve any of the requirements set forth in a Measurement Record. DB Contractor shall repair each Defect within the specified Defect Repair 
Period. 

DB Contractor shall conduct hazard mitigation with respect to a Category 1 Defect to mitigate the hazard to Users or imminent risk of damage or deterioration to property or the environment such that the 
Category 1 Defect no longer exists. For all physical Elements, DB Contractor shall monitor hazard mitigation and shall take action to prevent recurrence of the hazard prior to permanent repair. 

DB Contractor shall conduct permanent repair of all Defects to restore the condition of an Element to a condition such that no Defect exists. 

Unless stated otherwise, measurements shall be conducted using procedures, techniques, and measuring equipment consistent with TxDOT’s Pavement Management Information System Rater’s Manual, 
TxDOT Designation TEX-1001-S "Test Procedure for Operating Inertial Profilers and Evaluating Pavement Profiles" and TxDOT Specification No. TxDOT 968-62-65 "Pavement Condition Data Collection 
Services." 
Unless stated otherwise, pavement performance measurement records relate to 0.1-mile Performance Sections. 
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ATTACHMENT 27‐1: BASELINE PERFORMANCE AND MEASUREMENT TABLE DURING CONSTRUCTION 



B: CATEGORY 1 DEFECTS OF PHYSICAL ELEMENTS (REQUIRE MORE RAPID DEFECT REPAIR) 

1) TRAFFIC SIGNS B1 Warning and 
regulatory signs 
("Stop”, "Yield”, "Do 
Not Enter”, "One 
Way", and "Wrong 
Way" signs) 

Signs are clean, correctly located, clearly visible, 
legible, reflective, at the correct height and free from 
structural and electrical defects. 

2 hours Hazard 
Mitigation 

28 days Permanent 
Repair 

Visual inspection B1.1 No traffic sign Defects that represent an immediate or 
imminent health or safety hazard to Users or road 
workers. 

2) TRAFFIC 
SIGNALS 

B2 Traffic Signals (i) Traffic signals and their associated equipment shall 
be: 
• clean and visible 
• correctly aligned and operational 
• free from damage caused by accident or vandalism 
• bulbs are not burned out 
(ii) Signal timing and operation is correct. 
(iii) Contingency plans are in place to rectify Category 1 
Defects not immediately repairable to assure alternative 
traffic control is provided during a period of failure. 

2 hours Hazard 
Mitigation 

28 days Permanent 
Repair 

Visual inspection B2.1 No traffic signal Defects that represent an immediate or 
imminent health or safety hazard to Users or road 
workers. 

C. CATEGORY 1 DEFECTS OF OPERATIONAL ITEMS (HAZARD MITIGATION ONLY) 

1) AMENITY C1 Graffiti Graffiti is removed in a manner and using materials that 
restore the surface to a like appearance similar to 
adjoining surfaces 
(i) Category 1 Defect – Obscene, apparent gang-
related, or highly visible graffiti 

24 hours Hazard 
Mitigation 

Visual inspection C1.1 Graffiti that is obscene, apparent gang-related, or highly 
visible is not present. 

Animals All dead or injured animals are cleared from travel lanes 
and shoulders. 

1 hour Hazard 
Mitigation 

Visual inspection C1.2 Dead or injured animals do not represent an immediate 
or imminent health or safety hazard to Users or road 
workers. 

Stalled or abandoned 
vehicles and 
equipment 

Stalled or abandoned vehicles and equipment are 
cleared from travel lanes and shoulders. 

1 hour Hazard 
Mitigation 

Visual inspection C1.3 Stalled or abandoned vehicles or equipment do not 
represent an immediate or imminent health or safety 
hazard to Users or road workers. 

3) INCIDENT 
RESPONSE 

C3 General (i) Monitor the Project and respond to Incidents in 
accordance with the Maintenance Management Plan 
(MMP). 
(ii) Monitor the Project and respond to Incidents 
involving Hazardous Materials in accordance with the 
Maintenance Management Plan. 
(iii) Evaluate structural damage to structures and liaise 
with emergency services to ensure safe working 
environment while clearing the Incident. 

1 hour Hazard 
Mitigation 

Records of all incident and 
emergency responses 

C3.1 Response times are met for 98% of Incidents measured 
on a 1 year rolling basis and no unresolved complaints 
from Emergency Services. 

4) SWEEPING AND 
CLEANING 

C4 Obstructions and 
debris 

Travel lanes and shoulders free from obstructions and 
debris including at a minimum objects, luminaire poles, 
and tires. 

1 hour Hazard 
Mitigation 

Visual inspection C4.1 No obstructions and/or debris on travel lanes and 
shoulders that represent an immediate or imminent 
health or safety hazard to Users or road workers. 

2) SNOW AND ICE CONTROL (NOT USED) 
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ATTACHMENT 27‐1: BASELINE PERFORMANCE AND MEASUREMENT TABLE DURING CONSTRUCTION 

ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE OBJECTIVE 
DEFECT REPAIR 

PERIOD 
(NOTE 2, 3) 

INSPECTION AND 
MEASUREMENT METHOD 

(NOTE 4, 6) 
REF 

MEASUREMENT RECORD 
(NOTE 1,5) 



PERMANENT REPAIR OF ALL OTHER DEFECTS NOT CLASSIFIED AS CATEGORY 1 DEFECTS 

1) PAVEMENT GENERAL 
1.1 Ride quality All roadways have a smooth surface course (including 

bridge decks, covers, gratings, frames and boxes). 
28 days 10-ft straightedge used to 

measure discontinuities 
1.1.1 No individual discontinuities greater than the reference 

condition (on a location-specific basis) in the BECR. 

1.2 Edge drop-offs All roadways are free from edge drop-offs exceeding 
measurement record thresholds. 

28 days Physical measurement 1.2.1 No edge drop-off greater than the reference condition 
(on a location-specific basis) in the BECR. 

1a) PAVEMENT (ASPHALT) 
1a.1 Ruts All roadways are free from surface depressions 

exceeding measurement record thresholds. 
28 days Physical measurement 1a.1.1 No depth of rut at any location greater than the 

reference condition (on a location-specific basis) in the 
BECR. 

1a.2 Cracking All roadways are free from cracking exceeding 
measurement record thresholds. 

28 days Physical measurement 1a.2.1 No unsealed longitudinal cracking and/or transverse 
cracking in any Performance Section with a width 
greater than the reference condition (on a location-
specific basis) in the BECR. 

1b) PAVEMENT (CRCP) 
1b.1 Spalled cracks All roadways (including shoulders and ramps) are free 

from spalled cracks exceeding measurement 
thresholds. 

28 days Physical measurement 1b.1.1 No individual spalling of any crack greater than the 
reference condition (on a location-specific basis) in the 
BECR. 

1b.2 Popouts and 
punchouts 

All roadways (including shoulders and ramps) are free 
from popouts and punchouts exceeding measurement 
thresholds. 

28 days Physical measurement 1b.2.1 No individual punchouts greater than the reference 
condition (on a location-specific basis) in the BECR. 

1b.3 Longitudinal cracking All roadways (including shoulders and ramps) are free 
from longitudinal cracks exceeding measurement record 
thresholds. 

28 days Physical measurement 1b.3.1 No longitudinal cracks greater than the reference 
condition (on a location-specific basis) in the BECR. 

1c) PAVEMENT (JCP) 
1c.1 Damaged joints and 

cracks 
All roadways (including shoulders and ramps) are free 
from damaged joints and cracks. 

28 days Physical measurement 1c.1.1 No individual spalling of joints or cracks greater than the 
reference condition (on a location-specific basis) in the 
BECR. 

1c.2 Slabs with cracks in 
multiple directions 

All roadways (including shoulders and ramps) are free 
from potential shattered slabs. 

28 days Visual inspection 1c.2.1 No slabs separated into three or more pieces greater 
than the reference condition (on a location-specific 
basis) in the BECR. 

1c.3 Slabs with longitudinal 
cracks 

All roadways (including shoulders and ramps) are free 
from slabs with longitudinal cracks. 

28 days Physical measurement 1c.3.1 No longitudinal cracks in any slab greater than the 
reference condition (on a location-specific basis) in the 
BECR. 
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ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE OBJECTIVE 
DEFECT REPAIR 

PERIOD 
(NOTE 2, 3) 

INSPECTION AND 
MEASUREMENT METHOD 

(NOTE 4, 6) 
REF 

MEASUREMENT RECORD 
(NOTE 1,5) 



2) DRAINAGE 
2.1 Non-bridge class 

culverts, pipes, 
ditches, 
channels, catch 
basins, inlets, 
manholes and outfalls 

Each element of the drainage system functions properly 
from the point at which water drains from the travel way 
to the outfall or drainage way and is free of: 
• defects in sealant at movement joints 
• scour damage 
• corrosion of rebar 

28 days Visual inspection 2.1.1 Performance objective met. 

2.2 Drainage treatment 
devices 

Drainage treatment and balancing systems, flow and 
spillage control devices function correctly, are free of silt 
and debris and their location and means of operation is 
recorded adequately to permit their correct operation in 
Emergency. 

28 days Visual inspection 2.2.1 Performance objective met. 

2.3 Discharge systems Surface water discharge systems perform their proper 
function and discharge to groundwater and waterways 
complies with the relevant legislation and permits. 

3 months Visual inspection 2.3.1 Performance objective met. 

2.4 Erosion Address erosion greater than 12” deep along ditches, 
swales, ponds, and channels. 

28 days Visual inspection 2.4.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

2.5 Channels and ditches 
– Permanent Erosion 
Control Measures 

Where permanent erosion control measures such as 
rock or concrete riprap are utilized: free of undermined 
or damaged erosion control measures. 

28 days Visual inspection 2.5.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

3) STRUCTURES 
3.1 Structure components 

(Structures having an 
opening measured 
along the center of the 
roadway of more than 
20 feet between faces 
of abutments or spring 
lines of arches or 
extreme ends of the 
openings for multiple 
box culverts or 
multiple pipes that are 
60 inches or more in 
diameter and that 
have a clear distance 
between openings of 
less than half of the 
smallest pipe 
diameter) 

(i) Substructures and superstructures are free of: 
• undesirable vegetation 
• debris and bird droppings 
• blocked drains, weep pipes, manholes and chambers 
• blocked drainage holes in structural components 
• defects in joint sealants 
• defects in pedestrian protection measure 
• scour damage 
• corrosion of rebar 
• paint system failures 
• impact damage 
(ii) Expansion joints free of: 
• dirt, debris and vegetation 
• defects in drainage system 
• loose nuts and bolts 
• defects in gaskets and/or seals 
(iii) The deck drainage system is free of all debris and 
operates as intended. 
(iv) Parapets free of: 
• loose nuts and bolts 
• blockages of hollow section drain holes 
• undesirable vegetation 
• impact damage 
• concrete spalling 

6 months (a) The National Bridge 
Inspection Standards (NBIS) 
of the Code of Federal 
Regulations, 23 Highways – 
Part 650 

(b) The TxDOT Bridge 
Inspection Manual 

(c) The Federal Highway 
Administration’s Bridge 
Inspector’s Reference Manual 

(d) Visual Inspection 

3.1.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR and 
records maintained as required in the TxDOT Bridge 
Inspection Manual. 
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(v) Bearings and bearing seats are: 
• properly aligned horizontally and vertically 
• clean and in full contact with each other 
(vi) Sliding and roller surfaces are clean and greased to 
ensure satisfactory performance. Additional advice 
contained in bearing manufacturers' instructions in the 
structure maintenance manual is followed. 
(vii) Special finishes are clean and perform to the 
appropriate standards. 
(viii) All non-structural items such as hoists and 
electrical fixings, operate correctly, are clean and 
lubricated as appropriate, in accordance with the 
manufacturer's recommendations and certification of 
lifting devices is maintained. 

3.1.2 The condition rating is at least equal to the reference 
condition rating (on a location-specific basis) in the 
BECR. 

3.2 Load ratings All structures maintain the design load capacity and no 
load restrictions for Texas legal loads (including legally 
permitted vehicles). 

Not used Not used 3.3.1 Not used 

3.3 Gantries and high-
masts 

Sign signal gantries, high-masts are structurally sound 
and free of: 
• loose nuts and bolts 
• defects in surface protection systems 

6 months Visual inspection 3.4.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

3.4 Access points All hatches and points of access have fully operational 
and lockable entryways. 

6 months Visual inspection 3.5.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

3.5 Retaining walls Retaining walls are free of: 
• undesirable vegetation 
• defects in sealed joints 
• defects in pedestrian protection 
• scour damage 
• corrosion of rebar 
• paint system failure 
• concrete spalling 
• impact damage 
• blocked weep holes 
Parapets are free of: 
• loose nuts and bolts 
• blockage of drain holes 
• undesirable vegetation 
• impact damage 
• concrete spalling 

28 days Visual inspection 3.6.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND DELINEATORS 
4.1 Pavement markings Pavement markings are: 28 days a) Markings - General 

• clean and visible during the day and at night 
• whole and complete and of the correct color, type, 
width and length 
• placed to meet the TMUTCD and TxDOT’s Pavement 
Marking Standard Sheets 

Visual inspection (to include a 
record of visibility of markings 
under low beam headlights) 

4.1.1 Marking visibility condition meets or exceeds the 
reference condition (on a location-specific basis) in the 
BECR. 

Physical measurement 4.1.2 Length of pavement marking where the loss of 
pavement marking material is at least equal to the 
reference condition (on a location-specific basis) in the 
BECR. 

b) Profile Markings 

Visual inspection 4.1.3 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 
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4.2 Raised reflective 
markers 

Raised reflective pavement markers are: 
• clean and clearly visible 
• of the correct color and type 
• reflective or retroreflective in accordance with TxDOT 
standards are: 
• correctly located, aligned and at the correct level 
• firmly fixed 
• in a condition that will ensure that they remain at the 
correct level 

6 months Visual inspection 4.2.1 Raised reflective markers is at least equal to the 
reference condition for ineffectiveness in any 10 
consecutive markers (on a location-specific basis) in the 
BECR. (Ineffective includes missing, damaged, settled 
or sunk). 

4.3 Delineators & markers Object markers, mail box markers and delineators are: 
• clean and visible 
• of the correct color and type 
• legible and reflective 
• straight and vertical 

28 days Visual inspection 4.3.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS 
5.1 Curbs Curbs are free of cracks, chips and separation and are 

in proper grade and alignment. 
28 days Visual inspection 5.1.1 The general condition is at least equal to the reference 

condition (on a location-specific basis) in the BECR. 

5.2 Guardrails and safety 
barriers 

All guardrails, safety barriers, and concrete barriers are 
maintained free of defects. They are appropriately 
placed and correctly installed at the correct height and 
distance from roadway or obstacles. 

28 days Visual inspection 5.2.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

5.3 Impact attenuators All impact attenuators are appropriately placed, correctly 
installed, and free of damage. 

28 days Visual inspection 5.3.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

6) TRAFFIC SIGNS 
6.1 General – All signs (i) Signs are clean, correctly located, clearly visible, 

legible, reflective, at the correct height and free from 
structural and electrical defects. 
(ii) Identification markers are provided, correctly located, 
visible, clean and legible. 
(iii) Sign mounting posts are vertical, structurally sound 
and rust free. 
(iv) All break-away sign mounts are clear of silt or other 
debris that could impede break-away features and shall 
have correct stub heights. 
(v) Obsolete and redundant signs are removed or 
replaced as appropriate. 
(vi) Visibility distances meet the stated requirements. 
(vii) Sign information is of the correct size, location, type 
and wording to meet its intended purpose and any 
statutory requirements. 
(viii) All structures and elements of the signing system 
are kept clean and free from debris and have clear 
access provided. 
(ix) All replacement and repair materials and equipment 
are in accordance with the requirements of the 
TMUTCD. 

28 days Visual inspection 6.1.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 
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7) TRAFFIC SIGNALS 
7.1 General (i) Traffic signals and their associated equipment shall 

be: 
• clean and visible 
• correctly aligned and operational 
• free from damage caused by accident or vandalism 
• bulbs are not burned out 
(ii) Signal timing and operation is correct. 
(iii) Comply with National Electric Code regulations. 
(iv) Traffic signals are structurally sound. 
(v) Signals have identification markers and the 
telephone number for reporting faults are correctly 
located, clearly visible, clean and legible. 

28 days Visual inspection 7.1.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

7.2 Pedestrian elements 
and vehicle detectors 

All pedestrian elements and vehicle detectors are 
correctly positioned and fully functional. 

28 days Visual inspection 7.2.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8) LIGHTING 
8.1 Roadway lighting – 

General 
(i) All lighting is free from defects and provides 
acceptable uniform lighting quality. 
(ii) Lanterns are clean, clearly visible and correctly 
positioned. 
(iii) Lighting units are free from accidental damage or 
vandalism. 
(iv) Columns are upright, correctly founded, visually 
acceptable and structurally sound. 

28 days Night time inspection or 
automated logs 

8.1.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8.2 Sign lighting Sign lighting is fully operational. 28 days Night time inspection or 
automated logs 

8.2.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8.3 Aesthetic lighting Aesthetic lighting is fully operational. 28 days Night time inspection or 
automated logs 

8.3.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8.4 Electrical supply Electricity supply, feeder pillars, cabinets, switches and 
fittings are electrically, mechanically and structurally 
sound and functioning. 

28 days Testing to meet National 
Electric Code regulations, 
visual inspection 

8.4.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8.5 Access panels All access panels in place and secure at all times. 28 days Visual inspection 8.5.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

8.6 High-mast lighting (i) All high-mast luminaries functioning on each pole. 
(ii) All obstruction lights are present and working (if 
required). 
(iii) Compartment door is secure with all bolts in place. 
(iv) All winch and safety equipment are correctly 
functioning and maintained without rusting or corrosion. 
(for structural requirements refer to Element Category 3) 

28 days Night time inspections or 
automated logs 

8.6.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

9) FENCES, WALLS AND SOUND ABATEMENT 
9.1 General Integrity and structural condition of fences, walls and/or 

sound abatement elements are maintained and are free 
of: 
• blocked weep holes 
• undesirable vegetation 
• defects in joint sealants 
• defects in pedestrian protection 
• scour damage 
• corrosion of rebar 
• paint system failure 
• concrete spalling 
• impact damage 

6 months Visual inspection and 
structural assessment if 
visual inspection warrants 

9.1.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 
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10) ROADSIDE MANAGEMENT (comply with specified minimum condition) 
10.1 Vegetated areas – 

Except landscaped 
areas – General 

Vegetation is maintained so that: 
(i) Height of grass and weeds is kept within the limits 
described for rural or urban areas. Mowing begins 
before vegetation reaches the maximum height. 
(ii) Spot mowing at intersections, ramps or other areas 
maintains visibility of appurtenances and sight distance. 
(iii) Grass or vegetation does not encroach into or on 
paved shoulders, mainlanes, sidewalks, islands, riprap, 
traffic barrier or curbs. 
(iv) A herbicide program is undertaken in accordance 
with the TxDOT Roadside Vegetation Manual and the 
TxDOT Herbicide Operations Manual to control noxious 
weeds and to eliminate grass in pavement or concrete. 
(v) A full width mowing cycle is completed after the first 
frost. 
(vi) Wildflowers are preserved utilizing the guidelines in 
the mowing specifications and TxDOT Roadside 
Vegetation Management Manual.

 28 days Physical measurement 10.1.1 Urban Areas - Individual measurement areas have 95% 
of height of grass and weeds between 5” and 18”. 

Rural areas - Individual measurement areas have 95% 
of height of grass and weeds between 5” and 30”. 

Visual inspection 10.1.2 Other performance objectives met. 

10.2 Landscaped areas (i) All landscaped areas are maintained to their originally 
constructed condition. Landscaped areas are as 
designated in the Plans. 
(ii) Mowing, litter pickup, irrigation system maintenance 
and operation, plant maintenance, pruning, insect, 
disease and pest control, fertilization, mulching, bed 
maintenance, watering is undertaken as per 
Maintenance Management Plan. 
(iii) The height of grass and weeds is kept between 2“ 
and 8”. Mowing begins before vegetation reaches 8”. 
(iv) Damaged or dead vegetation is replaced. 

28 days Visual inspection 10.2.1 Performance objective met. 

10.3 Fire hazards Fire hazards are controlled. 28 days Visual inspection 10.3.1 Performance objective met. 

10.4 Trees, brush and 
ornamentals 

(i) Trees, brush and ornamentals on the right of way, 
except in established no mow areas, are trimmed in 
accordance with TxDOT standards. 
(ii) Trees, brush and ornamentals are trimmed to insure 
they do not interfere with vehicles or sight distance, or 
inhibit the visibility of signs. 
(iii) Dead trees, brush, ornamentals and branches are 
removed. Potentially dangerous trees or limbs are 
removed. 
(iv) All undesirable trees and vegetation are removed. 
Diseased trees or limbs are treated or removed by 
licensed contractors. 

28 days Visual inspection 10.4.1 Performance objective met. 

10.5 Wetlands Wetlands are managed in accordance with the permit 
requirements. 

28 days Visual inspection and records 
of compliance 

10.5.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

10.6 Sidewalks and 
pedestrian curb ramps 

Compliance with TxDOT Design Standards and 
Americans with Disabilities Act (ADA) requirements and 
maintain at a standard to be free of defects as follows: 
(i) unsealed cracks or joints 
(ii) broken  sections 
(iii) vertical displacement or misalignment 

28 days Visual inspection 10.6.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 
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11) REST AREAS AND PICNIC AREAS (NOT USED) 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope failure No structural or natural failures of the embankment and 

cut slopes of the Project. 
6 months Visual inspection 12.1.1 The general condition is at least equal to the reference 

condition (on a location-specific basis) in the BECR. 

12.2 Slopes - General Slopes are in conformance to the original, as-designed, 
graded cross-sections (or any modifications to such 
cross sections needed to address erosion or instability). 

6 months Visual inspection 12.2.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

12.3 Slopes – Erosion Slopes function properly with no erosion of a nature that 
may result in further deterioration. All necessary erosion 
prevention measures are in place, including landscaping 
materials, seeding, turf or other vegetation. The 
roadway, shoulders and ditches are free from all eroded 
materials. 

3 months Visual inspection 12.3.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

12.4 Slopes - Permanent 
Erosion Control 
Measures 

Where permanent erosion control measures such as 
rock or concrete riprap are utilized, erosion control 
measures are not damaged or undermined, function 
properly and concrete slope protection joints are sealed 
and free from vegetation affecting or having the 
potential to affect structural integrity. 

3 months Visual inspection 12.4.1 The general condition is at least equal to the reference 
condition (on a location-specific basis) in the BECR. 

13) ITS EQUIPMENT 
13.1 ITS Equipment - 

Maintenance 
All ITS equipment is fully functional and housing is 
functioning and free of defects. 
(i) All equipment and cabinet identification numbers are 
visible, sites are well drained and access is clear. 
(ii) Steps, handrails and accesses are kept in a good 
condition. 
(iii) Access to all communication hubs, ground boxes, 
cabinets and sites is clear. 
(iv) All drainage is operational and all external fixtures 
and fittings are in a satisfactory condition. 
(v) All communications cable markers, cable joint 
markers and duct markers are visible and missing 
markers are replaced. 
(vi) Backup power supply system is available at all 
times. 

28 days Visual inspection and records 
of existing malfunctions 

13.1.1 ITS equipment is fully functional and the general 
condition is at least equal to the reference condition in 
the BECR. 

13.2 Dynamic Message 
Sign Equipment 

Dynamic Message Signs are free from faults such as: 
(i) Any signal displaying a message which is deemed to 
be a safety hazard. 
(ii) Failure of system to clear sign settings when 
appropriate. 
(iii) 2 or more contiguous sign failures that prevent 
control office setting strategic diversions. 
(iv) Signs displaying an incorrect message. 

14 days Visual inspection and records 
of existing malfunctions 

13.2.1 Dynamic message sign is fully functional and the 
general condition is at least equal to the reference 
condition in the BECR. 

13.3 CCTV Equipment CCTV Systems are free from serious faults that 
significantly limit the availability of the operators to 
monitor the area network, such as: 
(i) Failure of CCTV Systems to provide control offices 
with access and control of CCTV images. 
(ii) Failure of a CCTV camera or its video transmission 
system. 
(iii) Failure of a Pan / Tilt unit or its control system. 
(iv) Moisture ingress onto CCTV camera lens. 
(v) Faults that result in significant degradation of CCTV 
images. 

14 days Visual inspection and records 
of existing malfunctions 

13.3.1 CCTV system is fully functional and the general 
condition is at least equal to the reference condition in 
the BECR. 

13.4 Vehicle Detection 
Equipment 

All equipment free of defects and operational problems 
such as: 
(i) Inoperable loops 
(ii) Malfunctioning camera controllers 

28 days Visual inspection and records 
of existing malfunctions 

13.4.1 Vehicle detection equipment is fully functional and the 
general condition is at least equal to the reference 
condition in the BECR. 

Texas Department of Transportation 
I-35 NEX Central Project 

Page 9 Executive Version 
Attachment 27-1 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF
               

 

ATTACHMENT 27‐1: BASELINE PERFORMANCE AND MEASUREMENT TABLE DURING CONSTRUCTION 

DEFECT REPAIR INSPECTION AND
ELEMENT MEASUREMENT RECORD

REF ELEMENT PERFORMANCE OBJECTIVE REFPERIOD MEASUREMENT METHOD
CATEGORY (NOTE 1,5)

(NOTE 2, 3) (NOTE 4, 6) 



14) TOLLING FACITLITIES AND BUILDINGS (NOT USED) 

15) AMENITY 
15.1 Graffiti Graffiti is removed in a manner and using materials that 

restore the surface to a like appearance similar to 
adjoining surfaces 
(i) Category 2 Defect – Graffiti other than Category 1 
Defect 

28 days Visual inspection 15.1.1 Graffiti is not present. 

15.2 Animals All dead or injured animals are removed. 3 days Visual inspection 15.2.1 Dead or injured animals are not present. 

15.3 Abandoned vehicles 
and equipment 

All abandoned vehicles and equipment are removed. 3 days Visual inspection 15.3.1 Abandoned vehicles or equipment are not present. 

16) SNOW AND ICE CONTROL (NOT USED) 

17) INCIDENT RESPONSE 
17.1 Temporary and 

permanent repair 
(i) Propose and implement temporary measures or 
permanent repairs to Defects arising from the Incident. 
(ii) Ensure the structural safety of any structures 
affected by the Incident. 

28 days Review and inspection of the 
Incident site 

17.1.1 Performance objective met. 

18) CUSTOMER RESPONSE 
18.1 Response to inquiries Timely and effective response to customer inquiries and 

complaints: 
(i) Contact the customer within 48 hours following initial 
customer inquiry. 
(ii) All work resulting from customer requests is 
scheduled within 48 hours of customer contact. 

See Performance 
Objective 

Records of all customer 
inquires and responses 

18.1.1 Performance objective met. 

(iii) All customer concerns/requests are resolved to 
TxDOT’s satisfaction within 2 weeks of the initial inquiry. 

14 days 

18.2 Customer contact line Telephone line staffed during business hours and 24 
hour availability of messaging system. Faults to 
telephone line or message system rectified. 

48 hours Availability of the customer 
contact line 

18.2.1 No instances of line out of action or unstaffed. 

19) SWEEPING AND CLEANING 
19.1 Sweeping (i) Keep all channels, hard shoulders, gore areas, 

ramps, intersections, islands and frontage roads swept 
clean. 
(ii) Clear and remove debris from traffic lanes, hard 
shoulders, medians, other paved areas, footways and 
cycle ways. 
(iii) Remove all sweepings without stockpiling in the 
right of way and dispose of at approved tip. 

3 days Visual inspection 19.1.1 No buildup of dirt, ice, rock, debris, etc. on roadways 
and bridges to accumulate greater than 18" wide or 1/2" 
deep. 

19.2 Litter (i) Keep the right of way in a neat condition, remove 
litter regularly. 
(ii) Pick up large litter items before mowing operations. 
(iii) Dispose of all litter and debris collected at an 
approved solid waste site. 

3 days Visual inspection 19.2.1 No more than 30 pieces of litter (rural) and 50 pieces of 
litter (urban) per roadside mile shall be visible when 
traveling at highway speed. 
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ATTACHMENT 27‐1: BASELINE PERFORMANCE AND MEASUREMENT TABLE DURING CONSTRUCTION 

DEFECT REPAIR INSPECTION AND
ELEMENT MEASUREMENT RECORD

REF ELEMENT PERFORMANCE OBJECTIVE REFPERIOD MEASUREMENT METHOD
CATEGORY (NOTE 1,5)

(NOTE 2, 3) (NOTE 4, 6) 
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ATTACHMENT 27 2: BASELINE INSPECTION REQUIREMENTS 

ELEMENT 
CATEGORY 

ELEMENT INSPECTION/MEASUREMENT METHOD 
MEASURE

MENT REF* 
MEASUREMENT RECORD 

1) PAVEMENT 

1.1 Ride quality Physical measurement 1.1.1 
Location and depth of any individual discontinuity (e.g. 
bumps and depressions) that is greater than 3/4" 

1.2 Edge drop offs Physical measurement 1.2.1 
Location and depth of any individual edge drop offs that 
is greater than 2" for more than 10 feet in length 

1a) PAVEMENT (ASPHALT) 

1a.1 Ruts Physical measurement 1a.1.1 
Location and depth of any individual rut that is greater 
than 1/2" 

1a.2 Cracking Physical measurement 1a.2.1 
Location and length of any unsealed cracking with a width 
greater than 1/4" and a length exceeding 5 feet. 

1b) PAVEMENT (CRCP) 

1b.1 Spalled Cracks Physical measurement 1b.1.1 
Location and length of any individual spalling of any crack 
greater than 12" length 

1b.2 Popouts and Punchouts Physical measurement 1b.2.1 

Location and number of any popouts greater than 4" wide 
or long exceeding a depth of 1"; 

Locaiton and number of any punchout with a maximum 
dimension of 24" or more exceeding 1/4" vertical fault 
dimention compared to adjacent intact slab 

1b.3 Longitudinal Cracking Physical measurement 1b.3.1 
Location and length of any longitudinal cracks with width 
exceeding 1/8" 

1c) PAVEMENT (JCP) 

1c.1 Damaged Joints and Cracks Physical measurement 1c.1.1 
Location and length of any individual spalling of joints or 
cracks more than 3" in width and greater than 12" length 

1c.2 
Slabs with cracks in multiple 
directions 

Visual Inspection 1c.2.1 

Location and number of any slabs separated into three or 
more pieces by a combination of transverse cracks and 
longitudinal cracks of any width extending from edge to 
edge of the slab 

1c.3 Slabs with Longitudinal Cracks Physical measurement 1c.3.1 
Location and length of any longitudinal cracks in any slab 
with width exceeding 1/8" 

2) DRAINAGE 

2.1 
Non bridge class culverts, pipes, 
ditches, channels, catch basins, 
inlets, manholes and outfalls 

Visual Inspection 2.1.1 General condition 

2.2 Drainage treatment devices Visual Inspection 2.2.1 General condition 

2.4 Erosion Visual inspection 2.4.1 
Location and general condition of any erosion greater 
than 12” deep along ditches, swales, ponds, and channels 

2.5 
Channels and ditches Permanent 
erosion control measures 

Visual inspection 2.5.1 
Location and general condition of any undermined or 
damaged erosion control measures 

3) STRUCTURES 

3.1 Structures components Visual inspection 3.1.1 General condition 

Physical measurement and records of previous 
inspection 

3.1.2 
Location of any individual deck, superstructure or 
substructure with condition rating less than seven (7) 

3.3 Gantries and high masts Visual inspection 3.3.1 General condition 

3.4 Access points Visual inspection 3.4.1 General condition 

3.5 Retaining walls Visual inspection 3.5.1 General condition 

Provide photographic records and physical measurements referenced by location to establish an agreed reference condition for each Performance Section as follows: 
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ATTACHMENT 27 2: BASELINE INSPECTION REQUIREMENTS 

ELEMENT 
CATEGORY 

ELEMENT INSPECTION/MEASUREMENT METHOD 
MEASURE

MENT REF* 
MEASUREMENT RECORD 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND DELINEATORS 

4.1 Pavement markings 
a) Markings General 
Visual inspection (to include a record of visibility of 
markings under low beam headlights.) 

4.1.1 Marking visibility under low beam headlight 

Physical measurement 4.1.2 
Location and length of pavement marking where there is 
loss of material 

b) Profile markings visual inspection 4.1.3 General condition 

4.2 Raised reflective markers Visual inspection 4.2.1 
Location and number of raised reflective markers that are 
ineffective in any 10 consecutive markers. (Ineffective 
includes missing, damaged, settled or sunk). 

4.3 Delineators & Markers Visual inspection 4.3.1 General condition 

5) CURBS, GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS 
5.1 Curbs Visual inspection 5.1.1 General condition 

5.2 Guardrails and safety barriers Visual inspection 5.2.1 General condition 

5.3 Impact attenuators Visual inspection 5.3.1 General condition 

6) TRAFFIC SIGNS 
6.1 General All signs Visual inspection 6.1.1 General condition 

6.2 Warning and regulatory signs Visual inspection 6.2.1 General condition 

7) TRAFFIC SIGNALS 
7.1 General Visual inspection 7.1.1 General condition 

7.2 
Pedestrian elements and vehicle 
detectors 

Visual inspection 7.2.1 General condition 

8) LIGHTING 
8.1 Roadway lighting general Visual inspection 8.1.1 General condition 

8.2 Sign lighting Visual inspection 8.2.1 General condition 

8.3 Aesthetic lighting Visual inspection 8.3.1 General condition 

8.4 Electrical supply Visual inspection 8.4.1 General condition 

8.5 Access panels Visual inspection 8.5.1 General condition 

8.6 High mast lighting Visual inspection 8.6.1 General condition 

9) FENCES, WALLS AND SOUND ABATEMENT 
9.1 General Visual inspection 9.1.1 General condition 

10) ROADSIDE MANAGEMENT 

10.6 
Sidewalks and pedestrian curb 
ramps 

Visual inspection 10.6.1 General condition 

11) REST AREAS AND PICNIC AREAS (NOT USED) 
12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope failure Visual inspection 12.1.1 Location and severity of any slope failure 

12.2 Slopes General Visual inspection 12.2.1 General condition 

12.3 Slopes Erosion Visual inspection 12.3.1 Location and depth of any erosion greater than 6" deep 

12.4 
Slopes Permanent Erosion 
Control Measures 

Visual inspection 12.4.1 
Location and general condition of any undermined or 
damaged erosion control measures 

13) ITS EQUIPMENT 
13.1 ITS Equipment Maintenance Visual inspection and records of malfunction 13.1.1 General condition 

13.2 Dynamic Message Sign Equipment Visual inspection and records of malfunction 13.2.1 General condition 

13.3 CCTV Equipment Visual inspection and records of malfunction 13.3.1 General condition 

13.4 Vehicle Detection Equipment Visual inspection and records of malfunction 13.4.1 General condition 

Notes 

* Measurement ref to be cross referenced with Attachment 27 1. 
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Maintenance Management Plan 

NAME OF PROJECT 
Contract #XXXXX 

Day Month Year 

Prepared By: DB Contractor’s Name 
Street Address 

Suite XXX 
City Name, Texas XXXX 

Note: this MMP Template applies to Maintenance Work performed under the DBC prior 

to Final Acceptance. 
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MAINTENANCE MANAGEMENT PLAN 

For The 

NAME OF PROJECT 

Approved By: 

___________________________________________ ___________________ 
FirstName LastName 
Maintenance Manager (MM) Date 

___________________________________________ ___________________ 
FirstName LastName 
Maintenance Quality Manager (MQCM) Date 

___________________________________________ ___________________ 
FirstName LastName 
TxDOT’s Authorized Representative Date 
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Record of Revisions 

Rev. 
Date 

Issued 
Pages 

Affected Comments 

0 XX/XX/XXXX All Initial Issue 
1 XX/XX/XXXX XX-XX Add brief comment regarding revision 
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Page iv Execution Version 
Attachment 27-4 

Texas Department of Transportation 
I-35 NEX Central Project 

Instructions to DB Contractor: 
(These instructions to be removed from completed MMP) 

1. This Maintenance Management Plan (MMP) template defines the structure and required contents of the 
MMP. Use this template for each version and revision of the MMP submitted to TxDOT for approval. 

2. Include the DB Contractor’s processes to achieve compliance with the obligations in the Contract 
Documents including the Performance Requirements. Describe who is responsible for each activity. 

3. Processes should be clear, auditable, measurable, and achievable. Include control points at which the DB 
Contractor causes its own personnel or independent parties to verify that the work is in compliance with the 
DBC. Identify points in the processes at which TxDOT is given the opportunity to witness or approve the 
Work. 

4. Identify the procedures (i.e. detailed steps) that will be utilized (see Appendix 5 for a listing of procedures 
that are needed at a minimum). 

5. The MMP shall apply to Maintenance Work before Final Acceptance and an updated version of this plan 
shall apply to the Capital Maintenance Contract (CMC). 

6. Describe the MMP updating process so that TxDOT knows who will be performing what actions when. 

7. The MMP is part of the Project Management Plan (PMP). Section 4.2 of the General Conditions sets forth 
TxDOT’s approval rights and the conditions attached to its approval of the PMP. 

8. Do not duplicate Item 27 of the Design-Build Specifications or the CMA General Conditions   within the 
MMP. Where necessary, cross reference relevant parts of Item 27 of the Design-Build Specification or the 
CMA General Conditions. 

9. Include within the MMP all Proposal Commitments related to the Maintenance Work and how TxDOT will 
be able to verify the Proposal Commitments have been fulfilled. 

10. Instructions to the DB Contractor are shown in this template in parentheses and italics and shall be removed 
prior to submittal of the MMP to TxDOT. 
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1. GENERAL MANAGEMENT AND ADMINISTRATION 

[Provide an overview of the approach to delivering Maintenance Work for the Project prior to 
Final Acceptance, identify the Project’s maintenance objectives and reference applicable 
quality policies in Appendix 8.  Identify Proposal Commitments applicable to the Maintenance 
Work.  Show timeline for MMP versions and updates and MMP submittal milestones.] 

1.1 Organization and Personnel 

1.1.1 DB Contractor Maintenance Organization Chart 

Figure 1.1 below shows the organization chart for Maintenance Work before Final 
Acceptance. 

[Describe the organizational structure and how it will enable the DB Contractor’s obligations 
for Maintenance Work to be met. Describe the reporting lines to TxDOT and internally. 
Describe the roles and responsibilities assigned to each position. Identify Major 
Subcontractors and describe the Maintenance Work to be performed by them.] 
Figure 1.1: Organization Chart for Maintenance Work before Final Acceptance 

[Insert organization chart showing reporting lines to include at a minimum: 
 TxDOT Project Manager 
 DB Contractor corporate management team 
 DB Contractor Project Manager* 
 Maintenance Manager* 
 Maintenance Quality Manager* 
 Maintenance Safety Manager* 
 Individual responsible for customer service* 
 Individual responsible for training program* 
 Individual responsible for ensuring maintenance and life cycle issues are captured 

in the design with link to design and construction teams* 

For each individual (*) identify the employing organization. Show positions and activities to 
be undertaken by Major Subcontractors.] 

1.1.2 Qualifications, Experience necessary and training requirements for DB 
Contractor staff positions 

Appendix 1 shows the individual(s) assigned to staff positions with their positions, contact 
information (email and mobile phone number), education/qualifications, role, and summary of 
previous experience.  

[Include at a minimum the individuals required to be identified on the organization chart and 
marked with (*) above, including individuals employed by subcontractors] 

1.1.3 Personnel Training and Certification 

Table 1.1 defines responsibility for development and implementation of training programs, 
who will be conducting the training and certification process for each staff position, including 
maintenance personnel, subcontractors and maintenance crew members on the topics below. 
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Table 1.1: Training Program Matrix 

Training Program Person 
responsible 
to develop 
and deliver 

Staff 
positions
requiring
training 

Frequency 
of training 

Link to 
training 
program 

Maintenance Management 
Plan training 
Inspections, Defect 
identification and 
categorization of Defects 
Maintenance Safety Plan, 
equipment use, all safety-
related activities and 
enforcement of safety 
operations 
CPR and first aid 

Work zone traffic control and 
flaggers in work zones 
[Other training programs as 
appropriate (details to be 
added by DB Contractor)] 

[Include at a minimum training requirements for the individuals required to be identified on the 
organization chart, including individuals employed by subcontractors] 

1.2 Communication Protocols 

[Insert the required information below and refer to appropriate chapter and section from the PMP 
for all sub-sections of 1.2 (1.2.1 – 1.2.4). 

1.2.1 Communications with TxDOT,  Governmental Entities and Third Parties 

Refer to the following procedures in Appendix 6: 

 MMP-001 –Submittals and Coordination with TxDOT, Governmental Entities and Third 

Parties 

For processes on meetings, reporting, written updates and immediate notifications on priority 
issues refer to [Chapter X, Section X] of the PMP. 

Contact details for TxDOT, Governmental Entities, third parties, other stakeholders and their 
consultant offices with whom the DB Contractor will communicate are listed in Appendix 2. 

[Within MMP-001 identify all adjacent highway agencies and address all interfaces with 
adjacent and connecting roadways.] 

1.2.2 Coordination during ITS integration and ITS operations 

For ITS integration before Final Acceptance refer to [Chapter X, Section X] of the PMP. 

The following are maintenance interfaces with ITS: 
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[List the points of interfaces and include reference to diagrams or drawings showing 
interface lines and demarcations of responsibility for each item of ITS equipment. Include 
updates consistent with progress of design]. 
The contact details for other entities responsible for ITS are as follows: 

[List the contact details here] 

1.2.3 Oversize / Overweight Permits 

The process for requests for permitting, issuance of permits and enforcement of permits 
through TxDOT is included in the following procedure in Appendix 6:  

 MMP-002 –Agency Coordination for Oversize Loads 

[State how TxDMV will be notified of closures associated with permits and how updates for 
roadway clearances during construction will be provided.] 

1.2.4 Coordination with Utilities, Stakeholders and other 3rd Parties 

Refer to the following procedures in Appendix 6: 

 MMP-001 –Submittals and Coordination with TxDOT, Other Agencies and Third Parties 

Table 1.2 below shows: 
 Utilities, stakeholders and other third parties; 
 In-house staff and specialized resources from the maintenance team responsible for 

coordination (including development and compliance with processes and the production 
of documentation) for each utility, stakeholder and other third party; and 

 Reference to procedures contained in Appendix 6 specific to each named entity. 

Table 1.2: Coordination with Governmental Entities, Stakeholders, Utilities, and Third 
Parties 

Entity, Utility, 
stakeholder or third 
party 

DB Contractor 
Personnel responsible 
for coordination 

Reference to Procedure 
(specific to the named
entity) 

[Insert Governmental Entity, utility and stakeholder or third party coordination responsibilities 
and processes for Maintenance Work before Final Acceptance. Include reference to individual 
procedures applicable to each entity, covering the following:  
 Notification to entity of upcoming Maintenance Services that may affect the entity’s 

operations, e.g. Maintenance Services affecting adjacent business of utility interest 

 Application by entity for access to inspect, repair, renew or replace its equipment within 
the Maintenance Limits.] 

1.3 Project Meetings 

[Refer to appropriate chapter and section from the PMP for meetings in connection with 
Maintenance Work.] 
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The meeting types, topics, required participants and frequencies of meetings in connection with 
Maintenance Work shall be in accordance with Table 1.3.  

Table 1.3 Meetings in Connection with Maintenance Work 

Meeting Type Frequency Attendees 

Maintenance Work review 
meeting 

Quarterly or more frequently 
depending upon the 
Maintenance Work being 
performed 

TxDOT, Maintenance 
Manager, other senior 
personnel 

[Insert details of all other meetings in connection with the Maintenance Work including 
mandatory meetings required by TxDOT.] 

1.4 Document Control and Information Management 

[Refer to appropriate chapter and section from the PMP for document control and information 
management in connection with Maintenance Work. 
Document Control and information management for Maintenance Work shall be as identified in 
Table 1.4. 

Table 1.4: Document Control and Information Management 

Person responsible for compliance with 
TxDOT Maintenance and Inspection of 
Records requirements 

[Insert name of individual or staff position] 

Procedures applicable  [Insert references to applicable procedures] 

Document management EDMS software 
system 

[Insert details of software and reference to 
manuals] 

Person responsible for the storage and 
retention of Maintenance Records 

[Insert name of individual or staff position] 

[Insert other requirements applicable to 
document control and information 
management] 

1.5 Procurement and Subcontractors 

Maintenance Work activities that will be subcontracted are shown in Table 1.5 below. 

Table 1.5: Details of Subcontractors Performing Maintenance Work 

Name of Subcontractor 
and start date 

Key contact details Work responsibility 
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[Add details of each subcontractor in accordance with the requirements of the DBC.] 

1.6 Offices and Equipment  

Refer to the following procedure in Appendix 6: 

 MMP-003 – Maintenance of Facilities, Vehicles and Equipment Plan 

[Provide location and map In Appendix 5 (if different than the Roadway Maintenance office) of 
the maintenance facility for equipment maintenance and storage and for the de-icing material 
storage, if applicable.] 

[Provide spare parts, special tools and equipment list including an auditable parts and spares 
inventory adequate to address the maintenance obligations and compatible with the 
Maintenance Management System and a list of vendors for equipment and maintenance 
services.  This information shall be included in Appendix 5] 

[Provide current versions and procedures, functionality, software maintenance requirements and 
access protocols for all specialist software employed by DB Contractor in connection with the 
Maintenance Services.] 

The physical address is [insert address] 

The 24-hour contact number is [insert number]. 

2. EMERGENCY RESPONSE 

2.1 Incident Management Plan 

The Incident Management Plan (IMP) contains the approach to Incident management consistent 
with Section 27.6.1 of the Design-Build Specifications, training requirements and staffing 
requirements for response to Incidents and Emergencies, and includes protocols, processes, 
and guidelines to mitigate the impacts, respond to and recover from all such events. The IMP 
has been prepared in coordination with and including input from the following organizations: 

[Insert Project-specific list of consultees, dates of consultation and evidence of actively seeking 
input and feedback, to include TxDOT, Emergency Services, owners of Related Transportation 
Facilities and applicable Governmental Entities.] 

The command structure for Incident Management is shown in Figure 2.1. 
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Figure 2.1: Command Structure for Incident Management 

[Replace example Command Structure by Project-specific chart of equivalent detail that includes 
Project-specific details of Emergency Services and TxDOT contacts] 

The following procedures in Appendix 6 are part of the IMP: 

 MMP-004 –Emergency and Incident Management. 

 MMP-005 – Incident Damage Reports, Third Party Claims and Repairs 

 MMP-006 – Complaint Review and Response 

 MMP-007 – Customer Satisfaction Data Collection System 

[Include within the IMP, processes and responsibilities for: 
(i) Identification of Incidents of differing categories (minor, major, critical) and notification of 

Emergency Services providers 
(ii) Rapid and reliable establishment of traffic control for Incident management 
(iii) Removal by towing and recovery of stalled, broken down, wrecked or otherwise 

incapacitated vehicles from the travel lane, including coordination with Emergency 
Services/law enforcement 

Incident 

TMC 
(Coordinate) 

First Responder
(Assess the location

and nature of the 

Police 

EMS 

Fire 

Tactical Level 
Maintenance Manager

(Overall response 
management) 

Operational Level  
Field Patrol 

(Clear the incident) 

Strategic Level 
COO 

Regional 911 
Center 

TMC will inform 911 center If 
Police not already on the scene 

Public 
Information 
(Information
exchange) 

TxDOT 
(Information 
exchange) 

Coordinate 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57

  

  

  
 

     

 

 

 

  
     

 
 

    

 
 

 
  

  
 

 

 

 

 

 
 

 

  

DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF



Page 7 Execution Version 
Attachment 27-4 

Texas Department of Transportation 
I-35 NEX Central Project 

(iv) Clearance of Incident and return affected lanes to normal use within the specified period 
of arriving at the Incident site 

(v) Cleanup of debris, oil, broken glass and other such objects foreign to the roadway 
surface 

(v) Notification of the public of traffic issues related to Incidents 
(vi) Seeking feedback from TxDOT, emergency services and law enforcement and 

improving processes to improve response times. 
(vii) contact methods, personnel available, and response times for any Emergency condition 

requiring attention during off-hours 
(viii) identification and containment of all Hazardous Material spills and appropriate disposal 

of such materials.] 

2.2 Snow and Ice Control Plan 

The Snow and Ice Control Plan (SICP) contains operational processes for performing snow and 
ice control work. The SICP complies with all applicable Law, codes, and regulations governing 
the operation of equipment on public highways. The SICP will be updated at least annually to 
incorporate any changes in strategy and equipment levels designed to rectify any 
noncompliances in snow and ice removal operations during the preceding winter season. 

The following procedure contained in Appendix 6 is part of the Snow and Ice Control Plan 
(SICP). 

 MMP-008 – Snow and Ice Control / Clean-up Plan. 

[Include within the SICP processes and responsibilities for: 
(i) Receiving weather forecasts and making decisions for snow and ice control and 

pretreatment based upon analysis of data received 
(ii) Advance preparation and call-out 
(iii) Training in connection with snow and ice control 
(iv) Record keeping/ reporting including maintaining records of compliance with the 

Performance Requirements 
(v) Environmental management and processes for using preventative measures, involving 

use of anti-icing and de-icing chemicals such as salt and alternative substances, 
including storage and application 

(vi) A list of the equipment and materials available for snow and ice control including its 
current location and methods to guarantee its availability for use.] 

2.3 Severe Weather Evacuation Plan 

The Severe Weather Evacuation Plan (SWEP) contains operational processes for evacuation. 
The SWEP complies with all applicable Law, codes, and regulations governing the operation of 
equipment on public highways. The SWEP will be updated at least annually to incorporate any 
changes in strategy and evacuation routes during the previous year.  

The following procedure in Appendix 6 is part of the SWEP: 
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 MMP-009 – Severe Weather Evacuation Plan. 

[Include within the SWEP a process and the individual responsible for each of the following: 
(i) Receiving weather forecasts and making decisions for evacuation based upon analysis 

of data received 
(ii) Advance preparation and call-out 
(iii) Training in connection with evacuation processes 
(iv) Record keeping / reporting including maintaining records of compliance with the 

Performance Requirements 
(v) Develop evacuations zones and evacuation guides with routes.] 

3. ENVIRONMENTAL COMPLIANCE 

3.1 Hazardous Material Management Plan 

The Hazardous Materials Management Plan (HMMP) governs the safe handling, storage, 
treatment and/or disposal of Hazardous Materials, whether encountered at or brought onto the 
Project by the DB Contractor, encountered or brought onto the Project by a third party, or 
otherwise, spill prevention and countermeasures and pollution prevention measures. 

The HMPP is at [Chapter X, Section X] of the PMP.  

3.2 SW3P Implementation 

Maintenance Work will be undertaken in compliance with the TCEQ Texas Pollutant 
Discharge Elimination System (TPDES) Construction General Permit in accordance with the 
TxDOT Storm Water Management and Guidelines for Construction Activities Manual. 

The SW3P is at [Chapter X, Section X] of the PMP. 

3.3 Truck Routes, Hazardous Material Routes and related Approvals 

Truck Routes, Haz-Mat Routes and associated approvals are at [Chapter X, Section X] of the 
PMP.  

3.4 Environmental Compliance and Mitigation Plan 

The Environmental Compliance and Mitigation Plan (ECMP) includes compliance strategies and 
processes to be employed in accordance with the requirements of applicable Environmental 
Laws and Environmental Approvals. Maintenance Work will be undertaken in compliance with 
the ECMP and the Environmental Commitments. 

Refer to Section 1.1.3 for education and training requirements for all project personnel. 
The ECMP is at [Chapter X, Section X] of the PMP. 
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4. MAINTENANCE LIMITS AND PERFORMANCE REQUIREMENTS AND MAINTENANCE 
SERVICES PROCEDURES 

4.1 Maintenance Limits, Layout and Limits of Performance Sections 

Schematic Drawings showing the Maintenance Limits and the extents of the Performance 
Sections are included in Appendix 3, consistent with the requirements of Section 27.1.3 of the 
Design-Build Specifications.  

[Include processes and responsibilities for: 
(i) Periodically validating that the Maintenance Limits are correctly and clearly identified in the 
field 
(ii) Liaison with TxDOT and Governmental Entities at least annually to review the Maintenance 
Limits, identify any jurisdictional gaps or inefficiencies and recommend solutions] 

4.2 Performance and Measurement Tables 

Appendix 4 to the MMP contains the most recent approved versions of the Performance and 
Measurement Tables. 

4.3 Maintenance Management System (MMS) 

Refer to the following procedure in Appendix 6: 

 MMP-011 – Establishing Maintenance Management System 

4.4 Defects and Inspections 

Refer to the following procedures in Appendix 6: 

 MMP-012 – Defect Categorization and Repair 

 MMP-013 – Maintenance Inspection Plan 

 MMP-014 – Maintenance Repair Submittal Plan 

[Include within the above processes and responsibilities for: 
(i) Training of responsible personnel to identify and to categorize Defects discovered 

during inspection. This shall include training specific to the identification and recording 
of Category 1 Defects. 

(ii) Tracking and reporting of Defects including fault detection logs, software output 
(iii) Generation of corrective action work orders through the MMS including how backlog 

of corrective maintenance and repair activities will be populated and monitored in the 
MMS 

(iv) Action by Defect category type, to include a description of how the actions are carried 
out stating the responsible individuals and the processes for specific Defect types with 
examples 

(v) How Defects will be remedied, with examples provided for all common Defects, 
stating necessary notification and the individuals to be notified for such Defect repair. 

(vi) Documentation including how Defects will be entered, updated and closed in the 
Maintenance Management System. 
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(vii) Verification of the satisfactory completion of Maintenance Services and restoration of 
asset condition 

(viii) Discovery of maintenance trends to determine the need for adjustments in the weekly, 
monthly and annual maintenance plan to address changing project conditions 

(ix) Inspection and testing of Project items and the identification and classification of 
Defects and inspection failures. 

(x) Monitoring instrumentation according to applicable specification 
(xi) Field inspections of completed Maintenance Services and for preparing daily reports 

to document all inspections performed 
(xii) Identification of inspection agencies and organizations, including information on each 

agency’s capability to provide the specific services required, certifications held, and 
equipment 

(xiii) Preparation and submittal of the Baseline Element Condition Report (BECR) 
(xiv) Hazard mitigation for any Category 1 Defect in a Maintained Element of which the DB 

Contractor is aware through its own inspections, from a third party or through 
notification by TxDOT 

(xv) Proposal to TxDOT of a repair method for any Defect] 

4.5 Tracking and Reporting Noncompliance Events 

[Include the following where Noncompliance Events are included in the Contract] 

Refer to the following procedure in Appendix 5 for Noncompliance Events: 

 MMP-015 – Tracking and Reporting Noncompliance Events 

[Include within the above processes and responsibilities for: 

(i) Meeting self-reporting obligations 

(ii) Identification of the start date of each Noncompliance Event 

(iii) Accurate assessment and reporting of the date of cure 

(iv) Proper use of the Noncompliance Events database and integration with the MMS. 

(v) Validation of the data, times, dates and other information entered into the Noncompliance 
Event database including frequency of checks / audits] 

5. MAINTENANCE SAFETY PLAN 

The Maintenance Safety Plan describes the DB Contractor’s policies, plans, training programs, 
and work site controls to ensure the health and safety of personnel involved in the Project and 
the general public affected by the Project. 

The Maintenance Safety Plan is part of the Maintenace Managment Plan at [Chapter X, Section 
X] of the PMP. 
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APPENDIX 1: STAFF NAMES CONTACT DETAILS AND QUALIFICATIONS 

[Insert contact details, qualifications and training record for Maintenance Work] 

Key Personnel
or other 
personnel 
position 

Staff name and 
start date 

Contact details Education, 
qualifications 
and experience 

Link to training 
record in 
connection 
with Project 

[Insert details or 
link to resume] 

APPENDIX 2: CONTACT DETAILS FOR TXDOT AND THIRD PARTIES 

[Insert contact details for Maintenance Work] 
Organization Contact name, e-mail and address Business 

Phone 

TxDOT [List all TxDOT 
contacts in connection with 
Project] 

Governmental Entities [list 
all Governmental Entities] 
Traffic Management 
Centers (TMC) 

Utilities [list all utilities] 

[Other third parties] 

APPENDIX 3: MAINTENANCE LIMITS AND LIMITS OF PERFORMANCE SECTIONS 

[Include Schematic drawings that show the Maintenance Limits and the limits of the Performance 
Sections before Final Acceptance] 

APPENDIX 4: PERFORMANCE AND MEASUREMENT TABLES 

[Insert the latest version of the Performance and Measurement Tables] 

APPENDIX 5: MAINTENANCE FACILITY LOCATION AND EQUIPMENT 

[Insert a map showing the location of the Maintenance Facility and a list of equipment and tools] 

DocuSign Envelope ID: 03C7621F-6C70-41BC-A3A1-69BF53A9BA57

   

 

  

 

 

 
 

  

 
 

 
 
 

 

  
 

 

 
 

 
 

  

  

 

  

DocuSign Envelope ID: 72F9A9FE-3D30-49AE-A29B-74C5EF1143DF



Page 12 Execution Version 
Attachment 27-4 

Texas Department of Transportation 
I-35 NEX Central Project 

APPENDIX 6: MMP PROCEDURES 

MMP procedures are shown below. [Add additional procedures as necessary and provide cross 
references to the applicable section of the MMP] 

MMP Procedure 
Number 

MMP Procedure Name 

MMP-001 
Submittals and Coordination with TxDOT, Other Agencies and Third 
Parties 

MMP-002 Agency Coordination for Oversize Loads 

MMP-003 Maintenance of Facilities, Vehicles, and Equipment Plan 

MMP-004 Emergency and Incident Management 

MMP-005 Incident Damage Reports, Third Party Claims and Repairs 

MMP-006 Complaint Review and Response 

MMP-007 Customer Satisfaction Data Collection System 

MMP-008 Snow and Ice Control Plan 

MMP-009 Severe Weather Evacuation Plan 

MMP-010 Mitigation Procedures for Impacts to Neighboring Facilities 

MMP-011 Establishing Maintenance Management System 

MMP-012 Defect Categorization and Repair 

MMP-013 Maintenance Inspection Plan 

MMP-014 Maintenance Repair Submittal Plan 

MMP-015 Tracking and Reporting Noncompliance Events 

MMP-016 Procedure for Updating MMP 
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APPENDIX 7: TEMPLATE FOR TYPICAL PROCEDURE 

1. PURPOSE AND NEED 

[List the reason for the procedure’s implementation.]   

1.1 Methodologies

 [List the methodologies to be defined as part of the procedure.] 

2. SCOPE 

[Define the limits of the procedure. Define individuals or workgroups to whom the procedure 
applies.] 

3. DEFINED TERMS 

 [List the terms defined as part of the procedure] 

4. STEPS IN PROCEDURE 

[Describe the procedure, in detail. List all steps. Assign individual responsibility for implementing 
the procedure] 

[Include tables, flowcharts and figures as applicable.] 
5. DOCUMENT CONTROL 

[List the methods by which the procedure will be documented and archived. Define the location 
at which the procedure’s records will be filed.] 

REFERENCES 

[Reference applicable documents within the contract with specific section and page locations.] 

Approved By: 

___________________________________________ ___________________ 
FirstName LastName 
Maintenance Manager (MM) Date 

___________________________________________ ___________________ 
FirstName LastName 
Procedure Owner Date 
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APPENDIX 8: QUALITY POLICIES 

[Insert here links to or copies of the corporate quality policies and commitments of the DB 
Contractor and its Affiliates applicable to the Maintenance Work] 
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