EXHIBIT 2

Maintenance Specification

0100 General Maintenance Obligations

Throughout the Maintenance Term, Maintenance Contractor shall be responsible for and shall
carry out Maintenance Services for the Elements identified in Attachment 2 within the limits of
the Project as shown in Attachment 3 or as modified by the Released for Construction
Documents as defined in Exhibit 1 to the Development Agreement and as set forth in this
Exhibit 2 and the COMA Documents. Maintenance Contractor shall establish and maintain an
organization that effectively manages all Maintenance Services in a manner set forth in the
approved Maintenance Management Plan and the requirements of the COMA. Maintenance
Contractor shall take all necessary actions to achieve the following:

e Coordinate activities of other entities with interests within the Project limits, including but
not limited to USCBP, emergency services, police, toll operator, towing companies,
regional traffic management center.

¢ Provide incident and emergency response, management and reporting.

e Conduct regular patrols of all lanes of the facility to identify conditions that are unsafe or
have the potential to become unsafe, conditions that could threaten the infrastructure,
and to attend to existing or changing conditions.

¢ Maintain the Maintained Elements in a manner appropriate for a facility of the character
of the Project and maintain all lanes in accordance with the same standard of
maintenance.

e Minimize delay and inconvenience to Users and, to the extent Maintenance Contractor is
able to control, Users of adjacent and connecting roadways.

¢ Monitor and observe weather and weather forecasts to proactively deploy resources to
minimize delays and safety hazards due to heavy rains, snow, ice, or other severe
weather events.

¢ Minimize the risk of damage, disturbance, or destruction of third-party property during
the performance of Maintenance Services.

e Coordinate with and enable TxDOT and others with statutory duties or functions in
relation to the Project to perform such duties and functions.

o Perform systematic Project inspections, operational work, periodic maintenance, and
routine maintenance in accordance with the provisions of Maintenance Contractor's
Maintenance Management Plan and Maintenance Contractor’'s Maintenance Safety Plan
and the COMA Documents.

e Prompt investigate reports or complaints received from all sources.

In carrying out the Maintenance Services, where there is a requirement for design, the
Maintenance Contractor shall ensure that the Project is restored either to the original design
used for the construction of the Project, or to a different design that shall be in accordance with
the requirements for design set forth in the Contract Documents.
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Maintenance Contractor shall submit an annual report to TXDOT by each anniversary of the
Initial Maintenance Term Commencement Date. This annual report shall include the following
elements:

e An assessment of the actual Maintenance Services achievements versus the planned
goals established in the Maintenance Management Plan, as well as corrective actions
and measures to be taken in the ensuing year to ensure that any shortcomings are
corrects;

e An assessment of compliance with the various traffic control requirements and
limitations contained in Section 3.4 and the traffic control plans developed in accordance
with Section 1200, as well as any corrective measures taken to correct any breach or
violation of such requirements and limitations and any corrective measures necessary to
prevent such future breach or violation of such requirement and limitations;

e A report of the quality inspections and test performed, the results of such inspections
and tests, and occurrences and resolution of nonconformance discoveries.

On or about the Effective Date of termination of Maintenance Services, the Maintenance
Contractor shall submit to TXxDOT a complete set of Record Drawings. The Record Drawings
and Documentation shall be an organized, complete record of drawings and supporting
calculations and details that accurately represent what the Maintenance Contractor constructed.
Maintenance Contractor shall ensure that the Record Drawings reflect the actual condition of
the Maintenance Services construction.

Maintenance Contractor's Maintenance Manager shall be responsible to oversee and perform
the Maintenance Services in accordance with the COMA including ensuring proper training of its
maintenance personnel and resources available for conducting Maintenance Services.
Maintenance Manager shall be responsible for the health and safety of personnel involved with
Maintenance Services and the general public affected by the Project and shall serve as the
point of contact for Maintenance Contractor in communication with TxDOT and in coordination
activities with other entities during emergency events.

0110 Performance Requirements

Maintenance Contractor is responsible for performing all activities necessary to satisfy the
Performance Requirements set forth in Attachment 1 with respect to the Maintained Elements.
Failure to meet a Performance Requirement, whether through failure to meet the Target for any
relevant measurement record, or for any other reason, shall be deemed to be a Defect.
Whenever a Defect is identified, either by Maintenance Contractor’s inspections, by TxDOT or
any third party, Maintenance Contractor shall act to remedy, repair and record the Defect as
described herein.

The remedy or repair of any Maintained Element shall meet or exceed the standard identified in
the column entitled “Target” in Attachment 1 to this Maintenance Specification and a
Maintenance Record shall be created by Maintenance Contractor to verify that this requirement
has been met.

The period for ‘Response To Defects’ set forth in Attachment 1 to this Maintenance
Specification shall be deemed to commence upon the Maintenance Contractor becoming aware
of the Defect.

Where action is taken to remedy or repair any Defect in any Maintained Element of the Project,
Maintenance Contractor shall create a Maintenance Record that identifies the nature of the
remedy or repair. Maintenance Contractor shall include within the relevant Maintenance Record
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a measurement record compliant with the requirements set forth in the column entitled
“Measurement Record” in the Attachment 1 to this Maintenance Specification.

Should Maintenance Contractor propose any changes to Attachment 1 Maintenance Contractor
shall propose for TxDOT's approval such amendments to the inspection and measurement
methods and measurement records as are necessary to cause these to comply with this
Maintenance Specification.

0120 Maintenance Management Plan

On or before 60 days after the date of issuance of Maintenance NTP1, Maintenance Contractor
shall prepare and submit, for TXDOT's review and approval, a Maintenance Management Plan
(MMP). Approval by TXDOT of the MMP shall be a condition precedent to the performance of
Maintenance Services.

The MMP is an umbrella document that describes the Maintenance Contractor’'s managerial
approach, strategy, and quality procedures to maintain the Project and achieve all requirements
of the COMA Documents. The MMP shall define the process for maintenance of the Project
throughout the Maintenance Term. Unless otherwise agreed by Texas Department of
Transportation (TxDOT), the MMP shall be consistent with the maintenance approach and MMP
submitted with the Proposal.

The MMP shall include Performance Requirements, measurement procedures, threshold values
at which maintenance is required, inspection procedures and frequencies, and subsequent
maintenance to address noted deficiencies, for each Maintained Element of the Project in
accordance with Attachment 1, including impacts to adjacent and connecting roadways, in
addition to the general sequence of Maintenance Services and schedule deadlines. The MMP
shall identify response times to mitigate hazards, permanently remedy, and permanently repair
Defects. Response times shall be in accordance with Attachment 1. Maintenance Contractor
shall update this plan as required, or at least annually.

The MMP shall include procedures for managing records of inspection and Maintenance
Services, including appropriate measures for providing protected duplication of the records.
Inspection and Maintenance Records shall be kept for the Maintenance Term and shall be
provided to TxDOT at the time the Project is delivered to TxDOT, at either the expiration of the
Maintenance Term or earlier termination of the Agreement. All records obtained during the
Warranty Periods shall be kept and provided to TxDOT at the end of the last Warranty Period.

The MMP shall include a schematic clearly illustrating the limits, using auditable sections per
Section 0130.

0130 Auditable Sections

Maintenance Contractor shall implement the Texas Reference Marker System and shall
establish Auditable Sections referenced to the Texas Reference Marker System used by
TxDOT.

Maintenance Contractor shall prepare drawings identifying the Auditable Sections and shall
submit to TXDOT for approval as a condition precedent to commencing Maintenance Services.
The drawings shall identify the boundaries of each Auditable Section and shall cross reference
to an inventory describing each Maintained Element of the Project contained within each
Auditable Section.
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0140 Incident Management
As part of the MMP, Maintenance Contractor shall prepare and implement an Incident
Management Plan (IMP) to address incident and emergency response, including:

e Procedures to identify Incidents and notify Emergency Services providers and establish
traffic control for Incident management activities in a timely manner;

o Procedures for removal of stalled, broken down, wrecked or otherwise incapacitated
vehicles from the travel lane, including coordination with Emergency Services/Law
enforcement;

e Procedures to institute all measures to clear the Incident and return lane availability
within one hour of notification;

e Procedures for cleanup of debris, oil, broken glass, etc. and other such objects foreign to
the roadway surface;

e Procedures to identify, contain, and dispose all hazardous material spill;

o Procedures for providing services for automobile towing of Users' light and heavy
vehicles at the Users' expense;

o Descriptions of contact methods, personnel available, and response times for any
Emergency condition requiring attention during off-hours.

Where an Incident or Emergency has an effect on the operation of the Project, Maintenance
Contractor shall clear obstructions and repair damage to the Project under the supervision of
the relevant Emergency Services if necessary, such that the Project is returned to normal
operating standards and safe conditions as quickly as possible.

Where liquid or soluble material spills are involved, Maintenance Contractor shall take all
necessary measures to minimize pollution of watercourses or groundwater. Where structural
damage to structures is suspected, Maintenance Contractor shall cause that a suitably qualified
bridge engineer or specialist inspector is available to evaluate the structure and to advise on
temporary repairs and shoring needed to provide safe clearance of the Incident or Emergency.
Where such an Incident or Emergency involves a personal injury, Maintenance Contractor shall
not remove any vehicle or other item that may assist a potential investigation by Emergency
Services until authorized to do so by such agency or agencies.

0150 Capital Asset Replacement Work

The MMP shall include Maintenance Contractor’s proposals for Capital Asset Replacement
Work. Capital Asset Replacement Work shall mean all major repairs, rehabilitation and
replacements of the Maintained Elements necessary to meet the required level of performance
under the COMA Documents that can not be achieved by means of routine or preventative
maintenance.

As part of the MMP required, Maintenance Contractor shall prepare and submit, for TXDOT's
review and approval, a Capital Asset Replacement Work Submittal which includes the timing,
scope, and nature of work that Maintenance Contractor proposes during each year.
Maintenance Contractor shall set forth, by Maintained Element:

e The estimated Useful Life;

e The description of the Capital Asset Replacement Work anticipated to be performed at
the end of the Maintained Element’s Useful Life;
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e A brief description of any Capital Asset Replacement Work anticipated to be performed
before the end of the Maintained Element’s Useful Life including reasons why this work
should be performed at the proposed time; and

o Capital Asset Replacement Work Schedule as described in Section 0220.

On or before 60 days after the issuance of Maintenance NTP1, as part of the MMP, the
Maintenance Contractor shall submit the first Capital Asset Replacement Work Submittal to
TxDOT for review.

Not later than 120 days before each anniversary of the Initial Maintenance Term
Commencement Date thereafter, Maintenance Contractor shall prepare and submit, for
TxDOT's review and approval, either: (a) a revised Capital Asset Replacement Work Submittal
for the upcoming year or (b) the then-existing Capital Asset Replacement Work Submittal,
accompanied by a written statement that Maintenance Contractor intends to continue in effect
the then-existing Capital Asset Replacement Work Submittal without revision for the upcoming
year (in either case, referred to as the “updated Capital Assert Replacement Work Submittal”).
Maintenance Contractor shall make revisions as reasonably indicated by experience and then-
existing conditions respecting the Project, changes in technology, changes in Maintenance
Contractor’s planned means and methods of performing the Capital Asset Replacement Work,
and other relevant factors. The updated Capital Asset Replacement Work Submittal shall show
the revisions, if any, to the prior Capital Asset Replacement Work Submittal and include an
explanation of reasons for revisions. If no revisions are proposed, Maintenance Contractor shall
include an explanation for the lack of revisions.

0160 Maintenance Management System

Maintenance Contractor shall implement a computer based Maintenance Management System
(MMS), compatible with TXDOT MMS, to record inventory, failures, repairs, maintenance
activities and inspections performed.

The MMS shall include relevant Maintained Element information including but not limited to,
location to the nearest tenth mile, using the posted reference marker number, Geographic
Information System (GIS) data and control number for bridge class structures, asset description,
date of installation, type of failure, date-time of failure, date-time of response to the site and
date-time returned to service, preventive maintenance work, scheduled work, work repair code,
time of failure, to time of repair. The MMS shall be configured to report work by TXxDOT “function
code” shown in Attachment 7, Maintained Element, reference marker, and unit of measurement,
as the same described in the MMS User Manual, to categorize the Maintenance Services
performed by the Maintenance Contractor.

The MMS system shall be able to record all complaints/service requests and Maintenance
Contractor shall report weekly to TXDOT, on a format approved by TxDOT, information on any
complaints or service requests received by the Maintenance Contractor. This information will
include the following:

e The date and time of the complaint;

e The location and nature of the problem;

¢ Injuries and police involvement, including agency, hame and badge number;
¢ Who made the complaint; and

e Date and action taken to address the complaint.
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The MMS system shall be able to record all accidents/Incidents. The Maintenance Contractor
shall report in writing to TxDOT, no later than the 15th of each calendar month on a format
approved by the TxDOT, information from the previous month on any accident or Incident
related to Maintenance Services being performed by Maintenance Contractor or within a work
zone, including:

e accidents involving Maintenance Contractor or any Subcontractor personnel, equipment,
barricades or tools;

o traffic accidents within the limits or in the vicinity of any Maintenance Services being
performed by Maintenance Contractor or any Subcontractors;

e Releases of Hazardous Materials;

e any accident involving Maintenance Contractor or the traveling public that causes
damage to any Project appurtenance, structure, improvement or fixture.

e with respect to any accident/Incident, the information provided shall include as a
minimum:

o0 The date and time of the accident/Incident;

0 The location of the problem;

0 The nature of the problem;

0 All parties involved in the Incident, including names, addresses, telephone numbers
and their involvement (including witnesses);

0 Responsible party and insurance information;
o0 Action taken to address the Incident; and
o Documentation of traffic control in place at location.

When a Maintained Element is constructed, installed, maintained, inspected, modified, replaced
or removed, Maintenance Contractor shall update the MMS within three days of completion of
such work. Defects shall be recorded on the MMS within 3 days of coming to the attention of
Maintenance Contractor. All other recording requirements shall be recorded on the MMS within
15 days of completion or occurrence of the relevant activity.

The MMS shall be fully populated and operational prior to the commencement of Maintenance
Services and kept updated and operational for the duration of the Maintenance Term.
Maintenance Contractor shall provide equipment, facilities and training necessary to permit
remote, real-time, dedicated high-speed access to the MMS, via one terminal each, for TxDOT.
Maintenance Contractor shall handover the MMS and everything required for its operation to
TxDOT, or other entity as directed by TxDOT, upon expiration or earlier termination of
Maintenance Term.

0170 Maintenance Services Quality Control Plan

Within 60 days after issuance of Maintenance NTP1, Maintenance Contractor shall submit a
comprehensive quality control plan (“Maintenance Services Quality Control Plan’) to TxDOT for
approval that is consistent with and expands upon the preliminary Quality Management Plan
submitted with the Proposal.

The Maintenance Services Quality Control Plan (Maintenance Services QCP) shall capture all
Work performed by Maintenance Contractor and its Subcontractors and shall contain detailed
procedures for the Maintenance Contractor’s quality control activities including a complete
description of the quality policies and objectives that Maintenance Contractor shall implement
throughout its organization. The policies shall demonstrate Maintenance Contractor senior
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management's commitment to implement and continually improve the maintenance quality
system.

The Maintenance Services QCP shall contain detailed descriptions of the inspection and test
plans, including the timing and frequency of testing, as well as detailed systems and procedures
for the following:

Control of quality records

Management reviews

Resource allocation

Measurement of customer satisfaction

Control of nonconforming products and services

Internal audits

Maintenance Contractor shall update the Maintenance Services QCP as needed to ensure
current versions of the following information are contained in said plan:

e The organizational chart that identifies all quality management personnel, their roles,
authorities and line reporting relationships;

o Descriptions of the roles and responsibilities of all quality management personnel and
those who have the authority to stop activities;

o Identification of testing agencies, including information on each agency’s capability to
provide the specific services required for the activities, certifications held, equipment,
and location of laboratories; and

e Resumes for all quality management personnel.

Maintenance Contractor shall revise its Maintenance Services Quality Control Plan when its
own quality management organization detects a repeating or fundamental non-conformance in
the work performed or in the manner the Maintenance Services are inspected or tested, or when
TxDOT advises the Maintenance Contractor of such a problem.

The Maintenance Services Quality Control Plan shall be consistent with current versions of ISO
standards relating to quality and audit as updated by the International Standards Organization.
Maintenance Contractor may elect to obtain formal ISO quality certification, but will not be
required to do so.

Quality terminology, unless defined or modified elsewhere in the COMA Documents, shall have
the meaning defined in BS ISO 9001. Terms used in BS ISO 9001 shall have the meanings
defined below:

¢ Organization - the Maintenance Contractor's organization, including any Affiliates and
Subcontractors

e Customers - the Users of the roadways, TxDOT, Customer Groups, and key
stakeholders that have an adjacent property interest or connecting roadway

e Suppliers - Contractors
e Product - Maintenance Services
e Quality control - the part of quality management focused on fulfilling quality requirements

e Quality Management Plan - the Maintenance Services Quality Control Plan
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Maintenance Contractor shall make all quality records available to TXDOT for review upon
TxDOT’s request and shall submit to TXDOT the results of all internal audits within seven Days
of their completion.

Maintenance QC Manager shall be responsible to see the methods and procedures contained in
approved Maintenance Services QCP are implemented and followed by Maintenance
Contractor and Subcontractors in the performance of the Maintenance Services. Maintenance
QC Manager shall be a Registered Professional Engineer.

0180 Maintenance Safety Plan

Within in 60 days of issuance by TxDOT of Maintenance NTP1, Maintenance Contractor shall
submit to TxDOT for approval a comprehensive safety plan (“Maintenance Safety Plan”) that is
consistent with and expands upon the preliminary Safety and Health Plan submitted with the
Proposal. The Maintenance Safety Plan shall fully describe the Maintenance Contractor's
policies, plans, training programs, and work site controls to ensure the health and safety of
personnel involved in the Project and the general public affected by the Project during the
Maintenance Term.

Maintenance Contractor's Maintenance Safety Plan shall address procedures for immediately
notifying TxDOT of all Incidents arising out of or in connection with the performance of the
Maintenance Services, whether on or adjacent to the Project.

0190 Management of Communications between Maintenance Contractor and TxDOT
Within 60 days after issuance of Maintenance NTP1, Maintenance Contractor shall submit a
comprehensive communications plan (“Maintenance Communications Plan”) to TxDOT for
approval that is consistent with and expands upon the preliminary communications plan
submitted with the Proposal.

The Maintenance Communications Plan shall describe the processes and procedures for
communication of Project information between the Maintenance Contractor's organization and
TxDOT and shall describe how the Maintenance Contractor’s organization will respond to
unexpected requests for information, communicate changes or revisions to necessary
Maintenance Contractor personnel, and notify TxDOT before and after changes are made to the
COMA Documents.

Maintenance Contractor shall maintain and update the Maintenance Communications Plan as
the Maintenance Term progresses.

0200 Maintenance Transition Plan

Within 60 days after issuance by TxDOT of Maintenance NTP1 of this Comprehensive
Maintenance Agreement, Maintenance Contractor shall submit a comprehensive Maintenance
Transition Plan to TXDOT which includes the following items:

e Maintenance Transition punch list

o List and status of equipment Warranties

e Vendors' test reports

¢ Maintenance Contractor’s test reports

e As-built drawings for Capital Asset Replacement Work

¢ Maintenance Records (including NBIS records)
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e Copies of Warranty and service contracts
o List of spare parts purchased as part of the Maintenance Services

To the extent any of these elements have changed at 60 Days prior to the expiration of the
maintenance term or upon earlier termination, Maintenance Contractor shall update the
Maintenance Transition Plan and submit it to TXDOT.

Maintenance Contractor shall coordinate the identification of Maintenance Transition punch list
items required to be completed by Maintenance Contractor prior to maintenance transfer.
Maintenance Transition punch list shall include (a) estimated completion dates, (b) responsible
Party(s), and (c) items that must be completed prior to maintenance transfer. Maintenance
Contractor shall be responsible to prepare (in conjunction with TxDOT), administer and
complete all items on the Maintenance Transition punch list to the satisfaction of TxDOT prior to
the transfer of maintenance responsibilities to TxDOT.

The Maintenance Contractor shall coordinate with TxDOT to achieve a smooth transition of
Maintenance Services from and to TxDOT.

0210 Maintenance Document Management Plan

Maintenance Contractor shall establish and maintain an electronic document control system
(“Maintenance Document Management Plan”) to store, catalog, and retrieve all Project-related
documents in a format compatible with Texas Reference Marker System used by TxDOT.
Unless otherwise directed by TxDOT, record retention shall comply with the requirements of the
Texas State Records Retention Schedule.

0220 Maintenance Services Deliverables Schedule

Developer recognizes the importance of the schedules for defining the time-frame for the
maintenance of the Project and the achievement of the milestones, monitoring the progress of
Maintenance Services and denoting changes that occur. Within 60 days after issuance of
Maintenance NTP1 and periodically thereafter as required under the COMA Documents,
Maintenance Contractor shall prepare a Maintenance Services Deliverables Schedule and shall
submit it to TXDOT for review and approval. Approval of the Maintenance Services Deliverables
Schedule shall be a condition precedent to commencing Maintenance Services.

The Maintenance Services Deliverables Schedule shall include all Maintenance Services major
activities required under the COMA Documents, in sufficient detail to monitor and evaluate
progress during the Maintenance Term(s) including maintenance and interfaces with other
projects, third parties and Governmental Entities.

For each activity, Maintenance Contractor shall indicate the duration (in Days) required to
perform the activity and the anticipated beginning and completion date of each activity. In
addition, the Maintenance Services Deliverables Schedule shall indicate the sequence of
performing each activity and the logical dependencies and inter-relationships among the
activities.

Maintenance Contractor shall assign the WBS structure consistently and uniformly among all
similar activity types in the Maintenance Services Deliverables Schedule and shall develop the
WBS with clearly identifiable linkage to the Schedule Activities.

The Maintenance Services Deliverables Schedule shall include a listing of all submittals as
called out in the COMA Documents. Submittal activity durations shall include specific durations
for TXDOT review and/or approval of the Maintenance Contractor's submittals as called out
elsewhere in the COMA Documents.
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With the exception of activities relating to Environmental Approvals by Governmental Entities,
each activity depicting the Maintenance Contractor's maintenance operations shall have
duration of not more than 20 Days, and not less than one Day, except as otherwise approved by
TxDOT.

Maintenance Contractor shall update the approved Maintenance Services Deliverables
Schedule to reflect the current status of the Project, including approved Change Orders or
provide a notification of no change to the current schedule, on at least a monthly basis. Each
Maintenance Services Deliverables Schedule update shall accurately reflect all activities as of
the Effective Date of the updated schedule and shall include a schedule narrative report which
describes the status of the Maintenance Services in detalil.

Maintenance Contractor shall develop a Capital Asset Replacement Work Schedule in
accordance with Section 2 of the Technical Provisions.

Maintenance Contractor shall submit a hardcopy of the schedule on full-size (11" x 17”) color
plot sheets, as well as an electronic version of the schedule in its native format for each
submittal of the schedule along with a narrative.

Float shall not be considered as time for the exclusive use of or benefit of either TxDOT or the
Maintenance Contractor but shall be considered as a jointly owned, expiring resource available
to the Project and shall not be used to the financial detriment of either Party. Any method
utilized to sequester Float calculations will be prohibited without prior approval of TXDOT. Any
schedule, including the Capital Asset Replacement Work Schedule and all updates thereto,
showing an early completion date shall show the time between the scheduled completion date
and the applicable deadline as "Project Float."

0230 Inspections

Maintenance Contractor shall establish inspection procedures and a plan to implement a
program of inspections of the Project to be included within the Maintenance Services Work
Deliverables Schedule that:

o verifies the continuing safety of the Project for Users;
e prioritizes Category 1 Defects;

e ensures that all Category 1 Defects are identified and repaired such that the hazard to
Users is mitigated within the period given in the column entitled “Category 1 Hazard
Mitigation” in Attachment 1 to this Maintenance Specification;

e ensures that all Category 1 Defects are identified and permanently remedied within the
period given in the column entitled “Category 1 Permanent Remedy” in Attachment 1 to
this Maintenance Specification;

e identifies Category 2 Defects to be included for repair either within Maintenance
Contractor’s annually recurring highway maintenance and repair program or as Capital
Asset Replacement Work;

e ensures that all Category 2 Defects are identified and permanently repaired within the
period given in the column entitled “Category 2 Permanent Repair” in Attachment 1 to
this Maintenance Specification;

e isresponsive to reports or complaints received from Customer Groups;
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e takes account of Incidents and Emergencies affecting the Project;
¢ monitors the effects of extreme weather conditions; and

e collates data to monitor performance of the Project and to establish priorities for future
maintenance operations and Capital Asset Replacement Work.

Maintenance Contractor shall ensure that personnel performing inspections of road pavements
and structures are certified as inspectors and/or raters in accordance with TXDOT's PMIS
program or applicable certifying agency for the type of inspection being performed. Inspections,
reviews, and testing performed in respect of Maintenance Services shall only be performed by
personnel with appropriate training and qualifications, using appropriate equipment that is
accurately calibrated and maintained in good operating condition at an AMRL (AASHTO R18,
“Establishing and Implementing a Quality System for Construction Materials Testing
Laboratories”) accredited facility, or at a facility with comparable certification (e.g. ISO 17025,
“General requirements for the competence of testing and Calibration laboratories”.)

The periods stated in Attachment 1 to this Maintenance Specification under the headings of
Category 1 Defects and Category 2 Defects shall be deemed to start upon the date
Maintenance Contractor first obtained knowledge of, or first reasonably should have known of,
the defect. For this purpose Maintenance Contractor shall be deemed to first obtain knowledge
of the failure not later than the date of delivery of the initial notice to Maintenance Contractor.
Maintenance Contractor shall investigate reports and complaints on the condition of the Project
received from all sources. Maintenance Contractor shall record such reports and complaints as
Maintenance Records together with details of all relevant inspections and actions taken in
respect of Defects, including temporary protective measures and repairs.

In performing inspections to identify Category 1 and Category 2 Defects, Maintenance
Contractor shall, for any Maintained Element, conform at a minimum to the inspection standards
set forth for that Maintained Element in the column entitled “Inspection and Measurement
Method” on Attachment 1 to this Maintenance Specification.

Maintenance Contractor shall perform General Inspections in accordance with the MMP so that
the repairs of all Defects are included in planned programs of work.

Maintenance Contractor shall record details of the manner of inspection (e.g. center Lane
Closure or shoulder), the weather conditions and any other unusual features of the inspection,
on O&M Records in respect of General Inspections.

Maintenance Contractor shall undertake Specialist Inspections for Maintained Elements listed in
Table 1 and shall include the inspection results as Maintenance Records.

Table 1 — Specialist Inspections

Maintained Element Specialist Inspection

All Maintained Elements in Annual survey of pavement condition for the entire
Element Category ‘Roadway’ | Project, including main lanes, ramps, and frontage roads,
in Attachment 1 to this undertaken using automated condition survey equipment
Maintenance Specification to measure all necessary criteria including: ruts, skid

resistance and ride quality according to the inspection and
measurement methods set forth in Attachment 1 to this
Maintenance Specification

All Maintained Elements in Inspections and load rating calculations at the frequency
Element Category specified in the COMA Documents. In addition, NBIS
‘Structures’ in Attachment 1 inspections as per FHWA regulations and at the frequency
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to this Maintenance specified in FHWA regulations.
Specification

Maintenance Contractor shall submit to TXDOT non-conformance reports within seven Days of
issuance and shall notify TXDOT of Nonconforming Work within two Days of discovering the
Nonconforming Work. TxDOT will issue a non-conformance report if TXDOT discovers any
Nonconforming Work.

0240 Maintenance Contractor Audit Inspections

Maintenance Contractor shall undertake Audit Inspections of TxDOT’s randomly selected
Auditable Sections for audit purposes at least once quarterly. The Audit Inspections shall be
designed such that over a period of one year the sample sections are statistically valid for 100%
of the assets. Maintenance Contractor shall assess the condition of each Maintained Element
using the inspection and measurement method set forth in the column entitled “Inspection and
Measurement Method” in Attachment 1 to this Maintenance Specification.

Maintenance Contractor shall create a new Maintenance Record for each Maintained Element
physically inspected in accordance with the column entitled “Measurement Record” on
Attachment 1 to this Maintenance Specification. Audit Inspections shall be undertaken to a
schedule agreed with TxDOT on Auditable Sections randomly selected by TxDOT. TxDOT shall
be given the opportunity by seven days’ notice, to accompany Maintenance Contractor when it
undertakes the physical inspections associated with the Audit Inspections.

0250 Asset Condition Score by Maintenance Contractor

Within ten days of the quarterly Audit Inspections, Maintenance Contractor shall assess its
achievement of the Performance Requirements by self-scoring against the Targets set forth on
Attachment 1 to this Maintenance Specification.

Maintenance Contractor shall report quarterly to TXDOT an Asset Condition Score to include, for
each Element Category, all of the Auditable Sections inspected in the most recent Audit
Inspection. Maintenance Contractor shall assess the Asset Condition Score according to the
measurement criteria set forth in Table 2.

Table 2 — Asset Condition Score Criteria for Element Categories
(Reported quarterly for each Element Category for all inspected Auditable Sections)
Score Criteria
5 e Targets for individual Elements are almost entirely met (95% to 100%
compliance with the relevant Targets for each Element within each
Auditable Section), and
e |s fully functional and in nearly new condition, meeting or exceeding
Performance Requirement.

4 e Targets for individual Elements are substantially met (less than 95%
compliance and 90% or greater compliance with the relevant Targets
for each Element within each Auditable Section), and

e Is functional and in good condition, meeting Performance
Requirement.

3 e Targets for individual Elements are mostly met (less than 90%
compliance and 75% or greater compliance with the relevant Targets
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for each Element within each Auditable Section), and

¢ Isin fair condition, but suggesting need for early replacement, renewal
or repair of individual Element and/or maintenance or operation
improvement action to meet Performance Requirement.

2 e Targets for individual Elements are barely met (less than 75%
compliance and 50% or greater compliance with the relevant Targets
for each Element within each Auditable Section), or

¢ In poor condition demonstrating need for immediate replacement,
renewal or repair of individual Element and/or immediate change to
MMP.

1 e Targets for individual Elements are not met (less than 50% compliance
with the relevant Targets for each Element within each Auditable
Section), or

¢ In very poor condition demonstrating need for immediate replacement,
renewal or repair of individual Element and/or immediate change to
MMP.

Notes to Table 2:

1. The Asset Condition Score for any Element Category shall be determined by the
lowest Asset Condition Score for any Element within the Element Category. The
calculation of Asset Condition Score is demonstrated by the following example:

Assume there are 52 Auditable Sections, of these 25%, or 13 are audited each quarter.
If there are five Targets to be assessed for Element “pavement markings”, there are
therefore 5 x 13 = 65 measurement records for pavement markings. If 62 of these
measurement records meet the Target, there would be 95.38% compliance and an
Asset Condition Score of five assigned for that Element. However, if one of the
remaining Elements in the Element Category achieves an Asset Condition Score of four
the Asset Condition Score for the Element Category shall be four.

2. The mean of the Asset Condition Scores across Elements in any Element
Category is calculated to 1 decimal point and also recorded.

3. Where a measurement record relates to a service measured over time or an
Element that is not represented in more than 25% of Auditable Sections then the Asset
Condition Score will be based on the total service and not a 5% random sample. This
applies to the performance measurement of Element Categories: structures, traffic
signals, Incident response, customer service, snow and ice control, and facility buildings
or other Element Categories meeting the above criteria identified following establishment
of the Auditable Sections.

4, Maintenance Contractor acknowledges that Asset Condition Score is a
mechanism to benchmark the performance of the Project against the performance of
other similar facilities and that TxDOT may, during the Term, alter the Asset Condition
Score criteria to reflect Good Industry Practice.

5. “Mean” in this context shall be the arithmetic mean.
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Where specific Measurement criteria are not provided in Attachment 1 to this Maintenance
Specification, Maintenance Contractor shall use Good Industry Practice to assess the Asset
Condition Score against the general criteria stated in Table 2.

0260 Hazardous Materials Management Plan

Maintenance Contractor shall prepare a Hazardous Materials Management Plan (HMMP) for the
safe handling, storage, treatment and/or disposal of Hazardous Materials, whether encountered
at or brought onto the Project Site by the Maintenance Contractor, encountered or brought onto
the Project site by a third party, or otherwise, during the Maintenance Term. Maintenance
Contractor shall submit the final HMMP to TxDOT for review and approval in its good faith
discretion within sixty (60) Days of Maintenance NTP1; approval of the Plan by TXxDOT shall be
a condition of commencement of Maintenance Services.

a) The HMMP shall provide the identification and contact information for designated
responsible individuals in the management of Hazardous Materials, include procedures
compliant with all applicable Environmental Laws and include, at a minimum:

b) Procedures for updating Material Safety Data Sheets (MSDS), per OSHA requirements,
for all chemicals used on the Project for the Maintenance Term,;

c) Designated individuals responsible for implementation of the plan;

d) Procedures for identifying and documenting potential contaminated sites which might
impact Project development;

e) Procedures for mitigation of contamination during the operation and maintenance of the
Project;

f) Procedures for developing a detailed Spill Response Plan for the Maintenance Term;

g) Processes for training personnel for responding to and mitigating Incidents involving
contamination or waste;

h) Provisions for appropriate storage and disposal of all waste encountered or disposed of
on the Project for the Maintenance Term,;

i) Provisions for a Hazardous Materials training module; and

j) Procedures for preparing an Investigative Work Plan (IWP) and Site Investigative Report
(SIR) in the event that Hazardous Materials are discovered during operations or
maintenance activities.

The HMMP shall include provisions for making all on-Site workers aware of and able to
recognize the potential Hazardous Materials to which they may be exposed, limiting
Maintenance Contractor's workers' exposure to Hazardous Materials and providing all
necessary personal protection equipment to protect workers from exposure. The HMMP shall
require Maintenance Contractor to provide any non-Maintenance Contractor personnel who visit
the Project with the appropriate personal protection equipment.

The HMMP shall require that all personnel of Maintenance Contractor-Related Entities handling
Hazardous Materials be trained and certified at least to the minimum requirements established
under the current guidelines of OSHA 1910.120 (HAZWOPER Training).

The HMMP shall include procedures for ensuring that all applicable certifications, licenses,
authorizations and Governmental Approvals for Maintenance Contractor personnel handling
Hazardous Materials are current and valid through the duration of the Work.
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TRAFFIC MANAGEMENT

1100 General Requirements

Throughout the Maintenance Term, Maintenance Contractor shall conform with the
requirements set forth herein, and shall provide for the safe and efficient movement of people,
goods, and services, through and around the Project, while minimizing negative impacts to
Users, residents, and businesses.

While planning and carrying out Maintenance Services, Maintenance Contractor shall take into
account the restrictions (if any) set forth in Attachment 6 to this Maintenance Specification and
shall coordinate its Traffic Management Plan (TMP) with the traffic management to be
performed by others to minimize disruption to Users of the Project.

1120 Traffic Management and Control Plans

Within 60 days after issuance of Maintenance NTP1, Maintenance Contractor shall submit to
TxDOT for approval a comprehensive traffic plan (“Traffic Management Plan” or “TMP”) that is
consistent with and expands upon the preliminary Traffic Management Plan submitted with the
Proposal. The TMP shall be implemented, maintained and used throughout the Maintenance
Term. At a minimum, the TMP shall include the following:

e Descriptions of the qualifications and duties of the traffic engineering manager, traffic
control coordinator, and other personnel with traffic control responsibilities

e Procedures to identify and incorporate the needs of transit operators, Utility Owners,
Governmental Entities, local governmental agencies, Emergency Service providers,
school districts, business owners, and other related Users, Customer Groups or entities
in the Project corridor and surrounding affected areas

e Procedures for obtaining acceptance of detours, road and Lane Closures and other
traffic pattern modifications from applicable Governmental Entities, stakeholders, and
adjacent sections of roads and adjacent landowners, and implementing, maintaining and
removing those modifications

e Procedures for installation, maintenance and removal of interim signing and the
corresponding handling of permanent signing during maintenance operations

e Procedures for installation, maintenance, replacement and removal of traffic control
devices, including pavement markings and traffic barriers, if used

o Procedures and process for the safe ingress and egress of construction vehicles in the
work zone

e Provisions to provide continuous access to established truck routes and Hazardous
Material (HazMat) routes, and to provide suitable detour routes, including obtaining any
approvals required by the appropriate Governmental Entities for these uses

e Procedures to modify plans as needed to adapt to changing Project circumstances

e Procedures to communicate TMP information to Maintenance Contractor’s public
information personnel and notify the public of maintenance of traffic issues

o Descriptions of contact methods, personnel available, and response times for any
Emergency conditions requiring TxDOT attention during off-hours.

Within 30 days after TxDOT's approval of the Traffic Management Plan, Maintenance
Contractor shall prepare and submit, for TXxDOT's review, traffic control plans as described
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herein. Each traffic control plan shall be submitted to TXxDOT for review a minimum of 10 Days
prior to implementation.

Maintenance Contractor shall use the procedures in the TMP and the standards of the TMUTCD
to develop detailed traffic control plans that provide for all Maintenance Services, as well as all
required switching procedures. The traffic control plans shall include details for all detours,
traffic control devices, striping, and signage applicable to each Maintenance Activity event.
Information included in the traffic control plans shall be of sufficient detail to allow verification of
design criteria and safety requirements, including typical sections, alignment, striping layout,
drop off conditions, and temporary drainage. The traffic control plans shall clearly designate all
temporary reductions in speed limits. Changes to posted speed limits will not be allowed unless
specific prior approval is granted by TxDOT.

1130 Traffic Operation Restrictions

Maintenance Contractor shall keep the number of Lane Closures to an absolute minimum and
shall keep each Lane Closure to the shortest time necessary for safe and efficient operations
and in accordance with Attachment 6. If Maintenance Contractor violates such requirements
and restrictions, Maintenance Contractor shall be subject to liquidated damages in accordance
with Section Error! Reference source not found. of the COMA.

Maintenance Contractor shall ensure that opposing traffic on a normally divided roadway shall
be separated with appropriate traffic control devices, shall maintain signing continuity within or
intersection the project at all times, and shall ensure all streets and intersections remain open to
traffic to the greatest extent possible.

Maintenance Contractor shall maintain access to all adjacent streets and shall provide for
ingress and egress to public and private properties at all times.

1140 Construction Requirements

Construction shall be in accordance with Maintenance Contractor's TMP, the manufacturer’'s
directions or recommendations where applicable, and the applicable provisions of the TMUTCD.
If at any time TxDOT determines Maintenance Contractor’s traffic control operations do not
meet the intent of the TMP or any specific traffic control plan, Maintenance Contractor shall
immediately revise or discontinue such operations to correct the deficient conditions
Maintenance Contractor shall provide TxDOT the names of the traffic control coordinator and
support personnel, and the phone number(s) where they can be reached 24 hours per day,
seven days per week.

Maintenance Contractor shall maintain existing bicycle and pedestrian access and mobility with
the frontage roads and across all cross streets. Maintenance Contractor shall maintain Access
to existing transit stop locations during construction or reasonable alternative locations shall be
provided.

Maintenance Contractor shall maintain all detours in a safe and traversable condition.
Maintenance Contractor shall provide a pavement transition at all detour interfaces, suitable for
the posted speed of the section.

1150 Public Information and Communications

It is vital to the success of the Project that TXDOT and the Maintenance Contractor gain and
maintain public support. The public will better support TXDOT and the Maintenance Contractor if
they are kept abreast of Project information in a timely manner, are notified in advance of
potential impacts, have an opportunity to identify issues and recommend solutions, receive
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timely and appropriate feedback from the Maintenance Contractor, and perceive a high quality,
well executed communications plan for keeping them informed, engaged, and educated.

Maintenance Contractor shall provide information within 24 hours of a request by TxDOT, such
that TXDOT may communicate such information to interested parties.

Maintenance Contractor shall meet the requirements of Section 3 of the Technical Provisions
during the performance of Capital Asset Replacement Work and Renewal Work activities.

1160 Additional Requirements

1161 RAIL

Should the Project cross a railroad right of way owned by an operating railroad, Maintenance
Contractor shall coordinate the Maintenance Services with the operating railroad and shall be
responsible for obtaining the required approvals, permits, and agreements as required for the
Maintenance Services, including any railroad related Maintenance Services.

Whenever an agreement for construction, maintenance and use of railroad right-of-way between
the operating railroad and TxDOT is required, Maintenance Contractor shall prepare all the
documentation required to obtain the agreement, including preparation of the agreement
application on behalf of TxDOT, the drawings and specifications, making necessary
modifications as required, and preparation of the agreement. Maintenance Contractor shall
submit the draft agreement to TxDOT for transmittal to the operating railroad. After all
comments have been incorporated or satisfactorily resolved by Maintenance Contractor,
railroad or TxDOT, Maintenance Contractor shall submit a complete and final agreement to
TxDOT for execution.

Maintenance Contractor shall arrange with the operating railroad for railroad flagging as
required. Maintenance Contractor shall comply with the operating railroad’s requirements for
contractor safety training prior to performing Maintenance Services or other activities on the
operating railroad’s property.

Maintenance Contractor shall cooperate and coordinate with all operating railroads for access
by the operating railroad and/or their agents to the rail right-of-way as necessary for rail
maintenance and operations activities.

Maintenance Contractor shall procure and maintain, prior to working adjacent to and entry upon
operating railroad property, insurance policies naming TxDOT, TxDOT’s Consultants, and
railroad as named insured. Maintenance Contractor shall obtain insurance per Exhibit 10 of the
COMA Documents. All insurance policies shall be in a form acceptable to the operating
railroad. Copies of all insurance policies shall be submitted to TxDOT prior to any entry by the
Maintenance Contractor upon operating railroad property.

Maintenance Contractor shall comply with all construction requirements and specifications set
forth by the operating railroad.

Maintenance Contractor shall be responsible for scheduling the work to be completed by
operating railroad as well as the work to be completed by its own forces. Maintenance
Contractor shall be responsible for all costs associated with the railroad/transit force account
work.

1162 AESTHETICS AND LANDSCAPING

TxDOT and Maintenance Contractor acknowledge that plant establishment requirements and
obligations are not included within the Maintenance Services, but are part of the DB
Contractor’s obligations under the Design-Build Agreement for a period of 3 years after the date
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of Final Acceptance. However, if a structural or natural failure of the embankment or cut slope
occurs in a landscaped area after the 3 year time period expires, the Maintenance Contractor
shall be responsible to perform plant establishment activities for 90 calendar days in accordance
with Item 192 (Landscape Planting) and Item 193 (Landscape Establishment) of the 2004
TxDOT Standard Specifications for Construction of Highways, Streets, and Bridges.

1162 REHABILITATED PAVEMENT

Within 60 Days prior to the expiration of the final Maintenance Term, Maintenance Contractor
shall ensure that the pavement between approximate STA 500+47 and 560+44 shall achieve a
pavement condition score of 98 or better in accordance with TxDOT'’s PMIS program.
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