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RE: North Tarrant Express 

To Whom It May Concern: 

December 8, 2006 

The Texas Department of Transportation (TxDOT) is pleased to release this Request 
for Qualifications (RFQ) issued on December 8, 2006, in connection with the 
above-referenced Project. TxDOT is inviting qualifications statements (QS) from 
teams interested in developing, designing, constructing, financing, operating and 
maintaining tolled managed lanes, new general purpose lanes, and associated 
facilities along portions of the following highways in North Tarrant County in the vicinity 
of Fort Worth: Interstate Highway 820, State Highway 183, and Interstate Highway 
35W. Through this procurement, TxDOT intends to select a team to enter into a 
Comprehensive Development Agreement (CDA) that will include: (1) a concession to 
develop, design, construct, finance, operate and maintain an identified first phase of 
the Project; and (2) pre-development activities for the remainder of the Project. 

Teams interested in responding to the RFQ may submit questions and requests for 
clarification regarding this RFQ in writing to the address shown in Part A. Section 3.6 
of the RFQ. TxDOT must receive any such correspondence not later than 
January 31, 2007. TxDOT will post its responses on the Website. 

Proposers must submit a as no later than 2:00 P.M. Central Standard Time on 
March 1, 2007. TxDOT looks forward to receiving and reviewing your QS, to 
receiving detailed proposals from the short listed Proposers and to working with the 
selected Proposer in the successful development of the Project. 

.E. 
mpike Authori 
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PART A. BACKGROUND AND INSTRUCTIONS 

1. EXECUTIVE SUMMARY 

The North Tarrant Express (the "Project'') includes improvements on 6 distinct 
Segments along Interstate Highway 820, State Highway 183 and Interstate Highway 
35W. The Project includes the development of additional general purpose lanes as well 
as tolled, managed lanes and associated facilities. Together, the Segments comprise a 
network of related improvements to address critical congestion issues in North Tarrant 
County in the Fort Worth region. The Segments are depicted on the following map: 
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The total length of the Project is approximately 36.2 miles. 

TXDOT has concluded that an identified first phase of the Project, Segment 1 on IH-
820, with an approximate length of 6.4 miles, is ready for development through a 
concession. TxDOT plans to enter into a comprehensive development agreement 
(''CDA") with the selected Proposer (''Developer'') to develop, design, construct, finance, 
operate and maintain this Segment. The other segments of the Project are not currently 
ready for immediate development. TxDOT has concluded that employing private sector 
creativity through pre-development activities is the best way to ensure cost-effective 
and expedited delivery of the other segments. Given the importance of an integrated 
approach to complete all elements of the Project, TxDOT intends to use this 
procurement process to select a Developer and to award a CDA for both the concession 
and predevelopment opportunities related to the Project. 

The procurement provides a unique opportunity for a private partner to both 
immediately develop a significant piece of the mobility solution for the region through a 
concession and to help develop solutions for the rest of the Project through pre­
development activities, which includes a potential first opportunity to participate in 
future development efforts for some or all of those remaining segments. This is a 
major Project. TxDOT's preliminary construction estimate for Segment 1 (exclusive of 
design, right-of-way, toll collection system, utility, environmental, finance, or operations 
and maintenance) is $410 million. The preliminary construction cost estimates for the 
pre-development Segments total approximately $1.6 billion. 

Key elements of this opportunity include: 

• A clear recognition of the need for the Project and strong support among local 
governments and elected officials for rapid implementation. 

• Significant dedicated public funding for the Project which can be combined with 
other sources of funds, including toll revenues, to finance the development of the 
Project. 

• The Project addresses acute and growing congestion issues and will tie into a wider 
system of highway improvements in the Dallas -- Fort Worth area which together will 
help to increase access to the Project. 

• TxDOT is recognized as a leader in the nation-wide trend of partnering with the 
private sector for the delivery of necessary transportation infrastructure. TxDOT has 
a proven track record of success in implementing transportation solutions in 
collaboration with the private sector. 

• TxDOT has developed programmatic approaches for a range of key issues, and 
defined clear relationships with the other key public entities involved with the 
Project. 
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TxDOT has initiated a two step process for the selection of a Developer to complete this 
Project. The first step includes the release of this Request for Qualifications. The 
purpose of this step is to identify a shortlist of qualified Proposers based on their 
experience and background and their conceptual approach to the development of the 
Project. The second step will include the release of a draft and a final Request for 
Proposals. The purpose of the second step is to select the apparent best value Proposer 
for the award of the Project through a CDA. 

Short-listed Proposers will have the opportunity to provide input on a wide range of 
issues related to the Procurement prior to the release of the final RFP. 

The key dates for the RFQ are as follows: 

• RFQ Release Date - 

• Pre-QS Workshop -

• QS Due Date - 
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2. DESCRIPTION OF OPPORTUNITY 

The Texas Department of Transportation (''TxDOT'1, an agency of the State of Texas, is 
pleased to present this Request for Qualifications (''RFQ'1 to any entities or groups of 
entities (''Proposers'1 interested in submitting qualifications statements (''QSs'1 to 
develop, design, construct, finance, operate and maintain tolled, managed lanes, new 
general purpose lanes and associated facilities along designated portions of Interstate 
Highway 820, State Highway 183 and Interstate Highway 35W, as further described 
below (referred to herein as the "North Tarrant Express" or the "Project'1, 
Development of the Project is crucial to reducing severe traffic congestion that exists in 
this portion of Tarrant County in the Fort Worth area and is an important part of 
TxDOT's Statewide Mobility Program. TxDOT has concluded that harnessing private­
sector creativity through a concession and predevelopment agreement is the best way 
to ensure cost-effective and expedited delivery of this Project and provide needed 
congestion relief to the public. 

2.1 The Opportunity 

The North Tarrant Express is being proposed to relieve the severe congestion currently 
being experienced in the Fort Worth area. After final completion, the Project will add 
four to six tolled, managed lanes on IH-820, SH-183, and IH-35W. As part of the 
Project, new general purpose lanes and frontage roads will be added and existing 
facilities (including interchanges and connections) will be reconstructed to meet existing 
and forecasted travel demands within the IH-820/SH-183/IH-35W system. 

The Project is divided into a number of specific sections (''Segments'1 as described 
below. The specific limits of the Project will be further identified in the request for 
proposals which will be issued to short-listed Proposers (the "RFP'1, 

The selected Proposer (''Developer'1 will develop, design, construct, finance, operate 
and maintain an identified first phase (Segment 1) through a Comprehensive 
Development Agreement (''CDA'1. The Developer will have the opportunity to generate 
revenues through tolling of the managed lanes on Segment 1. The Developer will also 
conduct pre-development activities for the remaining Segments under a CDA. The 
Developer may have an opportunity to develop one or more of the remaining Segments 
when they are ready for development, pursuant to the terms of the CDA. 

This RFQ marks the first time that TxDOT has initiated a single procurement for both 
concession and pre-development opportunities. In this Project, TxDOT intends to select 
a single private entity both to develop an identified first phase of the Project through a 
concession, and to perform pre-development work to bring the additional phases 
forward for development. 
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As further described below, TxDOT has concluded that one Segment of the Project 
(Segment 1) is ready for immediate development and the Developer will perform all 
Work associated with the development, design, construction, financing, operation and 
maintenance of that Segment through a concession arrangement. The CDA may allow 
the Developer to use toll revenues from the managed lanes, as well as identified public 
funding, to support financing of the Project. For other Segments of the Project, TxDOT 
currently believes that employing private sector creativity through pre-development 
activities is the best way to bring those Segments to the point that they are ready for 
design, construction, financing, operation and maintenance. This combined approach 
reflects TxDOT's conclusion that a system-wide solution is needed to address existing 
and projected congestion problems in the Fort Worth region. The procurement provides 
a unique opportunity for a private partner to both immediately develop a significant 
piece of the transportation solution for the region and to help develop solutions for the 
rest of the Project, with a potential first opportunity to participate in future development 
efforts for some or all of those Segments. 

TxDOT believes the Project is a very attractive business opportunity for the private 
sector. Key elements of the opportunity include: 

• Strong Public and Local-Government Support. The Project 
improvements will provide needed capacity to address significant congestion 
problems, provide significant travel time savings and generate significant 
economic benefits for the region. There is a clear recognition of the need for 
the Project and strong support among local governments and elected officials 
for rapid implementation. 

• TxDOT Is a Strong Public Partner with a Proven Record of Success. 
TxDOT is the recognized leader in the growing trend to utilize private sector 
resources and creativity to address congestion issues. TxDOT has real 
experience using agreements with private sector partners to achieve benefits 
for all parties. TxDOT is committed to providing the transportation 
improvements in this corridor using comprehensive development agreements 
with private partners. 

• Funding. Identified public funding exists which, if necessary, can be 
combined with toll revenues and private financing, to allow completion of the 
planned first phase of this Project under a concession opportunity and 
support pre-development efforts for the remainder of the Project. 

• Opportunity for Toll Revenues from an Existing and Rapidly Growing 
User Base. One of the key elements of this opportunity involves the 
potential to share in future tolling revenues and the ability to leverage those 
revenues to finance Project development. The Project will serve a congested 
system of highways that have exceeded their defined capacity for more than 
20 years. This system serves an area of North Tarrant County that is one of 
the most rapidly growing regions in the State. 
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• Project Will Tie Into and Support System of Related Improvements 
Being Implemented Through TxDOT. The Project improvements will 
address a system of highways that are closely connected to other potential 
improvement projects in the Dallas/Fort Worth Metroplex. Other potential 
regional roadway improvement projects, including the improvements to SH-
121, SH-161, SH-114/SH-121 (''the Funnel''), and the TTC-35 High Priority 
Trans Texas Corridor - will increase access to and demand for the mobility 
improvements being implemented through this Project. 

• TxDOT Has a Defined Tolling Approach and Toll Collection Strategy. 
Through its extensive policy development and work on other Projects in the 
region and throughout the State, TxDOT has already addressed many of the 
key policy and technical issues relating to the collection of tolls on state 
projects. This prior work increases public acceptance for the Project and 
reduces process risk. 

• TxDOT Has Developed Defined Relationships with Other Key Public 
Entities. TxDOT has been able to use its experience on other projects to 
develop clear roles and responsibilities for many of the public agencies that 
will be key to Project success, including the Regional Transportation Council 
(''RTC''), the North Texas Tollway Authority (''NTTA'') and affected cities. 

2.2 Project Description 

The Project includes the following Segments, as defined below and other facilities that 
TxDOT determines are needed for connectivity, mobility, safety and financing. The 
limits of the individual Segments are summarized below in Table 1. 
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Table 1: Summary of Project Segments and Proposed Improvements 

SEG Roadway and Limits Existing Configuration Following Approx. Approx 
Configuration Pro� .. Improvements* Length of Length of 
(Number of General Purpose Tolled Managed Segment Tolled 
General Purpose Lanes Lanes (Miles) Portion 
Lanes Each (each dir.) (each dir.) (Miles) 
Direction} 

1 IH-820 from IH-35W (including the IH- 2 3 2 6.4 6.4 
820/IH-35W Interchange) east to the 
interchange with SH-121N/SH-183. 

2 SH-183 from the interchange with IH-820 3 3 3 11.3 11.3 
west to the interchange with SH-161 

3A IH-35W from the interchange with IH-820 2-3 4 2 6.5 5.6 
south to the interchange with IH-30 

38 IH-3SW from the interchange with IH-820 2 4 2-3 3.3 3.3 
north to the interchange with US 81/287 

3C IH-3SW from US 81/287 north to SH-170 2 3 2 5.0 5.0 

4 IH-820 from the interchange with SH- 2-4 5 (from SH-121N 1 (from SH-121N 3.7 2.6 
121N/SH 183 south to the interchange to SH-121S) to SH-121S) 
with Randol Mill Road (immediately north 
of the IH-820/IH-30 interchange) 

* Note: All segments will include one way frontage roads at identified locations and connections to all existing and proposed improvements 
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All sections will include tolled, managed lanes that are barrier-separated, with one way 
frontage roads and connections to all existing and proposed improvements. Further 
description of these Segments and existing technical information, and available Project 
design information is contained in the Project Documents available as described in Part 
A. Section 3.2. 

The roadway improvements described above, including the managed lanes, are being 
incorporated within the next Metropolitan Transportation Plan developed for the Dallas­
Fort Worth region ( ''Mobility 2030j. The development of this Plan is currently 
underway and is targeted for final federal approval by Spring 2007. 

The Segments have been advanced to various levels of preliminary design, 
environmental approvals, and public involvement processes. Development of design 
and public involvement efforts are progressing for Segment 1 and Segment 2 with 
public meetings held during the spring of 2006. These efforts are also advancing for 
Segment 3A with a public meeting held in October 2006. Segment 3B and Segment 3C 
will be developed together in a preliminary design document with these efforts currently 
being initiated. The preliminary design was previously approved for Segment 4 based 
upon a design concept that included a reversible high occupancy vehicle facility. The 
design for Segment 4 will be revised to include managed lanes and this work effort has 
not been initiated at this time. 

2.3 Description of Proposed Contracting Opportunity 

TxDOT intends, through this procurement, to enter into one or more CDAs that will 
result in the cost-effective, expedited completion of all of the elements of this Project as 
described above. TxDOT currently intends to enter into a CDA that includes both of the 
following elements: 

• a concession relating to Segment 1 (the "Concession Opportunity''), under which 
Developer will provide for development, design, construction, financing, operation 
and maintenance of Segment 1; and 

• pre-development activities for the remaining Segments (''the "Pre-Development 
Opportunity''), under which the Developer will participate as a strategic partner with 
TxDOT in advancing the other Segments forward for development. 

TxDOT is taking this approach for this Project because the Segments are at different 
levels of definition, have different schedules for anticipated environmental clearances, 
and have varied levels of identified public funding. In the RFP, TxDOT shall indicate 
whether both the concession and predevelopment opportunities will be combined in a 
single CDA or included in separate agreements. In either case, TxDOT intends that this 
procurement will result in selection of a single Developer for both contracting 
opportunities. For purposes of clarity, these contracting opportunities are described 
separately below. 
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2.3.1. Concession Opportunity. 

TxDOT currently anticipates that it will enter into a CDA providing a concession for 
Segment 1. TxDOT anticipates that the CDA will: (a) obligate the Developer to (i) 
develop, design and construct Segment 1, (ii) invest equity and provide financing for 
such improvements, and (iii) operate and maintain the Project and associated frontage 
roads and (b) grant the Developer the right to retain toll revenues from users of the 
tolled portions of the Project for a maximum period to be specified in the RFP, subject 
to any revenue sharing with or other payments to TxDOT. 

2.3.2. Pre-Development Opportunity. 

TxDOT currently anticipates entering into a CDA providing for pre-development rights 
and obligations for Segments 2, 3A, 3B, 3C, and 4 (the "Pre-Development Segments''). 
Under the CDA, the Developer will become a strategic development partner with 
TxDOT, helping TxDOT to analyze, identify, plan, and advance these Segments so they 
are ready for development. 

The Developer will be expected to manage successful development of the Pre­
Development Segments consistent with the requirements of the RFP. TxDOT currently 
anticipates that the Developer's initial scope of work for pre-development activities 
would include preparing a master development plan, master financial plan, project 
management plan, and quality management plan. The Developer will also support any 
TxDOT activities related to preliminary engineering, environmental approvals and the 
public involvement process as will be described further in the RFP. As a specific 
Segment or group of Segments approaches readiness for design, construction and 
financing (i.e., environmental clearance has been obtained or is imminent, a specific 
plan of finance for the Segment has been developed and approved, and the 
development of the Segment under the CDA is otherwise ready for procurement, 
financing and construction),TxDOT and the Developer may have several delivery 
options under the CDA for the development, design, construction, financing, operation 
and maintenance of one or more of such Segments. 

It is anticipated that the CDA will provide the Developer with a limited right of first 
negotiation for certain work; however the CDA will not unconditionally provide that the 
Developer will be entitled to undertake, design, construct, finance, operate and/or 
maintain, with its own forces, a specific set of facilities or construction value. The CDA 
will provide the framework for a long-term collaborative relationship between TxDOT 
and the Developer for the conceptual, preliminary, intermediate and final planning of 
the Project and individual facilities. The CDA will set forth a range of potential roles and 
responsibilities of the Developer, to be determined by mutual agreement between 
TxDOT and the Developer, during the term of the CDA, in the management and 
performance of facility development, design, construction, finance, operation and 
maintenance. Pre-Development Segment facilities that may be developed under the 
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CDA may include any or al l of (i) faci l ities identified in this RFQ that are consistent with 
the environmental approvals for the applicable Segments; and (ii) such other facil ities 
that either TxDOT or the Developer may identify during the term of the CDA that are 
consistent with the terms thereof, including any facil ities necessary for connectivity, 
mobil ity, safety and financing of the Pre-Development Segments. 

2.4 Improvements to be Completed by Developer 

2.4.1. Improvements Under Concession Opportunity 

TxDOT anticipates that the improvements to be completed by Developer under the CDA 
with respect to the concession for Segment 1 wi l l  include improvements on IH-820 from 
IH-35W east to the interchange with SH-121 N/SH-183, by providing a minimum of 
three continuous and unobstructed general purpose lanes per direction plus two tol led, 
managed lanes per direction, plus required operational, merge, acceleration and 
deceleration lanes as identified in the reference schematics. In addition, all required 
overpasses/underpasses wil l be designed and constructed by the Developer to support 
these main lanes and managed lanes and connect them to existing facil ities. The 
Developer wi l l  be responsible for required upgrades to frontage roads. As part of 
Segment 1, the Developer wi l l  also be responsible for developing, designing, 
constructing, financing, operating and maintaining the fol lowing improvements to 
TxDOT's facil ities within Segment 1 :  

o Crossings for Dallas Area Rapid Transit (''DART") and the Union Pacific 
Rai lroad (''UPRR"), as wel l  as crossings needed to accommodate 
pedestrian access. 

o Improvements to the interchange of IH-35W and IH-820, including 
providing a minimum of three continuous and unobstructed general 
purpose lanes per direction plus two tolled, managed lanes per direction, 
plus required operational, merge, acceleration and deceleration lanes as 
identified in the reference schematics. 

o Identified on and off ramps as depicted in the Project documents. These 
on and off ramps wil l  include al l  approaches and departures of the 
connectors to ensure existing connectors are preserved. 

o An open-road electronic tol l  col lection system as necessary to al low 
col lection of tol ls from users of the managed lanes as depicted in the 
Project documents. 

o Other potential facil ities that may be identified in the RFP to the extent 
necessary for connectivity, mobil ity, safety, and financing . 
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2.4.2. Improvements to be Completed Under the Pre-Development 
Opportunity 

The improvements to be completed on the Pre-Development Segments will be defined 
through the pre-development work, as generally described in Part A, Section 2.3.2 
above. 

2.5 Project Environmental Status 

The environmental documents under the National Environmental Policy Act (''NEPA'') 
are being pursued for each Segment by TxDOT in coordination with the preliminary 
design efforts described in Part A, Section 2.2.  The documents are at varying levels of 
progress with different schedules expected for environmental clearance of each of the 
Segments. The documents for a l l  of the Segments are expected to be advanced as 
Environmental Assessments at this time. 

Development of the environmental documents and public involvement efforts are 
progressing for Segment 1, Segment 2, and Segment 3A on an individual basis. TxDOT 
currently anticipates the environmental approval for Segment 1 to be obtained by 
Summer 2007. Segment 3B and Segment 3C wi l l  be developed within the same 
environmental document with this effort recently being initiated. For Segment 4, a 
Finding Of No Significant Impact was issued by the Federal Highway Administration on 
March 18, 2004, which was based upon the previous design concept of a reversible high 
occupancy vehicle faci l ity. TxDOT has not yet initiated the review of the environmental 
documents for the proposed managed lanes for Segment 4. 

The proposed roadway improvements, as described in Part A, Section 2.2, for al l  of the 
Segments wil l be modeled for air qual ity conformity through preparation of Mobility 
2030. The Mobility 2030 Plan is currently being prepared by the North Central Texas 
Council of Governments and is expected to receive federal approval by Spring 2007. 

2.6 Preliminary Estimates of Construction Costs 

Based on TxDOT's current, preliminary estimates, construction of Segment 1 wil l cost 
approximately $410 mil l ion .  

The current prel iminary estimates for construction costs for the Pre-Development 
Segments are as fol lows: 

• Segment 2 -- $756 mi l l ion 

• Segment 3A -- $442 mil l ion 

• Segment 3B -- $93 mi l l ion 
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• Segment 3C -- $134 mil l ion 

• Segment 4 -- $157 mil lion 

The estimated construction costs reflect the currently developed schematic and 
environmentally studied project segments at current construction prices. The current 
estimates do not include design, right-of-way (''ROW") acquisition, tol l  col lection 
system instal lation or integration, uti l ity adjustment, environmental mitigation, finance, 
or operations and maintenance costs. These estimates should be used for informational 
purposes only and are not a substitute for the Proposers' own estimates of project 
costs. 

2.7 Funding Available for Development Costs 

Proposers are advised that while significant public funding exists to support the 
development of the Project, TxDOT expects that private participation and funding is 
essential to complete all project elements under the CDA. The Proposer's experience 
in securing private financing for this Project will be a key element considered in  this 
RFQ and the RFP. Further, while TxDOT will not make any decisions on the final 
evaluation of Proposals unti l the issuance of the RFP to the short listed teams, 
minimizing TxDOT's financial contribution while maximizing the delivery of the Project 
will l ikely be a critical evaluation component of the RFP and Proposals. 

TxDOT also anticipates assisting the Developer in accessing the Transportation 
Infrastructure Finance and Innovation Act (TIFIA) Program and Private Activity Bonds 
(PABs) and other potential sources of funding which are subject to federal requirements 
and availabil ity. TxDOT currently anticipates making applications for these sources of 
funding during the RFP phase, subject to FHWA regulations and guidel ines. 

Any public funding contributed for this Project may take many forms, including, without 
l imitation, payment of Project ROW acquisition costs, periodic payments to the 
Developer ( including payments for pre-development services), milestone-based 
payments to the Developer during the design and construction of the Project, 
availabil ity or performance-based payments to the Developer during the concession 
term, or a combination of some or all of the foregoing. Further details regard ing 
potential public funding will be presented in  the RFP. 

Based on the 2007 Statewide Mobi l ity Program, approximately $502 mil lion of public 
funds are identified as being currently avai lable to support development of the Project. 
An additional $20 mil l ion of TxDOT Ft. Worth District funding has been potentially 
identified as available to support the Project. Proposers should be advised that TxDOT 
may combine or real locate funding for particular Segments to support the expedited 
development of Segment 1 or the Pre-Development Segments, to the extent al lowed by 
law and by any agreements with the entities providing funding. Public funding may also 
be subject to appropriation or real location prior to commitment by the Texas 
Transportation Commission (the "Commission'') . The RFP wi l l  provide further details 
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regarding anticipated public funding and TxDOT's expectations relating to Project 
financing. 

The fol lowing amounts of public funding have been identified for the major elements of 
the project. The total funding currently identified for Segment 1, Segment 2, and 
Segment 4 that comprise essential east-west roadway improvements consists of 
approximately $416 .5 mi l l ion. This amount includes identified funding for 
improvements of the IH 820/IH 35W interchange. The total funding currently identified 
for Segment 3A, Segment 3B, and Segment 3C that are essential to north-south 
roadway improvements consists of approximately $105.5 mil l ion . 

2.8 ROW Acquisition 

Proposers should note that the Project will require acquisition of significant amounts of 
new right-of-way. Available information on right-of-way currently owned by TxDOT can 
be found at www.dot.state.tx.us/local information/fort worth district, by following the 
l ink for "Right-of-Way Application." TxDOT anticipates that the Developer wi l l be 
responsible for the costs of acquiring al l  new right-of-way and wi l l be responsible for 
providing right-of-way acquisition services in connection with the acquisition of any such 
parcels. TxDOT shall assist the Developer in the necessary acquisition of right-of-way, 
at the Developer's expense, as prescribed in Transportation Code Section 206.066-.069 . 
The RFP will provide further detai ls regarding the acquisition process and the 
responsibilities of the Developer in that process. 

2.9 TxDOT Technical Requirements, Geotechnical, Utility Investigation and 
Relocation, Hazardous Materials Investigations, Aesthetic Treatment 
and Railroad Coordination 

2.9.1. Technical Requirements 

It is anticipated that, with respect to Segment 1, the CDA will require the Developer, upon 
receiving a notice to proceed from TxDOT, to assume substantially al l development 
obligations from TxDOT and its consultants arising from and after execution of the CDA, 
and to cause Segment 1 to be completed in accordance with certain standards and 
specifications agreed by TxDOT and the Developer to apply to Segment 1 .  The final RFP 
will contain programmatic and Project-specific technical specifications and requirements 
that will apply to al l  work performed on the Project. TxDOT's current draft of the 
programmatic technical requirements for concession projects may be found at 
http ://www.dot.state.tx.us/business/book2b.htm. Project-specific technical requirements 
will be developed for the final RFP with input during industry review by short-listed 
Proposers. 

The RFP may permit Proposers to propose, for TxDOT consideration, alternative 
technical concepts, exceptions and deviations from certain of these standards. The 
alternative technical concept process, including any constraints or parameters on 
potential submissions, shall be set forth in the RFP. All requests for deviations shall 
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fol low the requirements set forth in the RFP. Proposers should note, however, that, 
because federal funds may be included in the final plan of finance, there may be 
restrictions on deviations from federally-mandated construction standards. 

2.9.2. Geotechnical Investigation Program 

TxDOT has performed certain geotechnical investigation work regarding Segments 1 
and 2. The documents avai lable to Proposers for review as provided in Part A, 
Section 3.2 (the "Project Documents''), include geotechnical information collected by 
TxDOT to date. TxDOT does not anticipate that Proposers will need to conduct any 
additional geotechnical investigation in order to respond to this RFQ. To the extent that 
any Proposer desires additional information, however, such Proposer wi l l need to 
coordinate with TxDOT prior to conducting any investigation (i .e. permitting, traffic 
control, notification etc.) Proposers must obtain permits through the normal permitting 
process prior to performing any dri l l ing on State ROW. Short-listed Proposers may, 
during the industry review process, be asked to provide input on what, if any, additional 
geotechnical investigation information wi l l be collected . TxDOT may decide to perform 
additional geotechnical investigation based on the input it receives during the industry 
review process. 

2.9.3. Utility Investigation and Relocation 

TxDOT has conducted Level B Subsurface Uti lity Engineering (SUE) investigations on 
Segments 1, 2 and 4. Available SUE data is included in the Project Documents. 

As it relates to eligible util ity adjustment/relocation expenses, Proposers should assume 
toll project designation for the Project unless otherwise noted . TxDOT anticipates that 
the Developer wi l l  be responsible for performing or causing necessary util ity 
relocations/adjustments to be performed in accordance with applicable standards and 
for the costs associated with util ity relocations/adjustments, except to the extent the 
util ities are legally responsible for such costs. 

2.9.4. Aesthetic Treatment 

TxDOT has had prel iminary discussions with the Cities of North Richland Hi l ls and Hurst 
regarding aesthetic requirements for Segments 1 and 2 of the Project. The Developer 
wi l l be expected to work with all cities crossed by the Project regarding aesthetic 
treatments and follow guidelines developed by the Fort Worth District. Additional 
details and requirements wil l be set forth in the RFP. 

2.9.5. Railroad Coordination 

The Project crosses the following rai lroads: 

• Segment 1 crosses DART and the UPRR; 

• Segment 3A crosses the Trinity Rai lway Express, DART, and the UPRR; and 
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• Segment 4 crosses the Trinity Railway Express. 

TxDOT anticipates that the CDA will require the Developer to design the crossings and 
coordinate with the affected rai lroads. 

2.9.6. Other Due Diligence Activities 

TxDOT is currently assessing what, if any, additional site and due di l igence information 
beyond that which is specified in Part A, Sections 2.9 . 1  - 2.9.6 wi l l  be provided. The 
short-listed Proposers may, during the industry review process, be asked to provide 
input on this topic. 

2.10 Traffic and Revenue Forecast 

In 2005, Wilbur Smith and Associates completed a preliminary traffic and revenue data 
mining analysis for an earlier procurement that included some sections of roadway 
included in this Project. This analysis, entitled the "IH-820/SH-183 Traffic Data 
Collection Project," is included in the Project Documents. 

In the summer of 2006, PBS&J completed a preliminary level one analysis of traffic and 
revenue for various Project Segments based on a number of different scenarios. This 
analysis is included in the Project Documents. 

TxDOT is in the process of initiating additional data mining activities relating to traffic 
and revenue for the Project, which will include origin and destination surveys, traffic 
counts, speed and delay information, stated preference surveys, and additional data. 
These data are anticipated to be made available to short-listed Proposers by the Spring 
of 2007. Responsibil ity for and timing of any additional traffic and revenue studies shall 
be set forth in the RFP and discussed during industry review. Proposers are advised 
that they may not engage in  data mining activities associated with this Project without 
TxDOT approval .  

2.11 Toll Collection System Development and Operation 

Design and installation of the tol l  col lection system for the tolled managed lanes within 
the Project wi l l  be included in the Developer's scope of work. The Developer wi l l be 
required to coord inate system design and tol l col lection operations with local and 
regional authorities, including statewide interoperabil ity. It is anticipated that the tolled 
managed lanes will be tol led through a 100% electronic barrier-free system requiring no 
reduction in speed. The Regional Transportation Council has established policies 
relating to the design and operation of tol led managed lanes which are included in the 
Project Documents. The RFP wil l establish the toll col lection system requirements, 
including tol l ing policy, tol l  rate regulations and methodology, interoperability 
requirements and business rules. 
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2.11.1. Role of North Texas Tollway Authority 

Proposers are advised that the North Texas Tollway Authority (''NITA'') and TxDOT, 
entered into two memoranda of understanding (''MOUs'') on October 25, 2006. These 
MOUs, entitled "Memorandum of Understanding Between TxDOT and NTTA Regarding 
Cooperative Planning and Development of Toll Roads" (the "Protocol MOU'') and 
"Amended and Restated Memorandum of Understanding (CDA Projects and TxDOT Tol l  
Projects Procurements)" (the "CDA MOU''), are included in the Project Documents. The 
fol lowing summary is provided for informational purposes only and only for the 
purposes of this RFQ and Proposers are advised to review the terms of these MOUs. 

The Protocol MOU specifical ly identifies delivery of the Project through a CDA as a 
mutual goal of TxDOT and NTTA. The CDA MOU provides that the NTTA wil l act as the 
exclusive provider of certain, mandatory operation and toll collection services for five 
years after the date on which revenue operations first commences for any portion of 
the Project under the CDA. After that initial five-year period, the Developer and the 
NITA will attempt to negotiate mutually acceptable terms regarding the continuation of 
the mandatory services or, fai l ing that, the Developer is free to choose another 
alternative. The Developer may also choose, at its option, to have NITA provide certain 
optional services. The scope of mandatory and optional services are defined in the CDA 
MOU. 

As provided under the CDA MOU, TxDOT and the NTTA intend to negotiate the terms of 
a tol l ing services agreement for the Project which wi l l  set forth the terms and conditions 
concerning the NITA's scope of services, performance standards and compensation 
relating to the Project. It is anticipated that a draft of this document wi l l be available 
to Proposers for input during industry review. 

Any communications between prospective and short-listed Proposers and the NTTA 
regarding the Project are governed by Sections 5 and 6 of the CDA MOU. These 
sections general ly require NITA to treat al l Proposers fairly and equitably, to provide 
advance written notification to TxDOT of any individual or direct communication, and to 
provide TxDOT with copies and summaries of any communication. Any contact with 
NITA regarding the Project, this procurement, or the NITA's provision of mandatory or 
optional services shall only occur consistent with the terms and conditions described in 
Sections 5 and 6 of the CDA MOU and Part A. Section 6 .1  (E) of this RFQ. 

2.11.2. Toll Systems Integrator CDA 

TxDOT has entered into a comprehensive development agreement (the "Raytheon 
CDA'') with Raytheon Company (''Raytheon''), under which Raytheon may design, 
install, operate and maintain open-road tol l collection systems on projects designated by 
TxOOT, which may include the Project. The Raytheon CDA is included in the Project 
Documents. Pursuant to the Raytheon CDA, Raytheon is obl igated to provide such 
services to Proposers under a "Project Segment Supplement," which would include, 
among other thi ngs, pricing, an implementation schedule and a scope of work for 
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Raytheon's services relating to the Project. The Raytheon CDA obl igates Raytheon to 
treat al l  Proposers equitably, and prohibits Raytheon from entering into any exclusive 
arrangement with any Proposer. Furthermore, the Raytheon CDA includes certain 
requirements relating to communications with Raytheon. At this time, Raytheon and 
TxDOT have not yet determined whether Raytheon wil l be eligible to provide services to 
al l  Proposers on the Project. Until such time as a Project Segment Supplement is 
provided to Proposers or TxDOT determines that Raytheon wi l l  not be eligible to provide 
services to all Proposers on the Project, Proposers are prohibited from communicating 
with Raytheon about the Project. If offered on this Project, these services wil l be 
offered for the Proposers' convenience and at each Proposer's election.  Proposers are 
free to use any other service provider. Further information concerning the role of 
Raytheon wil l be made avai lable to short-listed Proposers in the RFP. 

2.12 Legal Authority and Requirements 

2.12.1. Legal Authority 

TxDOT is issuing this RFQ in accordance with the provisions of Chapter 223 of the 
Texas Transportation Code (the "Code'') (which can be found at 
http://tlo2 .tlc.state.tx.us/statutes/tn .toc.htm); Sections 27. 1-27.6 of Title 43, Texas 
Administrative Code (the "Rules'') (available at: 
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac); and other applicable provisions 
of law. Proposers should be aware that the Commission approved proposed 
amendments to the Rules on November 16, 2006, which were publ ished in the Texas 
Register for public notice and comment on December 1, 2006. 
http://www.sos.state.tx.us/texreg/pdf/currview/120 1prop.pdf. These proposed 
amendments wil l apply to this procurement if and when they are adopted. 

TxDOT is issuing this RFQ pursuant to Minute Order # 1 10468 approved by the 
Commission on March 30, 2006 . This Minute Order can be reviewed at 
http://www.dot.state.tx.us/publications/commission/2006_meetings/mar30_min . pdf. 

Proposers are advised that this is an entirely new solicitation. Although portions of the 
Project overlap with a prior RFPQ that was initiated in  response to an unsolicited 
proposal that was submitted for the IH-820/SH-183 corridor, that procurement was 
cancelled.  Short-listed proposers for that previous procurement have no special status 
in this RFQ. 

2.12.2. CDA Requirements 

The terms of the CDA for this Project wil l be set forth in the RFP fol lowing industry 
review and input by short-listed Proposers. TxDOT's current programmatic term sheet 
for CDAs may be found at: ftp://ftp.dot.state.tx.us/pub/txdot-
info/tta/programmatic term sheet.pdf. This document summarizes key terms and 
conditions for CDAs for roadway concessions; however certain terms may be modified 
in the CDA to reflect the specific requirements of this Project. 
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2. 12.3. Federal Requirements 

Proposers are advised that the RFP wi l l be drafted based on the assumption that the 
Project and the plan of finance for the Project wi l l remain eligible for federal-aid funds, 
including any federal portion of the anticipated funding identified in Part A Section 2.6. 
Therefore the procurement documents and any agreements thereunder must conform 
to requirements of appl icable federal law, regulations, and policies. TxDOT reserves the 
right to modify the procurement process described in this RFQ to address any concerns, 
conditions or requirements of federal agencies, including FHWA. 

2. 12.4. Liabil ity, Insurance, Bonds and Letters of Credit 

TxDOT anticipates the Developer wi l l be required to assume liabil ities, to provide bonds 
or letters of credit (or both) and insurance coverage and to indemnify and defend 
TxDOT against third party claims as specified in the CDA. TxDOT, as owner of the 
Project, wil l  have the benefit of tort liabil ity limitations to the extent permitted by Texas 
law. TxDOT is prohibited by State law from indemnifying any Proposer. The State of 
Texas and TxDOT do not intend that there be any waiver of their respective sovereign 
immunity protections under State law. Specific provisions concerning bonding/letters of 
credit, insurance and indemnity wi l l be set forth in the RFP and the CDA. 

2.12.s. DBE Requirements 

TxDOT has determined that Disadvantaged Business Enterprises ("DBEs'') requirements 
apply to design and construction of the Project, and has adopted rules to provide DBEs 
opportunities to participate in the business activities of TxDOT as service providers, 
vendors, contractors, subcontractors, advisors, and consultants (see 43 Texas 
Administrative Code Section 9.50 et seq .) .  TxDOT has adopted the definition of DBEs 
set forth in 49 CFR § 26.5 .  The DBE policy of TxDOT applies to al l  TxDOT contracts and 
purchases paid with any funds received from the United States Department of 
Transportation ("USDOT'') through the Federal Highway Administration ("FHWA''), the 
Federal Transit Administration, and the Federal Aviation Administration. Information 
regarding DBE requirements and goals will be included in the RFP. 

In responding to this RFQ, a Proposer team may include team members to satisfy DBE 
goals. It is the pol icy of TxDOT to encourage the participation of DBEs, historical ly 
underuti lized businesses, women-owned business enterprises and minority business 
enterprises in al l facets of the business activities of TxDOT, consistent with applicable 
laws and regulations. 

2.13 Project Financing 

TxDOT anticipates that the CDA wil l  grant a franchise or concession to the Developer 
for Segment 1 .  The Developer wi l l be solely responsible for Project financing; provided, 
however, that TxDOT is prepared to facil itate the potential availabil ity and use of federal 
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assistance programs, including TIFIA credit assistance and the issuance of PABs, should 
the Developer wish to pursue such programs. 

TxDOT currently intends to apply for a waiver under FHWA's SEP-15 program of certain 
federal requirements associated with USDOT's TIFIA program in order to facilitate the 
potential use of TI FIA in a Proposer's plan of finance. If the waiver is granted by the 
FHWA, the Proposers may have the option of uti l izing the TIFIA conditional credit 
approval in connection with its final Project finance plan and wil l  be solely responsible 
for execution of a final TIRA credit agreement and satisfaction of USDOT requirements 
in connection therewith . This may include, among other things, obtaining an 
investment grade rating of debt senior to TIFIA and a credit opinion regarding the risks 
associated with the repayment of the TIFIA loan . Use of a conditional TIFIA credit 
commitment by a Proposer in its Proposal or plan of finance is not mandatory and is 
within the sole discretion of the Proposer. 

In addition to potential TIFIA credit assistance, TxDOT may apply for an allocation for 
PABs for potential use by a Proposer in its plan of finance. As with TIFIA, use of PABs 
allocation by a Proposer in its Proposal or plan of finance is not mandatory and is within 
the sole discretion of the Proposer. Further information regarding the process for 
obtaining a TIFIA commitment and a PABs al location wil l  be provided to short listed 
Proposers. 

TxDOT is interested in the Proposers' approach to compensation and revenue sharing, 
including use of any value generated to fund development of additional Project 
Segments. TxDOT intends to solicit industry ideas concerning optimal compensation 
structures during the industry review process. To the extent that payments under the 
CDA come from State and/or federal funds (as opposed to Project revenues, revenue 
bond proceeds, loans, etc.), Proposers should be aware that such state and federal 
funds may be subject to legislative appropriation by the State of Texas. 

3. DESCRIPTION OF PROCUREMENT PROCESS 

3.1 Overall Process 

The procurement involves a two step process: this RFQ fol lowed by an RFP. 

TxDOT will evaluate the QSs it receives in response to this RFQ and wil l  establ ish, 
according to criteria generally outlined herein, a shortlist of Proposers eligible to receive 
and respond to the RFP. 

If only one responsive QS is received, TxDOT may either (a) proceed with the 
procurement and request a Proposal from the sole Proposer or (b) terminate this 
procurement. Following the short-listing of Proposers, TxDOT anticipates releasing for 
industry review and comment a draft RFP, including a scope of work, a pro forma 
finance plan to be used by TxDOT in drafting the TIFIA application, and contract 
documents or summaries/term sheets. Following receipt of written comments, TxDOT 
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may schedule one-on-one and/or group meetings to discuss issues and comments 
identified by the short listed Proposer teams. Specific details concerning the industry 
review process wi l l  be made available to the short-listed Proposers following the short­
listing announcement. 

After consideration of industry input, TxDOT plans to issue a RFP to the short-listed 
Proposers. 

Following receipt and evaluation of Proposals, TxDOT may select a Proposer for 
negotiations, based on the evaluation criteria set forth in the RFP, to final ize a CDA for 
award and execution. If negotiations are not successful with the apparent best value 
Proposer, TxDOT may negotiate with the next highest rated Proposer. Alternatively, 
TxDOT may terminate the procurement. 

3.2 Project Documents 

The available Project Documents are listed in Exhibit A hereto. The Project Documents 
will be made avai lable to prospective Proposers upon issuance of this RFQ. Proposers 
may request mail ing or may physically pick up electronic copies on compact disks of 
available documents by contacting TxDOT's designated Project representative identified 
in Part A. Section 3.6 at either the Fort Worth District or at the Austin offices. TxDOT 
will charge $50.00 for the costs of providing electronic copies. 

3.3 Payment for Work Product 

In accordance with Texas Transportation Code Section 223.203(m), TxDOT intends to 
pay each unsuccessful, short listed Proposer that submits a Proposal responsive to the 
RFP, a maximum stipulated amount not exceeding the value of the work product 
contained in its Proposal that TxDOT determines can be used in performance of its 
functions. Specific provisions regarding payment of the stipulated amount shal l be 
included in the RFP. No payment wil l be made to Proposers who are not short-listed, 
fai l to submit responsive Proposals, or are disqual ified from the process prior to award, 
and no payment shal l  be made in connection with this RFQ. 

3.4 Procurement Schedule 

TxDOT anticipates carrying out the first phase of the procurement process 
contemplated hereby in accordance with the fol lowing schedule: 

Issue Request for Qualifications 

Pre-QS workshop 

Deadline for questions and requests for clarification 
regarding the RFQ 
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Questions and requests for clarification relating to any 
Addendum issued by TxDOT after January 26, 2007 

QS Due Date 

three days after the 
Addendum is issued (but 
no later than the QS Due 
Date) 

2 :00 p.m. Central Time 
March 1, 2007 

This schedule is subject to modification at the sole discretion of TxDOT. Proposers will 
be notified of any change by an addendum to this RFQ. 

TxDOT intends to issue the industry review draft of the RFP shortly after selection of 
the short-listed Proposers and to pursue the procurement to a CDA award thereafter. 
TxDOT currently anticipates awarding and executing a CDA for the Project in early 
2008. 

3.5 Pre•QS Workshop 

TxDOT intends to hold a pre-QS workshop at TxDOT's offices at Texas Department of 
Transportation 125 E. 1 1th Street, Commission Hearing Room Austin, Texas 78701, on 
the date and time specified in Part A, Section 3 .4. Attendance at this workshop is not 
mandatory and interested parties shall remain eligible to submit a QS if they do not 
attend the workshop. 

3.6 Designated Project Representative; Questions and Requests for 
Clarification; Addenda 

In order to facil itate receipt, processing and response, Proposers must submit all 
questions and requests for clarification in writing to TxDOT's designated Project 
representative, except as provided in Part A. Section 3.7, below. TxDOT's designated 
Project representative is: 

Texas Department of Transportation 
P.O. Box 6868 

2501 s.w. Loop 820 
Fort Worth, Texas 761 15-0868 
Attn : Mr. Mohammad Al Hweil 
Emai l :  mhweil@dot.state.tx.us 
Fax: (817)370-6787 

Proposers shall provide a copy of all correspondence to: 

Texas Department of Transportation 
125 East 1 1th Street, Fifth Floor 
Austin, Texas 78701 
Attn : Ms. Diana Vargas 
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Emai l :  dvargas@dot.state.tx.us 
Fax: (512) 936-0974 

Proposers are responsible for ensuring that any written communications clearly indicate 
on the first page or in the subject l ine, as applicable, that the materia l relates to the 
Project. TxDOT wil l provide responses to Proposer clarification requests within a 
reasonable time fol lowing receipt, subject to the cut-off dates set forth in Part A, 
Section 3.4. TxDOT will post responses to those questions of general appl ication and 
requests for clarifications which TxDOT deems to be material and not adequately 
addressed in previously provided documents on the following website : 
http://www.dot.state.tx.us (the "Website'') . Specific information on this procurement 
may be obtained through the fol lowing l ink: 
http ://www.dot.state.tx.us/services/texas_turnpike_authority/notice_intent.htm. 

TxDOT reserves the right to revise this RFQ by issuing addenda to this RFQ at any time 
before the QS Due Date. TxDOT will post any addenda to this RFQ on the Website. 

Proposers are responsible for monitoring the Website identified above for information 
concerning this procurement as teams responding to this RFQ will be required to 
acknowledge in the transmittal letter (Part C, Form A) that they have reviewed all 
materials posted thereon. 

3.7 Ombudsman 

TxDOT has designated an employee who is not involved in this procurement to act as 
an ombudsman. Proposers may submit confidential communications to the 
ombudsman, including questions, comments, or complaints regarding the procurement, 
where they bel ieve in good faith that confidential ity is essentia l .  After receiving such 
confidential communications the ombudsman shall, to the extent practicable, remove 
any information identifying the Proposer and shall forward the communication to 
TxDOT's authorized representative as identified in Part A, Section 3.6 above. The 
designated ombudsman for this procurement is: 

Joanne Wright, Esq. 
Associate General Counsel 
Texas Department of Transportation 
125 East 1 1th Street, Fifth Floor 
Austin, Texas 78701 
E-mail Address: jwright@dot.state.tx.us 
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4. QS CONTENT AND SUBMITTAL REQUIREMENTS 

4.1 General 

TxDOT expects QSs submitted in response to this RFQ to provide enough information 
about the requested items so as to al low TxDOT to evaluate, competitively rank and 
short list the Proposers based on the criteria set forth herein. 

QSs shall be submitted exclusively in the English language inclusive of English units of 
measure, and cost terms in United States of America dollar denominations. 

4.2 Format 

Each responding Proposer shal l  submit one original and 15 copies (for a total of 16) of 
its QS in three (each QS consists of three volumes) loose-leaf three ring binders, 
contained in sealed packages. The original must be clearly marked "Original" on its 
face and spine. Each copy must be numbered 1 through 15 on its spine. The 
Proposer's name and volume number must a lso be clearly marked on the spine. 

Submittals must be prepared on 8-1/2" x 1 1"  sized, white paper, and shal l be double­
sided. Volume 1 (as described in Part B) shal l have al l pages sequentially numbered 
and not to exceed 60 pages. Each printed side shal l  be considered one page. The font 
size in Volume 1 shal l  be no smaller than twelve-point. Volumes 2 and 3 (as described 
in Part B) do not have page numbering, page l imitation or type font size requirements. 
1 1" x 17" pages are allowed (included in the page count contained in Volume 1)  for 
schematics, organizational charts, other drawings or schedules, but not for narrative 
text. Printed lines may be single-spaced. Insofar as is practical or economical, al l paper 
stock used shall be composed of recycled materials. 

Standard corporate brochures, awards, licenses and marketing materials should not be 
included in a QS. 

4.3 Contents and Organization 

Proposers must organize their QS in the order set forth in Part B. If a Proposer is 
compelled to include material in addition to the information specifically requested; the 
Proposer shall append that material to the end of the most appropriate defined section 
of the outl ine. Additional material is subject to the page l imitation.  Each volume may 
be subdivided as needed.  
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4.4 QS Submittal Requirements 

All packages constituting the QS shall be individually labeled as follows: 

Response to the 
Request for Qualifications 

for the North Tarrant Express 
through a Comprehensive Development Agreement 

QSs shall be delivered by hand or courier to: 

Texas Department of Transportation 
125 East 11th Street, Fifth Floor 
Austin, Texas 78701 
Attn : Phil l ip E. Russell, P.E. 

TxDOT will not accept facsimile or other electronical ly submitted QSs. 

Acknowledgment of receipt of QSs will be evidenced by the issuance of a receipt by a 
member of TxDOT staff. 

QSs will be accepted and must be received by TxDOT during normal business hours 
before 2 :00 p.m. (Central Time) on the QS Due Date specified in Part A, Section 3 .4. 
Any QSs received after that date and time wi l l be rejected and returned to the sending 
party unopened. 

Proposers are solely responsible for assuring that TxDOT receives their QSs by the 
specified delivery date and time at the address l isted above. TxDOT shall not be 
responsible for delays in delivery caused by weather, difficulties experienced by couriers 
or del ivery services, misrouting of packages by courier or delivery services, improper, 
incorrect or incomplete addressing of deliveries and other occurrences beyond the 
control of TxDOT. 

5. EVALUATION PROCESS AND CRITERIA 

5.1 Responsiveness 

Each QS wil l be reviewed for (a) minor informalities, irregularities and apparent clerical 
mistakes which are unrelated to the substantive content of the QS, (b) conformance to 
the RFQ instructions regarding organization and format, and (c) the responsiveness of 
the Proposer to the requirements set forth in this RFQ. Those QSs not responsive to 
this RFQ may be excluded from further consideration and the Proposer will be so 
advised. TxDOT may a lso exclude from consideration any Proposer whose QS contains 
a material misrepresentation. 
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5.2 Pass/Fail Review 

Following or in conjunction with evaluation of each QS for responsiveness, TxDOT will 
evaluate each QS based upon the fol lowing pass/fail criteria. A Proposer must obtain a 
"pass" on all pass/fail items in order for its QS to be evaluated qualitatively under Part A 
Section 5.3. 

(a) The QS contains an original executed transmittal letter as required in Part 
B, Volume 1, General .  

(b) The Proposer or team member with the primary responsibil ity for 
construction is capable of obtaining payment and performance bonds or a letter of 
credit in the amount of $250 mi ll ion from a surety or bank, as applicable, rated in the 
top two categories by two nationally recognized rating agencies or at least A minus (A-) 
or better and Class VIII or better by A.M. Best Company. 

(c) Neither the Proposer nor any other entity that has submitted Form C as 
required by this RFQ has been disqualified, removed, debarred or suspended from 
performing or bidding on work for the federal government or any state or local 
government where such disqualification, removal, debarment or suspension would 
preclude selection and award under TxDOT's Contractor Sanction Rules (43 Texas 
Administrative Code Sections 9. 100 et seq.) .  

(d) The Proposer has the financial capability to carry out the Project 
responsibil ities potentially allocated to it as demonstrated by the materials provided in 
Part B, Volume 2 of the QS. 

The evaluation will take into account the fol lowing considerations 

• Profitabil ity 

• capital structure 

• Ability to service existing debt 

• Ability to invest equ ity 

• Other commitments and contingencies 

(e) The Proposer team has the development, design, construction and 
operations and maintenance capacity to carry out all Project responsibil ities. 

(f) The information disclosed in FORM C and/or in response to, Part B, 
Volume L Section 1 .9 does not material ly adversely affect the Proposer's abil ity to carry 
out the Project responsibil ities that will be al located to it should it be selected . 
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(g) The Proposer makes the express, written commitments as required in Part 
B. Volume 3. Section C. 

5.3 Qualifications Evaluation Criteria and Weighting 

Each responsive QS passing all of the "pass/fail" qualification requirements set forth 
above will be evaluated and scored according to the criteria set forth below. The order 
in which the evaluation criteria appear within each category (i .e., General/Experience, 
Conceptual Project Development Plan, etc.) is not an ind ication of weighting or 
importance. 

5.3.1. General/Experience (70% Weighting) 

The background and experience of the Proposer, individual team members, and key 
personnel with developing, designing, constructing, financing, operating and 
maintaining comparable projects, and their specific experience with concession/toll 
projects and pre-development activities will be evaluated in accordance with the 
following criteria :  

o The extent and depth of the Proposers and its individual team members' 
experience with, and degree of success related to developing, designing 
and constructing comparable projects; 

o The extent and depth of the Proposer's and its individual team members' 
experience with, and degree of success related to financing comparable 
projects; 

o The extent and depth of the Proposer's and its individual team members' 
experience with, and degree of success related to operating and 
maintaining comparable projects; 

o The stabil ity, strength, and l ikelihood of success of the proposed 
management structure and team; and 

o The extent and depth of experience of the management team and key 
personnel for the Project listed in Proposer's response to Part B. Volume 
3. Section C. 

Project and personnel references, as wel l  as the information provided in Part B. Volume 
1. Sections 1 .7-1 .9 and Part B. Volume 3. Section A, will be used, as deemed 
appropriate by TxDOT, to assist in the evaluation of the General/Experience category. 

5.3.2. Conceptual Project Development Plan (30% Weighting) 

The Conceptual Project Development Plan wi l l  be evaluated in accordance with the 
following criteria :  
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o The extent to which the Conceptual Project Development Plan for 
Segment 1 shows a sound approach to completing development and 
demonstrates a comprehensive understanding of 

■ the activities to be undertaken under the CDA;, 

■ risks associated with the design, construction and management; , 

■ a clear and feasible schedul ing approach, and 

■ the provision of sufficient materials, equipment and qualified 
personnel. 

o The extent to which the Conceptual Project Development Plan 
demonstrates an understanding of the strategies and tools for completing 
the pre-development activities, including transportation planning, 
financing, design and construction, and demonstrates an integrated 
approach for managing and marshal l ing resources to perform the work 
required for pre-development activities on Segments 2, 3A, 3B, 3C and 4, 
while developing Segment 1; 

o The extent and depth to which the Conceptual Project Development Plan 
demonstrates knowledge of avai lable financing tools and structures for 
comparable projects and identifies key financial issues for the Project as a 
whole; 

o The extent to which the Conceptual Project Development Plan 
demonstrates Proposer's understanding of operations, maintenance, and 
total life cycle costs; and 

o The efficiency and effectiveness of the Conceptual Project Development 
Plan in presenting an approach to integrating TxDOT into all phases of 
Project development, managing risk efficiently, and in structuring the roles 
and relationships of TxDOT/Proposer/third parties. 

5.4 QS Evaluation Procedure 

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in 
accordance with the above criteria and to make short-list recommendations based upon 
such analysis. At various times during the del iberations, TxDOT may issue one or more 
requests for written clarification to the individual Proposers. TxDOT may also schedule 
interviews with one or more Proposers on a one-on-one basis, for the purpose of 
enhancing TxDOrs understanding of the QSs and obtaining clarifications of the terms 
contained in the QSs. 

TxDOT may at any time request additional information or clarification from the Proposer 
or may request the Proposer to verify or certify certain aspects of its QS. The scope, 

Texas Department of Transportation 
RFQ 
North Tarrant Express 

Page 27 PART A 
BACKGROUND AND INSTRUCTIONS 



length and topics to be addressed sha l l  be prescribed by, and subject to the discretion 
of, TxDOT. At the conclusion of this process, Proposers may be required to submit 
written confirmation of any new information and clarifications provided during an 
interview. If required, TxDOT may schedule additional interviews at a later date. Upon 
receipt of requested clarifications and additional information as described above, if any, 
the QSs wi l l  be re-evaluated to factor in the clarifications and additional information . 

Evaluations and rankings of QSs are subject to the sole discretion of TxDOT, TxDOT 
staff and such professional and other advisors as TxDOT may designate. TxDOT wil l 
make the final determinations of the Proposers to be short listed, as it deems 
appropriate, in its sole discretion, and in the best interests of the State of Texas. 

5.5 Changes in the Conceptual Project Development Plan 

TxDOT understands that as Proposers and TxDOT continue their individual and 
collective efforts to ana lyze and develop optimal development and financing plans for 
the Project, it is l ikely that the Conceptual Project Development Plans wi l l  change and 
evolve. TxDOT wishes to encourage that evolution and continued focus by Proposers 
on the best transportation solutions for the Project. Accordingly, it is TxDOT's intention 
to use the Conceptual Project Development Plans only for purposes of evaluating the 
QSs. Proposers may modify, alter and enhance their respective Project development 
plans in conjunction with their Proposals. Proposers may not, however, change the 
Plans in a way that renders the QS a misrepresentation of the Proposer's intentions and 
capabilities. 

5.6 Changes in Proposer Organization and Key Personnel 

TxDOT wants to ensure that Proposers are able to develop and attract the greatest 
range and depth of expertise as may be necessary to participate in this procurement 
and develop, design, construct, finance, operate and/or optimally maintain the Project 
in an innovative, effective and efficient manner. Accordingly, TxDOT shal l  permit 
Proposers to add team members and reorganize the Proposer entity through the 
procurement process until submittal of the Proposals, except in the event of potential 
organizational conflicts of interest and/or deficiencies in qualifications and experience 
for the proposed role. Notwithstanding the foregoing, fol lowing submittal of the QSs, 
the following actions may not be undertaken without TxDOT's prior written consent: 

o deletion or substitution of a Proposer team member identified in its QS; 

o deletion or substitution of personnel identified in Part B, Volume 3, Section 
� of its QS; 

o deletion or substitution of an equity owner of Proposer, a guarantor of 
Proposer or any other entity that will bear financial responsibil ity or 
l iability for the performance of the Proposer; and 

o other changes in the equity ownership or team membership of a Proposer. 

Texas Department of Transportation 
RFQ 
North Tarrant Express 

Page 28 PART A 

BACKGROUND AND INSTRUCTIONS 



5.7 RFP Procedure and Evaluation 

The Commission has given its staff broad direction on the content and methodology for 
the solicitation of Proposals from short-listed Proposers, the selection of a Proposer 
whose Proposal offers the apparent best value to TxDOT and the terms and conditions 
a CDA must contain to be deemed satisfactory. TxDOT staff and consultants intend to 
work with the Commission during the RFQ process to define the RFP and negotiation 
process with specificity, which may include, at an appropriate time, industry review of a 
draft RFP and contract documents, among other information. Proposers are advised 
that the evaluation methodology, criteria and/or weightings for the evaluation of the 
Proposals may differ from that set forth herein to evaluate QSs. In addition, the 
rankings, scores and evaluations of the QSs shal l not carry over or be used in any way 
in the evaluation of the Proposals. 

6. COMMUNICATIONS, PUBLIC INFORMATION AND 
ORGANIZATIONAL CONFLICTS OF INTEREST 

6.1 Improper Communications and Contacts 

The fol lowing rules of contact shal l  apply during the procurement for the Project, which 
began upon the date of issuance of this RFQ and will be completed with the execution 
of the CDA(s). These rules are designed to promote a fai r  and unbiased procurement 
process. Contact includes face-to-face, telephone, facsimi le, electronic-mai l  (e-mai l), or 
formal written communication. 

The specific rules of contact are as fol lows : 

(A) After submittal of QSs, no Proposer or any of its team members may 
communicate with another Proposer or its team members with regard to the RFP or 
either team's Proposal, except that subcontractors that are shared between two or more 
Proposer teams may communicate with their respective team members so long as those 
Proposers establ ish a protocol to ensure that the subcontractor will not act as a conduit 
of information between the teams (contact among Proposer organizations is al lowed 
during TxDOT sponsored informational meetings); 

(8) The Proposers shal l correspond with TxDOT regarding the RFQ and RFP 
only through TxDOT's and Proposer's designated representatives. TxDOT's designated 
Project representative shall be as identified in Part A. Section 3.6; provided that 
Proposers may correspond with TxDOT's ombudsman identified in Part A. Section 3 .7 
regarding confidential questions, complaints or concerns relating to the procurement to 
the extent authorized in that Section.  

(C) Commencing with the issuance of this RFQ and continuing unti l the 
earliest of (i) award and execution of the CDA, (ii) rejection of all Proposals by TxDOT 
or (i i i) cancellation of the procurement, no Proposer or representative thereof shall have 
any ex parte communications regarding the RFQ, RFP, the CDA, or the procurement 
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described herein with any member of the Texas Transportation Commission or with any 
TxDOT staff, advisors, contractors or consultants involved with the procurement, except 
for communications expressly permitted by the RFQ or RFP or except as approved in 
advance by the Director of the Texas Turnpike Division, in his/her sole discretion. The 
foregoing restriction shal l  not, however, preclude or restrict Proposers from 
communicating with regard to matters unrelated to the RFQ, RFP, CDA or the 
procurement or from participating in public meetings of the Commission or any publ ic or 
Proposer workshop related to this RFQ or the RFP. Any Proposer engaging in  such 
prohibited communications may be disqualified at the sole discretion of TxDOT; 

(D) The Proposers shal l  not contact the fol lowing identified stakeholders 
regarding the Project, including employees, representatives and members of the entities 
listed below: 

• North Central Texas Council of Governments; 

• Regional Transportation Council; 

• Tarrant County; 

• City of Fort Worth; 

• City of North Richland Hi l ls; 

• City of Richland H il ls; 

• City of Hurst; 

• City of Bedford; 

• City of Euless; 

• Haltom City; 

• Dallas Area Rapid Transit (''DART''); 

• Dal las/Fort Worth International Airport; and 

• Fort Worth Transportation Authority 

(E) Proposers may only communicate with the North Texas Tol lway Authority 
regarding the Project, this procurement, or the NTTA's provision of mandatory or 
optional toll col lection services for the Project to the extent provided in  and consistent 
with the procedures establ ished in Part A, Section 2. 1 1 . 1  and the CDA MOU, Sections 5 
and 6. Prior to any individual or direct contact with NTTA regarding optional services, 
TxDOT must receive reasonable advance written notification regarding the time, place 
and purpose of the proposed meeting, or the time, phone number and purpose for the 
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ca l l .  TxDOT may participate in any such meeting or cal l  at its discretion. The Proposer 
shall copy TxDOT on any written or email communication and shall provide a reasonably 
detailed written summary of items discussed at the meeting/call, the outcome of any 
decisions and any future action items. 

(F) Any communications determined to be improper, at the sole discretion of 
TxDOT, may result in disqualification; 

(G) Any official information regarding the Project wil l be disseminated from 
TxDOT's office on Department letterhead. Any official correspondence wil l  be in writing 
and signed by TxDOT's Authorized Representative or designee; 

(H) TxDOT wil l not be responsible for any oral exchange or any other 
information or exchange that occurs outside the official process specified herein; and 

(I) Proposers shall not contact any FHWA project or program office, 
representative or FHWA consultant regard ing any issues relating to the Project, 
including the TIFIA application process, credit decisions, form of term sheet, form of 
credit agreement, other matter relating to TxDOT's potentia l application for TIFIA credit 
assistance for the Project, the PABs al location for the Project, or any environmental, 
SEP-15 or other applications that may be submitted to FHWA or USDOT. 

6.2 Public Information Act 

Subject to the requirements of Texas Transportation Code Section 223.204, Texas 
Government Code Chapter 552 (the Public Information Act or the "Act'') and the terms 
of this RFQ, QSs wil l not be publ icly opened or evaluated. 

All written correspondence, exhibits, reports, printed material, photographs, tapes, 
electronic disks, and other graphic and visual aids submitted to TxDOT during this 
procurement process, including as part of the response to this RFQ, become the 
property of the State of Texas upon their receipt by TxDOT and wil l not be returned to 
the submitting parties. Except as provided by Section 223.204 of the Code, these 
materials are subject to the Act. Proposers shall famil iarize themselves with the 
provisions of the Act and Section 223.204 of the Code. In no event shall the State of 
Texas, TxDOT, or any of their agents, representatives, consultants, directors, officers or 
employees be liable to a Proposer or Proposer team member for the disclosure of al l  or 
a portion of a QS submitted under this RFQ. 

If TxDOT receives a request for public disclosure of all or any portion of a QS, TxDOT 
wil l use reasonable efforts to notify the appl icable responding Proposer team of the 
request and give such responding Proposer team an opportunity to assert, in writing 
and at its sole expense, a claimed exception under the Act or other applicable law 
within the time period specified in the notice issued by TxDOT and al lowed under the 
Act. 
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If a Proposer has special concerns about information which it desires to make available 
to TxDOT but which it believes constitutes a trade secret, proprietary information, or 
other information excepted from disclosure, such responding Proposer team shall 
specifica l ly and conspicuously designate that information by placing 
"CONFIDENTIAL" in the header or footer of each such page affected. Nothing 
contained in this provision shal l  modify or amend requirements and obl igations imposed 
on TxDOT by the Act or other applicable law. The provisions of the Act or other laws 
shal l control in the event of a conflict between the procedures described above and the 
applicable law. 

All prospective Proposers should obtain and thoroughly famil iarize themselves with the 
Code and any appl icable Rules. All QSs shall conform to and contain the detai led 
information required by the Code and the Rules. Questions on the content and 
meaning of the Rules shal l be submitted in writing as provided herein. Information 
submitted by Proposers may be made avai lable to TIFIA representatives. TxDOT 
intends to fol low procedures established by FHWA to avoid disclosure of such 
information under the Freedom of Information Act. 

6.3 Organizational Conflicts of Interest 

Proposers should be aware that the Commission adopted proposed amendments to the 
Rules on November 16, 2006, which contain specific provisions relating to conflicts of 
interest and ethics. These proposed Rule amendments wi l l be avai lable for public notice 
and comment through the Texas Register. TxDOT is also currently developing a policy 
regarding organizational conflicts of interest that will apply to al l CDA projects, including 
the Project. The policy is undergoing an industry review process before it is finalized. 
TxDOT intends, however TxDOT to apply the proposed Rule amendments and the draft 
policy when reviewing QSs and subsequent Proposer requests to add new team 
members. As such, these documents provide guidance to firms interested in 
participating on Proposer teams for the Project. Prior to finalizing teaming 
arrangements, Proposers are advised to careful ly review the proposed Rule 
amendments and the draft policy, which may be found on TxDOT's website at 
ftp://ftp.dot.state.tx.us/pub/txdot-info/tta/conflict_interest.pdf. The draft policy and 
proposed Rule amendments may preclude certain firms and their entities from 
participating on a Proposer team for this Project. 

Firms who are restricted from proposing or joining a Proposer team include the 
following firms and affiliates: 

• Berg-Ol iver Associates, Inc. 

• Carter Burgess 

• Ecological Communications Corporation 

• Electronic Toll Collection Consultants (ETCC) 
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• Engineering Management Services 

• Goldman Sachs 

• HDR 

• HNTB 

• Hardy, Heck, Moore, Inc. 

• KPMG 

• Lockwood, Andrews & Newnam, Inc 

• Lopez-Garcia Group 

• Nossaman, Guthner, Knox & Ell iott, LLP 

• PBS&J 

• S&B Infrastructure, LTD 

• URS 

• Wilbur Smith and Associates 

By submitting its QS, each Proposer agrees that, if an organizational conflict of interest 
is thereafter discovered, the Proposer must make an immediate and ful l  written 
disclosure to TxDOT that includes a description of the action that the Proposer has 
taken or proposes to take to avoid or mitigate such conflicts. If an organizational 
conflict of interest that the Proposer knew or should have known about but did not 
disclose is determined to exist during the procurement process, TxDOT may, at its 
discretion, disqualify the Proposer. If an organizational conflict of interest that the 
Proposer knew or should have known about but did not disclose exists and the Proposer 
has entered into one or more CDAs as the Developer, TxDOT will cancel the CDA(s). In 
either case, TxDOT shall avail itself of any remedies it may have at law. 

Proposers are also advised that TxDOT's policy is intended to augment applicable 
federal and state law, including federal laws and rules related to organizational conflict 
of interest and NEPA. Such applicable law will also apply to Proposer teams and 
teaming and may preclude certain firms and their entities from participating on a 
Proposer team. 
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7. PROTEST PROCEDURES 

7.1  Applicability 

This Part A. Section 7. and Section 27 .6 of the Texas Administrative Code set forth the 
exclusive protest remedies available with respect to this RFQ. To the extent that any 
provisions in this Part A. Section 7 are inconsistent with those set forth in Section 27 .6 
of the Texas Administrative Code, as it may be amended, the provisions in the 
Administrative Code that are current at the time of the protest shall govern . These 
provisions prescribe the exclusive procedures for protests regarding : 

(1)  al legations that the terms of the RFQ are wholly ambiguous, contrary to 
legal requirements applicable to the procurement, or exceed TxDOT's authority; 

(2) a determination as to whether a QS is responsive to the requirements of 
the RFQ; and 

(3) short l isting determinations. 

7.2 Required Early Communication for Certain Protests 

Protests concerning the issues described in Part A. Section 7. 1(1) may be filed only 
after the Proposer has informally discussed the nature and basis of the protest with 
TxDOT, fol lowing the procedures prescribed in this Part A. Section 7 .2.  Informal 
discussions shall be initiated by a written request for a one-on-one meeting delivered to 
the address specified in Part A. Section 3.6. Toe written request should include an 
agenda for the proposed one-on-one meeting . TxDOT wil l meet with the Proposer as 
soon as practicable to discuss the nature of the al legations. If necessary to address the 
issues raised in a protest, TxDOT may, in its sole discretion, make appropriate revisions 
to the RFQ documents by issuing addenda. 

7.3 Deadlines for Protests 

(1 )  Protests concerning the issues described in Part A. Section 7 . 1(1) must be 
filed as soon as the basis for the protest is known, but no later than 20 calendar days 
prior to the QS Due Date, unless the protest relates to an Addendum to the RFQ, in 
which case the protest must be filed no later than 5 business days after the Addendum 
is issued. 

(2) Protests concerning the issues described in Part A. Section 7.1(2) must be 
filed no later than 5 business days after receipt of the notification of non-responsiveness. 

(3) Protests concerning the issues described in Part A. Section 7. 1(3) must be 
filed no later than 10 days after the earliest of the notification of the shortlist and the 
public announcement of the shortl ist. 
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7 .4 Content of Protest 

Protests shal l completely and succinctly state the grounds for protest, its legal authority, 
and its factual basis, and shall include al l  factual and legal documentation in sufficient 
detail to establish the merits of the protest. Statements shall be sworn and submitted 
under penalty of perjury. 

7 .S Filing of Protest 

Protests shall be filed by hand del ivery on or before the applicable deadline to the 
Assistant Executive Director for Engineering Operations, with a copy to the Office of 
General Counsel, Texas Department of Transportation, 125 E. 1 1th Street, Suite 702, 
Austin, TX 78701-2483, as soon as the basis for protest is known to the Proposer. For 
any protests filed after the QS submittal date, the Proposer fi l ing the protest shall 
concurrently file a copy of the protest with the other Proposers whose addresses may 
be obtained from TxDOT's website . 

7 .6 Comments from other Proposers 

Other Proposers may file statements in support of or in opposition to the protest within 
7 days of the fi ling of the protest. TxDOT shall promptly forward copies of al l  such 
statements to the protestant. Any statements shall be sworn and submitted under 
penalty of perjury. 

7.7 Burden of Proof 

The protestant shal l have the burden of proving its protest. TxDOT may, in its sole 
discretion, discuss the protest with the protestant and other Proposers. No hearing will 
be held on the protest. The protest shall be decided on the basis of written 
submissions. 

7 .8 Decision on Protest 

The Assistant Executive Director for Engineering Operationsor his designee shall issue a 
written decision regarding the protest within 30 days after the fi l ing of the detai led 
statement of protest. If necessary to address the issues raised in a protest, TxDOT 
may, in its sole discretion, make appropriate revisions to this RFQ by issuing Addenda. 

7.9 Protestant's Payment of Costs 

If a protest is denied, the Proposer fi l ing the protest shall be liable for TxDOrs costs 
reasonably incurred to defend against or resolve the protest, including legal and 
consultant fees and costs, and any unavoidable damages sustained by TxDOT as a 
consequence of the protest. 
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7.10 Rights and Obligations of Proposers 

Each Proposer, by submitting its QS, expressly recognizes the l imitation on its rights to 
protest provided in this Part A, Section 7, and Section 27 .6 of the Texas Administrative 
Code, and expressly waives all other rights and remedies and agrees that the decision 

on the protest is final and conclusive. If a Proposer disregards, disputes, or does not 
follow the exclusive protest remedies provided in this section, it shall indemnify and 
hold TxDOT and its officers, employees, agents, and consultants harmless from and 
against al l  l iabil ities, fees and costs, including legal and consultant fees and costs, and 
damages incurred or suffered as a result of such Proposer's actions. Each Proposer, by 
submitting a QS, shall be deemed to have irrevocably and unconditionally agreed to this 
indemnity obligation. 

8. TxDOT RESERVED RIGHTS 

In connection with this procurement, TxDOT reserves to itself all rights (which rights 
shall be exercisable by TxDOT in its sole discretion) available to it under the Code, the 
Rules and appl icable law, including without l imitation, with or without cause and with or 
without notice, the right to : 

o Modify the procurement process in its sole discretion to address applicable 
law and/or the best interests of TxDOT and the State of Texas; 

o Develop the Project in any manner that it, in its sole discretion, deems 
necessary. If TxDOT is unable to negotiate a CDA to its satisfaction with a 
Proposer, it may negotiate with the next highest rated Proposer, terminate 
this procurement and pursue other development or solicitations relating to 
the Project or exercise such other rights under the Code and other 
provisions of Texas law as it deems appropriate. 

o cancel this RFQ or the subsequent RFP in whole or in part at any time 
prior to the execution by TxDOT of a CDA, without incurring any cost, 
obl igations or l iabil ities. 

o Issue a new request for qual ifications after withdrawal of this RFQ or a 
subsequent RFP. 

o Not issue an RFP. 

o Reject any and al l  submittals, responses and QSs received at any time. 

o Modify all dates set or projected in this RFQ. 

o Terminate evaluations of responses received at any time. 
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o Exclude any potential Proposer from submitting any response to the RFQ 
or RFP based on fai lure to comply with any requirements of those 
documents. 

o Suspend and terminate CDA negotiations at any time, elect not to 
commence CDA negotiations with any responding Proposer and engage in 
negotiations with other than the highest ranked Proposer. 

o Issue addenda, supplements and modifications to this RFQ. 

o Appoint evaluation committees to review QSs, make recommendations to 
the Commission and seek the assistance of outside technical experts and 
consultants in QS evaluation. 

o Require confirmation of information furnished by a Proposer, require 
additional information from a Proposer concerning its QS and require 
additional evidence of qual ifications to perform the work described in this 
RFQ. 

o Seek or obtain data from any source that has the potential to improve the 
understanding and evaluation of the responses to this RFQ. 

o Add or delete Proposer responsibi l ities from the information contained in 
this RFQ or any subsequent RFP. 

o Negotiate with a Proposer without being bound by any provision in its 
proposal .  

o Waive deficiencies in a QS, accept and review a non-conforming QS or 
permit clarifications or supplements to a QS. 

o Disqualify any Proposer that changes its submittal without TxDOT 
approval .  

o Disqualify any Proposer under this RFQ, the RFP or during the period 
between the RFQ and the RFP for violating any rules or requirements of 
the procurement set forth in this RFQ, the RFP or in any other 
communication from TxDOT. 

o Award one or more CDAs as a concession opportunity, a pre-development 
opportunity, or a combination of the foregoing. 

o Award one or more CDAs for the enti re Project, for any Segments, or for 
any other portions of the Project in TxDOT

1s sole discretion.  

o Add or eliminate Segments to or from the Concession Opportunity or to or 
from the Pre-Development Opportun ity; 
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o Not issue a notice to proceed after execution of any CDA. 

o Not pursue the TIFIA credit approval on behalf of the Proposers. 

o Not seek an al location for PABs on behalf of the Proposers. 

o Develop some or al l of the Project itself. 

o Exercise any other right reserved or afforded to TxDOT under this RFQ. 

This RFQ does not commit TxDOT to enter into a contract or proceed with the 
procurement described herein. Except as expressly set forth in Part A. 
Section 3.3. TxDOT and the State of Texas assume no obligations. 
responsibil ities. and l iabilities. fiscal or otherwise. to reimburse all or part of 
the costs incurred or alleged to have been incurred by parties considering a 
response to and/or responding to this RFQ. or any subsequent RFP. All of 
such costs shall be borne solely by each Proposer. 

In no event shall TxDOT be bound by. or liable for. any obligations with 
respect to the Project until such time (if at all) as a CDA. in form and 
substance satisfactory to TxDOT. have been executed and authorized by 
TxDOT and. then. only to the extent set forth therein. 
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PART B. QUALIFICATION SUBMITTAL 

Proposers are required to assemble their QS in the order prescribed and following the 
outline form contained in this Part Italics indicate explanations or instructions to the 
Proposer as opposed to a request for information. 

VOLUME 1 

Volume 1 of the QS shall contain the following : 

General 

(a) Form A (transmittal letter) : A duly authorized official of the Proposer or 
lead firm must execute the transmittal letter in blue ink. For Proposers that are joint 
ventures, partnerships, l imited l iabil ity companies or other associations, the transmittal 
shall have appended to it letters on the letterhead stationery of each entity holding an 
equity interest in the Proposer, executed by authorized officials of each equity member, 
stating that representations, statements and commitments made by the lead firm on 
behalf of the equity member's firm have been authorized by, are correct, and accurately 
represent the role of the equity member's firm in the Proposer team. 

(b) Executive Summary: An Executive Summary, not exceeding 10 pages. 
The Executive Summary shal l  be written in a non-technical style and shal l  contain 
sufficient information for reviewers with both technical and non-technical backgrounds 
to become familiar with the Proposer's QS and its abil ity to satisfy the financial and 
technical requirements of the Project. 

(c) Confidential Contents Index: A page executed by the Proposer that 
sets forth the specific items (and the section and page numbers within the QS at which 
such items are located) that the Proposer deems confidential, trade secret or 
proprietary information protected by Section 223.204 of the Texas Transportation Code 
or the Public Information Act (as described in Part A, Section 6.2). Blanket designations 
that do not identify the specific information shal l not be acceptable and may be cause 
for TxDOT to treat the entire QS as public information . Notwithstanding the foregoing, 
the l ist required under this Subsection (c) is intended to provide input to TxDOT as to 
the confidential nature of a Proposer's QS, but in no event shall such list be binding on 
TxDOT, determinative of any issue relating to confidentiality or a request under the 
Public Information Act (as described in Part A, Section 6.2) or override or modify the 
provisions of Section 223.204 of the Code or TxDOT's responsibil ities thereunder. 
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1. General/ Experience 

The following information relevant to qualifications of the Proposer, its equity owners, 
the lead or managing entity member of the Proposer team, all Major Non-Equity 
Members and any other team members that the Proposer wishes to identify in its QS. 
The term ''Major Non-Equity Members" shall mean the following team members, if such 
team members do not hold an equity interest in the Proposer: (i) the lead engineering 
firm, (ii) the lead contractor, (iii) the primary firms providing financial and investment 
services to the Proposer; and (iv) the primary firms providing operations and 
maintenance services. The Proposer must identify all Major Non-Equity Members as 
defined above. 

1.1 The Proposer 

Identify the legal name of the Proposer. If the name is a DBA, identify underlying 
names. Identify an individual who wi l l  act as a sole point of contact and include the 
following information : name, title, address, telephone and fax numbers and electronic 
mail address. Identify the legal name and form of the Proposer and the state of its 
organization. 

1.2 Equity Members 

For each equity member of the Proposer, identify the entity's role and the entity's legal 
nature and state of organization. 

1.3 Major Identified Non-Equity Members 

Identify each Major Non-Equity Members and any other team members that the 
Proposer wishes to identify in its QS at this time ("Major Identified Non-Equity 
Member'') . For each Major Identified Non-Equity Member of the Proposer, identify the 
entity's role and the entity's legal nature and state of organization. 

1.4 Management Structure 

Describe the Proposer's management structure, including its teaming arrangements and 
how the Proposer wil l  institutionally operate, particularly in  l ight of the complexity and 
phasing of Project development. Describe how the Proposer's management structure 
wil l faci l itate completion of al l  work required under the CDA for Segment 1 and the Pre­
Development Segments. Describe the prior experience (if any) of the Proposer, equity 
members and Major Non-Equity Members working together within a consortium. 

1.5 Organizational Chart 

Provide an organizational chart which sets forth the Proposer structure, teaming 
arrangements and reporting requirements that covers al l  aspects of Project 
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development, including the concession and pre-development opportunities. Please also 
address key personnel .  

1.6 Relevant Experience 

Describe relevant experience held by the Proposer, each equ ity member of the Proposer 
and each Major Identified Non-Equity Member with : 

i .  design or  construction of turnpike/highway improvements, 
i ncluding interchanges, with a construction value of $75 mil lion or 
more; 

i i .  design-build, joint owner/contractor development, publ ic-private 
partnership, comprehensive development, pre-development and 
exclusive development agreements for transportation projects to 
which such entity has been party with a contract value of $75 
mil l ion or more; 

i i i .  successful raising of finance and financing of comparable projects 
as a principal, financial advisor and/or lead arranger/underwriter 

iv. operation and maintenance of tol l roads and/or interstate faci lities 
with a construction value of $75 mil l ion or more; 

v. operation and maintenance of public-private transportation 
projects; 

vi . development of comparable projects (including tol l  roads and 
public-private partnership transportation projects) utilizing traffic 
and revenue studies; and 

vi i .  project and risk management. 

All such projects in which the entity played a significant role during the past five years 
shall be included . For each project described above, include a brief paragraph under 
the project description describing the relevance of the project and the entity's 
experience to the project and why that experience wi l l  provide value to TxDOT should 
the Proposer be selected . 
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1.7 Project References 

With respect to each project identified pursuant to Part B, Section 1 .6, include the 
project name and contract number, owner's name, address, contact name and current 
email address, phone and fax numbers, dates of work performed (if applicable), brief 
project description, project construction value (or financing or operations and 
maintenance value if entity's role involved such services), description of work and 
percentage actually performed by such member entity, and project outcome or current 
status. If lengthy, the project description may be expanded in Volume 3, Section D of 
the QS, which wi l l  not be included in the 60-page l imit. Further, with respect to each 
project, include the initial contract price, final contract price (including the number and 
value of contract modifications and claims), explanation regarding the causes of 
contract value adjustments (whether upward or downward), initial contract completion 
date, final completion date, the number of time extensions sought and received and 
explanations regarding the causes of time extensions, and the nature of the contract 
compensation (i .e. lump sum, fixed price, cost plus, etc) . 

For projects l isted in response to clause (ii i) of Part B, Section 1 .6, also provide 
information on the lenders, finance raised and the finance structure. 

For projects/contracts listed for design firms that were traditional 
consultant/engineering services contracts (as opposed to, for example, design-build 
contracts), the information sought above shall be l imited only to the 
consultant/engineering services contract, rather than any ensuing construction contract 
where such entity had l imited or no involvement. 

For projects/contracts l isted for construction firms using the traditional design/bid/build 
delivery method, the information sought above shall be l imited only to the construction 
contract, rather than any design contract where such entity had l imited or no 
involvement. 

Proposers are requested to verify that contact information is correct, and are advised 
that if the contact information provided is not current, TxDOT may elect to exclude the 
experience represented by that project in determining the Proposer's qual ifications. For 
any entity identified in the QS for which experience and qual ifications have not been 
provided pursuant to Part B, Section 1 .6, the Proposer may, but is not required to, 
briefly describe their qualifications and experience in  performing the role that Proposer 
proposes to allocate to them. The description need not be lengthy or go into the level 
of detail sought in Part B. Section 1 .6. 

1.8 Key Personnel 

List the Proposer's key personnel for the Project (which must include those individuals 
identified in Part B, Volume 3, Section C). Describe the relevance of each individual's 
experience to their identified role in the Project and why that experience wi l l provide 
value to TxDOT should the Proposer become the Developer. 
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1.9 Legal Qualifications 

The following information regarding legal issues affecting the Proposer and its team 
members shal l  be submitted : 

1.9.1. Legal Issues 

Identify and explain any sign ificant anticipated legal issues which the Proposer must 
resolve in order to carry out the Project and its obligations under any CDA. 

1.9.2. Legal Liabil ities 

Provide a list and a brief description of al l instances during the last five years involving 
transportation projects in which the Proposer (or any other organization that is under 
common ownership with the Proposer), any equity member, or any Major Non-Equity 
Member was (i) determined, pursuant to a final determination in a court of law, 
arbitration proceeding or other dispute resolution proceeding, to be l iable for a material 
breach of contract or (i i) terminated for cause. For each instance, identify an owner's 
representative with a current phone and fax number (and e-mail address if available). 

1.9.3. Legal Proceedings 

Provide a l ist and a brief description ( including the resolution) of each arbitration, 
l itigation, dispute review board and other dispute resolution proceeding occurring during 
the last five years involving Proposer (or any other organization that is under common 
ownership with the Proposer), any equity member or any Major Non-Equity Member 
and involving an amount in excess of $500,000 related to performance in capital 
transportation projects with a contract value in excess of $25 mil l ion. 

Include a simi lar l ist for al l projects included in the response to Part B. Section 1 .6. 
regardless of whether the dispute occurred during the past five years or involved the 
same organization that is on the Proposer's team. For each instance, identify an 
owner's representative with a current phone and fax number (and e-mail address if 
available). 

With respect to the information solicited in Part B, Section 1. 9.1, 1. 9.2 and 1. 9.3, failure 
to provide this information conditional or qualified submissions (i.e./ "to our 
knowledge'; "to the extent of available information'; ''such information is not readily 
available'; ''such information is not maintained in the manner requested'� etc.) to 
requests or questions posect incomplete or inaccurate submissions or non-responsive 
submissions/ or failure to provide information enabling TxDOT to contact owner 
representatives ma½ in the sole discretion of TxD07; lead to a lower evaluation score 
and/or a ''fail" rating for the team or disqualification from the procurement process. 
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2. Conceptual Project Development Plan 

The Proposer's conceptual plan for development of the improvements and operation 
and maintenance of the Project, including both Segment 1 and the Pre-Development 
Segments, shal l be submitted, including : 

2.1 General Approach to Concession Work 

A description of the Proposer's conceptual plan to develop, design, construct, finance, 
operate and maintain Segment 1, including a discussion of life cycle cost analysis for 
alternatives, commitment of resources, and the use of subcontractors and suppl iers. 
The description should include : 

(a) A synopsis of the Proposer's general approach to advancing Project 
Development for Segment 1 .  

(b) Conceptual development and implementation schedule based upon 
current levels of information, including close of finance, start of construction, substantial 
completion, revenue service, final acceptance, project phasing (as applicable) and other 
major milestones. 

(c) An overview of the Proposer's approach to the management of 
development, design, construction, operation and maintenance, including qual ity 
control/quality assurance. 

(d) An overview of the Proposer's approach to expeditiously resolve disputes 
within its team organization and between itself and the Project owner, including 
successful techniques in partnering and avoiding and mitigating disputes before they 
become significant and disruptive. 

(e) Approach for other key Project functions for Segment 1, including safety, 
traffic management, permit procurement, util ity relocation, right-of-way acquisition, and 
adjustment services, environmental protection, connecting facil ities, ITS capabilities and 
public relations; 

(f) Identify key areas of risk relating to developing Segment 1 and discuss 
methods to mitigate and appropriately al locate and manage risk for Segment 1 ;  

(g) A discussion of options and strategies for financing Segment 1 and the 
key financial issues for the Concession work; and 

(h) Description of key assumptions. 
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2.2 General Approach to Pre-Development Work 

A synopsis of Proposer's plan to undertake activities under the CDA for the Pre­
Development Segments leading to expedited and cost-effective delivery of the entire 
Project that maximizes TxDOT's objectives. The synopsis should include sufficient 
details in order to al low TxDOT to determine : 

(a) The proposed conceptual approach for the pre-development activities 
under the CDA; 

(b) The proposed approach to addressing financial feasibil ity of the Pre-
Development Segments; 

(c) The actions required to ensure expedited Project delivery under the CDA 
for the Pre-Development Segments; 

(d) The major chal lenges and risks relating to completing the activities 
identified and strategies to mitigate these challenges and risks; and 

(e) Description of key assumptions. 

2.3 Integration of Resources and Scheduling 

A synopsis of the proposed approach to integrating work under the CDA for Segment 1 
and the Pre-Development Segments into a single effort. The synopsis should describe 
the Proposer's approach to integrating management and technical resources and 
schedule activities in a way that advances al l  elements of the Project in a timely and 
efficient manner. The synopsis should demonstrate an understanding of the time 
durations needed for individual activities and the interrelationships between those 
activities. 

2.4 Relationships, Roles and Responsibilities 

The Proposer's view of the roles and responsibil ities of TxDOT, the Proposer and third 
parties in connection with the Project (in terms of al location of work, facil ity 
implementation/delivery, and long-term operations and maintenance) must be stated. 
Describe the anticipated TxDOT/Developer relationship and the nature of TxDOT 
participation sought by the Proposer in connection with Project development under both 
the Concession Opportunity and the Pre-Development Opportunity and how it varies, if 
at al l, from the relationship established in the programmatic documents referenced in 
Volume 1, Sections 2.9 . 1  (programmatic technical requirements (Book 28)) and 2 .12.2 
(programmatic CDA term sheet). .  The Proposer may wish, but is not required, to 
address some or al l  of the following areas: 

• Environmental Clearance and Planning (including a description of the process for 
obtaining any new or modified environmental approvals, should they be needed, and 
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ensuring compliance with Title 43, Texas Administrative Code, secs. 27.3(h) and (i)) 

• Environmental permitting and mitigation; 

• Design and engineering; 

• Geotechnical, util ity and hazardous materials investigations; 

• Util ity relocations; 

• Right-of-way engineering and acquisition; 

• Feasibility studies; 

• Construction, sequence of construction, traffic control plan and project incentives 
and disincentives; 

• Design and construction qual ity control/quality assurance; 

• Project enhancements and aesthetics; 

• Community involvement; 

• Local government interaction; 

• Facility warranties, maintenance and preservation, handback procedures; 

• Operations and maintenance; 

• Capital improvements; 

• Project financing; 

• Tol l  collections, ITS, and system interoperabil ity; and 

• Any other role or area not described above that the Proposer believes is key to 
successful Project development. 

2.5 Availability of Resources 

Describe the Proposer's approach to ensuring that adequate materials, equipment, and 
qualified personnel resources are available to the Proposer which it can and will commit 
to development of the Project. Discuss the current backlog of each Proposer and team 
member and its capacity to perform the work. 

2.6 Opposition 

Describe recommended approach to dealing with anticipated Project opponents, if any, 
and addressing identified social, economic and environmental impacts. 

2.7 Potentially Competing Facilities and Projects 

Identify any potentially competing facil ities and projects and recommended approach to 
deal with such facil ities and projects. 
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VOLUME 2 

Volume 2 of the QS shall contain the fol lowing : 

Section A. Financial Statements and Credit Ratings 

Financial statements for the Proposer and equity members of Proposer for the three 
most recent completed fiscal years must be provided to demonstrate financial capabil ity 
of the Proposer. 

Financial Statement information must include : 

i .  Opinion Letter (Auditor's Report) 

i i .  Balance Sheet 

i i i .  Income Statement 

iv. Statement of Changes in Cash Flow 

v. Footnotes aud ited by a certified public accountant in accordance 
with generally accepted accounting principles (GAAP). 

In addition, Financial Statements must meet the fol lowing requirements: 

a .  GAAP: Financial Statements must be prepared in accordance with U.S. Generally 
Accepted Accounting Principles (U.S. GAAP). If financial statements are prepared 
in accordance with principles other than U.S. GAAP, a letter must be provided 
from a certified public accountant discussing the areas of the financial 
statements that would be affected by a conversion to U.S. GAAP. 

b. U.S. Dollars: Financial statements must be provided in U.S. dollars. If 
financial statements are not avai lable in U.S. dollars, the Proposer must include 
summaries of the Income Statements and Balance Sheets for the applicable time 
periods converted to U.S. dol lars by a certified public accountant. 

c. Audited : Financia l Statements must be aud ited by an independent party 
qualified to render audit opinions (e.g. a Certified Public Accountant). If audited 
financials are not available for an equity owner, the QS shal l  include unaud ited 
financial statements for such member, certified as true, correct and accurate by 
the chief financial officer or treasurer of the entity. 

d. English : Financial Statement information must be prepared in English. If 
aud ited financia l statements are prepared in a language other than English, 
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translations of all financial statement information must be provided with the 
original financial statement information. 

e. Newly Formed Entity: If the Proposer is a newly formed entity and does not 
have independent financial statements, financial statements for the equity 
owners shall be provided (and the Proposer shall expressly state that the 
Proposer is a newly formed entity and does not have independent financial 
statements). 

f. Guarantor Letter of Support: If Financial Statements of a parent company or 
affiliate company (''Guarantor'1 are provided to demonstrate financial capability 
of the Proposer or equity members of the Proposer, an appropriate letter from 
the Guarantor must be provided confirming that it will financially support all the 
obligations of the Proposer or equity member of the Proposer with respect to the 
Project. Proposers shall note that TxDOT may, in its discretion based upon the 
review of the information provided, specify that an acceptable Guarantor is 
required as a condition of shortlisting . 

g .  SEC Filings: If the team or any other entity for whom financial information is 
submitted hereby files reports with the Securities and Exchange Commission, 
then such financial statements shall be provided through a copy of their annual 
report on Form l0K. For all subsequent quarters, provide a copy of any report 
filed on Form l0Q or Form 8-K which has been filed since the latest filed l0K. 

h. Confidentiality: The Proposer shall identify any information which it believes is 
entitled to confidentiality under Section 223.204 of the Code and the Act, by 
placing the word "confidential" on each page as described in Part A, Section 6. 

i .  Credit Ratings: Appropriate credit ratings must be suppl ied for each Proposer, 
equity member, and Guarantor to the extent such entities have credit ratings. If 
no credit ratings exist, include a statement specifying that no credit ratings exist 
for that entity. 

Section B. Material Changes in Financial Condition 

Information regarding any material changes in financial condition for Proposer, each 
equity owner, and Guarantor for the past three years and anticipated for the next 
reporting period . If no material change has occurred and none is pending, the 
Proposer, equity owner, or Guarantor as applicable, shal l provide a letter from its chief 
financial officer or treasurer so certifying . 

Set forth below is a representative l ist of events intended to provide examples of what 
TxDOT considers a material change in financial condition. This l ist is intended to be 
indicative only. 
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At the discretion of TxDOT, any fai lure to disclose a prior or pending material change 
may result in disqualification from further participation in the selection process. In 
instances where a material change has occurred, or is anticipated, the affected entity 
shall provide a statement describing each material change in detail, the l ikelihood that 
the developments will continue during the period of performance of the Project 
development, and the projected ful l extent of the changes l ikely to be experienced in 
the periods ahead. Estimates of the impact on revenues, expenses and the change in 
equity wil l be provided separately for each material change as certified by the CFO or 
treasurer. References to the notes in the financial statements are not sufficient to 
address the requirement to discuss the impact of material changes. 

Where a material change wi l l have a negative financial impact, the affected entity shal l  
also provide a discussion of measures that would be undertaken to insulate the Project 
from any recent material changes, and those currently in progress or reasonably 
anticipated in the future. If the financial statements indicate that expenses and losses 
exceed income in each of the 3 completed fiscal years (even if there has not been a 
material change), the affected entity shall provide a discussion of measures that wi l l be 
undertaken to make the entity profitable in the future and an estimate of when the 
entity wi l l  be profitable. 

List of Representative Material Changes 

o An event of default or bankruptcy involving the affected entity, a related 
business unit within the same corporation, or the parent corporation of 
the affected entity; 

o A change in tangible net worth of 10% of shareholder equity; 

o A sale, merger or acquisition exceeding 10% of the value of shareholder 
equity prior to the sale, merger or acquisition which in any way involves 
the affected entity, a related business unit, or parent corporation of the 
affected entity; 

o A change in credit rating for the affected entity, a related business unit, or 
parent corporation of the affected entity; 

o Inabi l ity to meet conditions of loan or debt covenants by the affected 
entity, a related business unit or parent corporation of the affected entity 
which has required or will require a waiver or modification of agreed 
financial ratios, coverage factors or other loan stipulations, or additional 
credit support from shareholders or other third parties; 

o In the current and three most recent completed fiscal years, the affected 
entity, a related business unit in the same corporation, or the parent 
corporation of the affected entity either: (i) incurs a net operating loss; 
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(ii) sustains charges exceeding 5% of the then shareholder equity due to 
claims, changes in accounting, write-offs or business restructuring; or 
(iii) implements a restructuring/reduction in labor force exceeding 200 
positions or involves the disposition of assets exceeding 10% of the then 
shareholder equity; 

o Other events known to the affected entity, a related business unit or 
parent corporation of the affected entity which represents a material 
change in financial condition over the past three years or may be pending 
for the next reporting period. 

Section C. Off-balance Sheet Liabilities 

A letter from the chief financial officer or treasurer of the entity or the certified public 
accountant for each entity for which financial information is submitted, identifying all off 
balance sheet liabil ities. 

Package the information separately for each separate entity with a cover sheet 
identifying the name of the organization and its role in the Proposer's organization (i .e. , 
equity member, lead design firm, subcontractor, etc.) . 
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VOLUME 3 

Volume 3 of the QS shal l  contain the fol lowing : 

Section A. Forms B and C 

Executed originals of Form B and Form C for the Proposer, each equity member of 
Proposer, each Guarantor and each Major Non-Equity Member. Proposers are 
advised that Form B may be released to the public and media. 

Section B. Surety Letter 

Evidence from a surety or an insurance company indicating that the Proposer is capable 
of obtaining a Performance Bond and Payment Bond in  an amount of at least $250 
mil l ion. Alternatively, the QS may include evidence from a bank ind icating that the 
Proposer is capable of obtaining a standby letter of credit in  the amount of at least $250 
mil lion . The evidence shal l take the form of a letter from a surety/insurance company 
or bank, as applicable, ind icating that such capacity exists for the Proposer or the team 
member with the primary responsibil ity for construction. Letters indicating "unlimited" 
bonding capabil ity or letter of credit capacity are not acceptable. 

The surety/insu rance company or bank providing such letter must be rated in one of 
the two top categories by two nationally recogn ized rating agencies or at least A- (A 
minus) or better or Class VIII or better by "AM Best Company," and must indicate the 
relevant rating in the letter. The letter must specifical ly state that the surety/insurance 
company or bank, as appl icable, has read this RFQ and eval uated the Proposer's 
backlog and work-in-progress in determining its bonding or letter of credit capacity. In 
instances where the response to Part B. Volume 2. Section B contains descriptions of 
proposed or anticipated changes in  the financial condition of the Proposer or any other 
entity for which financial information is submitted as required hereby for the next 
reporting period, a certification that the surety's/bank's analysis specifically incorporates 
a review of the factors surrounding such changes and identifying any special conditions 
which may be imposed before issuance of surety bonds or a letter of credit for the 
Project. 

If a Proposer or team member responsible for construction, as applicable, is a joint 
venture, partnership, l imited liabil ity company or other association, separate letters for 
one or more of the individual equity participants of the Proposer or team responsible for 
construction, as applicable, are acceptable, as is a single letter covering al l  equity 
participants. 

TxDOT has not yet determined the specific amount or form of security that it wil l 
require for the Project. Proposers are advised that the RFP may require payment, 
performance and/or guaranty amounts in excess of the $250 mil lion amount referenced 
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above. TxDOT shal l del i neate such requirements, which wi l l be consistent with 
applicable law, in the RFP. 

Section C. Personnel Qualifications 

Separate resumes for the fol lowing key personnel and management staff: 

i .  Proposed project manager; 

i i .  Proposed deputy project managers responsible for: 

(a) Concession Work; 
(b) Pre-Development Work; 

i i i .  Proposed lead individual from each equ ity team member; 

iv. Proposed lead individual from each Major Non-Equity Member; 

v. Any other key members of the Proposer's management team; and 

vi. Any other individuals that the Proposer wishes to identify at this 
time (Proposers are encouraged to identify and submit resumes for 
those individuals that wil l  perform key functions described in the 
Proposer's Conceptual Development Plan) . 

Proposer shal l include three references for each of the project manager and the deputy 
project manager(s) and one reference for each of the other individuals identified above. 
References shall be previous owners or clients with whom the individuals have worked 
within the past five years and shall include the name, position, company or agency and 
current addresses and phone and fax numbers. 

Proposer shall include an express, written commitment that the individuals designated 
in the QS for the positions or roles described in clauses (i)-(vi) of this Part B. Section C 
shall be available to serve the role so identified in connection with the Project. While 
TxDOT recognizes personnel availabil ity and schedul ing issues impact the Proposers, 
Proposers are urged only to identify and proffer personnel that they believe wil l  be 
available for, and intend to assign to work on, the Project for the positions identified. 
Procedures concerning changes of such personnel wil l be set forth in the RFP; however, 
requests to implement such changes will be reviewed very carefully by TxDOT and shall 
be subject to prior TxDOT approval .  Fai lure to obtain TxDOT approval for such changes 
may result in disqualification of the Proposer by TxDOT. 

Section D. Project Descriptions 

Volume 3 of the QS may include the project descriptions identified in  Part B. Volume 1. 

Section 1 .6. 
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PART C. EXHIBITS AND FORMS 
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EXHIBIT A 

LIST OF PROJECT DOCUMENTS 

1 .  Commission Minute Order Approving Procurement for Project; 

2 .  Environmental Document for Segment 4; 

3 .  Level I Traffic and Revenue Analysis for IH-820/SH-183/IH-35W (PBS&J, 2006); 

4. IH 820/SH 183 Traffic Data Collection Project (Wilbur Smith Associates, 2005); 

5. Regional Transportation Council (''RTC'') Managed Lane Policies; 

6. Project Preliminary Design Information; ; 

7. Project Prel iminary Construction Cost Estimates; 

8. Geotechnical  Information; 

9. SUE Reports; 

10. Memoranda of Understanding Between TxDOT and the North Texas Tol lway 
Authority (''NTTA) : 

• Amended and Restated Memorandum of Understanding(CDA Projects and 
TxDOT Tol l  Projects Procurements) (October 25, 2006); 

• Memorandum of Understanding between TxDOT and NTTA Regarding 
Cooperative Planning and Development of Toll Roads (October 25, 2006) ; and 

1 1 .  Raytheon CDA. 
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FORM A 

TRANSMITTAL LETTER 

PROPOSER: ------------------

QS Date: [Insert Date] 

Texas Department of Transportation 
125 East 1 1th Street, Fifth Floor 

Austin, Texas 78701 

Attn : Mr. Phil Russell, P.E. 

The undersigned (''Proposer'') submits this proposal and qual ification submittal (this 
"QS'') in response to that certain Request for Qualifications dated as of December 8, 
2006 (as amended, the "RFQ''), issued by the Texas Department of Transportation 
(''TxDOT'') to develop, design, construct, finance, operate and maintain tol led managed 
lanes and related facil ities within the North Tarrant Express, as described in the RFQ. 
Initial ly capital ized terms not otherwise defined herein shall have the meanings set forth 
in the RFQ. 

Enclosed, and by this reference incorporated herein and made a part of this QS, are the 
following : 

Volume 1 :  Transmittal Letter (this Form A), Executive Summary, Confidential 
Information List, Entity Qual ifications, Legal Qual ifications, 
Conceptual Project Development Plan; 

Volume 2 :  Financial Qualifications; and 

Volume 3 :  Forms B and C, Surety Letter, Personnel Qual ifications, Project 
Descriptions. 

Proposer acknowledges receipt; understanding and ful l  consideration of all materials 
posted on the Website (http://www.dot.state.tx.us) as set forth in Part A. Section 3 .6, 
.:.and the following addenda and sets of questions and answers to the RFQ: 

[Proposer to l ist any addenda to this RFQ and sets of questions and 
answers by dates and numbers prior to executing Form A.] 

Proposer represents and warrants that it has read the RFQ and agrees to abide by the 
contents and terms of the RFQ and the QS. 

Proposer understands that TxDOT is not bound to short-l ist any Proposer and may 
reject each QS TxDOT may receive. 

Texas Department of Transportation 
RFQ 
North Tarrant Express 

Page 4 PART C 
Form A 

http://www.dot.state.tx.us


Proposer further understands that al l  costs and expenses incurred by it in preparing this 
QS and participating in the Project procurement process will be borne solely by the 
Proposer, except, to the extent of any payment made by TxDOT for work product 
fol lowing short-l isting, as described in Part A, Section 3 .3 of the RFQ. 

Proposer agrees that TxDOT wil l  not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this QS. 

This QS shall be governed by and construed in al l  respects according to the laws of the 
State of Texas. 

Proposer's business address : 

(No.) (Street) (Floor or Suite) 

(City) (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization :  

[insett appropriate signature block from following pages] 
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1. Sample signature block for corporation or limited liability company: 

[Insert Proposer's name] 

By: 

Print Name: 

Title : 

2 .  Sample signature block for partnership or joint venture : 

[Insert Proposer's name] 

By: [Insert general partner's or member's name] 

By: 

Print Name: 

Title: 

[Add signatures of additional general partners or members as approprite] 

3. Sample signature block for attorney in fact: 

[Insert Proposer's name] 

By: 

Print Name: 
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Form B 

INFORMATION REGARDING 
PROPOSER, EQUITY MEMBERS AND MAJOR NON-EQUITY MEMBERS 

{for Public Release) 

Name of Proposer: 

Name of Firm: 

Year Established : _________ Individual Contact: 

Individual's Title: _____________ 

Federal Tax ID No. (if applicable): ______ Telephone No. :  _______ 

North American Industry Classification Code: _______Fax No. :  _________ 

Name of Official Representative (if applicable): _________________ 

Business Organization (check one) : 

D Corporation (If yes, then indicate the State and Year of Incorporation.)  
D Partnership (If yes, complete Sections A-C and the Certification form (FORM B) for each 

member.) 
D Joint Venture (If yes, complete Sections A-C and the Certification form (FORM B) for each 

member.) 
D Limited Liability Company (If yes, complete Sections A-C and the Certification form (FORM B) for 

each member.) 
D Other (describe) 

A. Business Name: 
B. Business Address: 

Headquarters : ___________________________ 
Office Performing Work: 
Contact Telephone Number: 

C. If the entity is a Joint Venture, Partnership or Limited Liabil ity Company, indicate the name and 
role of each member firm in the space below. Complete a separate Information form (FORM A) 
for each member firm and attach it to the QS. Also indicate the name and role of each other 
financially liable party and attach a separate form. 

Name of Firm 
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Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm's Official 
Representative : 

By: ------------- Print Name: ___________ 

Title: _______________ Date: _____________ 

[Please make additional copies of this form as needed.] 
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Form C 

CERTIFICATION 

Proposer: __________________________ 

Name of Firm: 

1 .  Has the firm or  any affi l iate* or any current officer thereof, been indicted or 
convicted of bid ( i .e., fraud, bribery, collusion, conspiracy, antitrust, etc.) or 
other contract related crimes or violations or any other felony or serious 
misdemeanor within the past five years? 

D Yes 0 No 

If yes, please explain :  

2. Has the firm or any affil iate* sought protection under any provision of any 
bankruptcy act within the past ten years? 

D Yes 0 No 

If yes, please explain :  

3 .  Has the firm or any affil iate* been disqual ified, removed, debarred or suspended 
from performing work for the federal government, any state or local government, 
or any foreign governmental entity within the past ten years? 

D Yes 0 No 

If yes, please explain :  

4. Has the firm or any affi l iate* been found liable in a civil suit or found guilty in a 
criminal action for making any false claim or other material misrepresentation to 
a public entity within the past ten years? 

D Yes 0 No 

If yes, as to each such inquiry, state the name of the public agency, the date of 
the inquiry, the grounds on which the public agency based the inquiry, and the 
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result of the inquiry. 

5. Has any construction project within the past ten years performed or managed by 
the firm or, to the knowledge of the undersigned, by any affi liate* involved 
repeated or multiple fai lures to comply with safety rules, regulations, or 
requirements? 

D Yes 0 No 

If yes, please identify the team members and the projects, provide an 
explanation of the circumstances, and provide owner contact information 
including telephone numbers. 

6. Has the firm or any affi liate* been found, adjudicated or determined by any 
federal or state court or agency (including the Equal Employment Opportun ity 
Commission, the Office of Federal Contract Compliance Programs and any 
applicable Texas governmental agency) to have violated any laws or Executive 
Orders relating to employment discrimination or affirmative action within the past 
ten years, including Title VII of the Civil Rights Act of 1964, as amended 
(42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); 
and any applicable or similar Texas law? 

D Yes 0 No 

If yes, please explain : 

7. Has the firm or any affi l iate* been found, adjudicated, or determined by any 
state court, state admin istrative agency, including the Texas Department of 
Labor (or its equivalent), federal court or federal agency, to have violated or 
fai led to comply with any law or regulation of the United States or any state 
within the past ten years governing prevai l ing wages (including payment for 
health and welfare, pension, vacation, travel time, subsistence, apprenticeship or 
other training, or other fringe benefits) or overtime compensation? 

D Yes 

If yes, please explain :  
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8. With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this form, is any proceeding, claim, matter, suit, 
indictment, etc. currently pending against the firm that could result in the firm 
being found liable, gui lty or in violation of the matters referenced in Questions 1-
7 above and/or subject to debarment, suspension, removal or disqual ification by 
the federal government, any state or local government, or any foreign 
governmental entity? 

D Yes 0 No 

If yes, please explain and provide the information requested as to such similar 
items set forth in Questions 1-7 above. 

lhe term "Affiliates" includes parent companies, subsidiary companies, and partners in the 
reporting entity, and other financially l iable parties for that entity. 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am 
the firm's Official Representative: 

By: ----------
Print Name: _______ 
ntle: __________ 
Date : __________ 
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