Texas

Department

of Transportiation

CAPITAL MAINTENANCE CONTRACT TERM SHEET

This document provides background information and summarizes certain major terms of the
Capital Maintenance Contract (“CMC”) for maintaining (“Project”), which may
be entered into by the Texas Department of Transportation (“TxDOT”), and a firm (“DB
Contractor”). The DB Contractor will be the same entity as the DB Contractor under the Design-
Build Contract (“DBC”) for the Project.

This document is intended as a general description of certain anticipated major terms of the CMC,
which is comprised of the Capital Maintenance Agreement (“CMA”), the CMA General Conditions
Items 1-8 (the “CMA General Conditions”) and all exhibits and incorporated documents, as further
described below. Capitalized terms used and not defined herein have the meanings set forth in
the CMA General Conditions. The terms described in this term sheet are subject to revision by
TxDOT in its sole discretion, and this document is not a restatement or interpretation of the CMC
requirements. Further, there are numerous details, exceptions and qualifications associated with
the anticipated provisions described below that can only be ascertained by reviewing the CMC
itself.
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CONTRACT FRAMEWORK

Commencement of
CMC and
Maintenance Terms

The CMC provides for a five year Initial Maintenance Term
(commencing at Final Acceptance), and TxDOT will also have the option
to implement two subsequent five year Maintenance Terms, up to a
maximum period of 15 years. TxDOT has the right to terminate the
CMC, without financial penalty, at the conclusion of the first year of the
Initial Maintenance Term, by providing the DB Contractor with 180 days’
notice of such termination. The DBC includes a one-year general
warranty (materials and workmanship) concurrent with the CMC for all
Elements of the Work. The CMC is executed at the same time as the
DBC.

TxDOT must provide at least 180 days’ notice to the DB Contractor prior
to the commencement of each of the second and third Maintenance
Terms if TxDOT wishes to implement the subsequent Maintenance
Term or the CMC will terminate at the end of the then-current
Maintenance Term and the parties will have no liability to one another
under the CMC.

CMC Documents
and Order of
Precedence

Portions of the DBC are referenced in the CMC Documents and define
requirements for Renewal Work, including the quality assurance and
quality control requirements for design and construction work.

The CMC Documents and order of precedence are as follows:

* Amendments and Change Orders to the CMC (except for
amendments to the CMA Specification Item 9 (the “CMA
Specification”));

=  CMA and all exhibits and amendments;
=  CMA General Conditions;
= Portions of the DBC included by reference;

= Change Orders to the CMA Specification and all attachments
thereto;

» The CMA Specification and all attachments thereto;

= Portions of the Design-Build Specifications from the DBC
included by reference; and

* Proposal commitments exceeding requirements of other CMC
Documents.

The Reference Information Documents (RIDs) are described in the
CMC. The RIDs were provided for informational purposes only and
are not CMC Documents. DB Contractor is not entitled to rely on the
RIDs.
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Contractual Entity
Undertaking
Maintenance

Although the DB Contractor may subcontract some or all of the
Maintenance Services to a Maintenance Provider meeting specified
requirements, the entity contractually responsible for maintenance
under the CMC is the same entity as the DB Contractor under the DBC.

MAINTENANCE SCOPE, LIMITS, AND RESPONSIBILITIES

Scope of
Maintenance
Services

The Maintenance Services include the following elements (Maintained
Elements):

= Embankment and cut slopes;
» Drainage facilities;
= Pavement and shoulders; and

=  Structures.

Services to be
Provided by Others

The following services are to be provided by TxDOT or third parties:

= Maintenance of all elements that are not Maintained Elements
such as signs, ITS, lighting, and guardrail;

= Maintenance of pump stations;

= Maintenance of items embedded or attached to pavement such
as markings and delineators, unless the need to maintain or
replace such items is caused by defects in the Maintained
Elements;

»= Sweeping, mowing, amenity, snow, and ice control;

» |ncident response, safety patrol, and clearance of debris from
the roadway; and

» Acting as the primary point of contact with the public.

Maintenance Limits

The DB Contractor is required to maintain the Project within the
Maintenance Limits. The extent of Maintenance Limits is subject to
update by the DB Contractor to be consistent with the Final Design and
must be included in the Maintenance Management Plan (MMP).

MANAGEMENT PLAN, PERSONNEL, AND RECORDS MANAGEMENT

Maintenance
Management Plan
(MMP)

No later than 120 days before the scheduled Initial Maintenance Term
Commencement Date, the DB Contractor must prepare and submit for
approval the MMP governing the Maintenance Services to be performed
after Final Acceptance. The MMP must conform to a TxDOT-provided
template (set forth in the CMC). The MMP must be updated annually
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and submitted for approval 60 days before each anniversary of the Initial
Maintenance Term Commencement Date.

Quality Assurance
and Quality Control

As part of the MMP, the DB Contractor must prepare and submit a
Maintenance Quality Management Plan. Maintenance Services quality
control and quality assurance, including inspections, testing to meet
performance requirements, materials testing, and verification of the
completeness and accuracy of all maintenance records, is the
responsibility of the DB Contractor’s Maintenance Quality Manager. All
materials and workmanship used in performance of the Maintenance
Services is subject to oversight, inspection, and owner verification
testing by TxDOT.

Employment of
PSQAF and IQF

Where the Maintenance Services require design and construction work,
the requirements of the DB General Conditions and Design-Build
Specifications in the DBC apply. TXDOT may, at its sole discretion,
require the DB Contractor to employ a Professional Services Quality
Assurance Firm (PSQAF) or Independent Quality Firm (IQF) fulfilling the
requirements of the DB General Conditions and Design-Build
Specifications in the DBC.

Records and
Documentation
Including
Maintenance
Management
System

The DB Contractor must maintain all records and documents in
accordance with the Texas State Records Retention Schedule. Records
must include asset inventory, description, installation date and repair
history, the date and time of identification of Defects and their repair and
the date and time of inspections. The DB Contractor must implement
and make available to TxDOT (using real time dedicated access for
TxDOT employees) a Maintenance Management System (MMS) to
record all Maintenance Records. Records stored in the MMS must be
updated within specified periods.

Maintenance
Personnel

The Maintenance Manager must attend all inspections and quarterly
meetings and be available whenever any Renewal Work is undertaken.
The Maintenance Manager must be available to respond to TxDOT or
TxDOT’s Authorized Representatives. The Maintenance Manager has
full responsibility for implementing the maintenance obligations and
causing the Maintenance Services to be performed in accordance with
the CMC Documents. The DB Contractor must designate one or more
field representative(s) who have on-site field and office authority to
represent and act for the DB Contractor. A field representative must be
present on the job site at all times while Maintenance Services are in
progress.

Subject to TxDOT’s approval, the DB Contractor may replace the
Maintenance Manager given 30 days’ advance notice.

Other personnel for whom qualifications, experience and duties are
defined within the CMC are:
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» Maintenance Safety Manager; and

» Maintenance Quality Manager.

PERFORMANCE REQUIREMENTS AND INSPECTIONS

The DB Contractor must meet or exceed specified Performance
Requirements for the Maintained Elements throughout the Maintenance
Period, for example, requirements for pavement ride quality and rutting
must be achieved. The DB Contractor must mitigate Category 1 Defects
that have an immediate or imminent health or safety hazard, risk of
structural failure, damage to property, or damage to environment,
Performance including potholes and edge drop-offs, within 24 hours and provide a
Requirements permanent repair within three months. A longer defect repair period of
up to six months is provided to repair all other non-hazardous Defects.

At the end of the Maintenance Period, the DB Contractor must perform
the Maintenance Services so that every Defect, including any Defect
first identified within the final six months of the Maintenance Period, has
been permanently repaired before the end of the Maintenance Period.

The DB Contractor must perform and complete Renewal Work as
necessary to meet the Performance Requirements. DB Contractor shall
complete all Renewal Work:

Obligation to = Prior to the expiration of each Maintenance Term; or
Perform Renewal » |f the Capital Maintenance Contract is terminated for any reason
Work prior to the expiration of the applicable Maintenance Term, within

90 days after the effective date of termination.

All Renewal Work and permanent repair must address the root cause of
any Defect and must be sufficient to prevent recurrence of the Defect.

The DB Contractor must identify and record Defects through
inspections, notifications by TxDOT, and reports or complaints by third
parties. General inspections (drive-through of all parts of the Project)
which TxDOT may attend will be conducted at least monthly.

The DB Contractor will conduct certain specialist inspections for
drainage elements biennially.

Inspections and The DB Contractor must train its personnel to identify whether a Defect

Defects is to be classified as Category 1 (requiring hazard mitigation). TxDOT
may at any time notify the DB Contractor of the existence of Category 1
Defects.

TxDOT will conduct the routine biennial inspections of structures and
bridge class drainage Maintained Elements and the DB Contractor must
use these results supplemented by the other inspections to plan and
implement Maintenance Services to structures. TxDOT will conduct the
annual specialist pavement inspections and provide the results to the

Texas Department of Transportation Page 5 Request for Qualifications
[Project Name] Capital Maintenance Contract Term Sheet
[Date] Version 8.0 — May 2025



DB Contractor who will be responsible for analysis of the data and
identification of Defects. DB Contractor must promptly request joint
inspection for on-site verification of any disputed specialist inspections
results.

Discriminatory and
Non-Discriminatory
Maintenance
Changes

The DB Contractor will be entitled to compensation for increases in the
costs of Maintenance Services in the event of a Discriminatory Change.
Discriminatory Changes that TxDOT has directed DB Contractor to
perform are TxDOT-Directed Changes. The performance of the
Maintenance Services in accordance with a Non-Discriminatory Change
(which includes changes to standards, specifications, manuals and
guidelines) shall entitle DB Contractor to compensation only for
additional costs related to Renewal Work where TxDOT directs DB
Contractor to implement the Non-Discriminatory Change (or DB
Contractor is otherwise obligated by Law to implement such Non-
Discriminatory Change) prior to the date when DB Contractor performs
or is scheduled to perform Renewal Work (if any) on the affected
Maintained Element.

Maintenance
Services Report

For each quarterly period during the Maintenance Period, the DB
Contractor must submit to TxDOT a Maintenance Services Report
meeting specified requirements. The Maintenance Services Report is
submitted to TxDOT on or before the 10th day of the month following
the end of the quarterly period.

Transition Plan

At least 60 Days before the end of the Maintenance Period, or upon
termination of the CMC, the DB Contractor must prepare and implement
a Maintenance Transition Plan to the satisfaction of TxDOT.

PRICE, PAYMENTS,

INSURANCE AND SECURITY

Price and Payment

The Maintenance Price is paid in monthly installments. The
Maintenance Payments in any Maintenance Term year will be adjusted
based on the Engineering News Record Construction Cost Index, as
applicable under the CMC. The price adjustments will commence on the
Initial Maintenance Term Commencement Date and continue annually
thereafter.

No Capping or
Advancing
Payments [(except
as set forth below
under “Pavement
Renewal Work
Payment”)]

[Except for certain specified Pavement Renewal Work,] DB Contractor
will be paid according to the Maintenance Price schedule, and
scheduled payments will neither be increased or decreased based upon
the actual work performed during each payment period.
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[Pavement [DB Contractor may be entitled to receive Pavement Renewal Work
Renewal Work Payments for certain Pavement Renewal Work (Renewal Work required
Payment] for flexible pavement) that meets the requirements set forth in the CMC
Documents. The amount of the Pavement Renewal Work Payments
shall be based on the actual quantity of Pavement Renewal Work
performed, not to exceed in any year the Cumulative Maximum
Pavement Renewal Work Price set forth in the Proposal.]

TxDOT may withhold from any Maintenance Price payment in the event
of Nonconforming Work, including failure to perform repairs to Defects
within the specified time periods and the cost of TxDOT performing
certain temporary repairs of Defects. TxDOT may also withhold payment
for Liquidated Damages [Include the following if Lane Rental Charges
and/or Noncompliance Charges will be utilized: [, Lane Rental Charges
and Noncompliance Charges]. TxDOT is entitled to recover its costs
from the DB Contractor if TXDOT performs any obligations under the
CMC Documents that the DB Contractor has failed to perform.

Payment
Withholding

If the Maintenance Bonds expire without renewal or otherwise are no
longer in effect during the Maintenance Period, TxDOT shall deduct
10% of the amount owing from each payment to be made to the DB
Contractor for the Maintenance Services until (a) replacement
Maintenance Security is provided to TxDOT or (b) 60 days after the
warranty period.

Retainage

Payment TxDOT’s obligations to make any payments are subject to appropriation
Obligations by the Legislature.

The DB Contractor is responsible for maintaining insurance meeting
Insurance TxDOT standards. Insurance premiums (subject to TxDOT approval)
will be reimbursed by TxDOT as a pass-through.

The DB Contractor must provide and maintain Maintenance Security to
guarantee its performance of its obligations under the CMC.

The DB Contractor may provide either a letter of credit (“Maintenance
Letter of Credit”) or performance and payment bonds (“Maintenance
Bonds”), having a term equal to or greater than the then-current

Maintenance Maintenance Term.
Security Amounts . , , :
A Maintenance Letter of Credit must be in an amount calculated using

the same formula as the 5-year Maintenance Bonds.

5-year Maintenance Bonds must be for the sum of the five escalated
annual Maintenance Price payments for each year in the Maintenance
Term.
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After issuance by TxDOT of each of Maintenance NTP2 and
Maintenance NTP3 and no later than 14 days before expiration of the
then outstanding Maintenance Security, the DB Contractor shall deliver
(a) replacement Maintenance Security or (b) evidence of renewal, and
any necessary adjustment of the amount, of the then outstanding
Maintenance Security.

Maintenance
Security
Replacement

If the DB Contractor uses Maintenance Bonds and fails to timely replace
or renew them (and any required guaranty), TxDOT may draw down as
cash collateral on the current Maintenance Bonds:

= For the Second Maintenance Term the lesser of 20% of the

Failure to provide amount of the performance bond or a specified Maximum Draw-
Timely Down Amount.

Replacement of » For the Third Maintenance Term the lesser of 10% of the amount
Maintenance of the performance bond or 50% of the specified Maximum
Security Draw-Down Amount.

If the DB Contractor uses a Maintenance Letter of Credit and fails to
timely provide replacement or renewal Maintenance Security, TxDOT
shall have the right to draw down on the full face amount of the
Maintenance Letter of Credit as cash collateral.

One or more guarantees of the DB Contractor’s obligations from a
Guarantor(s) approved by TxDOT will be required if the DB Contractor
(i) identified a guarantor in its QS or Proposal or was required by TxDOT,
in its discretion, to include a guarantor during the procurement of the
Project, (ii) is a newly formed or limited liability entity, or (iii) fails to meet
certain net worth requirements.

Guaranty

CHANGE ORDERS AND RISK ALLOCATION

The DB Contractor is entitled to increased costs for work completed as
directed by TxDOT due to:

» A Force Majeure Event;

» Certain Damage to the Project caused by third parties and listed
perils;

Change Orders = TxDOT-Directed Changes;
= Discovery of Hazardous Materials within Project ROW;

= Certain Non-Discriminatory Changes, subject to the conditions
set forth in the CMA General Conditions; and

= Certain additional costs directly attributable to uncovering,
removing, and restoring the work.
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TxDOT may issue a unilateral Change Order with price adjustment to
be determined later or a Time and Materials Change Order for the
directed work.

Limitations on
Change Orders

Any increase in the Maintenance Price shall exclude:

= Costs caused by the acts, omissions, negligence, intentional
misconduct, or breach of applicable Law, contract, or
Governmental Approval by any DB Contractor-Related Entity;

» Costs to the extent that they are unnecessary or could
reasonably be avoided by the DB Contractor, including by re-
sequencing, reallocating or redeploying its forces to other
portions of the Maintenance Services, or to other activities
unrelated to the Maintenance Services; and

= Costs for remediation of any Nonconforming Work.

Traffic (ESAL) Risk

The DB Contractor is responsible for designing the pavement for all
traffic loads. TxDOT provides its estimates of truck traffic (ESALs) as a
Reference Information Document under the DBC which must be used
as a minimum for design purposes, but TxDOT does not warrant this
information. The DB Contractor is responsible for all maintenance of the
pavement to meet the performance requirements regardless of the
actual truck traffic loading during the Maintenance Period.

Government The DB Contractor is responsible for obtaining and complying with all
Approvals required Governmental Approvals.

The DB Contractor bears the risk of loss, damage, theft and vandalism
Risk of Loss to materials, parts, equipment, safety devices, components, tools,

supplies, and utilities.

Nonconforming
Work

TxDOT may oversee, inspect and test all materials and details of the
work and may require the DB Contractor to remedy and correct any
Nonconforming Work. Alternatively, TxDOT may remedy or cure
Nonconforming Work and deduct costs from the amounts due to the DB
Contractor.

BUSINESS RISKS

TxDOT may terminate for convenience at any time.

Termination In the event of a termination for convenience after the first year of the
Initial Maintenance Term, TxDOT must pay the DB Contractor amounts
owing for services performed through the termination date plus
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reasonable costs to terminate subcontracts not assigned to TxDOT and
other reasonable settlement costs.

If TXxDOT elects not to implement the second or third Maintenance Term,
it shall not be considered a termination for convenience and TxDOT
shall not incur any termination costs.

The DB Contractor must submit a Traffic Control Plan before
implementing any Lane Closure. TXxDOT has the right to refuse such
closure, for example if it would coincide with a closure already planned
by TxDOT or another entity. [Include if Lane Rental Charges provisions
are to be utilized: The DB Contractor agrees to pay TxDOT Lane Rental
Charges for Lane Closures in an amount that varies by time of day and
by number of lanes closed to encourage the DB Contractor to carry out
Maintenance Services at times that will be least disruptive. The DB
Contractor is excused from charges for matters outside of its control
such as Force Majeure Events.]

Traffic Control Plan
[and Lane Rental
Charges]

The Warranties require that the Maintenance Services and all design
and construction work performed in connection with such services must
meet all the CMC requirements, be free from Defects and fit for purpose.
The Warranty Period for Maintenance Services commences at the
conclusion of the Maintenance Period. The Warranties apply to all
CMC Warranties Maintenance Services for each Maintenance Term during which the
Maintenance Services were provided. All Warranties remain in effect
until one year after the conclusion of the final Maintenance Term. For
Maintained Elements repaired, replaced or corrected under the
Warranty, such Elements are warranted for a further period, not to
exceed two years after the expiration or termination of this CMC.

The CMC defines and provides for defaults and remedies. Examples of
default include failure to continuously and diligently perform the
Maintenance Services, failure to provide the required bonds or letter of
credit, failure to make payment when due to a Subcontractor or Supplier
[and the Persistent DB Contractor Default referred to under
Noncompliance Events].

Default

The CMC includes indemnities in favor of TxDOT and the State of

Indemnification
Texas.

DISPUTE RESOLUTION

Dispute Resolution | Informal resolution procedures are prerequisites and conditions to
resolution of Disputes under the Dispute Resolution Procedures set
forth in the CMC.

After the conclusion of the Informal Resolution Procedures, if the
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Dispute was not resolved to the Parties’ satisfaction: (a) the Parties may
mutually agree to initiate mediation, or (b) either Party may refer the
Dispute to the formal Dispute Resolution Procedures.

The formal Dispute Resolution Procedures include the contract claims
process established pursuant to Texas Transportation Code Section
201.112 and Title 43, Texas Administrative Code, Section 9.2.

The Dispute Resolution Procedures do not apply to certain Ineligible

Matters.
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