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SOUTHEAST CONNECTOR PROJECT 
CAPITAL MAINTENANCE CONTRACT TERM SHEET 

This document provides background information and summarizes certain major terms of the 
Capital Maintenance Contract (“CMC”) for maintaining the Southeast Connector Project 
(“Project”), which may be entered into by the Texas Department of Transportation (“TxDOT”), 
and a firm (“DB Contractor”). The DB Contractor will be the same entity as the DB Contractor 
under the Design-Build Contract (“DBC”) for the Project. 

This document is intended as a general description of certain anticipated major terms of the 
CMC, which is comprised of the Capital Maintenance Agreement (“CMA”), the CMA General 
Conditions Items 1-8 and all exhibits and incorporated documents, as further described below.  
The terms described in this term sheet are subject to revision by TxDOT in its sole discretion, 
and this document is not a restatement or interpretation of the CMC requirements. Further, 
there are numerous details, exceptions and qualifications associated with the anticipated 
provisions described below that can only be ascertained by reviewing the CMC itself. 
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CONTRACT FRAMEWORK 

Commencement of 
CMC and 
Maintenance Terms 

The CMC provides TxDOT the right to implement a five year Initial 
Maintenance Term (commencing at Final Acceptance) and TxDOT will 
also have the option to implement two subsequent five year 
Maintenance Terms up to a maximum period of 15 years. TxDOT has 
the right to terminate the CMC, without financial penalty, at the 
conclusion of the first year of the Initial Maintenance Term, by 
providing the DB Contractor with 180 days’ notice of such termination. 
The DBC includes a one-year general warranty (materials and 
workmanship) concurrent with the CMC for all Elements of the Work.  
The CMC is executed at the same time as the DBC. 
TxDOT must provide at least 180 days’ notice to the DB Contractor 
prior to the commencement of each of the second and third 
Maintenance Terms if TxDOT wishes to implement the subsequent 
Maintenance Term or the CMC will terminate at the end of the then-
current Maintenance Term and the parties will have no liability to one 
another under the CMC. 

CMC Documents 
and Order of 
Precedence 

Portions of the DBC are referenced in the CMC Documents and define 
requirements for Renewal Work, including the quality assurance and 
quality control requirements for design and construction work. 
The CMC Documents and order of precedence are as follows: 
 Amendments and Change Orders to the CMC (except for 

amendments to the CMA Specification);  
 CMA and all exhibits and amendments; 
 CMA General Conditions, Items 1-8 (the “CMA General 

Conditions”); 
 Portions of the DBC included by reference; 
 Change Orders to the CMA Specification and all attachments 

thereto; 
 The CMA Specification Item 9 (the “CMA Specification”) and all 

attachments thereto; 
 Portions of the Design-Build Specifications from the DBC 

included by reference; and 
 Proposal commitments exceeding requirements of other CMC 

Documents. 
The Reference Information Documents (RIDs) are listed in the 
CMC.  The DB Contractor may rely on the RIDs only to the extent 
expressly set forth in the CMC. 
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Contractual Entity 
Undertaking 
Maintenance 

Although the DB Contractor may subcontract some or all of the 
Maintenance Services to a Maintenance Firm meeting specified 
requirements, the entity contractually responsible for maintenance 
under the CMC is the same entity as the DB Contractor under the 
DBC. 

MAINTENANCE SCOPE, LIMITS, AND RESPONSIBILITIES 

Scope of 
Maintenance 
Services 

The Maintenance Services include the following elements (Maintained 
Elements): 
 Embankment and cut slopes; 
 Drainage facilities (except pump stations), catch basins, and 

ditches; 
 Pavement and shoulders; and 
 Structures. 

Services to be 
Provided by Others 

The following services are to be provided by TxDOT or third parties: 
 Maintenance of all elements that are not Maintained Elements 

such as signs, ITS, signals, lighting, and guardrail; 
 Maintenance of pump stations; 
 Maintenance of items embedded or attached to pavement such 

as markings and delineators, unless the need to maintain or 
replace such items is caused by defects in the Maintained 
Elements; 

 Sweeping, mowing, amenity, snow, and ice control; 
 Incident response, safety patrol, and clearance of debris from 

the roadway, embankments, slopes and structures; and 
 Acting as the primary point of contact with the public. 

Maintenance Limits 

The DB Contractor is required to maintain the Project within 
Maintenance Limits. The extent of Maintenance Limits is subject to 
update by the DB Contractor to be consistent with the Final Design 
and must be included in the Maintenance Management Plan. 

MANAGEMENT PLAN, PERSONNEL, AND RECORDS MANAGEMENT 

Maintenance 
Management Plan 
(“MMP”) 

No later than 120 days before the scheduled Initial Maintenance Term 
Commencement Date, the DB Contractor must prepare and submit for 
approval the MMP governing the Maintenance Services to be 
performed after Final Acceptance. The MMP must conform to a 
TxDOT-provided template (set forth in the CMC). The MMP must be 
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updated annually and submitted for approval 60 days before each 
anniversary of the Initial Maintenance Term Commencement Date. 

Quality Assurance 
and Quality Control 

As part of the MMP, the DB Contractor must prepare and submit a 
Maintenance Quality Management Plan. Maintenance Services quality 
control and quality assurance, including inspections, testing to meet 
performance requirements, materials testing, and verification of the 
completeness and accuracy of all maintenance records, is the 
responsibility of the DB Contractor’s Maintenance Quality Manager. All 
materials and workmanship used in performance of the Maintenance 
Services is subject to oversight, inspection, and owner verification 
testing by TxDOT. 

Employment of 
PSQAF and IQF 

Where the Maintenance Services require design and construction 
work, the requirements of the DBA General Conditions and Design-
Build Specifications in the DBC apply. TxDOT may, at its sole 
discretion, require the DB Contractor to employ a Professional 
Services Quality Assurance Firm (“PSQAF”) or Independent Quality 
Firm (“IQF”) fulfilling the requirements of the DBA General Conditions 
and Design-Build Specifications in the Contract Documents. 

Records and 
Documentation 
Including 
Maintenance 
Management 
System 

The DB Contractor must maintain all records and documents in 
accordance with the Texas State Records Retention Schedule. 
Records must include asset inventory, description, installation date 
and repair history, the date and time of identification of Defects and 
their repair and the date and time of inspections. The DB Contractor 
must implement and make available to TxDOT (using real time 
dedicated access for TxDOT employees) a Maintenance Management 
System (“MMS”) to record all Maintenance Records. Records stored in 
the MMS must be updated within specified periods.  All records 
required to be maintained must be compatible with TxDOT’s systems 
and permit reporting in accordance with TxDOT’s specified reporting 
format. 

Maintenance 
Personnel 

The Maintenance Manager must attend all inspections and quarterly 
meetings and be available whenever any Renewal Work is 
undertaken. The Maintenance Manager must be available to respond 
to TxDOT or TxDOT’s Authorized Representatives. The Maintenance 
Manager has full responsibility for implementing the maintenance 
obligations and causing the Maintenance Services to be performed in 
accordance with the CMC Documents. The DB Contractor must 
designate one or more field representative(s) who have on-site field 
and office authority to represent and act for the DB Contractor. A field 
representative must be present on the job site at all times while 
Maintenance Services are in progress. 
Subject to TxDOT’s approval, the DB Contractor may replace the 
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Maintenance Manager given 30 days’ advance notice.  
Other personnel for whom qualifications, experience and duties are 
defined within the CMC are: 
 Maintenance Safety Manager; and 
 Maintenance Quality Manager. 

PERFORMANCE REQUIREMENTS, MAINTENANCE STANDARDS, AND INSPECTIONS 

Performance 
Requirements 

The DB Contractor must meet or exceed specified Performance 
Requirements for the Maintained Elements throughout the 
Maintenance Period, for example targets for pavement ride quality and 
rutting must be achieved. The DB Contractor must mitigate Category 1 
Defects that have an immediate or imminent health or safety hazard, 
risk of structural failure, damage to property, or damage to 
environment, including potholes and edge drop-offs, within 24 hours 
and provide a permanent repair within 90 days. A longer defect repair 
period of up to six months is provided to repair all other non-hazardous 
Defects. 
At the end of the Maintenance Period, the DB Contractor must perform 
the Maintenance Services so that every Defect, including any Defect 
first identified within the final six months of the Maintenance Period, 
has been permanently repaired before the end of the Maintenance 
Period. 

Obligation to 
Perform Renewal 
Work 

The DB Contractor must perform and complete Renewal Work as 
necessary to meet the Performance Requirements. DB Contractor 
shall complete all Renewal Work: 
 Prior to the expiration of each Maintenance Term; or 
 If the CMC is terminated for any reason prior to the expiration 

of the applicable Maintenance Term, within 90 days after the 
effective date of termination. 

All Renewal Work permanent repair must address the root cause of 
any Defect and must be sufficient to prevent recurrence of the Defect.  

Inspections and 
Defects 

The DB Contractor must identify and record Defects through 
inspections, notifications by TxDOT, and reports or complaints by third 
parties. General inspections (drive-through of all parts of the Project) 
which TxDOT may attend will be conducted at least monthly. 
The DB Contractor will conduct certain specialist inspections for 
drainage elements at least annually. 
The DB Contractor must train its personnel to identify whether a Defect 
is to be classified as Category 1 (requiring hazard mitigation). TxDOT 
may at any time notify the DB Contractor of the existence of Category 
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1 Defects. 
TxDOT will conduct the routine biennial inspections of structures and 
bridge class drainage Maintained Elements and the DB Contractor 
must use these results supplemented by the other inspections to plan 
and implement Maintenance Services to structures. TxDOT will 
conduct the annual specialist pavement inspections and provide the 
results to the DB Contractor who will be responsible for analysis of the 
data and identification of Defects. DB Contractor must promptly 
request joint inspection for on-site verification of any disputed 
specialist inspections results. 

Maintenance 
Standards 

As part of the MMP and annual updates, the DB Contractor must 
review the list of the standards, specifications and manuals applicable 
to the Maintenance Services (the “Maintenance Standards”) and 
provide confirmation that each Maintenance Standard remains current. 
The DB Contractor is required to perform the Maintenance Services in 
accordance with Good Industry Practice, the terms of the CMC 
Documents, all Laws and Governmental Approvals, the MMP, and all 
applicable Maintenance Standards. 
Where a new or revised Maintenance Standard comes into effect, the 
DB Contractor must provide the title, publication date, and link to each 
document and must perform the Maintenance Services in accordance 
with the latest published version. For example, if TxDOT has adopted 
a new version of TMUTCD, the DB Contractor must perform all traffic 
control according to the new version of this standard. 

Maintenance 
Services Report 

For each quarterly period during the Maintenance Period, the DB 
Contractor must submit to TxDOT a Maintenance Services Report 
meeting specified requirements. The Maintenance Services Report is 
submitted to TxDOT on or before the 10th day of the month following 
the end of the quarterly period. 

Transition Plan 
At least 60 Days before the end of the Maintenance Period, or upon 
termination of the CMC, the DB Contractor must prepare and 
implement a Maintenance Transition Plan to the satisfaction of TxDOT. 

PRICE, PAYMENTS, INSURANCE AND SECURITY 

Price and Payment 

The Maintenance Price is paid in monthly installments, payable in 
arrears pursuant to Draw Requests submitted on the first day of each 
month of a Maintenance Term year. The annual Maintenance Price will 
be adjusted based on changes in the Consumer Price Index. The price 
adjustments will commence on the Initial Maintenance Services 
Commencement Date and continue annually thereafter. 
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No Capping or 
Advancing 
Payments (except 
as set forth below 
under “Pavement 
Renewal Work 
Payment”) 

Except for certain specified Pavement Renewal Work, DB Contractor 
will be paid according to the Maintenance Price schedule, and 
scheduled payments will neither be increased or decreased based 
upon the actual work performed during each payment period. 

Payment for 
Pavement Renewal  

DB Contractor may be entitled to receive Pavement Renewal Work 
Payments for certain Pavement Renewal Work (Renewal Work 
required for flexible pavement) that meets the requirements set forth in 
the CMC Documents. The amount of the Pavement Renewal Work 
Payments shall be based on the actual quantity of Pavement Renewal 
Work performed, not to exceed in any year the Cumulative Pavement 
Renewal Work Amount set forth in the Proposal. 

Payment 
Withholding 

TxDOT may withhold from any Maintenance Price payment in the 
event of Nonconforming Work, including failure to perform repairs to 
Defects within the specified time periods. TxDOT may also withhold 
payment for Liquidated Damages for Lane Closures, Lane Rental 
Charges and Noncompliance Charges.  TxDOT is entitled to recover 
its costs from the DB Contractor if TxDOT performs any obligations 
under the CMC Documents that the DB Contractor has failed to 
perform. 

Retainage 

If the Maintenance Bonds expire without renewal or otherwise are no 
longer in effect during the Maintenance Period, TxDOT shall deduct 
10% of the amount owing from each payment to be made to the DB 
Contractor for the Maintenance Services until (a) replacement 
Maintenance Security is provided to TxDOT or (b) 60 days after the 
warranty period. 

Payment 
Obligations 

TxDOT’s obligations to make any payments are subject to 
appropriation by the Legislature. 

Insurance 
The DB Contractor is responsible for maintaining insurance meeting 
TxDOT standards. Insurance premiums (subject to TxDOT approval) 
will be reimbursed by TxDOT as a pass-through. 

Maintenance 
Security Amounts 

The DB Contractor must provide and maintain Maintenance Security to 
guarantee its performance of its obligations under the CMC. 
The DB Contractor may provide either a letter of credit (“Maintenance 
Letter of Credit”) or performance and payment bonds (“Maintenance 
Bonds”), having a term equal to or greater than the then-current 
Maintenance Term. 
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A Maintenance Letter of Credit must be in an amount calculated using 
the same formula as the 5-year Maintenance Bonds. 
5-year Maintenance Bonds must be for the sum of the five escalated 
annual Maintenance Price payments for each year in the Maintenance 
Term. 

Maintenance 
Security 
Replacement 

After issuance by TxDOT of each of Maintenance NTP2 and 
Maintenance NTP3 and no later than 30 days before expiration of the 
then outstanding Maintenance Security, the DB Contractor shall 
deliver (a) replacement Maintenance Security or (b) evidence of 
renewal, and any necessary adjustment of the amount, of the then 
outstanding Maintenance Security. 

Failure to provide 
Timely 
Replacement of 
Maintenance 
Security 

If the DB Contractor uses Maintenance Bonds and fails to timely 
replace or renew them (and any required guaranty), TxDOT may draw 
down as cash collateral on the current Maintenance Bonds: 
 For the Second Maintenance Term the lesser of 20% of the 

amount of the performance bond or a specified Maximum 
Draw-Down Amount. 

 For the Third Maintenance Term the lesser of 10% of the 
amount of the performance bond or 50% of the specified 
Maximum Draw-Down Amount. 

If the DB Contractor uses a Maintenance Letter of Credit and fails to 
timely provide replacement or renewal Maintenance Security, TxDOT 
shall have the right to draw down on the full face amount of the 
Maintenance Letter of Credit as cash collateral. 

Guaranty 

One or more guarantees of the DB Contractor’s obligations from a 
Guarantor(s) approved by TxDOT will be required if the DB Contractor 
(i) identified a guarantor in its QS or Proposal or was required by 
TxDOT, in its sole discretion, to include a guarantor during the 
procurement for the Project, (ii) is a Newly Formed or limited liability 
entity, or (iii) fails to meet certain net worth requirements. 

CHANGE ORDERS AND RISK ALLOCATION 

Change Orders 

The DB Contractor is entitled to increased costs for work completed as 
directed by TxDOT due to: 
 A Force Majeure event; 
 Certain Damage to the Project caused by third parties and 

listed perils;   
 TxDOT-Directed Changes; 
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 Discovery of Hazardous Materials within Project ROW; and 
 Certain additional costs directly attributable to uncovering, 

removing, and restoring the work. 
TxDOT may issue a unilateral Change Order with price adjustment to 
be determined later or a Time and Materials Change Order for the 
directed work. 

Limitations on 
Change Orders 

Any increase in the Maintenance Price shall exclude: 
 Costs caused by the acts, omissions, negligence, intentional 

misconduct, or breach of applicable Law, contract, or 
Governmental Approval by any DB Contractor-Related Entity; 

 Costs to the extent that they are unnecessary or could 
reasonably be avoided by the DB Contractor, including by re-
sequencing, reallocating or redeploying its forces to other 
portions of the Maintenance Services, or to other activities 
unrelated to the Maintenance Services; and 

 Costs for remediation of any Nonconforming Work. 

Traffic (ESAL) Risk 

The DB Contractor is responsible for designing the pavement for all 
traffic loads. TxDOT provides its estimates of truck traffic (ESALs) as a 
Reference Information Document under the DBC which must be used 
as a minimum for design purposes, but TxDOT does not warrant this 
information. The DB Contractor is responsible for all maintenance of 
the pavement to meet the performance requirements regardless of the 
actual truck traffic loading during the Maintenance Period. 

Government 
Approvals 

The DB Contractor is responsible for obtaining and complying with all 
required Governmental Approvals. 

Risk of Loss 
The DB Contractor bears the risk of loss, damage, theft and vandalism 
to materials, parts, equipment, safety devices, components, tools, 
supplies, and utilities. 

Nonconforming 
Work 

TxDOT may oversee, inspect and test all materials and details of the 
work and may require the DB Contractor to remedy and correct any 
Nonconforming Work. Alternatively, TxDOT may remedy or cure 
Nonconforming Work and deduct costs from the amounts due to the 
DB Contractor. 
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BUSINESS RISKS 

Termination 

TxDOT may terminate for convenience at any time.  
In the event of a termination for convenience after the first year of the 
Initial Maintenance Term, TxDOT must pay the DB Contractor 
amounts owing for services performed through the termination date 
plus reasonable costs to terminate subcontracts not assigned to 
TxDOT and other reasonable settlement costs.  
If TxDOT elects not to implement the second or third Maintenance 
Term, it shall not be considered a termination for convenience and 
TxDOT shall not incur any termination costs. 

Traffic Control Plan 
and Lane Rental 
Charges 

The DB Contractor must submit a Traffic Control Plan before 
implementing any Lane Closure. TxDOT has the right to approve or 
not approve such closure, for example if it would coincide with a 
closure already planned by TxDOT or another entity. The DB 
Contractor agrees to pay TxDOT Lane Rental Charges for Lane 
Closures in an amount that varies by time of day and by number of 
lanes closed to encourage the DB Contractor to carry out Maintenance 
Services at times that will be least disruptive. The DB Contractor is 
excused from charges for matters outside of its control such as Force 
Majeure Events. 

CMC Warranties 

The Warranties require that the Maintenance Services and all design 
and construction work performed in connection with such services 
must meet all the CMC requirements, be free from Defects and fit for 
purpose. The Warranty Period for Maintenance Services commences 
at the conclusion of the Maintenance Period. The Warranties apply to 
all Maintenance Services for each Maintenance Term during which the 
Maintenance Services were provided. All Warranties remain in effect 
until one year after the conclusion of the final Maintenance Term. For 
Maintained Elements repaired, replaced or corrected under the 
Warranty, such Elements are warranted for a further period, not to 
exceed two years after the expiration or termination of this CMC. 

Default 

The CMC defines and provides for defaults and remedies. Examples 
of default include failure to continuously and diligently perform the 
Maintenance Services, failure to provide the required bonds or letter of 
credit, failure to make payment when due to a Subcontractor or 
Supplier and the Persistent DB Contractor Default referred to under 
Noncompliance Events. 

Indemnification The CMC includes indemnities in favor of TxDOT and the State of 
Texas. 
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DISPUTE RESOLUTION 

Dispute Resolution 

Informal resolution procedures are prerequisites and conditions to 
resolution of Disputes under the Dispute Resolution Procedures set 
forth in the CMC. 
After the conclusion of the Informal Resolution Procedures, if the 
Dispute was not resolved to the Parties’ satisfaction:  (a) the Parties 
may mutually agree to initiate mediation, or (b) either Party may refer 
the Dispute to the formal Dispute Resolution Procedures. 
The formal Dispute Resolution Procedures include the contract claims 
process established pursuant to Texas Transportation Code Section 
201.112 and Title 43, Texas Administrative Code, Section 9.2. 
The Dispute Resolution Procedures do not apply to certain Ineligible 
Matters. 

 


	CONTRACT FRAMEWORK
	The CMC provides TxDOT the right to implement a five year Initial Maintenance Term (commencing at Final Acceptance) and TxDOT will also have the option to implement two subsequent five year Maintenance Terms up to a maximum period of 15 years. TxDOT has the right to terminate the CMC, without financial penalty, at the conclusion of the first year of the Initial Maintenance Term, by providing the DB Contractor with 180 days’ notice of such termination. The DBC includes a one-year general warranty (materials and workmanship) concurrent with the CMC for all Elements of the Work.  The CMC is executed at the same time as the DBC.
	Commencement of CMC and Maintenance Terms
	TxDOT must provide at least 180 days’ notice to the DB Contractor prior to the commencement of each of the second and third Maintenance Terms if TxDOT wishes to implement the subsequent Maintenance Term or the CMC will terminate at the end of the then-current Maintenance Term and the parties will have no liability to one another under the CMC.
	Portions of the DBC are referenced in the CMC Documents and define requirements for Renewal Work, including the quality assurance and quality control requirements for design and construction work.
	The CMC Documents and order of precedence are as follows:
	 Amendments and Change Orders to the CMC (except for amendments to the CMA Specification); 
	 CMA and all exhibits and amendments;
	 CMA General Conditions, Items 1-8 (the “CMA General Conditions”);
	 Portions of the DBC included by reference;
	CMC Documents and Order of Precedence
	 Change Orders to the CMA Specification and all attachments thereto;
	 The CMA Specification Item 9 (the “CMA Specification”) and all attachments thereto;
	 Portions of the Design-Build Specifications from the DBC included by reference; and
	 Proposal commitments exceeding requirements of other CMC Documents.
	The Reference Information Documents (RIDs) are listed in the CMC.  The DB Contractor may rely on the RIDs only to the extent expressly set forth in the CMC.
	Although the DB Contractor may subcontract some or all of the Maintenance Services to a Maintenance Firm meeting specified requirements, the entity contractually responsible for maintenance under the CMC is the same entity as the DB Contractor under the DBC.
	Contractual Entity Undertaking Maintenance
	MAINTENANCE SCOPE, LIMITS, AND RESPONSIBILITIES
	 Embankment and cut slopes;
	 Drainage facilities (except pump stations), catch basins, and ditches;
	 Pavement and shoulders; and
	 Structures.
	The following services are to be provided by TxDOT or third parties:
	 Maintenance of all elements that are not Maintained Elements such as signs, ITS, signals, lighting, and guardrail;
	 Maintenance of pump stations;
	 Maintenance of items embedded or attached to pavement such as markings and delineators, unless the need to maintain or replace such items is caused by defects in the Maintained Elements;
	Services to be Provided by Others
	 Sweeping, mowing, amenity, snow, and ice control;
	 Incident response, safety patrol, and clearance of debris from the roadway, embankments, slopes and structures; and
	 Acting as the primary point of contact with the public.
	The DB Contractor is required to maintain the Project within Maintenance Limits. The extent of Maintenance Limits is subject to update by the DB Contractor to be consistent with the Final Design and must be included in the Maintenance Management Plan.
	Maintenance Limits
	MANAGEMENT PLAN, PERSONNEL, AND RECORDS MANAGEMENT
	No later than 120 days before the scheduled Initial Maintenance Term Commencement Date, the DB Contractor must prepare and submit for approval the MMP governing the Maintenance Services to be performed after Final Acceptance. The MMP must conform to a TxDOT-provided template (set forth in the CMC). The MMP must be updated annually and submitted for approval 60 days before each anniversary of the Initial Maintenance Term Commencement Date.
	Maintenance Management Plan (“MMP”)
	As part of the MMP, the DB Contractor must prepare and submit a Maintenance Quality Management Plan. Maintenance Services quality control and quality assurance, including inspections, testing to meet performance requirements, materials testing, and verification of the completeness and accuracy of all maintenance records, is the responsibility of the DB Contractor’s Maintenance Quality Manager. All materials and workmanship used in performance of the Maintenance Services is subject to oversight, inspection, and owner verification testing by TxDOT.
	Quality Assurance and Quality Control
	Where the Maintenance Services require design and construction work, the requirements of the DBA General Conditions and Design-Build Specifications in the DBC apply. TxDOT may, at its sole discretion, require the DB Contractor to employ a Professional Services Quality Assurance Firm (“PSQAF”) or Independent Quality Firm (“IQF”) fulfilling the requirements of the DBA General Conditions and Design-Build Specifications in the Contract Documents.
	Employment of PSQAF and IQF
	The DB Contractor must maintain all records and documents in accordance with the Texas State Records Retention Schedule. Records must include asset inventory, description, installation date and repair history, the date and time of identification of Defects and their repair and the date and time of inspections. The DB Contractor must implement and make available to TxDOT (using real time dedicated access for TxDOT employees) a Maintenance Management System (“MMS”) to record all Maintenance Records. Records stored in the MMS must be updated within specified periods.  All records required to be maintained must be compatible with TxDOT’s systems and permit reporting in accordance with TxDOT’s specified reporting format.
	Records and Documentation Including Maintenance Management System
	The Maintenance Manager must attend all inspections and quarterly meetings and be available whenever any Renewal Work is undertaken. The Maintenance Manager must be available to respond to TxDOT or TxDOT’s Authorized Representatives. The Maintenance Manager has full responsibility for implementing the maintenance obligations and causing the Maintenance Services to be performed in accordance with the CMC Documents. The DB Contractor must designate one or more field representative(s) who have on-site field and office authority to represent and act for the DB Contractor. A field representative must be present on the job site at all times while Maintenance Services are in progress.
	Maintenance Personnel
	Subject to TxDOT’s approval, the DB Contractor may replace the Maintenance Manager given 30 days’ advance notice. 
	Other personnel for whom qualifications, experience and duties are defined within the CMC are:
	 Maintenance Safety Manager; and
	 Maintenance Quality Manager.
	PERFORMANCE REQUIREMENTS, MAINTENANCE STANDARDS, AND INSPECTIONS
	The DB Contractor must meet or exceed specified Performance Requirements for the Maintained Elements throughout the Maintenance Period, for example targets for pavement ride quality and rutting must be achieved. The DB Contractor must mitigate Category 1 Defects that have an immediate or imminent health or safety hazard, risk of structural failure, damage to property, or damage to environment, including potholes and edge drop-offs, within 24 hours and provide a permanent repair within 90 days. A longer defect repair period of up to six months is provided to repair all other non-hazardous Defects.
	Performance Requirements
	At the end of the Maintenance Period, the DB Contractor must perform the Maintenance Services so that every Defect, including any Defect first identified within the final six months of the Maintenance Period, has been permanently repaired before the end of the Maintenance Period.
	The DB Contractor must perform and complete Renewal Work as necessary to meet the Performance Requirements. DB Contractor shall complete all Renewal Work:
	 Prior to the expiration of each Maintenance Term; or
	Obligation to Perform Renewal Work
	 If the CMC is terminated for any reason prior to the expiration of the applicable Maintenance Term, within 90 days after the effective date of termination.
	All Renewal Work permanent repair must address the root cause of any Defect and must be sufficient to prevent recurrence of the Defect. 
	The DB Contractor must identify and record Defects through inspections, notifications by TxDOT, and reports or complaints by third parties. General inspections (drive-through of all parts of the Project) which TxDOT may attend will be conducted at least monthly.
	Inspections and Defects
	The DB Contractor will conduct certain specialist inspections for drainage elements at least annually.
	The DB Contractor must train its personnel to identify whether a Defect is to be classified as Category 1 (requiring hazard mitigation). TxDOT may at any time notify the DB Contractor of the existence of Category 1 Defects.
	TxDOT will conduct the routine biennial inspections of structures and bridge class drainage Maintained Elements and the DB Contractor must use these results supplemented by the other inspections to plan and implement Maintenance Services to structures. TxDOT will conduct the annual specialist pavement inspections and provide the results to the DB Contractor who will be responsible for analysis of the data and identification of Defects. DB Contractor must promptly request joint inspection for on-site verification of any disputed specialist inspections results.
	As part of the MMP and annual updates, the DB Contractor must review the list of the standards, specifications and manuals applicable to the Maintenance Services (the “Maintenance Standards”) and provide confirmation that each Maintenance Standard remains current.
	The DB Contractor is required to perform the Maintenance Services in accordance with Good Industry Practice, the terms of the CMC Documents, all Laws and Governmental Approvals, the MMP, and all applicable Maintenance Standards.
	Maintenance Standards
	Where a new or revised Maintenance Standard comes into effect, the DB Contractor must provide the title, publication date, and link to each document and must perform the Maintenance Services in accordance with the latest published version. For example, if TxDOT has adopted a new version of TMUTCD, the DB Contractor must perform all traffic control according to the new version of this standard.
	For each quarterly period during the Maintenance Period, the DB Contractor must submit to TxDOT a Maintenance Services Report meeting specified requirements. The Maintenance Services Report is submitted to TxDOT on or before the 10th day of the month following the end of the quarterly period.
	Maintenance Services Report
	At least 60 Days before the end of the Maintenance Period, or upon termination of the CMC, the DB Contractor must prepare and implement a Maintenance Transition Plan to the satisfaction of TxDOT.
	Transition Plan
	PRICE, PAYMENTS, INSURANCE AND SECURITY
	The Maintenance Price is paid in monthly installments, payable in arrears pursuant to Draw Requests submitted on the first day of each month of a Maintenance Term year. The annual Maintenance Price will be adjusted based on changes in the Consumer Price Index. The price adjustments will commence on the Initial Maintenance Services Commencement Date and continue annually thereafter.
	Price and Payment
	No Capping or Advancing Payments (except as set forth below under “Pavement Renewal Work Payment”)
	Except for certain specified Pavement Renewal Work, DB Contractor will be paid according to the Maintenance Price schedule, and scheduled payments will neither be increased or decreased based upon the actual work performed during each payment period.
	DB Contractor may be entitled to receive Pavement Renewal Work Payments for certain Pavement Renewal Work (Renewal Work required for flexible pavement) that meets the requirements set forth in the CMC Documents. The amount of the Pavement Renewal Work Payments shall be based on the actual quantity of Pavement Renewal Work performed, not to exceed in any year the Cumulative Pavement Renewal Work Amount set forth in the Proposal.
	Payment for Pavement Renewal 
	TxDOT may withhold from any Maintenance Price payment in the event of Nonconforming Work, including failure to perform repairs to Defects within the specified time periods. TxDOT may also withhold payment for Liquidated Damages for Lane Closures, Lane Rental Charges and Noncompliance Charges.  TxDOT is entitled to recover its costs from the DB Contractor if TxDOT performs any obligations under the CMC Documents that the DB Contractor has failed to perform.
	Payment Withholding
	If the Maintenance Bonds expire without renewal or otherwise are no longer in effect during the Maintenance Period, TxDOT shall deduct 10% of the amount owing from each payment to be made to the DB Contractor for the Maintenance Services until (a) replacement Maintenance Security is provided to TxDOT or (b) 60 days after the warranty period.
	Retainage
	TxDOT’s obligations to make any payments are subject to appropriation by the Legislature.
	Payment Obligations
	The DB Contractor is responsible for maintaining insurance meeting TxDOT standards. Insurance premiums (subject to TxDOT approval) will be reimbursed by TxDOT as a pass-through.
	Insurance
	The DB Contractor must provide and maintain Maintenance Security to guarantee its performance of its obligations under the CMC.
	Maintenance Security Amounts
	The DB Contractor may provide either a letter of credit (“Maintenance Letter of Credit”) or performance and payment bonds (“Maintenance Bonds”), having a term equal to or greater than the then-current Maintenance Term.
	A Maintenance Letter of Credit must be in an amount calculated using the same formula as the 5-year Maintenance Bonds.
	5-year Maintenance Bonds must be for the sum of the five escalated annual Maintenance Price payments for each year in the Maintenance Term.
	After issuance by TxDOT of each of Maintenance NTP2 and Maintenance NTP3 and no later than 30 days before expiration of the then outstanding Maintenance Security, the DB Contractor shall deliver (a) replacement Maintenance Security or (b) evidence of renewal, and any necessary adjustment of the amount, of the then outstanding Maintenance Security.
	Maintenance Security Replacement
	If the DB Contractor uses Maintenance Bonds and fails to timely replace or renew them (and any required guaranty), TxDOT may draw down as cash collateral on the current Maintenance Bonds:
	 For the Second Maintenance Term the lesser of 20% of the amount of the performance bond or a specified Maximum Draw-Down Amount.
	Failure to provide Timely Replacement of Maintenance Security
	 For the Third Maintenance Term the lesser of 10% of the amount of the performance bond or 50% of the specified Maximum Draw-Down Amount.
	If the DB Contractor uses a Maintenance Letter of Credit and fails to timely provide replacement or renewal Maintenance Security, TxDOT shall have the right to draw down on the full face amount of the Maintenance Letter of Credit as cash collateral.
	One or more guarantees of the DB Contractor’s obligations from a Guarantor(s) approved by TxDOT will be required if the DB Contractor (i) identified a guarantor in its QS or Proposal or was required by TxDOT, in its sole discretion, to include a guarantor during the procurement for the Project, (ii) is a Newly Formed or limited liability entity, or (iii) fails to meet certain net worth requirements.
	Guaranty
	CHANGE ORDERS AND RISK ALLOCATION
	The DB Contractor is entitled to increased costs for work completed as directed by TxDOT due to:
	 A Force Majeure event;
	Change Orders
	 Certain Damage to the Project caused by third parties and listed perils;  
	 TxDOT-Directed Changes;
	 Discovery of Hazardous Materials within Project ROW; and
	 Certain additional costs directly attributable to uncovering, removing, and restoring the work.
	TxDOT may issue a unilateral Change Order with price adjustment to be determined later or a Time and Materials Change Order for the directed work.
	Any increase in the Maintenance Price shall exclude:
	 Costs caused by the acts, omissions, negligence, intentional misconduct, or breach of applicable Law, contract, or Governmental Approval by any DB Contractor-Related Entity;
	Limitations on Change Orders
	 Costs to the extent that they are unnecessary or could reasonably be avoided by the DB Contractor, including by re-sequencing, reallocating or redeploying its forces to other portions of the Maintenance Services, or to other activities unrelated to the Maintenance Services; and
	 Costs for remediation of any Nonconforming Work.
	The DB Contractor is responsible for designing the pavement for all traffic loads. TxDOT provides its estimates of truck traffic (ESALs) as a Reference Information Document under the DBC which must be used as a minimum for design purposes, but TxDOT does not warrant this information. The DB Contractor is responsible for all maintenance of the pavement to meet the performance requirements regardless of the actual truck traffic loading during the Maintenance Period.
	Traffic (ESAL) Risk
	The DB Contractor is responsible for obtaining and complying with all required Governmental Approvals.
	Government Approvals
	The DB Contractor bears the risk of loss, damage, theft and vandalism to materials, parts, equipment, safety devices, components, tools, supplies, and utilities.
	Risk of Loss
	TxDOT may oversee, inspect and test all materials and details of the work and may require the DB Contractor to remedy and correct any Nonconforming Work. Alternatively, TxDOT may remedy or cure Nonconforming Work and deduct costs from the amounts due to the DB Contractor.
	Nonconforming Work
	BUSINESS RISKS
	TxDOT may terminate for convenience at any time. 
	In the event of a termination for convenience after the first year of the Initial Maintenance Term, TxDOT must pay the DB Contractor amounts owing for services performed through the termination date plus reasonable costs to terminate subcontracts not assigned to TxDOT and other reasonable settlement costs. 
	Termination
	If TxDOT elects not to implement the second or third Maintenance Term, it shall not be considered a termination for convenience and TxDOT shall not incur any termination costs.
	The DB Contractor must submit a Traffic Control Plan before implementing any Lane Closure. TxDOT has the right to approve or not approve such closure, for example if it would coincide with a closure already planned by TxDOT or another entity. The DB Contractor agrees to pay TxDOT Lane Rental Charges for Lane Closures in an amount that varies by time of day and by number of lanes closed to encourage the DB Contractor to carry out Maintenance Services at times that will be least disruptive. The DB Contractor is excused from charges for matters outside of its control such as Force Majeure Events.
	Traffic Control Plan and Lane Rental Charges
	The Warranties require that the Maintenance Services and all design and construction work performed in connection with such services must meet all the CMC requirements, be free from Defects and fit for purpose. The Warranty Period for Maintenance Services commences at the conclusion of the Maintenance Period. The Warranties apply to all Maintenance Services for each Maintenance Term during which the Maintenance Services were provided. All Warranties remain in effect until one year after the conclusion of the final Maintenance Term. For Maintained Elements repaired, replaced or corrected under the Warranty, such Elements are warranted for a further period, not to exceed two years after the expiration or termination of this CMC.
	CMC Warranties
	The CMC defines and provides for defaults and remedies. Examples of default include failure to continuously and diligently perform the Maintenance Services, failure to provide the required bonds or letter of credit, failure to make payment when due to a Subcontractor or Supplier and the Persistent DB Contractor Default referred to under Noncompliance Events.
	Default
	The CMC includes indemnities in favor of TxDOT and the State of Texas.
	Indemnification
	DISPUTE RESOLUTION
	Informal resolution procedures are prerequisites and conditions to resolution of Disputes under the Dispute Resolution Procedures set forth in the CMC.
	After the conclusion of the Informal Resolution Procedures, if the Dispute was not resolved to the Parties’ satisfaction:  (a) the Parties may mutually agree to initiate mediation, or (b) either Party may refer the Dispute to the formal Dispute Resolution Procedures.
	Dispute Resolution
	The formal Dispute Resolution Procedures include the contract claims process established pursuant to Texas Transportation Code Section 201.112 and Title 43, Texas Administrative Code, Section 9.2.
	The Dispute Resolution Procedures do not apply to certain Ineligible Matters.

