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Fed. Proj. No.:

PROJECT UTILITY ADJUSTMENT AGREEMENT

(Owner-Managed)
Agreement No.: -U-

THIS AGREEMENT, by and between
hereinafter identified as the "Owner”, is as follows:

hereinafter identified as the "Developer" and ___,

WITNESSETH

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation,
hereinafter identified as “TxDOT?”, is authorized to design, construct, operate, maintain, and improve
projects as part of the state highway system throughout the State of Texas, all in conformance with the
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 Texas Transportation Code, as
amended; and

WHEREAS, TxDOT proposes to construct a project identified as the SH 288 Toll Lanes Project (the
“Project”); classified as either Interstate, Toll or Traditional (meaning eligibility based on existing
compensable interest in the land occupied by the facility to be relocated within the proposed highway
right of way limits) as indicated below (check one box). Reimbursement will be authorized by the type of
project selected below in conformance with Transportation Code 203.092,

] Interstate
] Toll

[] Traditional
:and

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and
between TXDOT and the Developer with respect to the Project, the Developer has undertaken the
obligation to design, construct, finance, operate and maintain the Project and adhere to all requirements in
the CDA,; and

WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal, or
other necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”),
subject to the provisions herein; and
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WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and

WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the
"Owner Utilities") are in locational conflict with the Project (and/or the “Ultimate Configuration” of the
Project), and the Owner has decided to undertake the Adjustment of the Owner Utilities and agrees that
the “Project” will be constructed in accordance with §203.092, Texas Transportation Code, as amended,
and 23 CFR 645A (Utility Relocations, Adjustments and Reimbursement); and

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief
description of the nature of the Adjustment work to be performed (e.g., “adjust 127 waterline from
approximately Highway Station 100+00 to approximately Highway Station 200+00")] :

; and

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated
herein; and

WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by
entering into this Agreement.

AGREEMENT

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being
hereby acknowledged, the Developer and the Owner agree as follows:

1. Preparation of Plans. [Check one box that applies:]

] The Developer has hired engineering firm(s) acceptable to the Owner to perform all
engineering services needed for the preparation of plans, required specifications, and cost
estimates, attached hereto as Exhibit A (collectively, the ‘“Plans”), for the proposed
Adjustment of the Owner Utilities. The Developer represents and warrants that the Plans
conform to the most recent Utility Accommodation Rules issued by the Texas
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code, Part 1,
Chapter 21, Subchapter C, et seq. (the “UAR”). By its execution of this Agreement or by
the signing of the Plans, Owner hereby approves and confirms that the Plans are in
compliance with the “standards” described in Paragraph 3(d).

] The Owner has provided plans, required specifications and cost estimates, attached hereto
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner
Utilities. The Owner represents and warrants that the Plans conform to the UAR. By its
execution of this Agreement theDeveloper hereby approves the Plans. The Owner also
has provided to the Developer a utility plan view map illustrating the location of existing
and proposed utility facilities on the Developer’s right of way map of the Project. With
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regard to its preparation of the Plans, Owner represents as follows [check one box that
applies]:

The Owner’s employees were utilized to prepare the Plans, and the charges therefore do
not exceed the Owner’s typical costs for such work.

The Owner utilized consulting engineers to prepare the Plans, and the fees for such work
are not based upon a percentage of construction costs. Further, such fees encompass only
the work necessary to prepare the Plans for Adjustment of the Owner Utilities described
herein, and do not include fees for work done on any other project. The fees of the
consulting engineers are reasonable and are comparable to the fees typically charged by
consulting engineers in the locale of the Project for comparable work for the Owner.

2. Review by TXDOT. The parties hereto acknowledge and agree as follows:

()

(b)

Upon execution of this Agreement by the Developer and the Owner, the Developer will
submit this Agreement, together with the attached Plans, to TxDOT for its review and
approval as part of a package referred to as a “Utility Assembly”. The parties agree to
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon.
Without limiting the generality of the foregoing, (i) the Owner agrees to respond (with
comment and/or acceptance) to any modified Plans and/or Agreement prepared by the
Developer in response to TXDOT comments within fourteen (14) business days after
receipt of such modifications; and (ii) if the Owner originally prepared the Plans, the
Owner agrees to modify the Plans in response to TxDOT comments and to submit such
modified Plans to the Developer for its comment and/or approval (and re-submittal to
TxDOT for its comment and/or approval) within fourteen (14) business days after
receipt of TXDOT’s comments. The Owner’s failure to timely respond to any modified
Plans submitted by the Developer pursuant to this paragraph shall be deemed the
Owner’s approval of same. If the Owner fails to timely prepare modified Plans which are
its responsibility hereunder, then the Developer shall have the right to modify the Plans
for the Owner’s approval as if the Developer had originally prepared the Plans. The
Developer shall be responsible for providing Plans to and obtaining comments on and
approval of the Plans from the Developer. The process set forth in this paragraph will be
repeated until the Owner, the Developer and TxDOT have all approved this Agreement
and the Plans.

The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or
approval of a Utility Assembly or any component thereof shall constitute TXxDOT's
approval of the location and manner in which a Utility Assembly will be installed,
adjusted, or relocated within the state highway right of way, subject to the Developer's
and Owner's satisfactory performance of the Adjustment work in accordance with the
approved Plans. TxDOT has no duty to review Owner facilities or components for their
quality or adequacy to provide the intended utility service.
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3. Design and Construction Standards.

(a)

(b)

(©)

All design and construction performed for the Adjustment work which is the subject of
this Agreement shall comply with and conform to the following:

@ All applicable local and state laws, regulations, decrees, ordinances and policies,
including the UAR, the Utility Manual issued by TxDOT (to the extent its
requirements are mandatory for Utility Adjustments necessitated by the Project,
communicated to the Owner by the Developer or TxDOT), the requirements of
the CDA, and the policies of TxDOT;

2 All Federal laws, regulations, decrees, ordinances and policies applicable to
projects receiving Federal funding, financing and/or credit assistance, including
without limitation 23 CFR 645 Subparts A and B; and the Buy America
provisions of 23 U.S.C § 313 and 23 CFR 635.410. Owner shall supply, upon
request by the Developer or TxDOT, proof of compliance with the
aforementioned laws, rules and regulations prior to the commencement of
construction.

(3) The terms of all governmental permits or other approvals, as well as any private
approvals of third parties necessary for such work.

(@) The standard specifications, standards of practice, and construction methods
(collectively, “standards”) which the Owner customarily applies to facilities
comparable to the Owner Utilities that are constructed by the Owner or for the
Owner by its contractors at the Owner’s expense, which standards are current at
the time this Agreement is signed by the Owner, and which the Owner has
submitted to the Developer in writing.

5) Owner agrees that all service meters must be placed outside of the State ROW.

Such design and construction also shall be consistent and compatible with (i) the
Developer’s current design and construction of the Project, (ii) the "Ultimate
Configuration" for the Project, and (iii) any other utilities being installed in the same
vicinity. The Owner acknowledges receipt from the Developer of Project plans and
Ultimate Configuration documents as necessary to comply with the foregoing. In case of
any inconsistency among any of the standards referenced in this Agreement, the most
stringent standard shall apply.

The plans, specifications, and cost estimates contained in Exhibit A shall identify and
detail all utility facilities that the Owner intends to abandon in place rather than remove,
including material type, quantity, size, age, and condition. No facilities containing
hazardous or contaminated materials may be abandoned, but shall be specifically
identified and removed in accordance with the requirements of subparagraph (a). It
is understood and agreed that the Developer shall not pay for the assessment and
remediation or other corrective action relating to soil and ground water contamination
caused by the utility facility prior to the removal.
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4, Construction by the Owner; Scheduling.

(@)

(b)

(©)

(d)

(€)

()

The Owner hereby agrees to perform the construction necessary to adjust the Owner
Utilities. All construction work hereunder shall be performed in a good and workmanlike
manner, and in accordance with the Plans (except as modified pursuant to Paragraph 17).
The Owner agrees that during the Adjustment of the Owner Utilities, the Owner and its
contractors will coordinate their work with the Developer so as not to interfere with the
performance of work on the Project by the Developer or by any other party. “Interfere”
means any action or inaction that interrupts, interferes, delays or damages Project work.

The Owner may utilize its own employees or may retain such contractor or contractors as
are necessary to adjust the Owner Utilities, through the procedures set forth in Form
TxDOT-U-48 “Statement Covering Contract Work” attached hereto as Exhibit C. If the
Owner utilizes its own employees for the Construction work portion of the Adjustment of
Owner Utilities, a Form TxDOT-U-48 is not required. If the Adjustment of the Owner
Utilities is undertaken by the Owner’s contractor under a competitive bidding process, all
bidding and contracting shall be conducted in accordance with all federal and state laws
and regulations applicable to the Owner and the Project.

The Owner shall obtain all permits necessary for the construction to be performed by the
Owner hereunder, and the Developer shall cooperate in that process as needed. The
Owner shall submit a traffic control plan to the Developer as required for Adjustment
work to be performed on existing road rights of way.

The Owner shall commence its construction for Adjustment of each Owner Utility
hereunder promptly after (i) receiving written notice to proceed therewith from the
Developer, and (ii) any Project right of way necessary for such Adjustment has been
acquired either by Developer (for adjusted facilities to be located within the Project right
of way) or by the Owner (for adjusted facilities to be located outside of the Project right
of way), or a right-of-entry permitting Owner’s construction has been obtained from the
landowner by the Developer or by the Owner with the Developer’s prior approval. The
Owner shall notify the Developer at least 72 hours prior to commencing construction for
the Adjustment of each Owner Utility hereunder.

The Owner shall expeditiously stake the survey of the proposed locations of the Owner
Utilities being adjusted, on the basis of the final approved Plans. The Developer shall
verify that the Owner’s Utilities, whether moving to a new location or remaining in place,
clear the planned construction of the Project as staked in the field as well as the Ultimate
Configuration.

The Owner shall complete all of the Utility reconstruction and relocation work, including
final testing and acceptance thereof [check one box that applies]:

[] on or before , 20
] a duration not to exceed calendar days upon notice to proceed by the
Developer.
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(9)

The amount of reimbursement due to the Owner pursuant to this Agreement for the
affected Adjustment(s) shall be reduced by ten percent (10%) for each 30-day period (and
by a pro rata amount of said ten percent (10%) for any portion of a 30-day period) by
which the final completion and acceptance date for the affected Adjustment(s) exceeds
the applicable deadline. The provisions of this Paragraph 4(g) shall not limit any other
remedy available to the Developer at law or in equity as a result of the Owner’s failure to
meet any deadline hereunder.

The above reduction applies except to the extent due to (i) Force Majeure as described in
Paragraph 24(c), (ii) any act or omission of the Developer, if the Owner fails to meet any
deadline established pursuant to Paragraph 4(f), or (iii) if the Developer and/or TXDOT
determine, in their sole discretion, that a delay in the relocation work is the result of
circumstances beyond the control of the Owner or Owner’s contractor and the Developer
will not reduce the reimbursement.

5. Costs of the Work.

(@)

(b)

The Owner’s costs for Adjustment of each Owner Utility shall be derived from (i) the
accumulated total of costs incurred by the Owner for design and construction of such
Adjustment, plus (ii) the Owner’s other related costs to the extent permitted pursuant to
Paragraph 5(b) (including without limitation the eligible engineering costs incurred by
the Owner for design prior to execution of this Agreement), plus (iii) the Owner’s right of
way acquisition costs, if any, which are reimbursable pursuant to Paragraph 16.

The Owner’s costs associated with Adjustment of the Owner Utilities shall be developed
pursuant to the method checked and described below [check only one box]:

] (D) Actual costs accumulated in accordance with a work order accounting
procedure prescribed by the applicable Federal or State regulatory body ("Actual
Cost™); or

] 2 Actual costs accumulated in accordance with an established accounting
procedure developed by the Owner and which the Owner uses in its regular
operations ("Actual Cost"); or

] (3) The agreed sum of $ (“Agreed Sum”), as supported by the analysis
of estimated costs attached hereto as part of Exhibit A.
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6. Responsibility for Costs of Adjustment Work.

The Agreed Sum or Actual Cost, as applicable, of all work to be performed pursuant to this
Agreement shall be allocated between the Developer and the Owner as identified in Exhibit A
and in accordance with 8203.092, Texas Transportation Code. An allocation percentage may be
determined by application of an eligibility ratio, if appropriate, as detailed in Exhibit A; provided,
however, that any portion of an Agreed Sum or Actual Cost attributable to Betterment shall be
allocated 100% to the Owner in accordance with Paragraph 10. All costs charged to the
Developer by the Owner shall be reasonable and shall be computed using rates and schedules not
exceeding those applicable to similar work performed by or for the Owner at the Owner's
expense. Payment of the costs allocated to the Developer pursuant to this Agreement (if any)
shall be full compensation to the Owner for all costs incurred by the Owner in Adjusting the
Owner Utilities (including without limitation costs of relinquishing and/or acquiring right of
way).

7. Billing, Payment, Records and Audits: Actual Cost Method. The following provisions apply
if the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 5(b):

@) After (i) completion of all Adjustment work to be performed pursuant to this Agreement,
(i1) the Developer’s final inspection of the Adjustment work by Owner hereunder (and
resolution of any deficiencies found), and (iii) receipt of an invoice complying with the
applicable requirements of Paragraph 9, the Developer shall pay to the Owner an amount
equal to ninety percent (90%) of the Developer’s share of the Owner’s costs as shown in
such final invoice (less amounts previously paid, and applicable credits). After
completion of the Developer’s audit referenced in Paragraph 7(c) and the parties’ mutual
determination of any necessary adjustment to the final invoice resulting therefrom, the
Developer shall make any final payment due so that total payments will equal the total
amount of the Developer’s share reflected on such final invoice (as adjusted, if
applicable).

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the
Developer shall make intermediate payments to the Owner based upon the progress of the
work completed at not more than monthly intervals, and such payments shall not exceed
eighty percent (80%) of the Developer’s share of the Owner’s eligible costs as shown in
each such invoice (less applicable credits). Intermediate payments shall not be construed
as final payment for any items included in the intermediate payment.

(c) The Owner shall maintain complete and accurate cost records for all work performed
pursuant to this Agreement,. The Owner shall maintain such records for four (4) years
after receipt of final payment hereunder. The Developer and their respective
representatives shall be allowed to audit such records during the Owner’s regular
business hours. Unsupported charges will not be considered eligible for reimbursement.
The parties shall mutually agree upon (and shall promptly implement by payment or
refund, as applicable) any financial adjustment found necessary by the Developer’s audit.
TxDOT, the Federal Highway Administration, and their respective representatives also
shall be allowed to audit such records upon reasonable notice to the Owner, during the
Owner’s regular business hours.
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10.

Billing and Payment: Agreed Sum Method. If the Owner’s costs are developed under
procedure (3) described in Paragraph 5(b), then the Developer shall pay its share of the Agreed
Sum to the Owner after (a) completion of all Adjustment work to be performed pursuant to this
Agreement, (b) the Developer’s final inspection of the Adjustment work by Owner hereunder
(and resolution of any deficiencies found), and (c) receipt of an invoice complying with the
applicable requirements of Paragraph 9.

Invoices. If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph
5(b), then Owner shall list each of the services performed, the amount of time spent and the date
on which the service was performed. The original and three (3) copies of each invoice shall be
submitted to the Developer at the address for notices stated in Paragraph 22, unless otherwise
directed by the Developer pursuant to Paragraph 22, together with (1) such supporting
information to substantiate all invoices as reasonably requested by the Developer, and (2) such
waivers or releases of liens as the Developer may reasonably require. The Owner shall make
commercially reasonable efforts to submit final invoices not later than one hundred twenty (120)
days after completion of work. Final invoices shall include any necessary quitclaim deeds
pursuant to Paragraph 16, and all applicable record drawings accurately representing the
Adjustment as installed. The Owner hereby acknowledges and agrees that any right it may have
for reimbursement of any of its costs not submitted to the Developer within eighteen months
following completion of all Adjustment work to be performed by both parties pursuant to this
Agreement shall be deemed to have been abandoned and waived. Invoices shall clearly delineate
total costs, and those costs that are reimbursable pursuant to the terms of this Agreement.

Betterment.

@ For purposes of this Agreement, the term “Betterment” means any upgrading of an
Owner Utility being adjusted that is not attributable to the construction of the Project and
is made solely for the benefit of and at the election of the Owner, including but not
limited to an increase in the capacity, capability, efficiency or function of the adjusted
Utility over that provided by the existing Utility facility or an expansion of the existing
Utility facility; provided, however, that the following are not considered Betterments:

() any upgrading which is required for accommodation of the Project;

(i) replacement devices or materials that are of equivalent standards although not
identical,

(iii) replacement of devices or materials no longer regularly manufactured with the
next highest grade or size;

(iv) any upgrading required by applicable laws, regulations or ordinances;

(V) replacement devices or materials which are used for reasons of economy (e.g.,
non-stocked items may be uneconomical to purchase); or

(vi) any upgrading required by the Owner’s written “standards” meeting the
requirements of Paragraph 3(a)(4).
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(b)

(©)

[Include the following for fiber optic Owner Utilities only:] Extension of an Adjustment
to the nearest splice boxes shall not be considered a Betterment if required by the Owner
in order to maintain its written telephony standards.

Any upgrading required by the Owner’s written “standards” meeting the requirements of
Paragraph 3(a)(4) shall be deemed to be of direct benefit to the Project.

It is understood and agreed that the Developer will not pay for any Betterments and that
the Owner shall not be entitled to payment therefor. No Betterment may be performed in
connection with the Adjustment of the Owner Utilities which is incompatible with the
Project or the Ultimate Configuration or which cannot be performed within the other
constraints of applicable law and any applicable governmental approvals, including
without limitation the scheduling requirements thereunder. Accordingly, the parties
agree as follows [check the one box that applies, and complete if appropriate]:

] (i) The Adjustment of the Owner Utilities pursuant to the Plans does not include
any Betterment.

] The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12" pipe
with 24" pipe]: . The Owner has provided to the
Developer comparative estimates for (i) all costs for work to be performed by the
Owner pursuant to this Agreement, including work attributable to the Betterment,
and (ii) the cost to perform such work without the Betterment, which estimates
are hereby approved by the Developer. The estimated amount of the Owner’s
costs for work hereunder which is attributable to Betterment is $ ,
calculated by subtracting (ii) from (i). The percentage of the total cost of the
Owner’s work hereunder which is attributable to Betterment is %,
calculated by subtracting (ii) from (i), which remainder shall be divided by (i).

If Paragraph 10(b) identifies Betterment, then the following shall apply:

(i If the Owner’s costs are developed under procedure (3) described in Paragraph
5(b), then the Agreed Sum stated in that Paragraph includes any credits due to the
Developer on account of the identified Betterment, and no further adjustment
shall be made on account of same.

(i) If the Owner’s costs are developed under procedure (1) or (2) described in
Paragraph 5(b), the parties agree as follows [If Paragraph 10(b) identifies
Betterment and the Owner’s costs are developed under procedure (1) or (2),
check the one appropriate provision]:
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11.

12.

13.

] The estimated cost stated in Paragraph 10(b) is the agreed and final
amount due for Betterment hereunder. Accordingly, each intermediate
invoice submitted pursuant to Paragraph 7(b) shall include a credit for an
appropriate percentage of the agreed Betterment amount, proportionate
to the percentage of completion reflected in such invoice. The final
invoice submitted pursuant to Paragraph 7(a) shall reflect the full amount
of the agreed Betterment credit. For each invoice described in this
paragraph, the credit for Betterment shall be applied before calculating
the Developer’s share (pursuant to Paragraph 6) of the cost of the
Adjustment work. No other adjustment (either up or down) shall be
made based on actual Betterment costs.

] The Owner is responsible for the actual cost of the identified Betterment,
determined by multiplying (a) the Betterment percentage stated in
Paragraph 10(b), by (b) the actual cost of all work performed by the
Owner pursuant to this Agreement (including work attributable to the
Betterment), as invoiced by the Owner to the Developer. Accordingly,
each invoice submitted pursuant to either Paragraph 7(a) or Paragraph
7(b) shall credit the Developer with an amount calculated by multiplying
(x) the Betterment percentage stated in Paragraph 10(b), by (y) the
amount billed on such invoice.

(d) The determinations and calculations of Betterment described in this Paragraph 10 shall
exclude right of way acquisition costs. Betterment in connection with right-of-way
acquisition is addressed in Paragraph 16.

Salvage. For any Adjustment from which the Owner recovers any materials and/or parts and
retains or sells the same, after application of any applicable Betterment credit, the Developer is
entitled to a credit for the salvage value of such materials and/or parts. If the Owner’s costs are
developed under procedure (1) or (2) described in Paragraph 5(b), then the final invoice
submitted pursuant to Paragraph 7(a) shall credit the Developer with the full salvage value. If the
Owner’s costs are developed under procedure (3) described in Paragraph 5(b), then the Agreed
Sum includes any credit due to the Developer on account of salvage.

Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and
may be impacted by the Project. Without limiting the generality of the foregoing, in order to help
assure that neither the adjusted Owner Utilities nor existing, unadjusted utilities owned or
operated by the Owner are damaged during construction of the Project, the Owner shall mark in
the field the location of all such utilities horizontally on the ground in advance of Project
construction in the immediate area of such utilities.

Inspection and Ownership of Owner Utilities.

@) The Developer shall have the right, at its own expense, to inspect the Adjustment work
performed by the Owner or its contractors, during and upon completion of construction.
All inspections of work shall be completed and any comment provided within five (5)
business days after request for inspection is received.

(b) The Owner shall accept full responsibility for all future repairs and maintenance of said
Owner Utilities. In no event shall the Developer or TXDOT become responsible for
making any repairs or maintenance, or for discharging the cost of same. The provisions
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14.

15.

16.

of this Paragraph 13(b) shall not limit any rights which the Owner may have against the
Developer if either party respectively damages any Owner Utility as a result of its
respective Project activities.

Design _Changes. The Developer will be responsible for additional Adjustment design and

responsible for additional construction costs necessitated by design changes to the Project made
after approval of the Plans, upon the terms specified herein.

Field Modifications. The Owner shall provide the Developer with documentation of any field

modifications, including Utility Adjustment Field Modifications as well as minor changes as
described in Paragraph 17(b), occurring in the Adjustment of the Owner Utilities.

Real Property Interests.

(a)

(b)

(©)

(d)

The Owner has provided, or upon execution of this Agreement shall promptly provide to
the Developer, documentation acceptable to TxDOT indicating any right, title or interest
in real property claimed by the Owner with respect to the Owner Utilities in their existing
location(s). Such claims are subject to TxDOT’s approval as part of its review of the
Developer’s Utility Assembly as described in Paragraph 2. Claims approved by TxDOT
as to rights or interests are referred to herein as “Existing Interests”.

If acquisition of any new easement or other interest in real property (“New Interest”) is
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible
for undertaking such acquisition. The Owner shall implement each acquisition hereunder
expeditiously so that related Adjustment construction can proceed in accordance with the
Developer’s Project schedules. The Developer shall be responsible for its share (if any,
as specified in Paragraph 6) of the actual and reasonable acquisition costs of any such
New Interest (including without limitation the Owner’s reasonable overhead charges and
reasonable legal costs as well as compensation paid to the landowner), excluding any
costs attributable to Betterment as described in Paragraph 16(c), and subject to the
provisions of Paragraph 16(e); provided, however, that all acquisition costs shall be
subject to the Developer’s prior written approval. Eligible acquisition costs shall be
segregated from other costs on the Owner's estimates and invoices. Any such New
Interest shall have a written valuation and shall be acquired in accordance with applicable
Law.

The Developer shall pay its share only for a replacement in kind of an Existing Interest
(e.g., in width and type), unless a New Interest exceeding such standard (i) is required in
order to accommodate the Project or by compliance with applicable law, or (ii) is called
for by the Developer in the interest of overall Project economy. Any New Interest which
is not the Developer’s cost responsibility pursuant to the preceding sentence shall be
considered a Betterment to the extent that it upgrades the Existing Interest which it
replaces, or in its entirety if the related Owner Utility was not installed pursuant to an
Existing Interest. Betterment costs shall be solely the Owner’s responsibility.

For each Existing Interest located within the final Project right of way, upon completion
of the related Adjustment work and its acceptance by the Owner, the Owner agrees to
execute a quitclaim deed or other appropriate documentation relinquishing such Existing
Interest to TXDOT, unless the affected Owner Utility is remaining in its original location
or is being reinstalled in a new location within the area subject to such Existing Interest.
All quitclaim deeds or other relinquishment documents shall be subject to TXxDOT's
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17.

(€)

approval as part of its review of the Utility Assembly as described in Paragraph 2. For
each such Existing Interest relinquished by the Owner, the Developer shall do one of the
following to compensate the Owner for such Existing Interest, as appropriate:

() If the Owner acquires a New Interest for the affected Owner Utility, the
Developer shall reimburse the Owner for the Developer’s share of the Owner’s
actual and reasonable acquisition costs in accordance with Paragraph 16(b) and
subject to Paragraph 16(c); or

(i) If the Owner does not acquire a New Interest for the affected Owner Utility, the
Developer shall compensate the Owner for the Developer’s share of the fair
market value of such relinquished Existing Interest, as mutually agreed between
the Owner and the Developer and supported by a written valuation.

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or
subparagraph (ii) above shall constitute complete compensation to the Owner for the
relinquished Existing Interest and any New Interest, and no further compensation shall be
due to the Owner from the Developer or TXDOT on account of such EXxisting Interest or
New Interest(s).

The Owner shall execute a Utility Joint Use Acknowledgment (TxDOT-U-80A) for each
Adjustment where required pursuant to TxDOT policies. All Utility Joint Use
Acknowledgments shall be subject to TXDOT approval as part of its review of the Utility
Assembly as described in Paragraph 2.

Amendments and Modifications. This Agreement may be amended or modified only by a

written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or
Paragraph 17(b) below.

(@)

(b)

(©)

Except as otherwise provided in Paragraph 17(b), any amendment or modification to this
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment
Agreement Amendment ("UAAA") in the form of Exhibit B hereto (TXDOT-CDA-U-
35A-OM). The UAAA form can be used for a new scope of work with concurrence of
the Developer and TXDOT as long as the Design and Construction responsibilities have
not changed. Each UAAA is subject to the review and approval of TXDOT, prior to its
becoming effective for any purpose and prior to any work being initiated thereunder. The
Owner agrees to keep and track costs for each UAAA separately from other work being
performed.

For purposes of this Paragraph 17(b), "Utility Adjustment Field Modification" shall mean
any horizontal or vertical design change from the Plans included in a Utility Assembly

previously approved by TxDOT, due either to design of the Project or to conditions not
accurately reflected in the approved Utility Assembly (e.g., shifting the alignment of an 8
in. water line to miss a modified or new roadway drainage structure). A Utility
Adjustment Field Modification agreed upon by the Developer and the Owner does not
require a UAAA, provided that the modified Plans have been submitted to TXDOT for its
review and comment. A minor change (e.g., an additional water valve, an added Utility
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18.

19.

20.

21.

marker at a ROW line, a change in vertical bend, etc.) will not be considered a Utility
Adjustment Field Modification and will not require a UAAA, but shall be shown in the
documentation required pursuant to Paragraph 15.

Entire Agreement. This Agreement embodies the entire agreement between the parties and
there are no oral or written agreements between the parties or any representations made which are
not expressly set forth herein.

Assignment; Binding Effect; TxDOT as Third Party Beneficiary. The Owner and the
Developer may not assign any of its rights or delegate any of its duties under this Agreement
without the prior written consent of the other parties and of TxDOT, which consent may not be
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its
rights and/or delegate any of its duties to TxDOT or to any other entity with which TxDOT
contracts to fulfill the Developer’s obligations at any time without the prior consent of the Owner.

This Agreement shall bind the Owner, the Developer and their successors and permitted assigns,
and nothing in this Agreement nor in any approval subsequently provided by any party hereto
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm,
corporation or other entity, including, without limitation, any contractor or other party retained
for the Adjustment work or the public in general; provided, however, that the Owner and the
Developer agree that although TxDOT is not a party to this Agreement, TXDOT is intended to be
a third-party beneficiary to this Agreement.

Breach by the Parties.

@) If the Owner claims that the Developer has breached any of its obligations under this
Agreement, the Owner will notify the Developer and TxDOT in writing of such breach,
and the Developer shall have 30 days following receipt of such notice in which to cure
such breach, before the Owner may invoke any remedies which may be available to it as a
result of such breach; provided, however, that both during and after such period TxDOT
shall have the right, but not the obligation, to cure any breach by the Developer. Without
limiting the generality of the foregoing, (a) TXDOT shall have no liability to the Owner for
any act or omission committed by the Developer in connection with this Agreement, and
(b) in no event shall TXDOT be responsible for any repairs or maintenance to the Owner
Utilities adjusted pursuant to this Agreement.

(b) If the Developer claims that the Owner has breached any of its obligations under this
Agreement, the Developer will notify the Owner and TxDOT in writing of such breach,
and the Owner shall have 30 days following receipt of such notice in which to cure such
breach, before the Developer or the Developer may invoke any remedies which may be
available to it as a result of such breach.

Traffic Control. The Developer shall provide traffic control or shall reimburse the Owner for
the Developer's share (if any, as specified in Paragraph 6) of the costs for traffic control made
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic
Control Devices. Betterment percentages calculated in Paragraph 10 shall also apply to the traffic
control costs.
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22. Notices.  Except as otherwise expressly provided in this Agreement, all notices or
communications pursuant to this Agreement shall be sent or delivered to the following:

The Owner: [Address Line #1]
[Address Line #2]
[City, State Zip]
Phone:
Fax:

The Developer: [Address Line #1]
[Address Line #2]
[City, State Zip]
Phone:
Fax:

A party sending a notice of default of this Agreement to another party shall also send a copy of
such notice to TXDOT and to the CDA Utility Manager at the following addresses:

TxDOT: Texas Department of Transportation
Attention: Strategic Projects Division - ROW Office
125 E. 11th Street
Austin, Texas 78701-2483

CDA Utility Manager: [Insert project address and contact]
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Any notice or demand required herein shall be given (a) personally, (b) by certified or registered mail,
postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier to the
appropriate address set forth above. Any notice served personally shall be deemed delivered upon receipt
and served by certified or registered mail or by reliable messenger or overnight courier shall be deemed
delivered on the date of receipt as shown on the addressee's registry or certification of receipt or on the
date receipt is refused as shown on the records or manifest of the U.S. Postal Service or such courier.
Any party may from time to time designate any other address for this purpose by written notice to all
other parties; TxDOT may designate another address by written notice to all parties.

23.

24.

25.

26.

Approvals. Any acceptance, approval, or any other like action (collectively "Approval")
required or permitted to be given by either the Developer or the Owner pursuant to this
Agreement:

@) Must be in writing to be effective (except if deemed granted pursuant hereto),

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such
withholding shall be in writing and shall state with specificity the reason for withholding
such Approval, and every effort shall be made to identify with as much detail as possible
what changes are required for Approval, and

(c) Except for approvals by TXDOT, and except as may be specifically provided otherwise in
this Agreement, shall be deemed granted if no response is provided to the party
requesting an Approval within the time period prescribed by this Agreement (or if no
time period is prescribed, then fourteen (14) calendar days), commencing upon actual
receipt by the party from which an Approval is requested or required, of a request for
Approval from the requesting party. All requests for Approval shall be sent out by the
requesting party to the other party in accordance with Paragraph 22.

Time; Force Majeure.

@ Time is of the essence in the performance of this Agreement.

(b) All references to “days” herein shall be construed to refer to calendar days, unless
otherwise stated.

(©) No party shall be liable to another party for any delay in performance under this
Agreement from any cause beyond its control and without its fault or negligence (“Force
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike,
unusually severe weather, floods or power blackouts. If any such event of Force Majeure
occurs, the Owner agrees, if requested by the Developer, to accelerate its efforts
hereunder if reasonably feasible in order to regain lost time, so long as the Developer
agrees to reimburse the Owner for the reasonable and actual costs of such efforts.

Continuing Performance. In the event of a dispute, the Owner and the Developer agree to
continue their respective performance hereunder to the extent feasible in light of the dispute,
including paying billings, and such continuation of efforts and payment of billings shall not be
construed as a waiver of any legal right.

Equitable Relief. The Developer and the Owner acknowledge and agree that delays in
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to
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217.

28.

29.

30.

31.

32.

33.

compensate for delays in the construction of the Project. Consequently, the parties hereto (and
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other
equitable relief in the event of any breach of this Agreement which threatens to delay
construction of the Project; provided, however, that the fact that specific performance or other
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to
performance of the Adjustment work hereunder.

Authority. The Owner and the Developer each represent and warrant to the other party that the
warranting party possesses the legal authority to enter into this Agreement and that it has taken all
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to
execute this Agreement and to bind such party to its terms. Each person executing this Agreement
on behalf of a party warrants that he or she is duly authorized to enter into this Agreement on
behalf of such party and to bind it to the terms hereof.

Cooperation. The parties acknowledge that the timely completion of the Project will be
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their
activities, communicate with each other, and respond promptly to reasonable requests. Subject to
the terms and conditions of this Agreement, the Owner and the Developer agree to take all steps
reasonably required to coordinate their respective duties hereunder in a manner consistent with
the Developer’s current and future construction schedules for the Project. The Owner further
agrees to require its contractors to coordinate their respective work hereunder with the Developer.

Termination. If the Project is canceled or modified so as to eliminate the necessity of the
Adjustment work described herein, then the Developer shall notify the Owner in writing and the
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms
and conditions for handling the respective rights and liabilities of the parties relating to such
termination.

Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party
pursuant to this Agreement that such party shall not discriminate on the grounds of race, color,
sex, national origin or disability in the selection and/or retention of contractors and consultants,
including procurement of materials and leases of equipment.

Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the laws of the
State of Texas, without regard to the conflict of laws principles thereof. Venue for any action
brought to enforce this Agreement or relating to the relationship between any of the parties shall
be the District Court of Travis County, Texas or the United States District Court for the Western
District of Texas (Austin).

Waiver of Consequential Damages. No party hereto shall be liable to any other party to this
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty,
indemnity, strict liability, or otherwise), for any punitive, exemplary, special, indirect, incidental,
or consequential damages, including, without limitation, loss of profits or revenues, loss of use,
claims of customers, or loss of business opportunity.

Relationship of the Parties. This Agreement does not in any way, and shall not be construed to,
create a principal/agent or joint venture relationship between the parties hereto and under no
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34.

35.

36.

circumstances shall the Owner or the Developer be considered as or represent itself to be an agent
of the other.

Captions. The captions and headings of the various paragraphs of this Agreement are for
convenience and identification only, and shall not be deemed to limit or define the content of
their respective paragraphs.

Counterparts. This Agreement may be executed in any number of counterparts. Each such
counterpart hereof shall be deemed to be an original instrument but all such counterparts together
shall constitute one and the same instrument.

Effective Date. This Agreement shall become effective upon the later of (a) the date of signing
by the last party (either the Owner or the Developer ) signing this Agreement, and (b) the date of
TxDOT’s approval as indicated by the signature of TxDOT’s representative, below.
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APPROVED BY:

TEXAS DEPARTMENT OF
TRANSPORTATION

By: Donald C. Toner, Jr., SR/WA
[Printed Name]

By:
Authorized Signature
[Title]
Strategic Projects Division
Date:
[DB CONTRACTOR]
By:
[Print Name]
By:
Duly Authorized Representative
[Title]
[Company]
Date:

SH288 Attachment 6-1

OWNER

By:

[Print Owner Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:

DEVELOPER

By:

[Print Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:




County:

ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

EXHIBIT A

PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION

County:
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ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

EXHIBITB

UTILITY ADJUSTMENT AGREEMENT AMENDMENT
(TXDOT-CDA-U-35A-OM)

County:
SH288 Attachment 6-1



ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

EXHIBIT C

STATEMENT COVERING CONTRACT WORK
(TXDOT-U-48)
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STATEMENT COVERING UTILITY CONSTRUCTION CONTRACT WORK

(AS APPEARING IN ESTIMATE)

U-No.
District:
County: ROW CSJ No.:
Federal Project No.: Highway No.:
1, , a duly authorized and qualified representative of , hereinafter referred to as Owner, am

fully cognizant of the facts and make the following statements in respect to work which will or may be
done on a contract basis as appears in the estimate to which this statement is attached.

It is more economical and/or expedient for Owner to contract this adjustment, or Owner is not
adequately staffed or equipped to perform the necessary work on this project with its own forces to the

extent as indicate on the estimate.

[

A.

B.

C.

D.

Procedure to be Used in Contracting Work

Solicitation for bids is to be accomplished through open advertising and contract is to be
awarded to the lowest qualified bidder who submits a proposal in conformity with the
requirements and specifications for the work to be performed.

Solicitation for bids is to be accomplished by circulating to a list of pre-qualified contractors or
known qualified contractors and such contract is to be awarded to the lowest qualified bidder
who submits a proposal in conformity with the requirements and specifications for the work to
be performed. Such presently known contractors are listed below:

o &M W DhpoE

The work is to be performed under an existing continuing contract under which certain work is
regularly performed for Owner and under which the lowest available costs are developed. (If
only part of the contract work is to be done under an existing contract, give detailed
information by attachment hereto.)

The utility proposes to contract outside the foregoing requirements and therefore evidence in
support of its proposal is attached to the estimate in order to obtain the concurrence of the
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State, and the Federal Highway Administration Division Engineer where applicable, prior to
taking action thereon (approval of the agreement shall be considered as approval of such
proposal).

[] E. The utility plans and specifications, with the consent of the State, will be included in the
construction contract awarded by the State.

Signature Date

Title
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CDA UTILITY ADJUSTMENT CHECKLIST
(To be included with Utility Assembly submittal)

District: U-No.:
Utility Owner:

County(ies):

CSJNo(s).: R- C-

Project Limits:

Federal-Aid ROW Project No.:

Reimbursement (Check one): Agreement Actual Cost [0 Agreement Lump Sum [ Non-Reimbursable [
Alternate Procedure Approval Date:

Description of Work (Approximate from/to stationing and line type):

Estimated Start Date: , 20
Estimated Completion or Duration: , 20
Estimated Total Adjustment Costs: $0

Estimated Betterment (in dollars and calculated %): $0 0%
Estimated Accrued Depreciation: $0

Estimated Salvage: $0

Credits and Vouchers: $0

Eligibility Ratio (calculated and supported %): $0 0%

Noteworthy Issues/Items:
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ASSEMBLY PACKAGE

1. Have the required number of utility adjustment assemblies been submitted, of which the TxDOT
Copy is color coded, been submitted?

Yes [ No [ N/A [
2. Have the following forms been submitted?
PUAA/UAAA Yes [ No [ N/A [
UJUA Yes [ No [ N/A O
U-48 Statement Yes [ No [l N/A [
U-1 Affidavit Yes [ No [ N/A [
Quitclaim Deed Yes [ No [ N/A O
UM/UDC sign-off Yes [ No [ N/A [

3. Areall forms submitted complete and correct for the situation/circumstance of the Utility
Adjustment?
Yes [ No [ N/A [

TRANSMITTAL MEMO

4. If the adjustment has unique characteristics, does the transmittal include explanations and
clarifications?

Yes [ No [ N/A U
5. Has a recommendation for approval been stated?
Yes [ No [ N/A U

6. If the Utility Adjustment is in more than one RCSJ (Local Jurisdictional Boundary), have the
percentages in each jurisdiction been detailed?
Yes [ No [ N/A U

UTILITY ADJUSTMENT AGREEMENT
7. Have language modifications to the utility agreement been approved by TxDOT?
Yes [ No [J N/A U
8. Has the Utility consultant-engineering contract been reviewed and approved by the Developer’s
Utility Manager (UM)?
Yes [J No [ N/A O
UTILITY ADJUSTMENT PLANS AND SPECIFICATIONS

9. Plans folded so as to fit into 8.5” x 11” file?

Yes [ No [J N/A U

10. Have the Utility Adjustments been designed for the Proposed Configuration?
Yes [ No [J N/A U

11. Project or vicinity plan provided?

rrrrr

Yes [ No [ N/A O
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12. Have the plans for the Utility Adjustment been sealed by a Registered Professional Engineer (PE)?
Yes [ No [J N/A O
13. Has the Utility Owner signed the cover sheet of the plans verifying review and approval, if Developer
is responsible for Engineering on either Owner Managed or Developer Managed Agreement?

Yes [ No [J N/A O
14. Backfill requirements met (item 400 referenced)?
Yes [ No [ N/A U
15. If excavation is required, do the plans included a note on OSHA trench excavation protection?
Yes [ No [l N/A [
16. Is a note provided in the plans that the adjustment will conform with the TMUTCD?
Yes [ No [ N/A [

17. If the adjustment involves a plastic water, sanitary sewer, or gas line, has a metal detection wire been

included in the estimate or with detailed in the plans?
Yes [ No [J N/A O

18. Has Barlow’s Formula information been submitted for un-encased high pressure pipelines? The
Barlow’s calculation must be provided by the utility owner. The following information is required to
complete Barlow’s formula. S=Yield Strength, Wall thickness = t, Outside Diameter = D, Design
Factor = F. Maximum Operating Pressure must also be given and compared to the pressure
calculated with Barlow’s. The Barlow calculation must be shown with the submission.

Yes [ No [ N/A [
19. If the pipeline is un-encased, is there adequate coating, wrapping and cathodic protection?
Yes [ No [ N/A O

20. Information on plans sufficient and adequate to:
Determine necessity and justification of proposed work?

Yes [ No [ N/A [
Demonstrate Utility Accommodation Rules compliance?
Yes [ No [ N/A [

Indicate highway stationing, existing and proposed ROW, offsets from proposed ROW, existing
and proposed grades, and edge of pavement lines?
Yes [ No [ N/A [
Provide any other necessary or essential information such as pressure, flow, offset, type,
condition, wall thickness, specifications etc.?
Yes [J No [ N/A [
21. Is this utility adjustment within ROW project limits or directly related to work required within project
limits? Yes [ No [ N/A [
22. Are any of the proposed utility facilities installed longitudinally within a control of access?
Yes [ No [ N/A UJ

COST ESTIMATE

23. Has the Developer’s Utility Design Coordinator located on the plans the major items of material listed
on the estimate by scaling or stationing?

Yes [ No [J N/A U
24. If the agreed sum method has been marked, has a detailed, itemized estimate and matching plans been
provided?
Yes [ No [J N/A U

=t
y £
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25. Is the estimate properly and adequately itemized and detailed?
Yes UJ No UJ N/A O
26. Are overheads and loadings checked for reasonableness?
Yes UJ No U] N/A O
27. Replacement utility ROW charges justified and supported?
Yes [ No [ N/A [
28. Eligibility ratio calculated and recommended?
Yes [ No [ N/A U
29. Betterment credit applicable?
Yes [ No [ N/A [
If yes, is credit calculated and applied properly?
Yes [ No [J N/A U
30. Accrued Depreciation credit applicable?
Yes [ No [ N/A [
If yes, is credit calculated and applied properly?
Yes [ No [ N/A [
31. Salvage credit applicable?
Yes [ No [ N/A [
If yes, is credit applied properly?
Yes [ No [ N/A [
32. Estimate extensions checked?
Yes [J No [ N/A O

AFFIDAVIT OF PROPERTY INTEREST

33.

Proof of compensable property interest established by utility where applicable?
Yes [ No [ N/A [
If yes, According to the “Real Property Interest” paragraph of the PUAA:
Does the estimate detail reimbursement for new property interest?
Yes [J No UJ N/A O
Does the estimate detail compensation for relinquishing existing property interest?
Yes [J No UJ N/A [
Did the utility owner provide a letter stating that they will quitclaim their property interest at no costs
or an agreed sum if new utility property interests are not being acquired?

Yes [ No [ N/A [
34. Have the parcel ID numbers to be Quitclaimed been identified?
Yes [ No [ N/A U
35. Has the owner provided a signed letter of intent to Quitclaim, and has a copy of the correct Quitclaim
Deed(s) been submitted?
Yes [ No [ N/A O
R.O.W. MAPS

36.

Approved and current ROW Maps on file with project office?
Yes [ No [J N/A U

texas
Department
of Transportation
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37. Have the existing and proposed utility facilities been plotted on the ROW map and attached to this
assembly?
Yes [ No U] N/A O

COMMENTS:

Prepared by:

Utility Design Coordinator Date
Recommended for
Approval by:
Quality Control Date
Approved by:
Utility Manager Date

SH288 Attachment 6-1



=t

y &3
SH99-U1
Rev. 9/2009
Page 29 of 65 County:
CSJ No.:
Highway:
Limits:
Fed. Proj. No.:
ROW Acct. No.:
AFFIDAVIT
Agreement No.
THE STATE OF TEXAS )
)
COUNTY OF )

WHEREAS, the State of Texas, acting by and through the Texas Department of Transportation,
herein called TxDOT, has deemed it necessary to make certain highway improvements on
Highway in County, Texas, from to ;and,

WHEREAS, it is anticipated that the hereinabove mentioned improvements will affect the
facilities of hereinafter called the Owner, at the following described locations:

[ ]

and;

WHEREAS, TxDOT has requested that the Owner furnish to the information relative to interests
that Owner hold in lands at each of the hereinabove referenced locations;

NOW THEREFORE, before me, the undersigned authority, this day personally appeared ,
who, after being by me duly sworn, did depose and say:

That he/she is of and, as such, has knowledge of the facts contained herein, and

That, to the best of his/her knowledge, said Owner is the owner of the following described
interests in the hereinabove-indicated lands, copies of the instruments under which said Owner
claims said interests being attached hereto and made a part hereof.
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SH99-U1
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Page 2 of 65
Signature
Title
Company
day of ,A.D.20__ .

Sworn to and subscribed before me this

Notary Public, State of Texas

My Commission expires:
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County:

ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

PROJECT UTILITY ADJUSTMENT AGREEMENT
(Developer-Managed)

Agreement No.: -U-

THIS AGREEMENT, by and between , hereinafter identified as the "Developer" and
, hereinafter identified as the "Owner”, is as follows:

WITNESSETH

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation,
hereinafter identified as “TxDOT?”, is authorized to design, construct, operate, maintain, and improve
projects as part of the state highway system throughout the State of Texas, all in conformance with the
applicable provisions of Chapters 201, 203, 222, 223, 224 and 228 Texas Transportation Code, as
amended; and

WHEREAS, the TXDOT proposes to construct a project identified as SH 288 Toll Lanes Project (the
“Project”) and classified as either Interstate, Toll or Traditional (meaning eligibility based on existing
compensable interest in the land occupied by the facility to be relocated within the proposed highway
right of way limits) as indicated below (check one box). Reimbursement will be authorized by the type of
project selected below in conformance with Transportation Code 203.092,

[] Interstate
] Toll

[] Traditional
;and

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the
obligation to design, construct, finance, operate and maintain the Project and adhere to all requirements in
the CDA,; and
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WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal or
other necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”),
subject to the provisions herein; and

WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and

WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the
"Owner Utilities") are in locational conflict with the Project (and/or with the “Ultimate Configuration” of
the Project), and the Owner has requested that the Developer undertake the Adjustment of the Owner
Utilities as necessary to accommodate the Project (and the Ultimate Configuration) and Owner agrees that
the “Project” will be constructed in accordance with §203.092, Texas Transportation Code, as amended,
and 23 CFR 645 Subpart A (Utility Relocations, Adjustments and Reimbursement); and

WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief
description of the nature of the Adjustment work to be performed (e.g., “adjust 127 waterline from
approximately Highway Station 100+00 to approximately Highway Station 200+00")] :

;and

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated
herein; and

WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by
entering into this Agreement.

AGREEMENT
NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being

hereby acknowledged, the Developer and the Owner agree as follows:

1. Preparation of Plans. [Check one box that applies:]

[] The Developer has hired engineering firm(s) acceptable to the Owner to perform all
engineering services needed for the preparation of plans, required specifications, and
cost estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed
Adjustment of the Owner Utilities. The Developer represents and warrants that the
Plans conform to the most recent Utility Accommodation Rules issued by the Texas
Department of Transportation (“TxDOT?”), set forth in 43 Tex. Admin. Code Part 1,
Chapter 21, Subchapter C et seq., (the “UAR”). By its execution of this Agreement or
by the signing of the Plans, the Owner hereby approves the Plans and confirms that the
Plans are in compliance with the “standards” described in Paragraph 3(a)(4).

[l The Owner has provided plans, required specifications and cost estimates, attached
hereto as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the
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Owner Utilities. The Owner represents and warrants that the Plans conform to the
UAR. By its execution of this Agreement, the Developer and the Owner hereby
approve the Plans. The Owner also has provided to the Developer a utility plan view
map illustrating the location of existing and proposed utility facilities on the
Developer’s ROW Map of the Project. With regard to its preparation of the Plans, the
Owner represents as follows [check one box that applies]:

[] The Owner’s employees were utilized to prepare the Plans, and the charges
therefore do not exceed the Owner’s typical costs for such work.

[ ] The Owner utilized consulting engineers to prepare the Plans, and the fees for
such work are not based upon a percentage of construction costs. Further, such
fees encompass only the work necessary to prepare the Plans for Adjustment of
the Owner Utilities described herein, and do not include fees for work done on
any other project. The fees of the consulting engineers are reasonable and are
comparable to the fees typically charged by consulting engineers in the locale of
the Project for comparable work for the Owner.

2. Review by TXDOT. The parties hereto acknowledge and agree as follows:

(a)

(b)

Upon execution of this Agreement by the Developer and the Owner, the Developer will
submit this Agreement, together with the attached Plans, to TxDOT for its review and
approval as part of a package referred to as a “Utility Assembly”. The parties agree to
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon.
Without limiting the generality of the foregoing, (i) the Owner agrees to respond (with
comment and/or acceptance) to any modified Plans and/or Agreement prepared by the
Developer in response to TXDOT comments within fourteen (14) business days after
receipt of such modifications; and (ii) if the Owner originally prepared the Plans, the
Owner agrees to modify the Plans in response to TXDOT comments and to submit such
modified Plans to the Developer for its comment and/or approval (and re-submittal to
TxDOT for its comment and/or approval) within fourteen (14) business days after
receipt of TxDOT’s comments. The Owner’s failure to timely respond to any modified
Plans submitted by the Developer pursuant to this paragraph shall be deemed the
Owner’s approval of same. If the Owner fails to timely prepare modified Plans which are
its responsibility hereunder, then the Developer shall have the right to modify the Plans
for the Owner’s approval as if the Developer had originally prepared the Plans. The
process set forth in this paragraph will be repeated until the Owner, Developer and
TxDOT have all approved this Agreement and accepted the Plans.

The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or
approval of a Utility Assembly or any component thereof shall constitute TXDOT's
approval of the location and manner in which a Utility Assembly will be installed,
adjusted, or relocated within the state highway right of way (the “ROW?), subject to the
Developer's and Owner's satisfactory performance of the Adjustment work in accordance
with the approved Plans. TXDOT has no duty to review Owner Facilities or components
for their quality or adequacy to provide the intended utility service.
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3. Design and Construction Standards.

(@)

(b)

(©)

All design and construction performed for the Adjustment work which is the subject of
this Agreement shall comply with and conform to the following:

(1) All applicable local and state laws, regulations, decrees, ordinances and policies,
including the UAR, the Utility Manual issued by TxDOT (to the extent its
requirements are mandatory for the Adjustment necessitated by the Project, as
communicated to the Owner by the Developer or TXDOT), the requirements of
the CDA, and the policies of TxDOT;

2 All Federal laws, regulations, decrees, ordinances and policies applicable to
projects receiving Federal funding, financing and/or credit assistance, including
without limitation 23 CFR 645 Subparts A and B; and the Buy America
provisions of 23 U.S.C 8 313 and 23 CFR 635.410. Utility shall supply, upon
request by the Developer or TxDOT, proof of compliance with the
aforementioned laws, rules and regulations prior to the commencement of
construction.

3 The terms of all governmental permits or other approvals, as well as any private
approvals of third parties necessary for such work; and

4 The standard specifications, standards of practice, and construction methods
(collectively, “standards”) which the Owner customarily applies to utility
facilities comparable to the Owner Utilities that are constructed by the Owner or
for the Owner by its contractors at the Owner’s expense, which standards are
current at the time this Agreement is signed by the Owner, and which the Owner
has submitted to the Developer in writing.

(5) Owner agrees that all service meters must be placed outside of the State ROW.

Such design and construction also shall be consistent and compatible with (i) the
Developer’s current design and construction of the Project, (ii) the "Ultimate
Configuration" for the Project, and (iii) any other utilities being installed in the same
vicinity. The Owner acknowledges receipt from the Developer of Project plans and
Ultimate Configuration documents as necessary to comply with the foregoing. In case of
any inconsistency among any of the standards referenced in this Agreement, the most
stringent standard shall apply.

The plans, specifications, and cost estimates contained in Exhibit A shall identify and
detail all utility facilities that the Owner intends to abandon in place rather than remove,
including material type, quantity, size, age, and condition. No facilities containing
hazardous or contaminated materials may be abandoned, but shall be specifically
identified and removed in accordance with the requirements of subparagraph (a). It is
understood and agreed that the Developer shall not pay for the assessment and
remediation or other corrective action relating to soil and ground water contamination
caused by the utility facility prior to the removal.
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4 Responsibility for Costs of Adjustment Work. With the exception of any Betterment
(hereinafter defined), the parties shall allocate the cost of any Adjustment between themselves as
identified in Exhibit A and in accordance with § 203.092, Texas Transportation Code. An
allocation percentage may be determined by application of an eligibility ratio, if appropriate, as
detailed in Exhibit A.

5 Construction by the Developer.

@) The Owner hereby requests that the Developer perform the construction necessary to
adjust the Owner Utilities and the Developer hereby agrees to perform such construction.
All construction work hereunder shall be performed in a good and workmanlike manner,
and in accordance with the Plans (except as modified pursuant to Paragraph 16).

(b) The Developer shall retain such contractor or contractors as are necessary to adjust the
Owner Utilities.

(c) The Developer shall obtain all permits necessary for the construction to be performed by
the Developer hereunder, and the Owner shall cooperate in that process as needed.

6 Reimbursement of Owner’s Indirect Costs.

@) Developer agrees to reimburse the Owner its share, if applicable, of the Owner’s indirect
costs (e.g., engineering, inspection, testing, ROW) as identified in Exhibit A. When
requested by the Owner, monthly progress payments will be made. The monthly
payment will not exceed 80% of the estimated indirect work done to date. Once the
indirect work is complete, final payment of the eligible indirect costs will be made.
Intermediate payments shall not be construed as final payment for any items included in
the intermediate payment.

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be
developed pursuant to the method checked and described below [check only one box]:

] QD Actual related indirect costs accumulated in accordance with (i)
a work order accounting procedure prescribed by the applicable Federal
or State regulatory body, or (ii) established accounting procedure
developed by the Owner and which the Owner uses in its regular
operations (either (i) or (ii) referred to as “Actual Cost”) or,

] 2 The agreed sum of $ (“Agreed Sum”) as supported
by the analysis of the Owner's estimated costs attached hereto as part of
Exhibit A.

(c) All indirect costs charged to the Developer by the Owner shall be reasonable and shall be
computed using rates and schedules not exceeding those applicable to similar work
performed by or for the Owner at the Owner's expense. Developer’s performance of the
Adjustment work hereunder and payment of the Developer’s share of the Owner’s costs
pursuant to this Agreement, if applicable, shall be full compensation to the Owner for all
costs incurred by the Owner in Adjusting the Owner Utilities (including without
limitation costs of relinquishing and/or acquiring right of way).

7 Advancement of Funds by Owner for Construction Costs.

@ Advancement of Owner’s share, if any, of estimated costs, Exhibit A shall identify all
estimated engineering and construction-related costs, including labor, material,
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equipment and other miscellaneous construction items. Exhibit A shall also identify the Owner’s
and Developer’s respective shares of the estimated costs.

The Owner shall advance to the Developer its allocated share, if any, of the estimated
costs for construction and engineering work to be performed by the Developer, in
accordance with the following terms:

] The adjustment of the Owner’s Utilities does not require advancement of funds.

] The adjustment of the Owner’s Ultilities does require advancement of funds and
the terms agreed to between the Developer and Owner are listed below.

[Insert terms of advance funding to be agreed between Developer and Owner.]
(b) Adjustment Based on Actual Costs or Agreed Sum

[Check the one appropriate provision, if advancement of funds is required]:

] The Owner is responsible for its share of the Developer’s actual cost for the
Adjustment, including the identified Betterment. Accordingly, upon completion
of all Adjustment work to be performed by both parties pursuant to this
Amendment, (i) the Owner shall pay to the Developers the amount, if any, by
which the actual cost of the Betterment (as determined in Paragraph 9(b)) plus
the actual cost of Owner’s share of the Adjustment (based on the allocation set
forth in Exhibit A) exceeds the estimated cost advanced by the Owner, or (ii) the
Developer shall refund to the Owner the amount, if any, by which such advance
exceeds such actual cost, as applicable.

] The Agreed Sum is the agreed and final amount due for the Adjustment,
including any Betterment, under this Amendment. Accordingly, no adjustment
(either up or down) of such amount shall be made based on actual costs.
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8 Invoices. On invoices prepared by either the Owner or the Developer, all costs developed using
the "Actual Cost" method described in Section 6(b)(1) shall be itemized in a format allowing for
comparisons to the approved estimates, including listing each of the services performed, the
amount of time spent and the date on which the service was performed. The original and three
(3) copies of each invoice, together with (1) such supporting information to substantiate all
invoices as reasonably requested, and (2) such waivers and releases of liens as the other party
may reasonably require, shall be submitted to the other party at the address for notices stated in
Paragraph 22, unless otherwise directed pursuant to Paragraph 22. The Owner and the Developer
shall make commercially reasonable efforts to submit final invoices not later than one hundred
twenty (120) days after completion of work. The Owner and the Developer hereby acknowledge
and agree that any costs not submitted to the other party within eighteen (18) months following
completion of all Adjustment work to be performed by the parties pursuant to this Agreement
shall be deemed to have been abandoned and waived.

9 Betterment and Salvage
@) For purposes of this Agreement, the term “Betterment” means any upgrading of an
Owner Utility being adjusted that is not attributable to the construction of the Project and
is made solely for the benefit of and at the election of the Owner, including but not
limited to an increase in the capacity, capability, efficiency or function of the adjusted
Utility over that provided by the existing Utility facility or an expansion of the existing
Utility facility; provided, however, that the following are not considered Betterments:

Q) any upgrading which is required for accommodation of the Project;

(i) replacement devices or materials that are of equivalent standards although not
identical;

(iii) replacement of devices or materials no longer regularly manufactured with the
next highest grade or size;

(iv) any upgrading required by applicable laws, regulations or ordinances;

(V) replacement devices or materials which are used for reasons of economy (e.g.,
non-stocked items may be uneconomical to purchase); or

(vi) any upgrading required by the Owner’s written “standards” meeting the
requirements of Paragraph 3(d).

[Include the following for fiber optic Owner Utilities only:] Extension of an Adjustment
to the nearest splice boxes shall not be considered a Betterment if required by the Owner
in order to maintain its written telephony standards.

Any upgrading required by the Owner’s written “standards” meeting the requirements of
Paragraph 3(a)(4) shall be deemed to be of direct benefit to the Project.

(b) It is understood and agreed that the Developer shall not pay for any Betterments and that
the Owner shall be solely responsible therefor. No Betterment may be performed
hereunder which is incompatible with the Project or the Ultimate Configuration or which
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cannot be performed within the other constraints of applicable law, any applicable governmental
approvals, including without limitation the scheduling requirements thereunder. Accordingly, the
parties agree as follows [check one box that applies, and complete if appropriate]:

] The Adjustment of the Owner Utilities pursuant to the Plans does not include any
Betterment.

] The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12" pipe
with 24" pipe]. . The Developer has provided to
the Owner comparative estimates for (i) all work to be performed by the
Developer pursuant to this Agreement, including work attributable to the
Betterment, and (ii) the cost to perform such work without the Betterment, which
estimates are hereby approved by the Owner. The estimated cost of the
Developer’s work hereunder which is attributable to Betterment is $ ,
calculated by subtracting (ii) from (i). The percentage of the total cost of the
Developer’s work hereunder which is attributable to Betterment is %,
calculated by subtracting (ii) from (i), which remainder is divided by (i).

(c) If Paragraph 9(b) identifies Betterment, the Owner shall advance to the Developer, at
least fourteen (14) business days prior to the date scheduled for commencement of
construction for Adjustment of the Owner Utilities, the estimated cost attributable to
Betterment as set forth in Paragraph 9(b). Should the Owner fail to advance payment to
the Developer fourteen (14) business days prior to commencement of the Adjustment
construction, the Developer shall have the option of commencing and completing
(without delay) the Adjustment work without installation of the applicable Betterment. [If
Paragraph 9(b) identifies Betterment, check the one appropriate provision]:

] The estimated cost stated in Paragraph 9(b) is the agreed and final amount due
for Betterment hereunder, and accordingly no adjustment (either up or down) of
such amount shall be made based on actual costs.

] The Owner is responsible for the Developer’s actual cost for the identified
Betterment.  Accordingly, upon completion of all Adjustment work to be
performed by both parties pursuant to this Agreement, (i) the Owner shall pay to
the Developer the amount, if any, by which the actual cost of the Betterment
(determined as provided below in this paragraph) exceeds the estimated cost
advanced by the Owner, or (ii) the Developer shall refund to the Owner the
amount, if any, by which such advance exceeds such actual cost, as applicable.
Any additional payment by the Owner shall be due within sixty (60) calendar
days after the Owner’s receipt of the Developer’s invoice therefor, together with
supporting documentation; any refund shall be due within sixty (60) calendar
days after completion of the Adjustment work hereunder. The actual cost of
Betterment incurred by the Developer shall be calculated by multiplying (i) the
Betterment percentage stated in Paragraph 9(b), by (ii) the actual cost of all work
performed by the Developer pursuant to this Agreement (including work
attributable to the Betterment), as invoiced by the Developer to the Owner.
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10

11

12

(d)

(€)

()

If Paragraph 9(b) identifies Betterment, the amount allocable to Betterment in Owner’s
indirect costs shall be determined by applying the percentage of the Betterment calculated
in Paragraph 9(b) to the Owner’s indirect costs. The Owner’s invoice to the Developer
for the Developer’s share of the Owner’s indirect costs shall credit the Developer with
any Betterment amount determined pursuant to this Paragraph 9(d).

For any Adjustment from which the Owner recovers any materials and/or parts and
retains or sells the same, after application of any applicable Betterment credit, the
Owner’s invoice to the Developer for its costs shall credit the Developer with the salvage
value for such materials and/or parts..

The determinations and calculations of Betterment described in this Paragraph 9 shall

exclude right of way acquisition costs. Betterment in connection with right-of-way
acquisition is addressed in Paragraph 15.

Management of the Adjustment Work. The Developer will provide project management

during the Adjustment of the Owner Utilities.

Utility Investigations. At the Developer’s request, the Owner shall assist the Developer in

locating any Utilities (including appurtenances) which are owned and/or operated by Owner and
may be impacted by the Project. Without limiting the generality of the foregoing, in order to help
assure that neither the adjusted Owner Utilities nor existing, unadjusted utilities owned or
operated by the Owner are damaged during construction of the Project, the Owner shall mark in
the field the location of all such utilities horizontally on the ground in advance of Project
construction in the immediate area of such utilities.

Inspection and Acceptance by the Owner.

(a)

(b)

Throughout the Adjustment construction hereunder, the Owner shall provide adequate
inspectors for such construction. The work shall be inspected by the Owner’s
inspector(s) at least once each working day, and more often if such inspections are
deemed necessary by Owner. Further, upon request by the Developer or its contractors,
the Owner shall furnish an inspector at any reasonable time in which construction is
underway pursuant to this Agreement, including occasions when construction is
underway in excess of the usual forty (40) hour work week and at such other times as
reasonably required. The Owner agrees to promptly notify the Developer of any
concerns resulting from any such inspection.

The Owner shall perform a final inspection of the adjusted Owner Utilities, including
conducting any tests as are necessary or appropriate, within five (5) Business Days after
completion of construction hereunder. The Owner shall accept such construction if it is
consistent with the performance standards described in Paragraph 3, by giving written
notice of such acceptance to the Developer within said five (5) day period. If the Owner
does not accept the construction, then the Owner shall, not later than the expiration of
said five (5) day period, notify the Developer in writing of its grounds for non-
acceptance and suggestions for correcting the problem, and if the suggested corrections
are justified, the Developer will comply. The Owner shall re-inspect any revised
construction (and re-test if appropriate) and give notice of acceptance, not later than five
(5) Business Days after completion of corrective work. The Owner’s failure to inspect
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and/or to give any required notice of acceptance or non-acceptance within the specified
time period shall be deemed acceptance.

(c) From and after the Owner’s acceptance (or deemed acceptance) of an adjusted Owner
Utility, the Owner agrees to accept ownership of, and full operation and maintenance
responsibility for, such Owner Utility

13 Design _Changes. The Developer will be responsible for additional Adjustment design and
construction costs necessitated by design changes to the Project, upon the terms specified herein.

14 Field Modifications. The Developer shall provide the Owner with documentation of any field
modifications, including Utility Adjustment Field Modifications as well as minor changes
described in Paragraph 16(b), occurring in the Adjustment of the Owner Utilities.

15 Real Property Interests.

@) The Owner has provided, or upon execution of this Agreement shall promptly provide to
the Developer, documentation acceptable to TXDOT indicating any right, title or interest
in real property claimed by the Owner with respect to the Owner Ultilities in their existing
location(s). Such claims are subject to TxDOT’s approval as part of its review of the
Developer Utility Assembly as described in Paragraph 2. Claims approved by TxDOT as
to rights or interests are referred to herein as “Existing Interests”.

(b) If acquisition of any new easement or other interest in real property (“New Interest”) is
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible
for undertaking such acquisition. The Owner shall implement each acquisition hereunder
expeditiously so that related Adjustment construction can proceed in accordance with the
Developer’s Project schedules. The Developer shall be responsible for its share (as
specified in Paragraph 4) of the actual and reasonable acquisition costs of any such New
Interest (including without limitation the Owner’s reasonable overhead charges and
reasonable legal costs as well as compensation paid to the landowner), excluding any
costs attributable to Betterment as described in Paragraph 15(c), and subject to the
provisions of Paragraph 15(e); provided, however, that all acquisition costs shall be
subject to the Developer’s prior written approval. Eligible acquisition costs shall be
segregated from other costs on the Owner's estimates and invoices. Any such New
Interest shall have a written valuation and shall be acquired in accordance with applicable
Law.

(c) The Developer shall pay its share only for a replacement in kind of an Existing Interest
(e.g., in width and type), unless a New Interest exceeding such standard (i) is required in
order to accommodate the Project or by compliance with applicable Law, or (ii) is called
for by the Developer in the interest of overall Project economy. Any New Interest which
is not the Developer’s responsibility pursuant to the preceding sentence shall be
considered a Betterment to the extent that it upgrades the Existing Interest which it
replaces, or in its entirety if the related Owner Utility was not installed pursuant to an
Existing Interest. Betterment costs shall be solely the Owner’s responsibility.

(d) For each Existing Interest located within the final Project ROW, upon completion of the
related Adjustment work and its acceptance by the Owner, the Owner agrees to execute a
quitclaim deed or other appropriate documentation relinquishing such Existing Interest to
TxDOT, unless the affected Owner Utility is remaining in its original location or is being
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reinstalled in a new location within the area subject to such Existing Interest. If the Owners
facilities are remaining within the existing property interest, a Utility Joint Use
Acknowledgement will be required. All quitclaim deeds or other relinquishment documents shall
be subject to TXDOT's approval as part of its review of the Utility Assembly as described in
Paragraph 2. For each such Existing Interest relinquished by the Owner, the Developer shall do
one of the following to compensate the Owner for such Existing Interest, as appropriate:

(€)

Q) If the Owner acquires a New Interest for the affected Owner Utility, the
Developer shall reimburse the Owner for the Developer’s share of the Owner’s
actual and reasonable acquisition costs in accordance with Paragraph 15(b),
subject to Paragraph 15(c); or

(i) If the Owner does not acquire a New Interest for the affected Owner Utility, the
Developer shall compensate the Owner for the Developer’s share of the fair
market value of such relinquished Existing Interest, as mutually agreed between
the Owner and the Developer and supported by a written valuation.

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or
subparagraph (ii) above shall constitute complete compensation to the Owner for the
relinquished Existing Interest and any New Interest, and no further compensation shall be
due to the Owner from the Developer or TXDOT on account of such Existing Interest or
New Interest(s).

All Utility Joint Use Acknowledgments and/or Utility Installation Requests, Form 1082
shall be subject to TxDOT approval as part of its review of the Utility Assembly as
described in Paragraph 2. A Utility Joint Use Acknowledgment is required where an
existing compensable utility property interest exists and the existing or proposed utility
will remain or be adjusted within the boundaries of the existing compensable utility
property interest. All other accommodations not located on existing compensable utility
property interests will require a Utility Installation Requests, Form 1082.

Amendments and Modifications. This Agreement may be amended or modified only by a

written instrument executed by the parties hereto, in accordance with Paragraph 16(a) or
Paragraph 16(b) below.

(@)

(b)

Except as otherwise provided in Paragraph 16(b), any amendment or modification to this
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment
Agreement Amendment (“UAAA”) in the form of Exhibit B hereto (TxDOT-CDA-U-
35A-DM). The UAAA form can be used for a new scope of work with concurrence of
the Developer and TXDOT as long as the design and construction responsibilities have
not changed. Each UAAA is subject to the review and approval of TxDOT, prior to its
becoming effective for any purpose and prior to any work being initiated thereunder. The
Owner agrees to keep and track costs for each UAAA separately from other work being
performed.

For purposes of this Paragraph 16(b), "Utility Adjustment Field Modification" shall mean
any horizontal or vertical design change from the Plans included in a Utility Assembly
previously approved by TxDOT, due either to design of the Project or to conditions not

accurately reflected in the approved Utility Assembly (e.g., shifting the alignment of an 8
inch water line to miss a modified or new roadway drainage structure). A Utility
Adjustment Field Modification agreed upon by the Developer and Owner does not
require a UAAA, provided that the modified Plans have been submitted to TXDOT for its
review and comment. A minor change (e.g., an additional water valve, an added utility
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marker at a ROW line, a change in vertical bend, etc.) will not be considered a Utility
Adjustment Field Modification and will not require a UAAA, but shall be shown in the
documentation required pursuant to Paragraph 14.

() This Agreement does not alter and shall not be construed in any way to alter the
obligations, responsibilities, benefits, rights, remedies, and claims between the Developer
and TxDOT to design and construct the Project, including the Adjustment.

17 Entire Agreement. This Agreement embodies the entire agreement between the parties and
there are no oral or written agreements between the parties or any representations made which are
not expressly set forth herein.

18 Assignment; Binding Effect; TxDOT as Third Party Beneficiary. Neither the Owner or the
Developer may assign any of its rights or delegate any of its duties under this Agreement without
the prior written consent of the other party and of TxDOT, which consent may not be
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its
rights and/or delegate any of its duties to TXDOT or to any other entity engaged by TxDOT to
fulfill the Developer’s obligations, at any time without the prior consent of the Owner.

This Agreement shall bind the Owner, the Developer and their successors and permitted assigns,
and nothing in this Agreement nor in any approval subsequently provided by any party hereto
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm,
corporation or other entity, including, without limitation, any contractor or other party retained
for the Adjustment work or the public in general; provided, however, that the Owner and the
Developer agree that although TXDOT is not a party to this Agreement, TXDOT is intended to be
a third-party beneficiary to this Agreement.

19 Breach by the Parties.

@) If the Owner claims that the Developer has breached any of its obligations under this
Agreement, the Owner will notify the Developer and TxDOT in writing of such breach,
and the Developer shall have thirty (30) days following receipt of such notice in which to
cure such breach, before the Owner may invoke any remedies which may be available to
it as a result of such breach; provided, however, that both during and after such period
TxDOT shall have the right, but not the obligation, to cure any breach by the Developer.
Without limiting the generality of the foregoing, (a) TXDOT shall have no liability to the
Owner for any act or omission committed by the Developer in connection with this
Agreement, including without limitation any claimed defect in any design or construction
work supplied by the Developer or by its contractors, and (b) in no event shall TXDOT be
responsible for any repairs or maintenance to the Owner Utilities Adjusted pursuant to
this Agreement.

(b) If the Developer claims that the Owner has breached any of its obligations under this
Agreement, the Developer will notify the Owner and TxDOT in writing of such breach,

and the Owner shall have thirty (30) days following receipt of such notice in which to
cure such breach, before the Developer may invoke any remedies which may be available
to it as a result of such breach.

20 Traffic Control. The Developer shall provide traffic control or shall reimburse the Owner for
the Developer's share (if any, as specified in Paragraph 4) of the costs for traffic control made
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic
Control Devices. Betterment percentages calculated in Paragraph 9 shall also apply to traffic
control costs.
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21 Notices.  Except as otherwise expressly provided in this Agreement, all notices or
communications pursuant to this Agreement shall be sent or delivered to the following:

The Owner: [Address Line #1]
[Address Line #2]
[City, State Zip]
Phone:
Fax:

The Developer: [Address Line #1]
[Address Line #2]
[City, State Zip]
Phone:
Fax:

A party sending a notice of default of this Agreement to another party shall also send a copy of
such notice to TxDOT and the CDA Utility Manager at the following addresses:

TxDOT: Texas Department of Transportation
Attention: Strategic Projects Division - ROW Office
125 E. 11th Street
Austin, Texas 78701-2483

CDA Utility Manager: [Insert project address and contact]
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22

23

24

25

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier
to the appropriate address set forth above. Any notice served personally shall be deemed
delivered upon receipt, and any notice served by certified or registered mail or by reliable
messenger or overnight courier shall be deemed delivered on the date of receipt as shown on the
addressee's registry or certification of receipt or on the date receipt is refused as shown on the
records or manifest of the U.S. Postal Service or such courier. Any party may from time to time
designate any other address for this purpose by written notice to all other parties; TXxDOT may
designate another address by written notice to all parties.

Approvals. Any acceptance, approval, or any other like action (collectively "Approval™)
required or permitted to be given by either the Developer, the Owner or TXDOT pursuant to this
Agreement:

@) Must be in writing to be effective (except if deemed granted pursuant hereto),

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such
withholding shall be in writing and shall state with specificity the reason for withholding
such Approval, and every effort shall be made to identify with as much detail as possible
what changes are required for Approval, and

(c) Except for approvals by TXDOT, and except as may be specifically provided otherwise in
this Agreement, shall be deemed granted if no response is provided to the party
requesting an Approval within the time period prescribed by this Agreement (or if no
time period is prescribed, then fourteen (14) calendar days), commencing upon actual
receipt by the party from which an Approval is requested or required, of a request for
Approval from the requesting party. All requests for Approval shall be sent out by the
requesting party to the other party in accordance with Paragraph 21.

Time.

@ Time is of the essence in the performance of this Agreement.

(b) All references to “days” herein shall be construed to refer to calendar days, unless
otherwise stated.

(c) No party shall be liable to another party for any delay in performance under this

Agreement from any cause beyond its control and without its fault or negligence (‘““Force
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike,
unusually severe weather, floods or power blackouts.

Continuing Performance. In the event of a dispute, the Owner and the Developer agree to
continue their respective performance hereunder to the extent feasible in light of the dispute,
including paying billings, and such continuation of efforts and payment of billings shall not be
construed as a waiver of any legal right.

Equitable Relief. The Developer and the Owner acknowledge and agree that delays in
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to
compensate for delays in the construction of the Project. Consequently, the parties hereto (and
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other
equitable relief in the event of any breach of this Agreement which threatens to delay
construction of the Project; provided, however, that the fact that specific performance or other
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to
performance of the Adjustment work hereunder.
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26

27

28

29

30

31

32

33

Authority. The Owner and the Developer each represent and warrant to the other party that the
warranting party possesses the legal authority to enter into this Agreement and that it has taken all
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to
execute this Agreement and to bind such party to its terms. Each person executing this
Agreement on behalf of a party warrants that he or she is duly authorized to enter into this
Agreement on behalf of such party and to bind it to the terms hereof.

Cooperation. The parties acknowledge that the timely completion of the Project will be
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their
activities, communicate with each other, and respond promptly to reasonable requests. Subject to
the terms and conditions of this Agreement, the Owner and the Developer agree to take all steps
reasonably required to coordinate their respective duties hereunder in a manner consistent with
the Developer’s current and future construction schedules for the Project.

Termination. If the Project is canceled or modified so as to eliminate the necessity of the
Adjustment work described herein, then the Developer shall notify the Owner in writing and the
Developer reserves the right to thereupon terminate this Agreement. Upon such termination, the
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms
and conditions for handling the respective rights and liabilities of the parties relating to such
termination.

Nondiscrimination. Each party hereto agrees, with respect to the work performed by such party
pursuant to this Agreement, that such party shall not discriminate on the grounds of race, color,
sex, national origin or disability in the selection and/or retention of contractors and consultants,
including procurement of materials and leases of equipment.

Applicable Law, Jurisdiction and Venue. This Agreement shall be governed by the laws of the
State of Texas, without regard to the conflict of laws principles thereof. Venue for any action
brought to enforce this Agreement or relating to the relationship between any of the parties shall
be the District Court of Travis County, Texas or the United States District Court for the Western
District of Texas (Austin).

Waiver of Consequential Damages. No party hereto shall be liable to any other party to this
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty,
indemnity, strict liability, or otherwise,) for any punitive, exemplary, special, indirect, incidental,
or consequential damages, including, without limitation, loss of profits or revenues, loss of use,
claims of customers, or loss of business opportunity.

Relationship of the Parties. This Agreement does not in any way, and shall not be construed
to, create a principal/agent or joint venture relationship between the parties hereto and under no
circumstances shall the Owner or the Developer be considered as or represent itself to be an agent
of the other.

Captions. The captions and headings of the various paragraphs of this Agreement are for
convenience and identification only, and shall not be deemed to limit or define the content of
their respective paragraphs.
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34 Counterparts. This Agreement may be executed in any number of counterparts.
counterpart hereof shall be deemed to be an original instrument but all such counterparts together
shall constitute one and the same instrument.

35 Effective Date. This Agreement shall become effective upon the later of (a) the date of signing
by the last party (either the Owner or Developer) signing this Agreement, and (b) the date of

TxDOT’s approval as indicated by the signature of TxDOT’s representative, below.

APPROVED BY:

TEXAS DEPARTMENT OF TRANSPORTATION

By: Donald C. Toner, Jr., SR/WA
[Printed Name]

By:

Authorized Signature

[Title]
Strategic Projects Division

Date:

[DB CONTRACTOR]

By:

[Print Name]

By:

Duly Authorized Representative

[Title]

Date:

[Company]

sh288-toll-lanes-tp-attachment-6-1-Addendum-8

OWNER

By:

[Print Owner Name]

By:

Duly Authorized Representative

[Title]
[Company]
Date:
DEVELOPER
By:
[Print Name]
By:

Duly Authorized Representative

[Title]
[Company]

Date:

Each such



EXHIBIT A

County:

ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION
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County:

ROW CSJ No.:
Const. CSJ No.:
Highway:
Limits:

Fed. Proj. No.:

EXHIBIT B

UTILITY ADJUSTMENT AGREEMENT AMENDMENT
(TXDOT-DA-U-35A-DM)
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County:
Highway:
Limits:

Fed. Proj. No.:
ROW CSJ No.:
Const. CSJ No.:

UTILITY ADJUSTMENT AGREEMENT AMENDMENT
(Owner-Managed)

(Amendment No. to Agreement No.: -U- )

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this
“Amendment”), by and between, hereinafter identified as the “Developer” and ,
hereinafter identified as the “Owner”, is as follows:

WITNESSETH

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation,
hereinafter identified as “TXDOT”, proposes to construct the project identified above (the “Project”, as
more particularly described in the “Original Agreement”, defined below); and

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and
between TXDOT and the Developer with respect to the Project, the Developer has undertaken the
obligation to design, construct, and potentially maintain the Project, including causing the removal,
relocation, or other necessary adjustment of existing utilities impacted by the Project (collectively,
“Adjustment”); and

WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if
any (the “Original Agreement”), which provides for the adjustment of certain utilities owned and/or
operated by the Owner (the “Utilities”); and

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original
Agreement to add the adjustment of Owner utilities facilities not covered by the Original Agreement; and

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility
facility(ies), on the terms and conditions hereinafter set forth.

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as
follows:
1. Amendment. The Original Agreement is hereby amended as follows:

@) The description of the Owner Utilities and the proposed Adjustment of the Owner
Utilities in the Original Agreement is hereby amended to add the following facility(ies)
(““Additional Owner Utilities”) and proposed Adjustment(s) [insert below a description of
the affected facilities (by type, size and location) as well as a brief description of the
nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from
approximately Highway Station 100+00 to approximately Highway Station 200+00)]:

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to
add thereto the plans, specifications and cost estimates attached hereto as Exhibit A.
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(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted
upon execution to TxDOT in accordance with Paragraph 2 of the Original Agreement,
and Paragraph 2 shall apply to this Amendment and the Plans attached hereto in the same
manner as if this Amendment were the Original Agreement. If the Owner claims an
Existing Interest for any of the Additional Owner Utilities, documentation with respect to
such claim shall be submitted to TXDOT as part of this Amendment and the attached
Plans, in accordance with Paragraph 16(a) of the Original Agreement.

(d) Paragraph 4(f) of the Original Agreement is hereby amended to add the following
deadline for the Adjustment of the Additional Owner Utilities [check one box that

applies]:

] Owner shall complete all of the utility reconstruction and relocation work,
including final testing and acceptance thereof, on or before _ ,20_ .

[] Owner shall complete all of the utility reconstruction and relocation work,
including final testing and acceptance thereof, within calendar days after

delivery to Owner of a notice to proceed by Developer;

(e) For purposes of Paragraph 5(b) of the Original Agreement, the Owner’s costs associated
with Adjustment of the Additional Owner Utilities shall be developed pursuant to the
method checked and described below, [check only one box]:

] QD Actual costs accumulated in accordance with a work order accounting
procedure prescribed by the applicable Federal or State regulatory body (“Actual
Cost™);

] 2 Actual costs accumulated in accordance with an established accounting
procedure developed by the Owner and which the Owner uses in its regular
operations (“Actual Cost”); or

] 3 The agreed sum of $ (“Agreed Sum”), as supported by the
analysis of estimated costs attached hereto as part of Exhibit A.

4] For purposes of Paragraph 6 of the Original Agreement, responsibility for the Agreed
Sum or Actual Cost, as applicable, of all Adjustment work to be performed pursuant to
this Amendment shall be allocated between the Developer and the Owner as identified in
Exhibit A and in accordance with §203.092 of the Texas Transportation Code. An
allocation percentage may be determined by application of an eligibility ratio, if
appropriate, as detailed in Exhibit A; provided, however, that any portion of an Agreed
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in
accordance with Paragraph 10 of the Original Agreement.

(9) Paragraph 10(b) of the Original Agreement is hereby amended to add the following
[Check the one box that applies]:

] The Adjustment of the Additional Owner Utilities, pursuant to the Plans as
amended herein, does not include any Betterment.

] The Adjustment of the Additional Owner Utilities, pursuant to the Plans as
amended herein, includes Betterment to the Additional Owner Utilities by reason
of [insert explanation, e.g. “replacing 12" pipe with 24" pipe]: ___. The Owner
has provided to the Developer comparative estimates for (i) all costs for work to
be performed by the Owner pursuant to this Amendment, including work
attributable to the Betterment, and (ii) the cost to perform such work without the
Betterment, which estimates are hereby approved by the Developer. The
estimated amount of the Owner’s costs for work under this Agreement which is
attributable to Betterment is $___, calculated by subtracting (ii) from (i). The
percentage of the total cost of the Owner’s work hereunder which is attributable
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to Betterment is __ %, calculated by subtracting (ii) from (i) which remainder
shall be divided by (i).

(h) The following shall apply to any Betterment described in Paragraph 1(g) of this
Amendment:

(M If the Owner’s costs are developed under procedure (3) described in Paragraph
1(e) of this Amendment, then the agreed sum stated in that Paragraph includes
any credits due to the Developer on account of the identified Betterment, and no
further adjustment shall be made on account of same.

(i) If the Owner’s costs are developed under procedure (1) or (2) described in
Paragraph 1(e) of this Amendment, the parties agree as follows [check the one
appropriate provision]:

] The estimated cost stated in Paragraph 1(g) of this Amendment is the
agreed and final amount due for Betterment under this Amendment.
Accordingly, each intermediate invoice submitted for Adjustment(s) of
the Additional Owner Utilities pursuant to Paragraph 7(b) of the Original
Agreement shall credit the Developer with an appropriate amount of the
agreed Betterment amount, proportionate to the percentage of completion
reflected in such invoice. The final invoice submitted for Adjustment(s)
of the Additional Owner Utilities pursuant to Paragraph 7(a) of the
Original Agreement shall reflect the full amount of the agreed
Betterment credit. For each invoice described in this paragraph, the
credit for Betterment shall be applied before calculating the Developer's
share (pursuant to Paragraph 1(e) of this Amendment) of the cost of the
Adjustment work. No other adjustment (either up or down) shall be
made based on actual Betterment costs.

[] The Owner is responsible for the actual cost of the identified Betterment,
determined by multiplying (a) the Betterment percentage stated in
Paragraph 1(g) of this Amendment, by (b) the actual cost of all work
performed by the Owner pursuant to this Amendment (including work
attributable to the Betterment), as invoiced by the Owner to the
Developer. Accordingly, each invoice submitted for Adjustment of the
Additional Owner Utilities pursuant to either Paragraph 7(a) or

Paragraph 7(b) of the Original Agreement shall credit the Developer with
an amount calculated by multiplying (x) the Betterment percentage stated
in Paragraph 1(g) of this Amendment, by (y) the amount billed on such
invoice.
(1) The determinations and calculations of Betterment described in this Amendment shall
exclude right-of-way acquisition costs. Betterment in connection with ROW acquisition
is addressed in Paragraph 16 of the Original Agreement.

{)) Owner and the Developer agree to refer to this Amendment, designated by the
“Amendment No.” and “Agreement number” indicated on page 1 above, on all future
correspondence regarding the Adjustment work that is the subject of this Amendment and
to track separately all costs relating to this Amendment and the Adjustment work
described herein.

(K) [Include any other proposed amendments in compliance with the applicable Law.]
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2. General.
@ All capitalized terms used in this Amendment shall have the meanings assigned to them
in the Original Agreement, except as otherwise stated herein.

(b) This Amendment may be executed in any number of counterparts. Each such counterpart
hereof shall be deemed to be an original instrument but all such counterparts together
shall constitute one and the same instrument.

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.
In no event shall the responsibility, as between the Owner and the Developer, for the
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be
amended hereby.

(d) This Amendment shall become effective upon the later of (a) the date of signing by the
last party (either the Owner or the Developer) signing this Amendment, and (b) the
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s
representative, below.
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APPROVED BY:

TEXAS DEPARTMENT OF
TRANSPORTATION

By: Donald C. Toner, Jr., SRIWA
[Printed Name]

By:

Authorized Signature

[Title]
Strategic Projects Division

Date:

[DB CONTRACTOR]

By:

[Print Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:
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OWNER

By:

[Print Owner Name]

By:

Duly Authorized Representative

[Title]
[Company]
Date:
DEVELOPER
By:

[Print Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:
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County:
Highway:
Limits:

Fed. Proj. No.:
ROW CSJ No.:
Const. CSJ No.:

UTILITY ADJUSTMENT AGREEMENT AMENDMENT
(Developer Managed)

(Amendment No. to Agreement No.: -U- )

THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this
“Amendment”), by and between, hereinafter identified as the “Developer” and ,
hereinafter identified as the “Owner”, is as follows:

WITNESSETH

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation,
hereinafter identified as “TXDOT”, proposes to construct the project identified above (the “Project”, as
more particularly described in the “Original Agreement”, defined below); and

WHEREAS, pursuant to that certain Comprehensive Development Agreement (the “CDA”) by and
between TxDOT and the Developer with respect to the Project, the Developer has undertaken the
obligation to design, construct, and potentially maintain the Project, including causing the removal,
relocation, or other necessary adjustment of existing utilities impacted by the Project (collectively,
“Adjustment”); and

WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if
any (the “Original Agreement”), which provides for the adjustment of certain utilities owned and/or
operated by the Owner (the “Utilities”); and

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original
Agreement to add the adjustment of Owner facilities not covered by the Original Agreement; and
WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility
facility(ies), on the terms and conditions hereinafter set forth.

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as
follows:
1. Amendment. The Original Agreement is hereby amended as follows:
11 Plans.
@) The description of the Owner Utilities and the proposed Adjustment of the
Owner Utilities in the Original Agreement is hereby amended to add the
following utility facility(ies) (“Additional Owner Utilities”) and proposed

Adjustment(s) to the Owner Utilities described in the Original Agreement [insert

below a description of the affected facilities (by type, size and location) as well
as a brief description of the nature of the Adjustment work to be performed (e.g.,
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1.2

(a)

(b)

13
(@)

“adjust 12" waterline from approximately Highway Station 100+00 to
approximately Highway Station 200+00)];

(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby
amended to add thereto the plans, specifications and cost estimates attached
hereto as Exhibit A; and

() The Plans attached hereto as Exhibit A, along with this Amendment, shall be
submitted upon execution to TXDOT in accordance with Paragraph 2 of the
Original Agreement, and Paragraph 2 shall apply to this Amendment and the
Plans attached hereto in the same manner as if this Amendment were the Original
Agreement. If the Owner claims an Existing Interest for any of the Additional
Owner Utilities, documentation with respect to such claim shall be submitted to
TxDOT as part of this Amendment and the attached Plans, in accordance with
Paragraph 15(a) of the Original Agreement.

Reimbursement of Owner’s Indirect Costs. For purposes of Paragraph 6 of the
Original Agreement, the following terms apply to the Additional Owner Utilities and
proposed Adjustment:

Developer agrees to reimburse the Owner its share of the Owner’s indirect costs (e.g.,
engineering, inspection, testing, ROW) as identified in Exhibit A. When requested by the
Owner, monthly progress payments will be made. The monthly payment will not exceed
80% of the estimated indirect work done to date. Once the indirect work is complete,
final payment of the eligible indirect costs will be made. Intermediate payments shall not
be construed as final payment for any items included in the intermediate payment.

The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be
developed pursuant to the method checked and described below [check only one box]:

L1 @ Actual related indirect costs accumulated in accordance with (i)
a work order accounting procedure prescribed by the applicable Federal or
State regulatory body, or (ii) established accounting procedure developed
by the Owner and which the Owner uses in its regular operations (either (i)
or (ii) referred to as “Actual Cost”) or,

L1 @ The agreed sum of $ (“Agreed Sum”) as supported by the
analysis of the Owner's estimated costs attached hereto as part of Exhibit
A

Advancement of Funds by Owner for Construction Costs.

Advancement of Owner’s Share, if any, of estimated costs. Exhibit A shall identify all
estimated engineering and construction-related costs, including labor, material,
equipment and other miscellaneous construction items. Exhibit A shall also identify the
Owner’s and Developer’s respective shares of the estimated costs.
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The Owner shall advance to the Developer its allocated share, if any, of the
estimated costs for construction and engineering work to be performed by
Developer, in accordance with the following terms:

[] The adjustment of the Owner’s Ultilities does not require advancement of
funds.

[l The adjustment of the Owner’s Ultilities does require advancement of funds
and the terms agreed to between the Developer and Owner are listed
below.

[Insert terms of advance funding to be agreed between Developer and Owner.]

(b) Adjustment Based on Actual Costs or Agreed Sum.
[Check the one appropriate provision, if advancement of funds is required]:

[] The Owner is responsible for its share of the Developer actual cost for the
Adjustment, including the identified Betterment. Accordingly, upon
completion of all Adjustment work to be performed by both parties
pursuant to this Amendment, (i) the Owner shall pay to the Developer the
amount, if any, by which the actual cost of the Betterment (as determined
in Paragraph 9(b)) plus the actual cost of Owner’s share of the Adjustment
(based on the allocation set forth in Exhibit A) exceeds the estimated cost
advanced by the Owner, or (ii) the Developer shall refund to the Owner the
amount, if any, by which such advance exceeds such actual cost, as
applicable.

[] The Agreed Sum is the agreed and final amount due for the Adjustment,
including any Betterment, under this Amendment. Accordingly, no
adjustment (either up or down) of such amount shall be made based on
actual costs.

14 Responsibility for Costs of Adjustment Work. For purposes of Paragraph 4 of the
Original Agreement, responsibility for the Agreed Sum or Actual Cost, as applicable, of
all Adjustment work to be performed pursuant to this Amendment shall be allocated
between the Developer and the Owner as identified in Exhibit A hereto and in accordance
with § 203.092, Texas Transportation Code. An allocation percentage may be determined
by application of an eligibility ratio, if appropriate, as detailed in Exhibit A, provided
however, that any portion of an Agreed Sum or Actual Cost attributable to Betterment
shall be allocated 100% to the Owner in accordance with Paragraph 9 of the Original
Agreement.
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1.5 Betterment.

@) Paragraph 9(b) (Betterment and Salvage) of the Original Agreement is hereby amended
to add the following [Check the one box that applies, and complete if appropriate]:

[
[

The Adjustment of the Additional Owner Utilities, pursuant to the Plans as
amended herein, does not include any Betterment.

The Adjustment of the Additional Owner Ultilities, pursuant to the Plans as
amended herein, includes Betterment to the Additional Owner Utilities by
reason of [insert explanation, e.g. “replacing 12" pipe with 24" pipe].
. The Developer has provided to the Owner
comparative estimates for (i) all work to be performed by the Developer
pursuant to this Amendment, including work attributable to the Betterment,
and (ii) the cost to perform such work without the Betterment, which
estimates are hereby approved by the Owner. The estimated cost of the
Developer work under this Amendment which is attributable to Betterment
is$ , calculated by subtracting (ii) from (i). The percentage of the
total cost of the Developer work under this Amendment which is
attributable to Betterment is %, calculated by subtracting (ii) from
(i), which remainder is divided by (i).

(b) If the above Paragraph 1.6(a) identifies Betterment, the Owner shall advance to the
Developer, at least fourteen (14) days prior to the date scheduled for commencement of
construction for Adjustment of the Additional Owner Utilities, the estimated cost
attributable to Betterment as set forth in Paragraph 1.6(a) of this Amendment. If the
Owner fails to advance payment to the Developer on or before the foregoing deadline, the
Developer shall have the option of commencing and completing (without delay) the
Adjustment work without installation of the applicable Betterment. [Check the one
appropriate provision]:
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[

[

The estimated cost stated in Paragraph 1.6(a) of this Amendment is the
agreed and final amount due for Betterment under this Amendment, and
accordingly no adjustment (either up or down) of such amount shall be
made based on actual costs.

The Owner is responsible for the Developer Actual Cost for the identified
Betterment. Accordingly, upon completion of all Adjustment work to be
performed by both parties pursuant to this Amendment, (i) the Owner shall
pay to the Developer the amount, if any, by which the actual cost of the
Betterment (determined as provided below in this paragraph) exceeds the
estimated cost advanced by the Owner, or (ii) the Developer shall refund to
the Owner the amount, if any, by which such advance exceeds such actual
cost, as applicable. Any additional payment by the Owner shall be due
within sixty (60) days after the Owner’s receipt of the Developers invoice
therefor, together with supporting documentation; any refund shall be due
within sixty (60) days after completion of the Adjustment work under this
Amendment. The Actual Cost of Betterment incurred by the Developer
shall be calculated by multiplying (i) the Betterment percentage stated in

Paragraph 1.6(a) of this Amendment, by (ii) the Actual Cost of all work
performed by the Developer pursuant to this Amendment (including work
attributable to the Betterment), as invoiced by the Developer to the Owner.
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(c) The determinations and calculations of Betterment described in this Amendment shall
exclude right-of-way acquisition costs. Betterment in connection with right-of-way
acquisition is addressed in Paragraph 15 of the Original Agreement.

1.6 Miscellaneous.

@) Owner and Developer agree to refer to this Amendment, designated by the “Amendment
No.” and “Agreement Number” indicated on page 1 above, on all future correspondence
regarding the Adjustment work that is the subject of this Amendment and to track
separately all costs relating to this Amendment and the Adjustment work described
herein.

(b) [Include any other proposed amendments allowed by applicable Law:.]
2. General.

@ All capitalized terms used in this Amendment shall have the meanings assigned to them
in the Original Agreement, except as otherwise stated herein.

(b) This Amendment may be executed in any number of counterparts. Each such counterpart
hereof shall be deemed to be an original instrument but all such counterparts together
shall constitute one and the same instrument.

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.
In no event shall the responsibility, as between the Owner and the Developer, for the
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be
amended hereby.

(d) This Amendment shall become effective upon the later of (a) the date of signing by the
last party (either the Owner or the Developer) signing this Amendment, and (b) the
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s
representative, below.
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APPROVED BY:

TEXAS DEPARTMENT OF
TRANSPORTATION

By: Donald C. Toner, Jr., SRIWA
[Printed Name]

By:

Authorized Signature

[Title]
Strategic Projects Division

Date:

[DB CONTRACTOR]

By:

[Print Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:
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OWNER

By:
[Print Owner Name]

By:

Duly Authorized Representative

[Title]
[Company]
Date:
DEVELOPER
By:

[Print Name]

By:

Duly Authorized Representative

[Title]
[Company]

Date:
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Utility Design Coordinator:
Date plans received:
Utility Company:
Assembly “U” number:
Type of Utilities:

Date on Utility’s plans:

Developer’s Utility Design Coordinator
Utility No Conflict Sign-Off Form

No. of sheets in Utility’s plans:

I, , the Utility Design Coordinator (UDC) on behalf of the Developer certify that a
review of the above referenced Utility plans concerning the proposed highway improvements on the

Project has been completed and have not identified any conflicts between the Utility’s
proposed relocation and any design features.

Design features include but are not limited to pavement structures, drainage facilities, bridges, retaining
walls, traffic signals, illumination, signs, foundations, duct/conduit, ground boxes, erosion control
facilities, water quality facilities and other Developer-Managed Utilities.

Any design changes to the roadway after the signing of this form will be coordinated through the
Developer’s Utility Manager and the affected Utility Owner.

] Check box if there are any areas of concern and insert comments below:

Print Name:
(UDC) Date:
Sign Name:
(UDC) Date:

Utility Coordination
Firm Name:

This form must be completed/signed and included in each Utility Assembly
submitted to the Texas Department of Transportation.



SPD-ROW-CDA-USO-UM

Rev. 9/2009
Page 1 of 1

Utility Manager:

Date plans received:
Utility Company:
Assembly “U” number:
Type of Utilities:

Date on Utility’s plans: No. of sheets in Utility’s plans:

Developer’s Utility Manager
Utility No Conflict Sign-Off Form

, the Utility Manager (UM) working on behalf of the Developer ( )

certlfy that a reV|eW of the above referenced Utility plans concerning the proposed highway
improvements on the has been completed and have not identified any conflicts
between the Utility’s proposed relocation and any existing and/or proposed Utilities.

The proposed Utility plans conform to Title 43, Texas Administrative Code, Section 21.31 — 21.56 of the
Utility Accommodation Rules.

] Check box if there are any areas of concern and insert comments below:

Print Name:
(UM)

Sign Name:
(UM)

Print Name:
(UDC)

Sign Name:
(UDC)

Utility
Coordination
Firm Name:

Date:

Date:

Date:

Date:

This form must be completed/signed and included in each Utility Assembly
submitted to the Texas Department of Transportation.
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U-Number:

ROW CSJ: County:

District: Highway:

Federal Project No.: From:

Projected Highway Letting Date: To:

WHEREAS, the State of Texas, (“State”), acting by and through the Texas Department of
Transportation (““TXDOT”), proposes to make certain highway improvements on that section of the
above-indicated highway; and

WHEREAS, the , (“Utility”), proposes to remain in place, adjust or relocate certain of its
facilities, if applicable, and retain title to any property rights it may have on, along or across, and within
or over such limits of the highway right of way as indicated by the location map attached hereto.

NOW, THEREFORE, in consideration of the covenants and acknowledgements herein contained, the
parties mutually agree as follows:

It is agreed that joint usage for both highway and utility purposes will be made of the area within the
highway right of way limits as such area is defined and to the extent indicated on the aforementioned
plans or sketches. Nothing in this Acknowledgement shall serve to modify or extinguish any compensable
property interest vested in the Utility within the above described area. If the facilities shown in the
aforementioned plans need to be altered or modified or new facilities constructed to either accommodate
the proposed highway improvements or as part of Utility’s future proposed changes to its own facilities,
Utility agrees to notify TxDOT at least 30 days prior thereto, and to furnish necessary plans showing
location and type of construction, unless an emergency situation occurs and immediate action is required.
If an emergency situation occurs and immediate action is required, Utility agrees to notify TxDOT
promptly. If such alteration, modification or new construction is in conflict with the current highway or
planned future highway improvements, or could endanger the traveling public using said highway,
TxDOT shall have the right, after receipt of such notice, to prescribe such regulations as necessary for the
protection of the highway facility and the traveling public using said highway. Such regulations shall not
extend, however, to requiring the placement of intended overhead lines underground or the routing of any
lines outside of the area of joint usage above described.

Initial Date
Utility
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If Utility’s facilities are located along a controlled access highway, Utility agrees that ingress and egress
for servicing its facilities will be limited to frontage roads where provided, nearby or adjacent public
roads and streets, or trails along or near the highway right of way lines which only connect to an
intersecting road. Entry may be made to the outer portion of the highway right of way from any one or all
access points. Where supports, manholes or other appurtenances of the Utility’s facilities are located in
medians or interchange areas, access from the through-traffic roadways or ramps will be allowed by
permit issued by the State to the Utility setting forth the conditions for policing and other controls to
protect highway users. In an emergency situation, if the means of access or service operations as herein
provided will not permit emergency repairs as required for the safety and welfare of the public, the Utility
shall have a temporary right of access to and from the through-traffic roadways and ramps as necessary to
accomplish the required repairs, provided TxDOT is notified immediately when such repairs are initiated
and adequate provision is made by Utility for the convenience and safety of highway traffic. Except as
expressly provided herein, the Utility’s rights of access to the through-traffic roadways and/or ramps shall
be subject to the same rules and regulations as apply to the general public.

If Utility’s facilities are located along a non-controlled access highway, the Utility’s rights of ingress and
egress to the through-traffic roadways and/or ramps are subject to the same rules and regulations as apply
to the general public.

Participation in actual costs incurred by the Utility for any future adjustment, removal or relocation of
utility facilities required by highway construction shall be in accordance with applicable laws of the State
of Texas.

It is expressly understood that Utility conducts the new installation, adjustment, removal, and/or
relocation at its own risk, and that TxDOT makes no warranties or representations regarding the existence
or location of utilities currently within its right of way.

The Utility and the State, by execution of this Acknowledgement, do not waive or relinquish any right
that they may have under the law.

The signatories to this Acknowledgement warrant that each has the authority to enter into this
Acknowledgement on behalf of the party represented.

Initial Date
Utility



IN WITNESS WHEREOF, the parties hereto have affixed their signatures.

Owner:

By:

Title:

Date:

Name of Utility

Authorized Signature

Print or Type Name

Initial

Utility

Date

The State of Texas

Executed and approved for the Texas
Transportation Commission for the purpose
and effect of activating and/or carrying out
the orders, established policies or work
programs  heretofore  approved and
authorized by the Texas Transportation
Commission.

By:

Donald C. Toner, Jr. SR/WA
Director — Strategic Projects Right
of Way

Strategic Projects Division

Texas Department of
Transportation

Date:




