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PART A BACKGROUND AND INSTRUCTIONS 

1. INTRODUCTION 

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas, hereby 
requests submittal of sealed qualifications statements (“QSs”) from entities (“Proposers”) 
desiring to design, construct and maintain the SH 249 Extension, referred to as the “Project,” 
pursuant to a Design-Build Agreement (“DBA”) and a Comprehensive Maintenance Agreement 
(“COMA”). The purpose of the project is to design, construct and maintain approximately 24 
miles of a new tolled facility consisting of up to four new toll lanes (two in each direction) from FM 
1774 in Pinehurst, Texas (Montgomery County) to FM 1774 in Todd Mission, Texas in Grimes 
County (Segment 1), and two new toll lanes (one in each direction) with periodic passing lanes 
(Super 2 configuration) from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, Texas 
in Grimes County (Segment 2) (referred to herein as the “Project”).  TxDOT has concluded that 
harnessing private-sector creativity through a design-build-maintain approach is the best way to 
ensure cost-effective and expedited delivery of this Project and provide needed safety 
improvements, congestion relief and economic development benefits to the public. 

TxDOT is issuing this Request for Qualifications (“RFQ”) in accordance with the provisions of 
Chapter 223, Subchapter F of the Texas Transportation Code (the “Code”), Sections 
9.150-9.1553 of Title 43, Texas Administrative Code (the “Rules”), and other applicable 
provisions of Texas and federal law.  See the Project webpage at: 

http://www.txdot.gov/business/partnerships/current-cda/sh-249.html (the “Project 
Webpage”). 

The Texas Transportation Commission’s (the “Commission”) Minute Order 114242 dated April 
30, 2015 authorized issuance of an RFQ to design, construct and maintain approximately 24 
miles of a new tolled facility consisting of up to four new toll lanes (two in each direction) from FM 
1774 in Pinehurst, Texas (Montgomery County) to FM 1774 in Todd Mission, Texas in Grimes 
County (Segment 1), and two new toll lanes (one in each direction) with periodic passing lanes 
(Super 2 configuration) from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, Texas 
in Grimes County (Segment 2). A copy of that order is available on the Project Webpage. 
Proposers shortlisted in response to this RFQ will be invited to submit detailed proposals 
("Proposals") in response to a Request for Proposals (“RFP”).  TxDOT intends to provide 
evaluation criteria in the RFP for the selection of the Proposal providing the best value to 
TxDOT. TxDOT has assembled a set of documents relating to the Project as set forth in Exhibit 
A hereto (the “Reference Information Documents”). The Reference Information Documents will 
be made available to prospective Proposers upon issuance of this RFQ on the Project 
Webpage. Proposers may request electronic copies on a memory storage device of available 
documents by contacting “TxDOT’s Authorized Representative” at the following address: 

Mr. Dieter Billek, P.E. 
Director, Procurement and Implementation Coordination Section 
Strategic Projects Division 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 
Email: TxDOT-HOU-PPP-SH249@txdot.gov 
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TxDOT will charge $25.00 (check only) for the costs of providing electronic copies on a memory 
storage device. The Proposer must contact TxDOT by email at: 
TxDOT-HOU-PPP-SH249@txdot.gov  one (1) day prior to pickup in order to ensure that storage 
device is available for pickup. “Day of request” pickups cannot be guaranteed.  

Reference Information Documents and reference to any website (including the Project 
Webpage) in this RFQ are provided for reference and background information only.  The 
information contained in the Reference Information Documents or set forth in any referenced 
website (including the Project Webpage) reflects information as of any date or time identified 
therein. TxDOT has not determined whether the Reference Information Documents or 
information available on any such website (including the Project Webpage) are accurate, 
complete, pertinent, or of any other value to potential developers. TxDOT makes no 
representation as to the accuracy, completeness, or pertinence of the Reference Information 
Documents or information in any referenced website (including the Project Webpage), and, in 
addition, shall not be responsible for any interpretations thereof or conclusions drawn therefrom. 
The statements made in the Reference Information Documents or in any referenced website 
(including the Project Webpage) that are not purely historical are forward-looking statements, 
including TxDOT’s expectations, intentions or strategies regarding the future.  These statements 
are based on information currently available to TxDOT, and TxDOT assumes no obligation to 
update any such forward-looking statements. 

2. DESCRIPTION OF PROJECT OPPORTUNITY 

2.1 Description of the Proposed Contracting Opportunity 

TxDOT has entered into a Construction, Operation and Maintenance Agreement and 
Memorandum of Understanding with Montgomery County and the City of Navasota, 
respectively, for the development, operation and maintenance of the Project. Both Agreements 
provide that TxDOT will be responsible for Project development, financing, construction, 
maintenance and operations, including toll collection and toll operations. 

Per the Construction, Operations and Maintenance Agreement with Montgomery County, the 
County will obtain a portion of the required ROW for Segment 1 and transfer the acquired ROW 
to TxDOT. Montgomery County will also deliver stream and wetland mitigation credits for the 
Segment 1 limits of the Project.  TxDOT will obtain the environmental clearances for the Project, 
and will acquire certain additional ROW in Montgomery County that is not acquired and donated 
by Montgomery County.  It is anticipated that a portion of the ROW acquisition services will be 
performed by the Design-Build Contractor. 

TxDOT intends, through this procurement, to enter into a DBA that will result in cost-effective 
and expedited completion of all elements of the Project.  The DBA will obligate the selected 
Proposer (the “Design-Build Contractor”) to design and construct the Project.  It is anticipated 
that the Project will be tolled. The Design-Build Contractor will be responsible for the 
construction of the tolling infrastructure and TxDOT’s statewide toll systems integrator (the 
“Systems Integrator”) will perform the installation and maintenance of the tolling equipment on 
the Project. 

The DBA will include a fixed price to complete the Project.  The DBA will set forth the terms of the 
Design-Build Contractor compensation, which will be based on progress payments with a 
maximum payment curve.  A draft DBA Term Sheet is attached as Exhibit C for additional details 
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of the Design-Build Contractor’s anticipated obligations and responsibilities in connection with 
the design and construction of the Project. 

TxDOT currently anticipates that, in addition to the DBA, the selected Proposer will enter into a 
COMA, as the “Maintenance Contractor”. It is currently anticipated that the COMA will be 
composed of an initial mandatory five-year term and four subsequent five-year options, 
exercisable by TxDOT, in its sole discretion, to require the Maintenance Contractor to perform 
routine and capital maintenance on the Project. The exercise of one option shall not require 
TxDOT to exercise a further option.  Further, TxDOT will not exercise subsequent 
comprehensive maintenance options if a prior option has not been exercised.  

The COMA will require the Maintenance Contractor to maintain the new SH 249 Extension 
elements for a minimum of five years, up to 25 years at TxDOT’s sole discretion.  A draft COMA 
Term Sheet is set forth in Exhibit D.  Further terms, conditions and parameters describing the 
nature of the parties’ responsibilities, including maintenance, will be set forth in more detail in the 
RFP. The following objectives have been developed for the Project: 

 Provide efficient system linkage through a previously undisturbed location; 
 Complete the Project on schedule and to the highest degree of quality possible; 
 Sustain and enhance economic opportunities in the region by improving mobility and 

connectivity of the highway network, minimizing conflict with planned development and 
addressing local accessibility within the Project area; 

 Reduce safety risks to the traveling public by improving congestion, access, providing a 
safer, more efficient route for regional traffic, and addressing hurricane evacuation 
needs; 

 Facilitate participation by disadvantaged business enterprises (“DBEs”); 
 Maintain a safe environment for all Project personnel and the public at all times; 
 Minimize inconvenience and manage mobility to adjacent and surrounding communities 

during construction; and 
 Minimize environmental impacts. 

2.2 Project Scope 

Project scope components include the design, construction and maintenance of approximately 
24 miles of a new tolled facility consisting of up to four new toll lanes (two in each direction) from 
FM 1774 in Pinehurst, Texas (Montgomery County) to FM 1774 in Todd Mission, Texas in 
Grimes County (Segment 1), and two new toll lanes (one in each direction) with periodic passing 
lanes (Super 2 configuration) from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, 
Texas in Grimes County (Segment 2), as shown in the Preliminary Project Schematics located 
on the Project Webpage.  TxDOT may elect to include additional scope components (referred to 
herein as potential Option Work and described in Exhibit A) to be more specifically identified in 
the RFP. 

Per the executed Construction, Operation and Maintenance Agreement between TxDOT and 
Montgomery County, the Montgomery County Authority will develop a portion of SH 249 from 
the Harris/Montgomery County line to FM 1774 in Pinehurst, Texas, consisting of six toll lanes, 
three in each direction. See Exhibit A for further information regarding this aspect of the Project. 
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3. DESCRIPTION OF PROCUREMENT PROCESS 

3.1 Procurement Process 

TxDOT reserves the right, in its sole discretion, to modify the following procurement process to 
comply with applicable law and/or to address the best interests of TxDOT and the State of 
Texas, including canceling the procurement. 

TxDOT will evaluate the QSs it receives in response to this RFQ and intends to establish, 
according to criteria generally outlined herein, a shortlist of two or more Proposers that are 
eligible to receive the RFP.   

Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for review and 
comment by the shortlisted Proposers.  Following receipt of written comments, TxDOT may 
schedule one-on-one and/or group meetings to discuss issues and comments identified by the 
shortlisted Proposer teams.  This process is referred to as the industry review process.  Specific 
details concerning the industry review process will be made available to the shortlisted Proposer 
teams following the shortlisting announcement.  

After consideration of input from shortlisted proposers, and if authorized by the Commission, 
TxDOT plans to issue a final RFP to the shortlisted Proposers.  If TxDOT moves forward with the 
procurement, the final RFP will include a scope of work, contract documents and the objective 
methodology for determining the overall best value Proposal, which may include an evaluation 
based in part on the amount of scope each Proposer offers to complete, including any potential 
Option Work (see Exhibit A) identified by TxDOT in the RFP. 

Following receipt and evaluation of Proposals, the Commission may select a Proposer for 
negotiations, based on a determination of apparent best value, to finalize a DBA and COMA for 
award and execution. If negotiations are not successful with the apparent best value Proposer, 
TxDOT may negotiate with the next highest rated Proposer.  Alternatively, TxDOT may 
terminate the procurement. 

Proposers are advised that the evaluation criteria and weightings for the calculations of the 
Proposals may differ from the criteria set forth herein to evaluate QSs. 

Award of the DBA and COMA by the Commission will be conditioned upon finalization of the 
DBA and COMA, and the satisfaction of other conditions that will be set forth in the RFP. 

3.2 Payment for Work Product 

As contemplated by Texas Transportation Code Section 223.249, and if authorized by the 
Commission, TxDOT intends to pay each unsuccessful Proposer that submits a Proposal 
responsive to the RFP a payment for work product up to a maximum stipulated amount set forth 
in the RFP, and not exceeding the value of the work product contained in its Proposal that 
TxDOT determines can be used in performance of its functions.  Specific provisions regarding 
payment of the stipulated amounts will be included in the RFP.  There will be no payment to 
Proposers who are not shortlisted. 
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3.3 Procurement Schedule 

TxDOT anticipates carrying out the first phase of the procurement process contemplated hereby 
in accordance with the following schedule: 

Issue Request for Qualifications May 15, 2015 

Industry Workshop (TxDOT Houston District, May 29, 2015 at 9:00 a.m. 
Conference Auditorium, Houston) 

Deadline for questions regarding the RFQ July 2, 2015 at 5:00 p.m. 

Questions relating to any addendum issued Three business days after the addendum is 
after July 2, 2015 issued (but no later than the QS Due Date) 

QS Due Date July 1710, 2015 at 12:00 p.m. 

This schedule is subject to modification at the sole discretion of TxDOT.  Proposers will be 
notified of any change by an addendum to this RFQ.  TxDOT intends to issue the RFP shortly 
after selection of the shortlisted Proposers and to prosecute the procurement to a DBA award 
thereafter. TxDOT anticipates awarding and executing a DBA for the Project in mid-2016. 

3.4 Industry Workshop 

TxDOT intends to hold an industry workshop at the TxDOT Houston District, 7600 Washington 
Avenue, Houston, Texas 77007 on the date and time specified in Part A, Section 3.3. 
Attendance at this workshop is not mandatory and interested parties shall remain eligible to 
submit a QS if they do not attend the workshop. Further information regarding the workshop will 
be made available on the Project Webpage. 

3.5 Questions and Requests for Clarification; Addenda 

In order to facilitate receipt, processing and response, Proposers must submit all questions and 
requests for clarification regarding this procurement in writing to TxDOT’s Authorized 
Representative via email at: TxDOT-HOU-PPP-SH249@txdot.gov. 

Proposers are responsible for ensuring that any written communications clearly indicate on the 
first page or in the subject line, as applicable, that the material relates to the Project.  TxDOT 
may make edits in addenda to this RFQ in response to clarification requests.  Alternatively, 
TxDOT may respond to those questions that TxDOT deems to be material and not adequately 
addressed through potential addenda to the RFQ.  TxDOT will post any such responses and/or 
addenda to this RFQ on the Project Webpage. 

Proposers are responsible for monitoring the Project Webpage for information concerning this 
procurement as teams responding to this RFQ will be required to acknowledge in the transmittal 
letter (Part C, Form A) that they have received and reviewed all materials posted thereon. 

3.6 Ombudsman 

TxDOT has designated an employee who is not involved in this procurement to act as an 
ombudsman.  Subject to the deadline for questions regarding the RFQ set forth in Part A,
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Section 3.3, a Proposer may submit confidential communications to the ombudsman, including 
questions, comments or complaints regarding the procurement, if the Proposer believes in good 
faith that confidentiality is essential.  After receiving such confidential communications regarding 
the procurement process, the ombudsman shall, to the extent practicable, remove any 
information identifying the Proposer and shall forward the communication to TxDOT’s 
Authorized Representative as identified in Part A, Section 1. TxDOT’s designated ombudsman 
for this procurement is: 

Ms. Becky Blewett, Esq. 
Associate General Counsel 
Texas Department of Transportation 
125 E. 11th St. 
Austin, Texas 78701 
Email: Becky.Blewett@txdot.gov 

3.7 Federal Requirements 

Proposers are advised that the RFP will be drafted based on the assumption that the Project and 
the plan of finance for the Project will remain eligible for federal-aid funds.  Therefore, the 
procurement documents and the DBA and COMA must conform to requirements of applicable 
federal law, regulations and policies.  TxDOT anticipates that certain federal procurement 
requirements will apply, including but not limited to Equal Opportunity requirements (Title VI of 
the Civil Rights Act of 1964, as amended), requirements applicable to DBEs (Title 49 Code of 
Federal Regulations Part 26, as amended), Small Business requirements (United States Code 
Sections 631 et seq.), Buy America requirements (49 Code of Federal Regulations Part 661) 
and Davis-Bacon wage rates. TxDOT reserves the right to modify the procurement process 
described herein to address any concerns, conditions or requirements of federal agencies, 
including the Federal Highway Administration (“FHWA”).  Proposers shall be notified in writing 
via an addendum of any such modifications. 

3.8 DBE Requirements 

TxDOT has determined that DBE requirements will apply to the Project.  TxDOT has adopted 
the definition of DBEs set forth in 49 CFR § 26.5.  The overall DBE goal for the Project will be set 
forth in the RFP.  In responding to this RFQ, a Proposer team may include and identify team 
members to satisfy DBE goals.  It is the policy of TxDOT to encourage the participation of DBEs, 
historically underutilized businesses, women-owned business enterprises and minority 
business enterprises in all facets of the business activities of TxDOT, consistent with applicable 
laws and regulations. Specific provisions concerning DBE requirements will be set forth in the 
RFP and the DBA. 

3.9 Liability, Insurance and Security 

The Design-Build Contractor will be required to assume liabilities, to provide bonds and 
insurance coverage, and to indemnify and defend TxDOT against third party claims as specified 
in the DBA and COMA.  TxDOT, as owner of the Project, will have the benefit of tort liability 
limitations to the extent permitted by Texas law.  TxDOT is prohibited by State law from 
indemnifying any Proposer. The State of Texas and TxDOT do not intend that there be any 
waiver of their respective sovereign immunity protections under State law.  Specific provisions 
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concerning forms of security, bonding, guarantees, insurance and indemnity will be set forth in 
the RFP, DBA, and COMA. 

4. QS CONTENT AND SUBMITTAL REQUIREMENTS 

4.1 General 

TxDOT expects QSs submitted in response to this RFQ to provide enough information about the 
requested items so as to allow TxDOT to evaluate and competitively rank and shortlist the 
Proposers based on the criteria set forth herein.  Except for original documents expressly 
required in Volume 2, Section A, QSs shall be submitted exclusively in the English language, 
inclusive of English units of measure and cost terms in United States of America dollar 
denominations. 

4.2 Format 

(a) Number of copies: Each responding Proposer shall submit one original and nine 
hard copies (for a total of 10) of Volume 1 of its QS; the original and each copy in 
its own loose-leaf three-ring binder. These binders shall be contained in a sealed 
package, labeled as Volume 1. Each responding Proposer shall also submit one 
original and nine hard copies (for a total of 10) of Volume 2 of its QS; the original 
and each copy in its own loose-leaf three-ring binder.  These binders shall be 
contained in a sealed package, labeled as Volume 2. The original must be 
clearly marked “Original” on its face and spine.  Each copy must be numbered 
Copy 1 of 9 through Copy 9 of 9, as applicable, on its face and spine.  In addition, 
each Proposer shall include (i) one digital copy of Volume 1 of its QS in a 
read-only format on a CD, DVD or USB drive placed in a clear plastic pouch on 
the inside cover of the original of Volume 1 and (ii) one digital copy of Volume 2 of 
its QS in a read-only format on a CD, DVD or USB drive placed in a clear plastic 
pouch on the inside cover of the original of Volume 2. The Proposer’s name must 
be clearly marked on each CD, DVD or USB drive. For Proposers submitting 
financial information for more than one entity, the information required to be 
included in Volume 2 on CDs, DVDs or USB drives may be submitted on 
separate CDs, DVDs or USB drives for each entity, with all CDs, DVDs or USB 
drives to be included together in a clear plastic pouch on the inside cover of the 
original Volume 2. 

(b) General format requirements: Submittals must be prepared on 8-1/2” x 11” sized 
white paper and bound.  Double-sided printing is encouraged.  11” x 17” pages 
are allowed for schematics, organizational charts, other drawings tables and/or 
schedules. 11” x 17” pages may not include narrative text, except for brief 
captions necessary to title or describe graphics. Any other narrative text included 
on a 11” x 17” page may be disregarded by TxDOT.  Each 11” x 17” page will be 
counted as a single page.  Printed lines may be single-spaced.  Insofar as is 
practical or economical, all paper stock used shall be composed of recycled 
materials. Forms shall not be modified other than to include requested 
information. 

(c) Volume 1 requirements: Volume 1 (as described in Part B) shall have all pages 
numbered including any 11” x 17” pages (insofar as they are allowed as stated in 
Part A, Section 4.2) and must conform to the page limitations identified in Part B, 
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Section 2 (Organization) of this RFQ. Each printed side shall be considered one 
page for purposes of the page limits for certain sections of Volume 1 set forth in 
Part B. The font size in Volume 1 shall be no smaller than twelve-point.  Volume 
1 must be presented in Arial (not Arial Narrow), twelve-point font, other than in 
diagrams, organization charts and other such graphics, which may be in Arial, 
ten-point font. 

(d) Volume 2 requirements: Volume 2 (as described in Part B) does not have page 
numbering, page limitation or type font size requirements.   

(e) Standard corporate brochures, awards and marketing materials shall not be 
included in the QS, and TxDOT does not commit to review any materials included 
in a QS that are not specifically required by the RFQ. 

4.3 Contents and Organization 

Proposers must organize their QS in the order set forth in Part B.  Each volume may be 
subdivided as needed; dividers do not count as pages subject to page limitations noted herein, 
but content on any dividers will not be evaluated. 

4.4 QS Submittal Requirements 

All packages constituting the QS shall be individually labeled as follows: 

Response to the Request for Qualifications 
for the SH 249 Extension 

through a Design-Build Agreement 

QSs shall be delivered by hand or courier to the following address: 

Mr. Dieter Billek, P.E. 
Director, Procurement and Implementation Coordination Section 
Strategic Projects Division 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

QSs will be accepted only at this address.  TxDOT will not accept facsimile or other electronically 
submitted QSs. Acknowledgment of receipt of QSs will be evidenced by the issuance of a 
receipt by a member of TxDOT staff.  QSs will be accepted and must be received by TxDOT 
during normal business hours before 12:00 p.m. (Central Time) on the QS Due Date specified in 
Part A, Section 3.3.  QSs not received prior to such time on the QS Due Date at the above 
address shall be rejected and will not be considered by TxDOT for evaluation or shortlisting. 

Proposers are solely responsible for assuring that TxDOT receives their QSs by the specified 
delivery date and time at the address listed above.  TxDOT shall not be responsible for delays in 
delivery caused by weather, difficulties experienced by couriers or delivery services, misrouting 
of packages by courier or delivery services, improper, incorrect or incomplete addressing of 
deliveries and other occurrences beyond the control of TxDOT. 
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5. EVALUATION PROCESS AND CRITERIA 

5.1 Responsiveness 

Each QS will be reviewed for: 

(a) conformance to the RFQ instructions regarding organization; 

(b) format and the responsiveness of the Proposer to the requirements set forth in 
this RFQ; and 

(c) minor informalities, irregularities and apparent clerical mistakes that are 
unrelated to the substantive content of the QS. 

Those QSs not responsive to this RFQ may be excluded from further consideration, and the 
Proposer will be so advised. TxDOT may also exclude from consideration any Proposer whose 
QS contains a material misrepresentation. 

In order for project experience provided in any QS to be considered responsive, Forms D-1 and 
D-2 shall list only projects for which the corporate entity (company, joint venture, partnership or 
consortium) providing the engineering or construction experience is respectively the Equity 
Member, Lead Engineering Firm or Lead Contractor itself; a controlled subsidiary of such Equity 
Member, Lead Engineering Firm or Lead Contractor; or a parent company of the Equity Member 
if that parent company is serving as a Guarantor (as those terms are defined in Part B, Section 
1). Project experience provided by a sister company of the Lead Engineering Firm or Lead 
Contractor shall not be considered responsive to this QS. 

Other than the Lead Quality AssuranceControl Manager, Key Personnel must be employed by 
either: (a) Equity Member, Lead Engineering Firm or Lead Contractor itself; or (b) a controlled 
subsidiary of such Equity Member, Lead Engineering Firm or Lead Contractor, or (c) a parent 
company of an Equity Member if such parent company serves as a Guarantor. 

5.2 Pass/Fail Review 

Following or in conjunction with evaluation of each QS for responsiveness, TxDOT will evaluate 
each QS based upon the pass/fail criteria set forth below.  A Proposer must obtain a “pass” on all 
pass/fail items in order for its QS to be evaluated qualitatively under Part A, Section 5.3. 

(a) The QS contains an original executed transmittal letter as required in Part B, 
Volume 1, Section A(a). 

(b) The Proposer or Lead Contractor is capable of obtaining a payment bond and a 
performance bond, each in an amount at least equal to $410 million from a surety 
rated in the top two categories by two nationally recognized rating agencies or 
rated at least A minus (A-) or better and Class VIII or better by A.M. Best and 
Company, as evidenced by the Surety Letter provided in Part B, Volume I, 
Section I. 

(c) Neither the Proposer nor any other entity that has submitted Form C as required 
by this RFQ (1) has been disqualified, removed, debarred or suspended from 
performing or bidding on work for the State of Texas or any local government 
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within the State of Texas where such disqualification, removal, debarment or 
suspension has resulted in the Proposer or other entity being currently 
disqualified, removed, debarred or suspended from performing or bidding on 
TxDOT contracts or, (2) is currently disqualified, removed, debarred or 
suspended from performing or bidding on work for the federal government or at 
least three other states. 

(d) The Proposer has the financial capability to carry out the Project responsibilities 
potentially allocated to it as demonstrated by the materials provided in Volume 2 
of the QS (see Part B, Volume 2). 

(e) The information disclosed in Form C does not materially adversely affect the 
Proposer’s ability to carry out the Project responsibilities potentially allocated to 
it. 

(f) The QS includes an express written statement from the Proposer committing that 
the Key Personnel designated in the QS for the positions or roles described in 
Part B, Volume 1, Section H shall be available to serve the role so identified in 
connection with the Project.  

(g) The Lead Maintenance Manager meets the requirements as set forth in 
Part B, Volume 1, Section H. 

While TxDOT recognizes personnel availability and scheduling impact the Proposers, 
Proposers are urged only to identify and proffer personnel they believe will be available for, and 
intend to assign, to work on the Project for the positions identified.  Procedures concerning 
changes of such personnel will be set forth in the RFP; however, requests to implement such 
changes will be subject to prior TxDOT approval, in its sole discretion.  Failure to obtain TxDOT 
approval for such changes may result in disqualification of the Proposer by TxDOT. 

5.3 Qualifications Evaluation Criteria and Weighting 

Each responsive QS passing all of the “pass/fail” qualification requirements set forth above in 
Part A, Section 5.2 will be evaluated and scored according to the criteria set forth below.  The 
relative weighting or importance of the evaluation criteria within each category is described in 
Part A, Sections 5.3.1, 5.3.2 and 5.3.3 below. 

5.3.1 Project Qualifications and Experience (65% Weighting) 

The background and experience of the Proposer, individual team members and Key Personnel 
with developing, designing, fabricating, and/or constructing comparable projects will be 
evaluated in accordance with the criteria set forth in this Section 5.3.1. For these purposes, 
TxDOT considers a comparable project to be any road project of similar size, scope and 
complexity, whether or not such project was delivered through a DBA or otherwise. 

(a) The extent, depth, strength and likelihood of success of the Proposer’s and its 
individual team members’ experience with developing, designing and/or 
constructing comparable projects as shown in Proposer’s response to Part B, 
Volume 1, Sections D and E. Design-build experience is not a prerequisite for a 
proposal to be considered responsive.  A brief description of the design-build 

Texas Department of Transportation Page 10 PART B 
Request for Qualifications Addendum #1 
SH 249 Extension 



 

  
   

 

 

 
 

 
 

 

 

 
 
 

   
 

 

 

 
 

 
 
 

 

 

 

 
 

management approach that the Proposer commits to implementing must be 
provided in response to Part B, Volume 1, Section D (30 points); 

(b) The strength and depth of experience of the Key Personnel for the Project listed 
in Proposer’s response to Part B, Volume 1, Section H (30 points); and 

(c) Responsiveness toward the DBE involvement, objectives and goals in response 
to Part A, Section 3.8, including any description of innovative approaches, 
unique outreach or marketing concepts used successfully by the Proposer or its 
team members to encourage DBE participation (5 points). 

Project and Key Personnel references, as well as the information provided as required in Part B, 
Volume 1, Sections D, E and H, will be used, as deemed appropriate by TxDOT.  In addition, 
performance evaluations prepared by TxDOT in accordance with Title 43, Texas Administrative 
Code, Section 9.152 of the Rules, or other performance evaluations prepared by TxDOT that are 
determined to be relevant to the Project will be used, as deemed appropriate by TxDOT, to 
assist in the evaluation of the criteria set forth in Part A, Section 5.3.1(a) to the extent that such 
evaluations concern the performance of the Proposer or any individual team members. 

5.3.2 Statement of Technical Approach (25% Weighting) 

The Statement of Technical Approach will be evaluated in accordance with the following criteria: 

(a) The extent to which the Statement of Technical Approach demonstrates a full 
understanding of the Project’s scope and complexity (15 points); and 

(b) The extent to which the Statement of Technical Approach demonstrates a 
complete understanding of Project risks and potential solutions, regardless of 
ownership of such risks, that may arise during all Project phases, including 
design, construction and maintenance (10 points). 

5.3.3 Safety Qualifications (10% Weighting) 

This RFQ seeks to identify those Proposers that can demonstrate the ability to develop and 
implement an effective safety program for the Project that ensures worker safety and protects 
the traveling public. The safety qualifications of the Proposer, as documented in the Forms F 
submitted by the Lead Contractor, and each Construction Team Member, will be evaluated to 
assess the strength and consistency of the Proposer’s and individual team members’ safety 
records, as demonstrated by: 

(a) Fatal injury rate per 100,000 full-time workers (3 points); 

(b) Incidence rate of injury and illness cases per 100 full-time workers (4 points); and 

(c) National Council on Compensation Insurance (“NCCI”) experience modifier (3 
points). 

5.4 QS Evaluation Procedure 

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in 
accordance with the above criteria and to make recommendations to the Commission.  TxDOT 
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may, at any time, request additional information or clarification from the Proposer, or may 
request the Proposer to verify or certify certain aspects of its QS.  Evaluations and rankings of 
QSs are subject to the sole discretion of TxDOT.  TxDOT will make the final determinations of 
the Proposers to be shortlisted in its sole discretion, and in the best interests of the State of 
Texas. TxDOT may also schedule interviews with one or more Proposers on a one-on-one 
basis for the purpose of enhancing TxDOT’s understanding of the QSs and obtaining 
clarifications of the terms contained in the QSs. 

Proposers are advised that, following the submission of QSs, the following organizational 
changes are not permitted without TxDOT approval:  (1) deletion or substitution of a Proposer 
team member identified in the QS; (2) deletion or substitution of an equity owner of the Proposer, 
a Guarantor or any other entity that will bear financial responsibility or liability for the 
performance of the Proposer; and (3) other changes in the equity ownership or team 
membership of a Proposer, including the addition of new subcontractors and other team 
members not identified in the QS.  Proposers are further advised that the evaluation and 
weightings for the evaluation of the Proposals under the RFP may differ from the criteria set forth 
in this RFQ for the evaluation of QSs.  Proposers are further advised that persons nominated for 
Key Personnel positions in the QS may not be changed without TxDOT approval. 

6. COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL CONFLICTS 
OF INTEREST 

6.1 Improper Communications and Contacts 

The following rules of contact shall apply during the procurement for the Project, which began 
upon the date of issuance of this RFQ and will be completed with the execution of the DBA and 
COMA. These rules are designed to promote a fair and unbiased procurement process. 
Contact includes face-to-face, telephone, facsimile, electronic mail (email) or formal written 
communication. 

The specific rules of contact are as follows: 

(a) After submittal of QSs, no Proposer or any of its team members may 
communicate with another Proposer or its team members with regard to the RFP 
or either team’s QS or Proposal, except that team members that are shared 
between two or more Proposer teams may communicate with their respective 
team members so long as those Proposers establish a protocol to ensure that the 
subcontractor will not act as a conduit of information between the teams (contact 
among Proposer organizations is allowed during TxDOT-sponsored 
informational meetings). 

(b) The Proposers shall correspond with TxDOT regarding the RFQ and RFP only 
through TxDOT’s Authorized Representative and Proposer’s designated 
representative. 

(c) Commencing with the issuance of this RFQ and continuing until the earliest of (i) 
award and execution of the DBA and COMA (ii) rejection of all Proposals by 
TxDOT or (iii) cancellation of the procurement, no Proposer or representative 
thereof shall have any communications regarding the RFQ, RFP or the 
procurement except as expressly authorized herein.  No communications shall 
be permitted with any member of the Texas Transportation Commission, any 
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Commission staff or aides, or with any TxDOT staff, advisors, contractors or 
consultants involved with the procurement or the Project, except for 
communications with TxDOT consultants who have completed their services for 
the Project and have been released by TxDOT, communications expressly 
permitted by the RFQ or RFP or except as approved in advance by the Director of 
the Strategic Projects Division, in his/her sole discretion.  The foregoing 
restriction shall not, however, preclude or restrict communications with regard to 
matters unrelated to this RFQ, the RFP or the procurement or from participating 
in public meetings of the Commission or any public or Proposer workshop related 
to this RFQ or the RFP. 

(d) The Proposers shall not contact stakeholders regarding the Project, including 
elected or appointed officials, employees, representatives and members of the 
entities listed below, except as specifically approved by TxDOT in writing: 

 TxDOT (except as provided herein); 
 City of Pinehurst; 
 City of Magnolia; 
 City of Todd Mission; 
 City of Yarboro; 
 City of Navasota; 
 Montgomery County; 
 Montgomery County Toll Road Authority; 
 Grimes County; 
 Harris County; 
 Harris County Toll Road Authority; 
 Businesses and property owners associated with the Project; 
 Utility companies with facilities associated with the Project; 
 Railroad companies with facilities associated with the Project; 
 Houston-Galveston Area Council; 
 Texas Parks and Wildlife Department; 
 United States Army Corps of Engineers; 
 United States Fish and Wildlife Service; and 
 Federal Highway Administration. 

(e) Any communications determined to be improper, at the sole discretion of TxDOT, 
may result in disqualification. 

(f) Any official information regarding the Project only will be disseminated from 
TxDOT’s office on TxDOT letterhead or on the Project Webpage.  Any official 
correspondence will be in writing and signed by TxDOT’s Authorized 
Representative or designee. TxDOT will not be responsible for any oral 
exchange or other information exchange that occurs outside of the official 
processes specified herein. 
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6.2 Public Information Act 

6.2.1 Disclosure Waiver 

Each Proposer, by submitting a QS to TxDOT in response to this RFQ, consents to the 
disclosures described in this RFQ, including this Part A, Section 6.2, and all other disclosures 
required by law, and expressly waives any right to contest, impede, prevent or delay such 
disclosure, or to initiate any proceeding that may have the effect of impeding, preventing or 
delaying such disclosure, under Texas Government Code Chapter 552 (the “Public Information 
Act” or the “Act”), the Code, the Rules or any other law relating to the confidentiality or disclosure 
of information. Under no circumstances will TxDOT be responsible or liable to a Proposer or any 
other party as a result of disclosing any such materials.  Proposer hereby further agrees to assist 
TxDOT in complying with these disclosure requirements. 

6.2.2 Observers During Evaluation 

Proposers are advised that observers from federal or other agencies, including representatives 
of Montgomery County Toll Road Authority and local governmental entities, may observe the QS 
evaluation process and will have the opportunity to review the QSs after the QS Due Date.  

6.2.3 Public Disclosure of Proposal Documents 

Proposers are advised that all portions of the QS other than Volume 2 may be publicly disclosed 
by TxDOT at any time and at TxDOT’s sole discretion.  Proposers may not label material 
included in Volume 1 as confidential. 

6.2.4 Disclosure Process for Requests under the Act 

If a request is made under the Act for disclosure of Volume 2 of the QS or information contained 
therein, TxDOT will submit a request for an opinion from the Office of the Attorney General prior 
to disclosing any such documents.  The Proposer shall then have the opportunity to assert its 
basis for nondisclosure of such documents and claimed exception under the Act or other 
applicable law to the Office of the Attorney General within the time period specified in the notice 
issued by TxDOT and allowed under the Act. However, it is the responsibility of the Proposer to 
monitor such proceedings and make timely filings.  TxDOT may, but is not obligated to, make 
filings of its own concerning possible disclosure; however, TxDOT is under no obligation to 
support the positions of the Proposer.  By submitting a QS to TxDOT in response to the RFQ, 
each Proposer consents to, and expressly waives any right to contest, the provision by TxDOT 
to the Office of the Attorney General of all, or representative samples of, the QS, in accordance 
with the Act, and each Proposer consents to the release of all such information to the Attorney 
General for purposes of the Attorney General making a determination in response to a 
disclosure request under the Act.  Under no circumstances will TxDOT be responsible or liable 
to a Proposer or any other party as a result of disclosing any such materials, whether the 
disclosure is deemed required by Law, by an order of court or the Office of the Attorney General, 
or occurs through inadvertence, mistake or negligence on the part of TxDOT or its officers, 
employees, contractors or consultants. 

All Proposers should obtain and thoroughly familiarize themselves with the Act, the Code, the 
Rules and any other provisions of the Texas Administrative Code applicable to the issue of 
confidentiality and public information.  TxDOT will not advise a Proposer as to the nature or 
content of documents entitled to protection from disclosure under the Code, the Act or other 
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Texas laws, as to the interpretation of such laws, or as to the definition of trade secret.  The 
Proposer shall be solely responsible for all determinations made by it under applicable laws. 
Each Proposer is advised to contact its own legal counsel concerning the effect of applicable 
laws to that Proposer’s own circumstances.  

In the event of any proceeding or litigation concerning the disclosure of any QS, or portion 
thereof, submitted by the Proposer, the Proposer shall be responsible for prosecuting or 
defending any action concerning the materials at its sole expense and risk; provided, however, 
that TxDOT reserves the right, in its sole discretion, to intervene or participate in the litigation in 
such manner as it deems necessary or desirable. All costs and fees (including attorneys’ fees 
and costs) incurred by TxDOT in connection with any litigation, proceeding or request for 
disclosure shall be reimbursed and paid by the Proposer whose QS is the subject thereof.   

6.3 Organizational Conflicts of Interest 

The Rules at Section 9.155 et seq. regarding organizational conflicts of interest apply to this 
Project. Proposers are advised that these Rules may preclude certain firms and their 
subsidiaries and affiliates from participating on a Proposer team. 

Firms that are prohibited from proposing or joining a Proposer team include, but are not limited 
to: 

 Ramos Consulting, LLC; 
 CDM Smith, Inc.; 
 RS&H, Inc.; 
 Jacobs, Inc.; 
 Klotz Associates; 
 CJ Hensch & Associates, Inc.; 
 EPR, LLC; 
 Halff Associates; 
 H & H Resources, Inc.; 
 Surveying and Mapping, LLC; 
 The Clifford Group, Inc.; 
 Keville Enterprises, Inc.; 
 HVJ Associates, Inc.; 
 Entech Civil Engineers, Inc.; 
 Restoration Systems, LLC; 
 AECOM; 
 KPMG LLP; 
 HNTB Corporation; 
 Nossaman LLP; and 
 Affiliates or subsidiaries of any of the above. 

Proposers are advised that other TxDOT consultants working on the Project may have an 
organizational conflict of interest.  Proposers are encouraged to review the Rules and discuss 
potential conflicts of interest with prospective team members.  By submitting its QS, each 
Proposer agrees that, if an organizational conflict of interest is thereafter discovered, the 
Proposer must make an immediate and full written disclosure to TxDOT that includes a 
description of the action that the Proposer has taken, or proposes to take, to avoid or mitigate 
such conflicts.  If an organizational conflict of interest that the Proposer knew, or should have 
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known about, but did not disclose is determined to exist during the procurement process, TxDOT 
may, at its discretion, disqualify the Proposer or terminate the DBA.  Proposers are also advised 
that TxDOT’s policy is in addition to applicable federal and state law.  Such applicable law will 
also apply to Proposer teams and teaming and may preclude certain firms and their related 
entities from participating on a Proposer team.   

7. PROTEST PROCEDURES 

Subchapter I in Chapter 9 of Title 43 of the Texas Administrative Code sets forth the exclusive 
protest remedies available with respect to this RFQ and prescribes exclusive procedures for 
protests regarding: 

(a) allegations that the terms of the RFQ are wholly ambiguous, contrary to legal 
requirements applicable to the procurement or exceed TxDOT’s authority; 

(b) a determination as to whether a QS is responsive to the requirements of the 
RFQ; and 

(c) shortlisting determinations.  

Any Proposer wishing to file a protest must do so in accordance with Subchapter I in Chapter 9 
of Title 43 of the Texas Administrative Code. 

Protests concerning the issues described in clause (a) above must be filed as soon as the basis 
for the protest is known, but no later than 20 calendar days prior to the QS Due Date, unless the 
protest relates to an addendum to the RFQ, in which case the protest must be filed no later than 
five business days after the addendum is issued.  Protests concerning the issues in clause (a) 
may be filed only after the Proposer has informally discussed the nature and basis of the protest 
with TxDOT, following the procedures prescribed in the Rules.  Protests concerning the issues 
described in clause (b) above must be filed no later than five business days after receipt of the 
notification of non-responsiveness.  Protests concerning the issues described in clause (c) 
above must be filed no later than ten business days after the earliest of the notification of the 
shortlist and the public announcement of the shortlisting determination. 

Protests shall be filed by hand-delivery on or before the applicable deadline to TxDOT’s 
Authorized Representative at the address set forth in Part A, Section 1 with a copy to the Office 
of General Counsel, Texas Department of Transportation, 125 E. 11th Street, Suite 702, Austin, 
Texas 78701-2483, as soon as the basis for the protest is known to the Proposer. Except for 
protests concerning the issues described in clause (a) above, the Proposer filing the protest 
shall concurrently file a copy of the protest with the other Proposers whose addresses may be 
obtained from TxDOT’s website. 

The protestant shall have the burden of proving its protest.  TxDOT may, in its sole discretion, 
discuss the protest with the protestant and other Proposers. 

8. TXDOT RESERVED RIGHTS 

TxDOT reserves all rights described herein and available at law, including, without limitation, all 
rights described in Subchapter I in Chapter 9 of Title 43 of the Texas Administrative Code. 
Proposers are advised to review Subchapter I in Chapter 9 of Title 43 of the Texas 
Administrative Code. 
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This RFQ does not commit TxDOT to enter into a contract or proceed with the 
procurement described herein.  Except as expressly set forth in Part A, Section 3, TxDOT 
and the State of Texas assume no obligations, responsibilities or liabilities, fiscal or 
otherwise, to reimburse all or part of the costs incurred, or alleged to have been 
incurred, by parties considering a response to and/or responding to this RFQ, or any 
subsequent RFP. All of such costs shall be borne solely by each Proposer. 

In no event shall TxDOT be bound by, or liable for, any obligations with respect to the 
Project until such time (if at all) as a DBA and COMA, in form and substance satisfactory 
to TxDOT, has been executed and authorized by TxDOT, and then only to the extent set 
forth therein. 
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PART B QUALIFICATIONS STATEMENT 

1. DEFINITIONS OF PROPOSER TEAM MEMBERS 

The following terms describe the members of the Proposer’s team that are required to be named 
in the QS: 

Construction Team Member – Any member of the Proposer’s team, other than the Lead 
Contractor, that will be responsible for 20% or more of the construction work on the Project. 

Equity Member – A member of the Proposer team that is (a) if the Proposer is a joint venture, a 
member of the joint venture, (b) if the Proposer is or will be a newly formed limited liability entity, 
an equity owner of the Proposer, or (c) if the Proposer is a corporation or other entity that is not 
newly formed, the Proposer.  

Guarantor – The entity providing a guarantee pursuant to Part A, Section 5.1 or Part B, Volume 
2, Section A(f). 

Key Personnel – The personnel listed in Part B, Volume 1, Section H. 

Lead Contractor – The member of the Proposer team, whether a single entity or joint venture, 
primarily responsible for the construction of the Project. 

Lead Engineering Firm – The member of the Proposer team, whether a single entity or joint 
venture, primarily responsible for the design and engineering of the Project. 

Major Non-Equity Member – The Proposer team’s Lead Engineering Firm and Lead 
Contractor, to the extent they are not Equity Members. 
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2. ORGANIZATION 

Proposers are required to assemble their QS in the order prescribed and following the outline 
form contained in this Part. Page limits and responsible parties for each element or form are 
indicated below.  “NFP” means that a form is not provided by TxDOT; the required format or 
documentation is stated in the RFQ.  Forms shall not be modified other than to include 
requested information. 

Volume of QS Maximum 
Number of Pages 

Allowed 

Applicable 
Form 

Responsible Party 

Volume 1 

Section A – 
General 

(a) Form A – 
Transmittal 
Letter 

N/A Form A Proposer 

(b) Executive 
Summary 

2 pages NFP Proposer 

Section B – 
Proposer 
Team 
Information 

Form B – 
Proposer Team 
Information 

N/A Form B All Proposer team 
membersProposer 

Equity Members 

Major Non-Equity 
Members 

Guarantor 

Construction Team 
Members 

Section C – 
Certification 

Form C – 
Certification 

N/A Form C Proposer 

Equity Members 

Major Non-Equity 
Members 

Guarantor 

Section D – 
Proposer 
Information/ 
Project 
Experience 

Management 
Structure/ 
Organizational 
Charts 

7 pages total, 
including up to 3 
organizational 

charts; 
organizational 
charts shall be 
limited to 1 per 

page 

NFP Proposer 
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Volume of QS Maximum 
Number of Pages 

Allowed 

Applicable 
Form 

Responsible Party 

Volume 1 

Section E – 
Technical 
Qualifications 

(a) Forms D-1 
and D-2 – 
Relevant 
Experience 

N/A Form D-1 

Form D-2 

Lead Engineering Firm 
(Form D-1) 

Lead Contractor 

(Form D-2) 

(b) Form E – 
Project 
Descriptions 

2 pages per project 
(10 pages total) 

Form E Proposer 

Equity Member 

Major Non-Equity 
Member 

Guarantor 

Section F – 
Statement of 
Technical 
Approach 

Statement of 
Technical 
Approach 

5 pages NFP Proposer 

Section G – 
Safety 
Qualifications 

Form F – Safety 
Questionnaire 

N/A Form F Lead Contractor 

Construction Team 
Members 

Section H – 
Personnel 
Qualifications 

Form G – 
Resumes and 
References 

2 pages per Key 
Personnel (14 
pages total, 

excluding license 
applications and 

commitment 
statements) 

Form G Key Personnel 

Section I – 
Surety Letter 

Surety Letter N/A Exhibit B Proposer 

Surety Provider 

Volume 2 

Section A Financial 
Information 

N/A NFP Proposer 

Equity Members 

Lead Contractor 

Guarantor 
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VOLUME 1 

Volume 1 of the QS shall contain the following: 

Section A General 

(a) Form A – Transmittal Letter: 

A duly authorized official of the Proposer or lead firm must execute the transmittal letter.  For 
Proposers that are joint ventures, partnerships, limited liability companies or other associations, 
the transmittal letter shall have appended to it letters on the letterhead stationery of each Equity 
Member, executed by authorized officials of each Equity Member, stating that representations, 
statements and commitments made by the lead firm on behalf of the Equity Member’s firm have 
been authorized by such Equity Member, are correct, and accurately represent the role of the 
Equity Member’s firm in the Proposer team. 

(b) Executive Summary: 

An Executive Summary, not exceeding two pages.  The Executive Summary shall be written in a 
nontechnical style and shall contain sufficient information for reviewers with both technical and 
nontechnical backgrounds to become familiar with the Proposer's QS and its ability to satisfy the 
financial and technical requirements of the Project. 

Section B Form B – Proposer Team Information 

Originals of Form B completed and executed on behalf of each of the following: the Proposer, 
each Equity Member, each Major Non-Equity Member, each Guarantor and any Construction 
Team Member.  If any of the foregoing is a joint venture or newly formed entity (formed within the 
past two years), complete a separate Form B for each member of or partner in such joint venture 
or newly formed entity. Proposers are advised that Form B may be released to the public and 
media. 

Section C Form C – Certification 

Originals of Form C (Certification) completed and executed on behalf of each of the following: 
the Proposer, each Equity Member, each Major Non-Equity Member and each Guarantor.  If the 
Proposer, an Equity Member, Major Non-Equity Member or Guarantor is a joint venture or newly 
formed entity (formed within the past two years), complete a separate Form C for each member 
of or partner in such joint venture or newly formed entity. 

Section D Proposer Information/Project Experience/Management Structure 

A narrative describing the Proposer’s teaming arrangements, its management structure and 
design-build management approach.  The narrative should include, at a minimum, a discussion 
of the following:  (i) how the Proposer will institutionally operate, particularly in light of the 
complexity and sequencing of the Project’s development; (ii) the experience of the team 
members working together on other comparable projects and the results of that experience; and 
(iii) how the management structure will facilitate the management of the Project risks. 

An organizational chart showing the Proposer’s Equity Members, Major Non-Equity Members 
and any Construction Team Members.  Indicate the percentage of equity interest among the 
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Equity Members. In instances where the Lead Contractor or Lead Engineering Firm is a joint 
venture, also indicate the percentage of equity interest for each equity participant in the joint 
venture. In addition, any Proposer required to provide a Guarantor shall provide a table of 
organization showing the relationship between the applicable Equity Member or Major 
Non-Equity Member and its Guarantor, including any intermediary companies.  (See Part B, 
Volume 2, Section A(f) for instances where a guarantee may be required.)  

An organizational chart showing the Proposer’s Management Structure and 
“chain-of-command” with Key Personnel shown together with other relevant positions, and 
identifying major functions to be performed and their reporting relationships in designing and 
constructing the Project.  Other relevant personnel may also be shown in the organizational 
chart; however, only the qualifications of Key Personnel shall be submitted (in accordance with 
Part B, Volume 1, Section H) and evaluated by TxDOT. 

The organizational description and charts may not exceed seven pages including up to three 
organizational charts; organizational charts shall be limited to one per page. 

Section E Technical Qualifications 

Provide the following information relevant to qualifications of the Proposer, its Equity Members 
and any Major Non-Equity Members, as applicable. 

(a) Forms D-1 and D-2 – Relevant Experience 

The QS shall contain completed Forms D-1 and D-2. Project descriptions for each of the 
projects listed on Forms D-1 and D-2 shall be included as discussed below in Part B, Volume 1, 
Section E(b). 

Form D-1: Technical Experience – Lead Engineering Firm:  Provide details for a maximum of 
two projects in compliance with the requirements set forth in Form D-1 and best meeting the 
evaluation criteria set forth in Part A, Section 5. 

Form D-2: Technical Experience – Lead Contractor:  Provide details for a maximum of three 
projects in compliance with the requirements set forth in Form D-2 and best meeting the 
evaluation criteria set forth in Part A, Section 5. 

For projects/contracts listed for design firms that were traditional consultant/engineering 
services contracts (as opposed to design-build contracts), the information sought above shall be 
limited only to the consultant/engineering services contract, rather than any ensuing 
construction contract where such entity had limited or no involvement.   

For projects/contracts listed for construction firms using the traditional design/bid/build delivery 
method, the information sought above shall be limited only to the construction contract, rather 
than any design contract where such entity had limited or no involvement.  Proposers are 
requested to verify that contact information is correct, and are advised that, if the contact 
information provided is not current, TxDOT may elect to exclude the experience represented by 
that project in determining the Proposer’s qualifications. 
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(b) Form E – Project Descriptions 

Volume 1, Section E(b) of the QS shall include the project descriptions for those projects listed 
on Forms D-1 and D-2. These descriptions shall be a maximum of two pages per project and 
shall be presented using Form E. Form E is extracted from the federal form SF330.  These 
descriptions should, at a minimum, give an overview of the project and explain why the 
experience the company gained on the project is relevant to this procurement.  Proposers are 
advised that TxDOT may, in its sole discretion, contact the listed owner contact for these 
projects for a reference. 

Proposers are requested to verify that contact information is correct, and are advised that if the 
contact information provided is not current, TxDOT may elect to exclude the experience 
represented by that project in determining the Proposer’s qualifications. 

Section F Statement of Technical Approach 

Provide a narrative statement of the Proposer’s technical approach to the Project.  This 
statement shall include the Proposer’s: 

1. Understanding of the Project scope and delivery using design-build contracting. 

2. Understanding of the Project scope and maintenance with respect to comprehensive 
maintenance services. 

3. Identification and understanding of the top Project risks and potential solutions to address 
the risk throughout the Project lifecycle. 

The Statement of Technical Approach may be no longer than five pages. 

Section G Form F – Safety Qualifications 

The QS shall contain a completed Form F for the Lead Contractor and any Construction Team 
Members. 

Section H Form G – Personnel Qualifications 

Proposers are required to provide a separate Form G (Resumes and References) for each Key 
Personnel. Form G shall be limited to the two pages provided in Form G per person (exclusive 
of any license applications that must be attached for individuals who are required to have, but do 
not have, a Texas P.E. license and any commitment statement regarding obtaining qualification 
requirements); only one individual shall be designated to fill each position.  Three individual 
projects and references shall be provided for each resume.  In completing Form G, Proposers 
should note: 

(a) Name of the project, location of the project, project type, description of the work or 
service provided, the role on the project and the time period for the work.  If one or 
more role was played, identify the dates and duration of each role. 

(b) The project owner’s contact information (project manager name, phone number, 
email address), the project’s value and dates of work performed on the project.  If the 
owner’s project manager is no longer employed by the owner, provide an alternative 
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contact at the owner/agency who played a leadership role for the owner during the 
dates work was performed on the project and who is familiar with the project. 

TxDOT may elect to use the information provided to verify the experience claimed for an 
individual. 

Key Personnel and applicable requirements are listed as follows: 

Key Personnel 
Category 

Description of Position and Requirements 

Project Manager Responsible for overall design, construction, maintenance and 
contract administration (DBA and COMA) for the Project. 

Construction Responsible for ensuring that the Project is constructed in accordance 
Manager with the Project requirements. Responsible for managing the 

Design-Build Contractor construction personnel, scheduling of the 
construction quality acceptance personnel and administering all 
construction requirements of the DBA. 

Design Manager A Professional Engineer* responsible for ensuring that the overall 
Project design is completed and design criteria requirements are met. 
Responsible for managing the Design-Build Contractor design 
personnel and administering all design requirements of the DBA. 

Lead Quality Control 
Manager 

Responsible for the overall design, construction and life cycle quality 
of the Project, implementing quality planning, training and managing 
the team’s quality management processes. 

 Must have a minimum of five years of experience in quality 
management, including preparation and implementation of 
quality plans and procedures in both design and construction. 

 Must be a Professional Engineer.* 

 Must be an American Society for Quality-certified quality 
manager or become certified within six months of Notice to 
Proceed 1 issued under the DBA. 

 Must be organizationally independent of direct scheduling and 
production activities. 

Reports directly to the Design-Build Contractor’s Project Manager. 
Shall be co-located and on-site until final acceptance.  May, but is not 
required to be employed by the independent quality acceptance firm. 

Lead Quality 
Assurance Manager 

Responsible for overseeing the quality acceptance, assurance and 
audit functions for both Professional Service and Construction 
activities. 

 Must have a minimum of five years of experience in quality 
management, including preparation and implementation of 
quality plans and procedures in both design and construction. 

 Must be a professional Engineer.* 
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Key Personnel 
Category 

Description of Position and Requirements 

 Must be an American Society for Quality-certified quality 
manager or become certified within six months of Notice to 
Proceed 1 issued under the DBA. 

 Must be employed by an independent quality assurance or 
acceptance firm. 

Reports jointly to Design-Build Contractor’s corporate management 
team and to TxDOT.  Shall be co-located and on-site until final 
acceptance and shall have the authority to stop work. 

Safety Manager Responsible for carrying out the Design-Build Contractor safety plan 
and all safety-related activities, including training and enforcement of 
safety operations. 

 Must have at minimum ten years of progressive heavy 
construction experience, five years of which must be safety 
management experience on complex, heavy civil projects. 

o Current certification as a Construction Health and 
Safety Technician (“CHST”) by the Board of Certified 
Safety Professionals, or current certification as a 
Certified Safety & Health Official (“CSHO”) may be 
substituted for two years of safety management 
experience. CHST and CHSO certifications are not 
required if the Safety Manager has at least five years of 
safety management experience. 

 Must have a current certification for having completed the 
Occupational Safety and Health Administration (“OSHA”) #500 
– Trainer Course in OSHA Standards for Construction. 

 Must possess a current certification for CPR and First Aid. 

 Must have a current certification for having completed training 
for flaggers in the work zone and work zone traffic control. 

 The position reports directly to the Design-Build Contractor’s 
corporate management team. 

 The position has the authority to stop all work on the Project. 

If a proposed Safety Manager does not meet the qualification 
requirements set forth above as of the QS Due Date, Proposer shall 
submit to TxDOT with its QS a written statement, signed by Proposer 
and the proposed Safety Manager, committing to meet such 
qualifications of the Safety Manager not later than the execution of the 
DBA. 
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Key Personnel 
Category 

Description of Position and Requirements 

Lead Maintenance 
Manager 

Responsible for all matters of comprehensive maintenance on the 
Project on behalf of the Design-Build Contractor, including, ensuring 
the Design-Build Contractor’s design and construction is accurately 
reflected in the Design-Build Contractor’s life cycle maintenance 
program throughout the term of the contract, and interfacing with 
TxDOT in compliance with the COMA. 

 Must be a Professional Engineer.* 

 Must have a minimum three years of experience on 
maintenance projects and two years of managerial experience 
on any Design-Build or Public-Private-Partnership projects. 

Shall be co-located/on-site as needed beginning 90 days prior to 
Substantial Completion and throughout the term of the COMA. 

* Professional Engineers must be licensed in the State of Texas, or become licensed in the State 
of Texas, prior to execution of the DBA and COMA. 

Proposers are advised that additional Key Personnel may be required to be identified at the RFP 
stage. 

Section I Surety Letter 

Evidence from a surety or an insurance company indicating that the Proposer team is capable of 
obtaining a performance bond and a payment bond, each in an amount at least equal to $410 
million. The evidence shall take the form of a letter from a surety/insurance company indicating 
that such capacity exists for the Proposer or the Lead Contractor.  Letters indicating “unlimited” 
bonding capability are not acceptable.  A form letter has been provided as Exhibit B. 

The surety/insurance company providing such letter must be rated in one of the two top 
categories by two nationally recognized rating agencies or at least A- (A minus) or better or 
Class VIII or better by “AM Best & Company,” and must indicate the relevant rating in the letter. 
The letter must specifically state that the surety/insurance company has read this RFQ and 
evaluated the Proposer’s backlog and work-in-progress in determining its bonding capacity. 

If the Proposer or Lead Contractor, as applicable, is a joint venture, partnership, limited liability 
company or other association, separate letters for one or more of the Equity Members of the 
Proposer or the individual equity participants of the Lead Contractor, as applicable, are 
acceptable, as is a single letter covering all Equity Members or equity participants, as applicable. 
However, the aggregate amount of bonding capacity reflected in such letter or letters must equal 
the amounts specified above. 

TxDOT has not yet determined the specific amount or form of security that it will require for the 
Project. Proposers are advised that the RFP may require payment, performance and/or 
guaranty amounts in excess of the amount referenced above.  TxDOT shall delineate such 
requirements, which will be consistent with applicable law, in the RFP. 
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VOLUME 2 

Volume 2 of the QS shall contain the following: 

Section A Financial Statements 

All Proposers, Equity Members, Lead Contractor and Guarantors must provide financial 
statements for the three most recent completed fiscal years to demonstrate financial capability 
of the Proposer. 

Information for each entity should be packaged separately and include a cover sheet identifying 
the name of the organization and its role as Proposer, Equity Member, Lead Contractor or 
Guarantor. 

Financial statement information must include: 

1. Opinion Letter (Auditor’s Report); 

2. Balance Sheet; 

3. Income Statement; 

4. Statement of Changes in Cash Flow; and 

5. Footnotes. 

6. A copy of Form B as required in Part B, Volume 1, Section B, of this RFQ. 

7. A copy of the Surety Letter as required in Part B, Volume 1, Section I, of this RFQ. 

In addition, financial statements must meet the following requirements: 

(a) GAAP/IFRS – Financial statements must be prepared in accordance with U.S. 
Generally Accepted Accounting Principles (“U.S. GAAP”) or International Financial 
Reporting Standards (“IFRS”).  If financial statements are prepared in accordance 
with principles other than U.S. GAAP or IFRS, a letter must be provided from a 
certified public accountant discussing the areas of the financial statements that 
would be affected by a conversion to U.S. GAAP or IFRS. 

(b) U.S. Dollars – Financial statements must be provided in U.S. dollars. If financial 
statements are not available in U.S. dollars, the Proposer, Equity Member, Lead 
Contractor or Guarantor must include summaries of the Income Statements and 
Balance Sheets for the applicable time periods converted to U.S. dollars by a 
certified public accountant.  

(c) Audited – Financial statements must be audited by an independent party qualified 
to render audit opinions (e.g., a certified public accountant).  If audited financials are 
not available for the Proposer, an Equity Member, Lead Contractor or a Guarantor, 
the QS shall include unaudited financial statements for such entity, certified as true, 
correct and accurate by the chief financial officer (“CFO”) or treasurer of the entity.   
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(d) English – Financial statement information must be prepared in English.  If audited 
financial statements are prepared in a language other than English, translations of 
all financial statement information must be provided with the original financial 
statement information. 

(e) Newly Formed/Not Yet Formed Entity – If the Proposer is a newly formed entity, 
or has not yet formed a legal entity, and does not have independent financial 
statements, financial statements or precertification for the Equity Members shall be 
provided (and the Proposer shall expressly state that the Proposer is a newly 
formed entity, or not yet formed entity, and does not have independent financial 
statements). 

(f) Guarantor – If financial statements of a parent company or affiliate company 
(“Guarantor”) are provided to demonstrate financial capability of the Proposer or 
Equity Members, additional information regarding the Guarantor shall be provided 
as specified in this RFQ.  Proposers shall note that TxDOT may, in its discretion 
based upon the review of the information provided, specify that an acceptable 
parent company or other affiliate company act as a Guarantor by providing a 
guarantee of the Design-Build Contractor’s financial capabilities under the DBA in a 
form acceptable to TxDOT in its discretion, or that an additional Equity Member be 
required as a condition of shortlisting.  In addition, if the Design-Build Contractor will 
be a newly formed or limited liability entity, all Equity Members will be required to be 
Guarantors. 

(g) SEC Filings – If the team or any other entity for which financial information is 
submitted hereby files reports with the Securities and Exchange Commission 
(“SEC”), then such financial statements shall be provided through a copy of their 
annual report on Form 10K. For all subsequent quarters, provide a copy of any 
report filed on Form 10Q or Form 8-K which has been filed since the latest filed 10K. 
Instead of providing hard copies of such forms, Proposers may submit digital copies 
of such information in a read-only format on CD with each submission. 

(h) Credit Ratings – Appropriate credit ratings must be supplied for the Proposer, each 
Equity Member, the Lead Contractor and any Guarantor to the extent such entities 
have credit ratings. If no credit ratings exist, include a statement specifying that nom 
credit ratings exist for that entity. 

Section B Material Changes in Financial Condition 

Information regarding any material changes in financial condition for Proposer, each Equity 
Member, the Lead Contractor, and Guarantor (if applicable) for the past three years and 
anticipated for the next reporting period must be provided.  If no material change has occurred 
and none is pending, the Proposer, Equity Member, Lead Contractor, or Guarantor, as 
applicable, shall provide a letter from its CFO or treasurer so certifying. 

Set forth below is a representative list of events intended to provide examples of what TxDOT 
considers a material change in financial condition.  This list is intended to be indicative only. 

At the discretion of TxDOT, any failure to disclose a prior or pending material change may result 
in disqualification from further participation in the selection process.  In instances where a 
material change has occurred, or is anticipated, the affected entity shall provide a statement 
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describing each material change in detail, the likelihood that the developments will continue 
during the period of performance of the Project development, and the projected full extent of the 
changes likely to be experienced in the periods ahead.  Estimates of the impact on revenues, 
expenses and the change in equity will be provided separately for each material change as 
certified by the CFO or treasurer.  References to the notes in the financial statements are not 
sufficient to address the requirement to discuss the impact of material changes. 

Where a material change will have a negative impact, the affected entity shall also provide a 
discussion of measures that would be undertaken to insulate the Project from any recent 
material changes, and those currently in progress or reasonably anticipated in the future.  If the 
financial statements indicate that expenses and losses exceed income in each of the three 
completed fiscal years (even if there has not been a material change), the affected entity shall 
provide a discussion of measures that will be undertaken to make the entity profitable in the 
future and an estimate of when the entity will be profitable. 

List of Representative Material Changes 

1. An event of default or bankruptcy involving the affected entity, a related business unit 
within the same corporation or the parent corporation of the affected entity; 

2. A change in tangible net worth of 10% of shareholder equity; 

3. A sale, merger or acquisition exceeding 10% of the value of shareholder equity prior to 
the sale, merger or acquisition which in any way involves the affected entity, a related 
business unit or parent corporation of the affected entity; 

4. A change in credit rating for the affected entity, a related business unit or parent 
corporation of the affected entity; 

5. Inability to meet conditions of loan or debt covenants by the affected entity, a related 
business unit or parent corporation of the affected entity which has required or will 
require a waiver or modification of agreed financial ratios, coverage factors or other loan 
stipulations, or additional credit support from shareholders or other third parties; 

6. In the current and three most recent completed fiscal years, the affected entity, a related 
business unit in the same corporation, or the parent corporation of the affected entity 
either: (i) incurs a net operating loss; (ii) sustains charges exceeding 5% of the then 
shareholder equity due to claims, changes in accounting, write-offs or business 
restructuring; or (iii) implements a restructuring/reduction in labor force exceeding 200 
positions or involves the disposition of assets exceeding 10% of the then shareholder 
equity; and 

7. Other events known to the affected entity, a related business unit or parent corporation of 
the affected entity which represents a material change in financial condition over the past 
three years or may be pending for the next reporting period. 
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PART C EXHIBITS AND FORMS 

EXHIBIT A 
PROJECT INFORMATION AND STATUS 

Map of Project Area 

Figure A.1 

1. Project Description/Information 

The Project limits include approximately 24 miles of a new tolled facility consisting of up to four 
new toll lanes (two in each direction) from FM 1774 in Pinehurst, Texas (Montgomery County) to 
FM 1774 in Todd Mission, Texas in Grimes County (Segment 1), and two new toll lanes (one in 
each direction) with periodic passing lanes (Super 2 configuration) from FM 1774 in Todd 
Mission, Texas to SH 105 near Navasota, Texas in Grimes County (Segment 2). 

The Project components include the design and construction of the roadways shown on the 
Preliminary Project Schematics located on the Project Webpage, which includes the following: 

 Segment 1: SH 249 from FM 1774 in Pinehurst, Texas (Montgomery County) to FM 1774 
in Todd Mission, Texas in Grimes County (approximately 14 miles). 

o Design and construction of up to four new toll lanes (two in each direction); 
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o Design and construction of entrance and exit ramps, access roads, and 
on-system and off-system street connections at FM 149, FM 1488, FM 1486, and 
FM 1774; and 

o Design and construction of railroad crossing grade separations. 

 Segment 2: SH 249 from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, 
Texas (approximately 10 miles). 

o Design and construction of two new toll lanes (one in each direction) with periodic 
passing lanes (Super 2 configuration); 

o Design and construction of entrance and exit ramps, access roads, and 
on-system and off-system street connections at FM 1774, CR 304, CR 306, and 
SH 105; and 

o Design and construction of railroad crossing grade separations. 

TxDOT may also elect to add Option Work to the Project scope to be priced separately and 
included at TxDOT’s option.  A final determination of the Project scope including details of any 
Option Work will be made and communicated to Proposers in the RFP. 

Segment 1 Base Scope consists of the construction of a Super 2 configuration for the entire 
Segment 1 limits.  Segment 1 Base Scope plus Option 1 consists of the addition of 2 lanes from 
FM 1774 near Pinehurst, Texas to FM 1488 near Magnolia, Texas, and Segment 1 Base Scope 
plus Option 2 consists of the addition of two lanes for the entire limits of Segment 1. 

Segment 2 Base Scope consists of the construction of a Super 2 configuration for the entire 
limits of Segment 2. 

2. Status of Project Design and Construction 

Preliminary engineering for the Project is in development.  A draft schematic of the Preferred 
Alternative from FM 1774 in Pinehurst, Texas to FM 1774 in Todd Mission, Texas (Segment 1) 
was presented at a public hearing held on February 18, 2015.  TxDOT will present the Segment 
2 draft schematic of the Preferred Alternative at the anticipated August 2015 public hearing. 
TxDOT anticipates that Project schematics will be approved prior to or in conjunction with the 
completion of the environmental process.  Additional information regarding Project design status 
will be provided in the RFP. TxDOT anticipates that draft schematics will be provided for review 
in the Reference Information Documents when they become available. 

3. Project Environmental Status 

TxDOT is developing an Environmental Impact Statement (EIS) for an Ultimate four-lane section 
from FM 1774 at FM 149 in Pinehurst, Texas (Montgomery County) to FM 1774 in Todd Mission, 
Texas in Grimes County (Segment 1).  The Draft EIS was approved on January 5, 2015 and a 
public hearing presenting the Preferred Alternative was held on February 18, 2015. 
Development of the Final EIS is in progress, and receipt of a Record of Decision is anticipated in 
August 2015. Additional information regarding environmental status will be provided in the RFP. 

TxDOT is developing an Environmental Assessment for a Super 2 section from FM 1774 in Todd 
Mission, Texas to SH 105 near Navasota, Texas in Grimes County (Segment 2).  An open house 
public meeting was held on April 3, 2014 to present the recommended alignment to the public. 
Satisfactory for further processing is anticipated in May 2015, and a public hearing to present the 
Preferred Alternative is anticipated in August 2015. A Finding of No Significant Impact is 
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anticipated in October 2015. Additional information regarding environmental status will be 
provided in the RFP. 

The environmental review, consultation, and other actions required by applicable federal 
environmental laws for this Project are being, or have been, carried out by TxDOT pursuant to 
23 U.S.C. 327 and a Memorandum of Understanding dated December 16, 2014, and executed 
by FHWA and TxDOT. 

4. Project Cost Estimates 

TxDOT’s current total design-build estimate for the improvements, including Option Work, to be 
developed as described in Part A, Section 2.2 is approximately $410 million.  This estimate is 
inclusive of all costs to design and construct the Project, and estimated costs reflect the currently 
developed schematic and environmentally studied project components at current construction 
prices. 

5. Funding Available for Project Costs 

TxDOT intends to fully fund the design and construction of the Project, and private financing is 
not anticipated.  TxDOT has identified various potential sources of these public funds and will 
provide additional detail with respect to the availability of public funds in the RFP.  Further details 
regarding constraints on the Maximum Payment Schedule will be set forth in the RFP. 

6. Right-of-Way Acquisition 

Per the Construction, Operations and Maintenance Agreement with Montgomery County, 
Montgomery County will obtain a portion of the required ROW for Segment 1 and transfer the 
acquired ROW to TxDOT. TxDOT and the Design-Build Contractor will acquire the necessary 
ROW that is not acquired and donated by Montgomery County. 

TxDOT anticipates the need for ROW acquisition services for this Project.  Detailed ROW 
requirements are in development, and no ROW has been acquired at this time for the Project. 
Preliminary ROW maps based on the Project Schematic are anticipated to be included in the 
Reference Information Documents during the RFP period. 

As TxDOT identifies detailed ROW requirements for the Project, a list of necessary parcels and 
an accompanying acquisition schedule will be provided during the procurement process.  At this 
time, it is anticipated that TxDOT will acquire as much ROW as possible prior to execution of the 
DBA. On a date specified in the RFP, which will be prior to the Proposal due date, TxDOT will 
cease acquisition of ROW and provide a final list of ROW acquisition requirements for use in 
developing Proposals to be submitted in response to the RFP.  For additional ROW that will be 
necessary upon final award of the DBA, TxDOT will be responsible for the cost to purchase any 
additional ROW within the approved schematic ROW limits and the Design-Build Contractor will 
be responsible for providing and paying for ROW acquisition services in connection with the 
acquisition of any such additional parcels.  TxDOT shall assist the Design-Build Contractor in the 
necessary acquisition of any additional ROW in accordance with applicable State law.  The RFP 
will provide further details regarding the acquisition process and the responsibilities of the 
Design-Build Contractor in connection with that process.  
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7. Geotechnical, Utility Investigation, Hazardous Materials Investigations and Railroad 
Coordination 

(a) Geotechnical Investigation Program 
TxDOT may conduct limited geotechnical investigations for the Project.  The Proposers will be 
allowed to conduct geotechnical investigation activity on TxDOT ROW or available private 
property (pursuant to a right of entry granted to TxDOT), during the procurement.  Such activities 
will require the appropriate coordination with TxDOT as specified by TxDOT during the 
procurement process (i.e., permitting, traffic control, notification etc.).  Proposers must obtain 
permits through the normal permitting process prior to performing any drilling on State ROW. 
TxDOT may provide geotechnical information during the procurement process. 

(b) Utility Investigation 
As it relates to eligible utility adjustment/relocation expenses, Proposers should assume toll 
designation for the Project unless otherwise noted (see Texas Administrative Code Rule 
§21.23). The DBA will require the Design-Build Contractor to be responsible for performing or 
causing to be performed necessary utility relocations/adjustments in accordance with applicable 
standards and, with limited exceptions specified in the DBA, for the costs associated with utility 
relocations/adjustments, except to the extent the utilities are legally responsible for such 
costs.  TxDOT may provide, as necessary, to the shortlisted Proposers subsurface utility 
engineering (“SUE”), at a Quality Level A-D as determined for the project. 

(c) Hazardous Materials Investigations 
At this time, limited hazardous materials investigations are being conducted.  Due to this, a 
determination of hazardous materials impacts to the Project cannot be made at this time. 
Limited hazardous materials investigations will be conducted during the development of the 
NEPA documents to determine the extent of any hazardous materials impacts associated with 
the Project. Additional subsurface investigations may be required during the ROW acquisition 
process. If any potential hazardous material impacts are identified during the procurement 
process, the appropriate data will be provided to Proposers.  Additional details and requirements 
will be set forth in the RFP.  

(d) Railroad Coordination 
Railroad coordination has been recently initiated with the necessary railroad entities by TxDOT. 
TxDOT will begin and advance the railroad coordination process, and the Design-Build 
Contractor will be responsible for completing all remaining railroad coordination efforts for the 
Project. Below is a description of currently proposed work to be completed at railroad crossings 
requiring coordination. 

• Union Pacific Railroad 
• Grade separation at FM 1774 in Montgomery County 
• Grade separation west of FM 1774 in Grimes County 
• Grade separation at SH 105 in Grimes County 

• Burlington Northern Santa Fe Railway 
• Grade separation at FM 306 in Grimes County 

(e) Other Due Diligence Activities 

TxDOT is currently assessing what, if any, additional site and due diligence information beyond 
that which is specified in Part C, Exhibit A, Sections 7(a) through 7(d) will be provided. The 
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shortlisted Proposers may be asked to provide input on this topic. 

8. List of Reference Information Documents 

 Segment 1 Preliminary Schematic 

 Segment 2 Reasonable Alternative Diagrammatics 

 Segment 1 Hydrologic and Hydraulic Analysis 

 Segment 1 Approved Draft Environmental Impact Statement 

 Executed TxDOT-City of Navasota MOU 

 Executed TxDOT-Montgomery County Construction, Operations and Maintenance 
Agreement 

 Executed TxDOT-FHWA NEPA Assignment MOU 

 Segment 1 Public Involvement Records 

 Segment 2 Public Involvement Records 
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EXHIBIT B 
FORM OF SURETY LETTER (RFQ) 1 

[LETTERHEAD OF SURETY PROVIDER] 

[DATE] 

Mr. Dieter Billek, P.E. 
Director, Procurement and Implementation Coordination Section 
Strategic Projects Division 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

With respect to [NAME OF PROPOSER/PROPOSER TEAM], we provide the following surety 
letter as required by [Volume 1, Section I] of the Request for Qualifications issued by the Texas 
Department of Transportation on [DATE] (the “RFQ”) for [PROJECT NAME].  [INSERT NAME 
OF PROPOSER/PROPOSER TEAM AND A BRIEF DESCRIPTION OF THE RELATIONSHIP 
BETWEEN SURETY PROVIDER AND PROPOSER TEAM].  Our AM Best & Company rating is 
[INSERT RATING]2. 

In connection with [PROPOSER/PROPOSER TEAM]’s response to the RFQ, we confirm that 
we have read and reviewed the RFQ. In addition, we have evaluated 
[PROPOSER/PROPOSER TEAM]’s backlog and work-in-progress in determining 
[PROPOSER/PROPOSER TEAM]’s bonding capacity.  Based on such review and evaluation, 
[PROPOSER/PROPOSER TEAM] is capable of obtaining a performance bond and a payment 
bond, each in the amount of at least equal to [INSERT AMOUNT FROM RFQ]. 

Sincerely, 

[SURETY PROVIDER] 

[ATTACH EVIDENCE OF AUTHORIZATION AND/OR POWER OF ATTORNEY] 

1  NOTE: Additional language in the letter is permitted provided that the assurances required and given 
herein are not impacted, modified or diminished. 

2  NOTE: The rating must be at least A- or better or Class VIII or better.  Alternatively, the surety must be 
rated in one of the two top categories by two nationally recognized rating agencies. 
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EXHIBIT C 

[See attached term sheet] 
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EXHIBIT D 

[See attached term sheet] 
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FORM A 
TRANSMITTAL LETTER 

PROPOSER:____________________________________________ 

QS Date: [Insert date] 

Mr. Dieter Billek, P.E. 
Director, Procurement and Implementation Coordination Section 
Strategic Projects Division 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

The undersigned (“Proposer”) submits this qualification statement (this “QS”) in response to that 
certain Request for Qualifications dated as of [DATE] (as amended, the “RFQ”), issued by the 
Texas Department of Transportation (“TxDOT”) to design, construct and maintain approximately 
24 miles of a new tolled facility consisting of up to four new toll lanes (two in each direction) from 
FM 1774 in Pinehurst, Texas (Montgomery County) to FM 1774 in Todd Mission, Texas in 
Grimes County (Segment 1), and two new toll lanes (one in each direction) with periodic passing 
lanes (Super 2 configuration) from FM 1774 in Todd Mission, Texas to SH 105 near Navasota, 
Texas in Grimes County (Segment 2) (referred to herein as the “Project”), pursuant to a 
Design-Build Agreement (“DBA”).  Initially capitalized terms not otherwise defined herein shall 
have the meanings set forth in the RFQ. 

Enclosed, and by this reference incorporated herein and made a part of this QS, are the 
following: 

Volume 1: Transmittal Letter (this Form A), Executive Summary, Forms B, 
Forms C, Proposer Information, Technical Qualifications (Forms 
D-1, D-2 and E), Statement of Technical Approach, Safety 
Qualifications (Form F), Personnel Qualifications (Form G), and 
Surety Letter; and 

Volume 2: Financial Information. 

Proposer acknowledges receipt, understanding and full consideration of all materials posted on 
TxDOT’s website with respect to the Project  

http://www.txdot.gov/business/partnerships/current-cda/sh-249.html 

and the following addenda and sets of questions and answers to the RFQ: 

[Proposer to list any addenda to this RFQ and sets of questions and answers by 
dates and numbers prior to executing Form A] 

Proposer represents and warrants that it has read the RFQ and agrees to abide by the contents 
and terms of the RFQ and the QS. 

Proposer commits that the Key Personnel designated in the QS for the positions described in the 
RFQ will be available to serve the role so identified in connection with the Project.  Procedures 
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concerning changes of such personnel will be set forth in the RFP; however, the Proposer 
understands that requests to implement any such change will be subject to prior TxDOT 
approval, and failure to obtain TxDOT approval for such changes may result in disqualification of 
the Proposer by TxDOT. 

Proposer understands that TxDOT is not bound to short-list any Proposer and may reject each 
QS TxDOT may receive. 

Proposer further understands that all costs and expenses incurred by it in preparing this QS and 
participating in the Project procurement process will be borne solely by the Proposer, except to 
the extent of any payment made by TxDOT for work product. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, inaccuracies or 
incomplete statements in this QS. 

This QS shall be governed by and construed in all respects according to the laws of the State of 
Texas. 

Proposer's business address:

 ______________________________________________________________ 
(No.) (Street) (Floor or Suite) 

______________________________________________________________ 
(City) (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization: ___________________ 

[Insert appropriate signature block from following] 

1. Sample signature block for corporation or limited liability company: 

[Insert Proposer’s name] 
By:  ________________________________ 

Print Name: ________________________________ 

Title:  ________________________________ 

2. Sample signature block for partnership or joint venture: 

[Insert Proposer’s name] 
By: [Insert general partner’s or member’s name] 

By:  ________________________________ 

Print Name: ________________________________ 

Title: _________________________________ 
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[Add signatures of additional general partners or members as appropriate] 

3. Sample signature block for attorney in fact: 

[Insert Proposer’s name] 

By:  ________________________________ 

Print Name: ________________________________ 

   Attorney in Fact 

4. Sample signature block for a Proposer not yet formed as a legal entity: 

[Insert lead team member entity name], on behalf of itself and the other team members expected 
to be a part of [Insert Proposer’s expected name] 

By: ________________________________ 

Print Name: ________________________________ 

Title: ________________________________ 
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____________________________________________________ 

_____________________________________________________________________  

FORM B 
INFORMATION REGARDING 

PROPOSER, EQUITY MEMBERS, MAJOR NON-EQUITY MEMBERS, GUARANTORS AND 
CONSTRUCTION TEAM MEMBERS 

(for Public Release) 

Name of Proposer: ___________________________________________________________ 

Entity (check all applicable boxes for the entity completing this Form B): 

� Proposer; � Equity Member;        � Major Non-Equity Member;  � Guarantor; 

� Lead Contractor; � Lead Engineering Firm;      � Construction Team Member;     

�  Other _______________________ 

Name of Entity Completing Form B: 

Year Established: _______________ State of Organization: _________________________ 

Federal Tax ID No. (if applicable): _______________  Telephone No.: __________________ 

North American Industry Classification Code: ________________  

Name of Official Representative Executing Form B: __________________________________ 

Individual’s Title: _______________________________ 

E-mail Address: _______________________________ 

Type of Business Organization (check one):

 Corporation 
Partnership 
Joint Venture  
Limited Liability Company 

 Other (describe) 

A. Business Address: ____________________________________________________ 
Headquarters: ________________________________________________________ 
Office Performing Work: ________________________________________________ 
Contact Telephone Number: _____________________________________________ 

B. Indicate the role of the entity in the space below.
 _____________________________________________________________________ 
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____________________________________________________________________ 
____________________________________________________________________ 
____________________________________________________________________ 

C. If the entity completing this Form B is a joint venture or newly formed entity (formed 
within the past two years), identify the names of the members or partners of such joint 
venture or newly formed entity in the space below. 

Name  

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s 
Official Representative: 

By: __________________________________ Print Name: __________________________ 
Title: _________________________________ Date: _______________________________ 

[Please make additional copies of this form as needed.] 
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FORM C 
CERTIFICATION AND LEGAL QUALIFICATIONS 

Proposer: _________________________________________________________________ 

Name of Firm: _____________________________________________________________ 

Entity (check one box for entity completing this Form C as applicable): 

  Proposer;   Equity Member;   Major Non-Equity Member; or    Guarantor 

The entity completing this form (the “Responding Party”) shall respond either “yes” or “no” to 
each of the following questions.  If the response is “yes” to any question(s), a detailed 
explanation of the circumstances shall be provided in the space following the questions.  The 
Responding Party shall attach additional documentation as necessary to fully explain said 
circumstances. Failure to either respond to the questions or provide adequate explanations 
may preclude consideration of the proposal and lead to rejection.  The term “affiliate” shall 
mean an entity that directly, or indirectly through one or more intermediaries, controls or is 
controlled by, or is under common control with, the Responding Party.  The term "control" 
(including the terms "controlling," "controlled by" and "under common control with") means the 
possession, direct or indirect, of the power to direct or cause the direction of the management 
and policies of an entity, whether through the ownership of voting securities, by contract or 
otherwise. 

Within the past ten years, has the Responding Party, any affiliate, or any officer, director, 
responsible managing officer or responsible managing employee of such entity or affiliate: 

1. Been charged with, sued for or convicted of (in a civil or criminal action) fraud, bribery, 
collusion, conspiracy or any act in violation of local, state or federal law or foreign law or 
antitrust law, in connection with the bidding or proposing upon, award of or performance 
of any public works contract with any public entity, or any other felony? 

Yes  No 

If yes, please explain: 

2. Sought protection under any provision of any bankruptcy act?

 Yes  No 

If yes, please explain: 

3. Been disqualified, removed, debarred or suspended from performing work or otherwise 
prevented from bidding or proposing on or completing work for the United States 
government, or any state or local government in the United States?

 Yes  No 
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If yes, please explain: 

4. Failed to comply with safety rules, regulations or requirements in effect within the United 
States multiple times or in repeated fashion in the performance of any construction 
project performed or managed by the firm, or, to the knowledge of the undersigned, any 
affiliate involved? 

Yes  No 

If yes, please identify the team members and the projects, provide an explanation of the 
circumstances and provide owner contact information including telephone numbers. 

5. Been found, adjudicated or determined by any United States federal or state court or 
agency (including, but not limited to, the Equal Employment Opportunity Commission, 
the Office of Federal Contract Compliance Programs and any applicable Texas 
governmental agency) to have violated any laws or Executive Orders relating to 
employment discrimination or affirmative action, including but not limited to Title VII of 
the Civil Rights Act of 1964, as amended (42 U.S.C. Sections 2000 et seq.); the Equal 
Pay Act (29 U.S.C. Section 206(d)); and any applicable or similar Texas law? 

Yes  No 

If yes, please explain: 

6. Been found, adjudicated or determined by any state court, state administrative agency, 
including, but not limited to, the Texas Department of Labor (or its equivalent), federal 
court or federal agency to have violated or failed to comply with any law or regulation of 
the United States or any state governing prevailing wages (including, but not limited to, 
payment for health and welfare, pension, vacation, travel time, subsistence, 
apprenticeship or other training, or other fringe benefits) or overtime compensation?

 Yes  No 

If yes, please explain: 

7. With respect to each of Questions 1-6 above, if not previously answered or included in a 
prior response on this form, is any proceeding, claim, matter, suit, indictment, etc. 
currently pending against the Responding Entity that alleges any of the charges 
described therein? 

Yes  No 

If yes, please explain and provide the information requested as to such similar items set 
forth in Questions 1-6 above. 
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8. Provide a list and a brief description of all instances during the last ten years involving 
transportation projects in which the Responding Party or any affiliate was (i) determined, 
pursuant to a final determination in a court of law, arbitration proceeding or other dispute 
resolution proceeding, to be liable for a material breach of contract, or (ii) terminated for 
cause. For each instance, identify an owner’s representative with a current phone and 
email address. 

9. Provide a list and a brief description (including the resolution) of each arbitration, 
litigation, dispute review board and other dispute resolution proceeding occurring during 
the last ten years between a public owner and Responding Party or any affiliate and 
involving an amount in excess of $300,000 related to performance in capital 
transportation projects with a contract value in excess of $10 million. 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s 
Official Representative: 

By:  ________________________________ 
Print Name: ________________________________ 
Title: ________________________________ 
Date: ________________________________ 
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FORM D-1 TECHNICAL EXPERIENCE – DESIGN 
EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE PROJECTS 

COMPANY 
NAME (1) 

PROJECT 
NAME, METHOD 

OF DELIVERY 
AND LOCATION 

(2) & (3) 

PROJECT COST 
(4), (5) & (6) 

START/END 
DATES 

% OF WORK 
COMPLETED 
BY CUT-OFF 

DATE (6) 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(7) 

ROLE OF 
COMPANY 
FOR THE 
PROJECT 

Notes: 
(1) A maximum of two projects may be included. 

(2) Only list projects on which the Lead Engineering Firm worked within the past ten years.   

(3) Only list projects where the Lead Engineering Firm held a minimum of 30% of the ultimate responsibility for the design and engineering 
experience. If the Lead Engineering Firm is a joint venture, only list projects from members of the joint venture that will perform at least 
30% of the Lead Engineering Firm’s potential design and engineering work for the Project. 

(4) The “Cut-Off Date” is the date that is the end of the month that is at least 30 days prior to the QS Due Date.  For example, if the QS Due 
Date is October 15, then August 31 is the Cut-Off Date. 

(5) In thousands of United States Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of the Cut-Off 
Date (defined in (4) above), including the benchmark on which the exchange rate is based. 

(6) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed 
project. 

(7) Show company's participation in terms of money and percentage of the design and engineering work for the listed projects. For 
projects/contracts listed for design firms that were traditional consultant/engineering services contracts (as opposed to, for example, 
design-build contracts), the information sought above shall be limited only to the consultant/engineering services contract, rather than 
any ensuing construction contract where such entity had limited or no involvement. 
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FORM D-2 TECHNICAL EXPERIENCE – CONSTRUCTION 
EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS 

COMPANY 
NAME (1) 

PROJECT NAME, 
METHOD OF 

DELIVERY AND 
LOCATION (2) & 

(3) 

PROJECT 
COST (4), (5) & 

(6) 

START/END 
DATES 

% OF WORKS 
COMPLETED BY 

CUT-OFF DATE (6) 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(7) 

ROLE OF 
COMPANY 
FOR THE 
PROJECT 

Notes: 
(1)      A maximum of three projects may be included.   

(2) Only list projects on which the Lead Contractor worked within the past ten years. 

(3) Only list projects where the Lead Contractor held a minimum of 30% of the ultimate responsibility for the construction experience.  If the 
Lead Contractor is a joint venture, only list projects from joint-venture members that will perform at least 30% of the Lead Contractor’s 
potential construction work for the Project. 

(4) The “Cut-Off Date” is the date that is the end of the month that is at least 30 days prior to the QS Due Date.  For example, if the QS Due 
Date is October 15, then August 31 is the Cut-Off Date. 

(5) In thousands of United States Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of the Cut-Off 
Date (defined in (4) above), and identify the benchmark on which the exchange rate is based. 

(6) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed 
project. 

(7) Show company's participation in terms of money and percentage of the work.  For projects/contracts listed for lead contractors that 
were traditional design/bid/build delivery method, the information sought above shall be limited only to the construction contract, rather 
than any design contract where such entity had limited or no involvement. 
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FORM E 
PROJECT DESCRIPTION FORM 

A. TITLE AND LOCATION (City and State): 

B. YEAR COMPLETED, OR MONTH AND YEAR SCHEDULED FOR COMPLETION: 

C. PROJECT OWNER'S INFORMATION  

Project Owner: Point of Contact (“POC”) Name: 
Responsible Department: POC Telephone Number: 

POC Email Address: 

D. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, 
size, delivery mechanism and any other relevant feature or aspect of the project.) 

E. PROJECT COST AND SCHEDULE (Discuss the basis for any variances between the contracted and 
actual delivery amount and schedule.) 

Contracted Project Amount Actual Amount Received 
or Anticipated to Receive 

Upon Project Delivery 

Variance 

$ $ $ 
Contracted Project 

Schedule 
Actual Project Schedule Variance 

____ months ___ days ____ months ___ days ____ months ___ days 

F. FIRMS FROM PROPOSER TEAM INVOLVED WITH THIS PROJECT 

FIRM NAME FIRM LOCATION(City/State) ROLE 

G. DBE APPROACH, IF APPLICABLE (Include any innovative approaches or unique outreach or 
marketing concepts used successfully by the Proposer’s team member to encourage DBE participation) 

Contract Goal Actual Variance 
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FORM F 
SAFETY QUESTIONNAIRE 

Name of Proposer: 

Name of entity completing this Form F: 

Role of entity completing this Form F: 

□ Lead Contractor; or □ Construction Team Member 

Instructions for completion:  Should additional lines or space be needed to address the subject areas 
below, the entity completing this Form F may add additional lines within each subject area as appropriate. 
Form F has no QS page limitation. 

1. Please fill out the Table 1 below by providing the Number of Fatal Work Injuries (“FWI”) and Fatal 
Injury Rates (“FIR”) for the past three years for all projects in the United States.  Also, please provide 
the Incidence Rates (“IR”) of nonfatal occupational injuries and illnesses for “Highway, Street and 
Bridge Construction”, as defined by the North American Industry Classification System (NAICS 
2373), for each of the cases listed below for the past three years for all projects nationwide.  Formulas 
for calculating the FIR and IR are provided below, as well as sample calculations.  Additionally, please 
calculate the average for each line item in the table.  Round the averages to a single decimal place. If 
only two years of data is available, average those two years.  If only one year of data is available, that 
year will be the average. 

The Fatal Injury Rate is calculated as follows: 

 ሻܫܹܨሺ ݏ݁݅ݎݑ݆݊݅	 ݇ݎ݋ݓ ݈ܽݐ݂ܽ ݂݋	 ݎܾ݁݉ݑ݊
ൌ ൬ ܴܫܨ

ݎܽ݁ݕ ݎ݈ܽ݀݊݁ܽܿ ݄݁ݐ ݃݊݅ݎݑ݀	 ݀݁݇ݎ݋ݓ ݏݎݑ݋݄ ݁݁ݕ݋݈݌݉݁ ݈ܽݐ݋ݐ
൰ ݔ 	200,000,000 

The 200,000,000 in the formula represents the equivalent of 100,000 employees working 40 
hours per week, 50 weeks per year and provides the standard base for the fatal injury rates. 

Example: 

The XYZ Company had 1 fatal injury (“FWI”) and 25,000,000 hours worked by all employees 
during 2011. Using the formula for FIR above, the Fatal Injury Rate would be calculated as 
follows: 

1
ൌ ൬ ܴܫܨ

25,000,000
൰ ݔ 	200,000,000 ൌ 8.0 

The Incidence Rate of Injury and Illness Cases (“IR”) is calculated as follows: 

 ݏ݁ݏܽܿ ݂݋	 ݎܾ݁݉ݑ݊
ൌ ൬ ܴܫ

ݎܽ݁ݕ ݎ݈ܽ݀݊݁ܽܿ ݄݁ݐ ݃݊݅ݎݑ݀	 ݀݁݇ݎ݋ݓ ݏݎݑ݋݄ ݁݁ݕ݋݈݌݉݁ ݈ܽݐ݋ݐ
൰ 200,000 ݔ 

The 200,000 hours in the formula represents the equivalent of 100 employees working 40 
hours per week, 50 weeks per year and provides the standard base for the incidence rates. 

Example: 

The ABC Company has 7 total recordable, non-fatal, injuries and illness cases logged and 
400,000 hours worked by all employees during 2012. Using the formula for IR above, the 
Incidence Rate would be calculated as follows: 

7
ൌ ൬ ܴܫ

400,000
൰ ݔ 	200,000 ൌ 3.5 
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The same formula can be used to compute the Incidence Rate for the most serious injury and 
illness cases, defined here as cases that result in workers taking time off from their jobs (i.e., 
days away from work) or being transferred to another job or doing lighter (restricted) duties. 
ABC Company had 3 such cases.  The Incidence Rate for these 3 cases is computed as: 

3
ൌ ൬ ܴܫ

400,000
൰ ݔ 	200,000 ൌ 1.5 

Table 1. Work-related Fatalities, Injuries and Illnesses.  Adapted from the United States Department of 
Labor, Bureau of Labor Statistics. 

Data Series 
Year 

201_* 

Year 

201_* 

Year 

201_* 
Average 

(AVG) 

Fatalities

    Number of Fatal Work Injuries (FWI) FWI FWI FWI AVG 

Fatal Injury Rate per 100,000 full-time workers

    Hours-Based Construction Fatal Injury Rate (FIR) 

Rates per 100,000 full-time employees 

FIR FIR FIR AVG 

Incidence Rate of Injury and Illness Cases (“IR”) per 100 Full-Time Workers 

Rate of Total Recordable Cases (A + B) 

Rates per 100 full-time employees 

IR IR IR AVG 

A. Rate of Cases with Days Away from Work, Job 
Transfer or Restriction (A = 1 + 2) IR IR IR AVG 

1. Rate of Cases with Days Away from Work IR IR IR AVG 

2. Rate of Cases with Days of Job Transfer or 
Restriction IR IR IR AVG 

B. Rate of Other Recordable Cases IR IR IR AVG 
*Proposer should include data for the three most recent years for which annual data is available, but should not include any data 
from years earlier than 2010. 

Additional information to aid in calculating the rates above is available from the internet links below. 

 How to compute a firm’s incidence rate, Bureau of Labor Statistics (BLS)  -
www.bls.gov/iif/osheval.htm 

 OSHA Forms for Recording Work-Related Injuries and Illnesses - 
www.osha.gov/recordkeeping/RKform300pkg-fillable-enabled.pdf 

 Industry Injury and Illness Data - www.bls.gov/iif/oshsum.htm 

 Hours-based fatal injury rates – www.bls.gov/iif/oshcfoi1.htm#rates 
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 Occupational Safety & Health Statistics, BLS Handbook Chapter 9 - 
www.bls.gov/opub/hom/pdf/homch9.pdf 

2. Please provide the firm’s National Council on Compensation Insurance (“NCCI”) Experience Modifier 
for the past three years for all projects in the United States, and calculate the average.  Round the 
averages to two decimal places.  Additionally, you must include with this Form F, an NCCI letter or a 
letter from an insurance agent identifying the firm’s NCCI Experience Modifier.  If only two years of 
data is available, average those two years.  If only one year of data is available, that year will be the 
average. 

Table 2. National Council on Compensation Insurance Experience Modifiers. 

Item Year 

20_* 

Year 

20_* 

Year 

20_* 

Average 

NCCI Experience Modifier 

*Proposer should include data for the three most recent years for which annual data is available, but should not include any data 
from years earlier than 2010. 
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________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 
________________________________________________________________________________ 

FORM G 
KEY PERSONNEL RESUME AND REFERENCES 

Name: 

Firm: 
Position: (Select one) 

☐ Project Manager 

☐ Construction Manager 

☐ Design Manager 

☐ Lead Quality Control 

Manager 

Degree: 
☐ Associate 

☐ Undergraduate 

☐ Lead Quality Assurance ☐ Graduate 
Manager ☐ Doctoral 

Field/Program: 
☐ Engineering 

☐ Construction Management 

☐ Architecture 

☐ Other: ______________ 
☐ Safety Manager College/University (Name and Location): 
☐ Lead Maintenance 

Manager 

Years of Experience: (Relative to selected position.) 

Licenses/Certifications: (Select all that apply. Provide the license/certification number and expiration 
date.) 
☐  Professional Engineer (Date Since:  ________) 
State:___________________ 
LIC. No. ________________ 
Texas P.E. License Application Attached, if applicable 
☐  ASQ – American Society of Quality 

☐CQI ☐CQE ☐CQM 
LIC. No. _____________________ 
Exp. ________________________ 
OSHA – Construction Safety & Health (30 hours) 
LIC. No. ______________________ 
Exp. _________________________ 

CPR and First Aid 
LIC. No. ____________________ 
Exp. _______________________ 

CHST – Construction Health & Safety Technician 
by the Board of Certified Safety Professionals 
LIC. No. ____________________ 
Exp. _______________________ 

 CSHO – Certified safety and health official 
LIC. No. ____________________ 
Exp. _______________________ 
Other(s): 

Additional Relevant Information: 
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Project Description/Role Project Value Project Type Project Owner/Manager 

Project Name: ☐ Below $100M ☐Availability Name: 

Project Location: ☐ $100M - $500M Payment 

Start Date: ☐ Above $500M ☐Design-Build Title: 

End Date: 
Services Value* 

☐Design-Build- 
Maintain Agency: 

Project Description: 

_____________ 
☐Design-Bid-
Build 
☐Concession 
☐Other: 

Telephone: 
Email: 

Describe role and services provided relevant to this Project: 

Project Name: ☐ Below $100M ☐Availability Name: 

Project Location: ☐ $100M - $500M Payment 

Start Date: ☐ Above $500M ☐Design-Build Title: 

End Date: 
Services Value* 

☐Design-Build- 
Maintain Agency: 

Project Description: 

_____________ 
☐Design-Bid-
Build 
☐Concession 
☐Other: 

Telephone: 
Email: 

Describe role and services provided relevant to this Project: 

Project Name: ☐ Below $100M ☐Availability     Name: 

Project Location: ☐ $100M - $500M Payment 

Start Date: ☐ Above $500M ☐Design-Build Title: 

End Date: 
Services Value* 

☐Design-Build- 
Maintain Agency: 

Project Description: 

_____________ 
☐Design-Bid-
Build 
☐Concession 
☐Other: 

Telephone: 
Email: 

Describe role and services provided relevant to this Project: 

* Provide the value of the work performed under your supervision (i.e., design, construction, ROW, etc.) 
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