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PART A 
BACKGROUND AND INSTRUCTIONS 

1. INTRODUCTION 

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas, 
hereby requests the sealed submittal of qualification statements (“QSs”) from entities 
(“Proposers”) desiring to design, construct and maintain tolled lanes, general purpose 
lanes and associated facilities along an approximately 52.3-mile segment of State 
Highway (“SH”) 99 from U.S. Route (“US”) 59 to SH 146, in Harris, Montgomery, 
Chambers and Liberty Counties (the “Project”) pursuant to a Design-Build Agreement 
(“DBA”) and a Comprehensive Maintenance Agreement (“COMA”). 

TxDOT is issuing this Request for Qualifications, as amended by Addendum #1 (“RFQ”) 
in accordance with the provisions of Chapter 223, Subsection F of the Texas 
Transportation Code (the “Code”) (which can be found at: 
http://www.statutes.legis.state.tx.us/Docs/TN/htm/TN.223.htm); Sections 9.150 – 9.155 
of Title 43 of the Texas Administrative Code (the “Rules”) (available at: 
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac); and other applicable provisions 
of law. Proposers shortlisted in response to this RFQ will be invited to submit detailed 
proposals (“Proposals”) in response to a request for detailed proposals (the “RFP”). A 
copy of the Texas Transportation Commission’s (the “Commission”) Minute Order 
113979, dated June 26, 2014 authorizing issuance of the RFQ is available 
at:http://www.txdot.gov/inside-txdot/administration/commission.html. 

TxDOT has assembled a set of documents relating to the Project as set forth in Exhibit 
A hereto (the “Reference Information Documents”). The Reference Information 
Documents will be made available to prospective Proposers upon issuance of this RFQ 
at: http://www.txdot.gov/business/partnerships/current-cda/sh99-grand-parkway/99hi-
rfq.html (the “Project Website”). Proposers may request electronic copies on a memory 
storage device of available documents by contacting TxDOT at the following address: 

Texas Department of Transportation 
7600 Chevy Chase Drive, Bldg. 2, 4th Floor 
Austin, Texas 78752 
Attn: Mr. Dieter Billek, P.E. 
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov 

TxDOT will charge $25.00 (check only) for the costs of providing electronic copies on a 
memory storage device. It is requested that the Proposer contact TxDOT at the above 
email address one day prior to pickup to ensure that the storage device is available for 
pickup. “Day of request pickups” cannot be guaranteed. 

Please note that the Reference Information Documents and reference to any website 
(including the Project Website) in this RFQ are provided for reference and background 
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information only. The information contained in the Reference Information Documents or 
set forth in any referenced website (including the Project Website) reflects information 
as of any date or time identified therein. TxDOT has not determined whether the 
Reference Information Documents or information available on any such website 
(including the Project Website) are accurate, complete, pertinent, or of any other value 
to potential developers. TxDOT makes no representation as to the accuracy, 
completeness, or pertinence of the Reference Information Documents or information in 
any referenced website (including the Project Website), and, in addition, shall not be 
responsible for any interpretations thereof or conclusions drawn therefrom. The 
statements made in the Reference Information Documents or in any referenced website 
(including the Project Website) that are not purely historical are forward-looking 
statements, including TxDOT’s expectations, intentions or strategies regarding the 
future. These statements are based on information currently available to TxDOT, and 
TxDOT assumes no obligation to update any such forward-looking statements. 

TxDOT has determined that giving the private sector optimal flexibility to promote 
innovation is the best way to encourage cost-effective and expedited delivery of this 
Project, achievement of Project goals, and needed traffic congestion relief to the public. 
TxDOT intends to provide evaluation criteria in the RFP for the selection of the Proposal 
providing the best value to TxDOT. 
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2. DESCRIPTION OF THE PROJECT 

State Highway 99, also known as Grand Parkway, is a proposed 180-mile 
circumferential highway traversing seven counties in the Greater Houston Area. As 
described herein, TxDOT has been authorized to oversee the development and 
operation of the Segments H and I of the Project, which is the portion of Grand Parkway 
that is the subject of this RFQ and depicted on the map included as Exhibit B (“Project 
Map”). 

In accordance with Texas Transportation Code Section 228.0111, TxDOT and the 
counties in which Grand Parkway is situated entered into a Market Valuation Waiver 
Agreement (“MVW Agreement”). The March 25, 2009 MVW Agreement includes 
certain terms, conditions and guidelines for development, construction and operation of 
Grand Parkway. A copy of the MVW Agreement is included in the Reference 
Information Documents. 

TxDOT anticipates that the DBA for the Project will obligate the Design-Build Contractor 
to design and construct certain portions of Grand Parkway, and will include a fixed price 
to complete the Project. The DBA will set forth the terms of the Design-Build 
Contractor’s compensation, which is currently anticipated to be based on progress 
payments with a maximum payment curve. 

In addition to the DBA, TxDOT currently anticipates that the selected Proposer will enter 
into a COMA as “Maintenance Contractor.” TxDOT anticipates that the term of the 
COMA will be 15-25 years and may include optional terms exercisable by TxDOT, in its 
sole discretion, to require the Maintenance Contractor to perform maintenance services 
on the Project. The scope of the required maintenance services and the extent to which 
they will require routine maintenance are currently under consideration by TxDOT. 
TxDOT will request the input of shortlisted proposers regarding the scope of the 
maintenance services. TxDOT also anticipates that the Project will be tolled and that 
Design-Build Contractor will not be responsible for the installation or maintenance of the 
tolling equipment on the Project, which will be performed by TxDOT through its 
statewide toll systems integrator (the “Systems Integrator”).  

2.1 Project Objectives 

TxDOT intends, through this procurement, to enter into a DBA and COMA with a private 
design-build contractor or consortia (the “Design-Build Contractor”) that will result in the 
achievement of certain Project objectives, including (in no particular order of priority):  

(1) Secure the highest quality of design and construction in order to optimize the 
operational life cycle performance of the Project; 

(2) Expedite delivery of Project improvements; 
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(3) Improve overall mobility and accessibility within the Project area by providing for 
additional transportation routes and increased capacity to meet current and 
future travel demands and by “closing the loop” for the Grand Parkway; 

(4) Improve system linkages between the Project segments to increase overall 
level of service to motorists, while minimizing inconvenience to surrounding 
communities during construction; 

(5) Maintain a safe environment at all times throughout construction and 
maintenance for the public and Project personnel, including the provision of 
alternative escape routes (hurricanes, flooding); 

(6) Obtain high quality maintenance meeting or exceeding TxDOT requirements 
and expectations; 

(7) Facilitate participation by disadvantaged business enterprises (“DBEs”), 
women-owned business enterprises and minority business enterprises; 

(8) Expand and sustain economic opportunities in the region by improving the 
mobility of persons and goods, thereby minimizing barriers between business, 
consumers and transportation infrastructure and providing infrastructure for 
regional growth; 

(9) Contribute to air quality attainment goals in the region; and 

(10) Design, construct and maintain the Project in an environmentally responsible 
manner and in conformance with the requirements and commitments in the 
Record of Decision, Final Environmental Impact Statement and any subsequent 
environmental evaluations prepared for this project. 

2.2 Project Scope 

For this RFQ, TxDOT, in cooperation with local and regional stakeholders, has 
developed a Project that consists of an approximately 52.3-mile section of SH 99 from 
US 59 to the SH 146, which is located in the four counties of Chambers, Harris, Liberty 
and Montgomery; which has intermittent frontage roads; and which has segments 
designated as H, I-1 and I-2. Segments H and I-1 will consist of two lanes, one in each 
direction. Segment I-2 consists of two subsegments: Segment I-2A, which is already 
constructed and will not be modified by the Design-Build Contractor; and Segment I-2B, 
which includes new tolled lanes under this DBA, extending the existing four lanes of I-2 
south to SH 146. 

2.2.1 The Project includes the segments and ancillary facilities noted below.  It also 
includes acquisition of all right-of-way for an ultimate four-lane facility throughout the 
entire length of the Project. 
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Segment H (US 59 North to US 90 East, approximately 22.7 miles) 

 The design, construction and maintenance of initial two 12-ft lanes, one each 
direction, and passing lanes; rural toll road with side slopes and ditches, and 
shoulders. 

Segment I-1 (US 90 East to IH 10 East, approximately 14.8 miles) 

 The design, construction and maintenance of initial two 12-ft lanes, one each 
direction, and passing lanes; rural toll road with side slopes and ditches, and 
shoulders. 

Segment I-2A Currently Open to Traffic (IH-10 East to FM 1405, 
approximately 8.7 miles) – By Others 

 The Design-Build Contractor has no construction obligations, but will have 
maintenance obligations with respect to this segment, and will need to 
coordinate with the Systems Integrator that will replace the existing tolling 
equipment with new tolling equipment. 

Segment I-2B New (East of FM 1405 to SH 146, approximately 6.1 miles) 

 The design, construction and maintenance of four 12-ft lanes, two in each 
direction, rural toll road with depressed median, inside and outside shoulders. 

2.3 Status of Related Projects; Project Coordination 

Under the DBA, the Design-Build Contractor will be required to design the Project in a 
manner consistent with potential future projects and to coordinate with other 
contractors, TxDOT and other relevant agencies if and when such projects are under 
construction (to the extent such construction overlaps with the Design-Build Contractor’s 
Project work). 

Included in the following is the status of on-going construction per contract (as of July 
31, 2014): 

Grand Parkway 

Segments F1 and F2: Currently being constructed under a design-build contract. 
Estimated completion date of December 2015. 

Segment G: Currently being constructed under a design-build contract. 
Estimated completion of date of December 2015. 

Segment I-2 New:  Frontage roads will be constructed through an independent 
contract concurrently with the work included in the DBA. 

Other Construction 
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TxDOT Construction projects CSJ 3187-01-005 and CSJ 3187-02-006 to 
reconstruct and widen the existing at-grade roadway from BS-146E to FM 1405 
providing a 4-lane facility with at-grade intersections and an additional bridge 
crossing over Cedar Bayou to carry two lanes of westbound traffic. The existing 
bridge over Cedar Bayou will carry the two lanes of eastbound traffic. The two 
lanes in each direction west of Cedar Bayou provide the frontage roads for the 
ultimate schematic configuration and the westbound lanes constructed east of 
Cedar Bayou provide for the westbound frontage road in the ultimate schematic 
configuration. The project was let on July 8, 2014. The State is currently buying 
all ROW parcels for this project. Project is expected to be open to traffic by 
January 2018. 

2.4 Project Environmental Status 

Segments H and I-1 

The Record of Decision (ROD) and the Final Environmental Impact Statement (FEIS) 
for Segments H and I-1 are available at http://www.grandpky.com/segments/h/. The 
ROD was issued by the Federal Highway Administration on June 24, 2014 and the FEIS 
was approved on April 8, 2014. Coordination with resource and regulatory agencies to 
determine impacts to known endangered species, historic resources, or archeological 
resources has not been finalized. There are potential jurisdictional wetlands within the 
Project right-of-way (“ROW”) that would be impacted and must be permitted by the US 
Army Corps of Engineers. Compensatory mitigation for impacts to jurisdictional waters 
of the U.S. have not yet been determined. Mitigation and commitments that have been 
determined are included in the FEIS and ROD and pending future agency coordination. 

Segment I-2 

Segment I-2, from near SH 146 to IH 10 (E) Baytown, Texas will be the second leg of 
SH 99 constructed under this Agreement. The project began in 1991. A DEIS, 
schematics, and FEIS were prepared. The Record of Decision was signed in August 
1998. TxDOT is currently coordinating with the U.S. Coast Guard regarding a Section 9 
Permit for the Project, which it anticipates in March 2015. 

A portion of I-2 was opened to traffic in March 2008. The remaining portion, from just 
east of FM 1405 to SH 146, required a re-evaluation of the FEIS which was completed 
in October 2012, affirming the previous ROD, but holding the Ultimate configuration at 
four lanes. The Re-evaluation may be found at http://www.grandpky.com/segments/i-2/. 

2.5 Development Cost Estimate 

TxDOT’s current total cost estimate for the Project as described in Part A, Section 2 and 
as shown on the preliminary schematics is approximately $830 million (nominal dollars 
inflated to year of expenditure). This estimate includes design, construction, and utility 
costs. The estimated construction costs reflect the currently developed schematic and 
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environmentally studied project. This construction estimate does not include the 
electronic tolling equipment, which will be installed by the Systems Integrator. 

2.6 Financing 

The Transportation Infrastructure Finance and Innovation Act (“TIFIA”) Program and 
revenue bonds are two potential sources of financing for the Project. TIFIA is subject to 
federal requirements and availability. TxDOT will submit a Letter of Interest for the 
Project to the TIFIA Joint Program Office. 

The plan of finance for the Project contemplates that TxDOT or the Grand Parkway 
Transportation Corporation (“GPTC”) will develop, finance and operate the Project. It is 
currently anticipated that the Design-Build Agreement and COMA will be executed by 
TxDOT and may be assigned to GPTC. Payments to the Design-Build 
Contractor/Maintenance Contractor will be made in accordance with the DBA 
Documents and the COMA Documents. 

2.7 ROW Acquisition 

Existing ROW maps are included in the Reference Information Documents. Proposed 
ROW will be shown on the Project’s schematics. 

To the extent TxDOT has not already acquired the ROW required for the Project, the 
Design-Build Contractor will be responsible for providing ROW acquisition services in 
connection with the acquisition of ROW parcels. TxDOT will be responsible for the 
purchase price of the ROW parcels and will assist the Design-Build Contractor in the 
necessary acquisition of any additional ROW in aSlide 15ccordance with applicable law. 
The RFP will provide further details regarding the acquisition process and the related 
responsibilities of the Design-Build Contractor. 

2.8 Geotechnical Investigation Program 

The Reference Information Documents include available geotechnical information 
collected by TxDOT to date, such as existing plans that contain geotechnical borings 
from previous projects. TxDOT does not anticipate obtaining any further geotechnical 
information. 

Proposers intending to conduct their own geotechnical investigations on TxDOT ROW 
must coordinate their activities with TxDOT. Proposers must obtain permits through 
TxDOT’s normal permitting process prior to performing any drilling on State ROW. A 
copy of the permit application containing applicable requirements and contact 
information will be provided in the Reference Information Documents. Proposers 
intending to conduct their own geotechnical investigations on Chambers, Harris, Liberty, 
or Montgomery County ROW must coordinate their activities with the applicable County 
Offices and obtain any required permits. Note that destructive testing or drilling/coring 
of pavements will not be permitted. Only shortlisted Proposers may conduct their own 
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geotechnical investigations on property within the Project corridor not acquired by 
TxDOT. Such shortlisted Proposers will be required to coordinate their activities with 
the individual property owners and must adhere to TxDOT and other regulatory 
guidelines for clearing and drilling. 

2.9 Utility Relocation 

As it relates to eligible utility adjustment and relocation expenses, Proposers should 
assume toll project designation for the Project unless otherwise directed by TxDOT. It 
is expected that the Design-Build Contractor will be responsible for performing 
necessary utility relocations and adjustments in accordance with applicable standards 
and for the costs associated with such utility relocations and adjustments, except to the 
extent the utilities themselves are legally responsible for such costs. 

TxDOT is currently engaged in additional utility data collection on the alignment (SUE 
level D, with level C in select areas), the latest of which is included in the Reference 
Information Documents. Any further data collected will be made available at the time 
the Request for Proposals is solicited. It is the responsibility of Proposers to perform 
any additional investigations necessary for preparation of the Proposal.  

2.10 Hazardous Materials 

Based on current investigations, TxDOT believes that there are potential sites within the 
Project boundary that are affected by hazardous materials that may be considered low, 
medium or high risk.  

Preliminary investigations have indicated that there are regulated and unregulated sites, 
and a large number of petroleum pipelines that cross project facilities in segments H 
and I-1. Additionally, a number of hazardous materials sites and potential sites were 
identified in the Segment I-2 FEIS Re-evaluation document. 

2.11 Storm Water Management and Mitigation Plan 

The Design-Build Contractor will be required to submit a Notice of Intent to comply with 
the Texas Commission on Environmental Quality requirements stating that a Storm 
Water Pollution Prevention Plan for the Project will be in place during construction of the 
Project. Additional details and requirements will be set forth in the RFP. 

2.12 Aesthetic Treatment 

TxDOT anticipates that the DBA will require the Design-Build Contractor to follow 
current TxDOT Houston District guidelines for the Green Ribbon Plan within the Project 
boundaries. 

2.13 Railroad Coordination 
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To the extent the Project crosses ROW owned by an operating railroad, the Design-
Build Contractor shall coordinate with such operating railroad to perform railroad-related 
work for the Project. During the procurement, TxDOT anticipates commencing 
coordination efforts with Union Pacific Railroad (“UPRR”); however, the Design-Build 
Contractor shall be responsible for obtaining the required approvals, permits, and 
agreements as required for the railroad-related work. In addition, the Design-Build 
Contractor shall be responsible for meeting railroad design criteria for the railroad 
crossings and shall coordinate the design and installation of all railroad warning devices 
and traffic signals with the appropriate governmental entities and operating railroads. 

Railroad crossings within the Project limits are identified below in Table 1. There is an 
“out-of-service” track in Segment I-2, Station 179+00, which, if abandoned by UPRR, 
may not require the proposed bridge overcrossing. 

Table 1 

Segment Location Owner 
Proposed 
Facilities  

Crossing RR 

Approximate 
Station 

Lufkin Subdivision UPRR Overpass 1082+50 

H Beaumont 
Subdivision 

UPRR Overpass 2008+75 

Lafayette 
Subdivision 

UPRR Overpass 2257+75 

I-1 North of Liberty-
Chambers County 

Line 

Private Spur Overpass 2740+00 
North of Mont 

Belvieu 

Liberty-Chambers 
County Line 

Private Spurs Overpass 2762+00 

South of Liberty-
Chambers County 

Line 

Private Yard Overpass 2764+30 

Baytown 
Subdivision and a 

private yard 

UPRR Overpass 2764+30 
North of Mont 

Belvieu 

I-2 US Steel Spur 
(out of service) 

UPRR Overpass 
or 

Underpass 

179+10 

Baytown UPRR Overpass 418+30 
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2.14 USACE Coordination 

The Project includes designated wetland areas and, in Segment I-2, traditional 
navigable waters, relatively permanent waters, and wetland areas that are either 
adjacent to, or have a continuous surface connection to, potentially jurisdictional waters.  
The USACE has not verified the jurisdictional status of these resources. Coordination 
with the USACE is ongoing. 

It is anticipated that the Project will require two USACE Section 404 Individual Permits, 
one for Segments H and I1 and another for Segment I2. The FEIS for Segments H and 
I-1 of the Project provides maps of potential jurisdictional areas and is available at 
http://www.grandpky.com/segments/h/. The FEIS Re-evaluation for Segment I-2 with 
similar data is available at http://www.grandpky.com/segments/i-2/default.asp. 

TxDOT will be responsible for obtaining the USACE Section 404 Individual Permits for 
the proposed ROW based on the preliminary drainage design. The USACE Section 
404 Individual Permits are currently anticipated in summer 2015. The Design-Build 
Contractor has the ability to modify the detention planned, but must update the permits 
if this option is exercised. Additional details will be included in the RFP. 

Mitigation will be proposed as part of the permitting process. The Design-Build 
Contractor will be responsible for complying with any other requirements or general 
conditions of the USACE Section 404 Individual Permits. If the Design-Build Contractor 
chooses to modify the schematics on which the permits are based, a modification in the 
mitigation requirements may be required and the Design-Build Contractor remains 
responsible to construct or pay for any and all required mitigation. 

2.15 Threatened and Endangered Species 

There is limited habitat for several federally-protected species within the project area, 
and as such, the Project may impact the habitat of several State-listed species, 
particularly in the Segment I-2. 

Attention must also be given to the Migratory Bird Treaty Act and Essential Fish Habitat 
(NMFS consultation), among other requirements. Refer to the FEIS on Segments H 
and I-1 and the FEIS Re-evaluation (dated October 2012) on Segment I-2 for specific 
information regarding regulatory requirements. 

2.16 Other Due Diligence Activities 

TxDOT is currently assessing what, if any, additional site and due diligence information 
beyond that specified in Part C, Exhibit A will be provided. The shortlisted Proposers 
may be asked to provide input on this topic during the industry review process. 
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3. DESCRIPTION OF PROCUREMENT PROCESS 

3.1 Overall Process 

3.1.1 Procurement Phases 

TxDOT reserves the right, in its sole discretion, to modify the following procurement 
process to comply with applicable law and/or to address the best interests of TxDOT 
and the State of Texas, including canceling the procurement. 

TxDOT will evaluate the QSs it receives in response to this RFQ and intends to 
establish, according to criteria generally outlined herein, a shortlist of Proposers that are 
eligible to receive the RFP. 

If only one responsive QS is received, TxDOT may, in its sole discretion, proceed with 
the procurement and request a Proposal from the sole Proposer. TxDOT further 
reserves the right to terminate the procurement at any time. 

Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for 
industry review and comment. Following receipt of written comments, TxDOT may 
schedule one-on-one and/or group meetings to discuss issues and comments identified 
by the shortlisted Proposer teams. Specific details concerning the industry review 
process will be made available to the shortlisted Proposer teams following the 
shortlisting announcement. 

After consideration of industry input, and if authorized by the Commission, TxDOT plans 
to issue a final RFP to the shortlisted Proposers. The RFP will include a scope of work, 
DBA, COMA and the objective methodology for determining the overall best value 
Proposal. 

Following receipt and evaluation of Proposals, the Commission may select a Proposer 
for negotiations, based on a determination of apparent best value, to finalize a DBA and 
COMA for award and execution. See Part A, Section 3.1.2 for additional details 
regarding the RFP evaluation process. If negotiations are not successful with the 
apparent best value Proposer, TxDOT may negotiate with the next highest rated 
Proposer.  Alternatively, TxDOT may terminate the procurement. 

3.1.2 RFP Procedure and Evaluation 

The Commission has given TxDOT broad direction on the content and methodology for 
the solicitation of Proposals from shortlisted Proposers, the selection of a Proposer 
whose Proposal offers the apparent best value to TxDOT, and the terms and conditions 
the DBA and COMA must contain to be deemed satisfactory. TxDOT staff and 
consultants intend to work with the Commission during the RFQ process to define the 
RFP and negotiation process with specificity, which may include, at an appropriate time, 
industry review of a draft RFP and contract documents, among other information. 
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Proposers are advised that the evaluation criteria and weightings for the evaluations of 
the Proposals may differ from the criteria set forth herein to evaluate QSs. 

Award of the DBA and COMA by the Commission will be conditioned upon finalization 
of such contract documents and is subject to approvals from or reviews by FHWA and 
the Legislative Budget Board in accordance with applicable law. 

3.2 Payment for Work Product 

As contemplated by Section 223.249 of the Code, TxDOT intends to pay each 
unsuccessful Proposer that submits a Proposal responsive to the RFP a maximum 
stipulated amount not exceeding the value of the work product contained in its Proposal 
that TxDOT determines can be used in performance of its functions. Specific provisions 
regarding the payment for work product shall be included in the RFP. There will be no 
payment to Proposers who are not shortlisted. 

3.3 Procurement Schedule 

TxDOT anticipates carrying out the first phase of the procurement process 
contemplated hereby in accordance with the following schedule: 

Issue RFQ July 31, 2014 

Industry workshop August 21, 2014 at 11:00 a.m. 

Issue RFQ Addendum #1 September 5, 2014 

Deadline for questions regarding the RFQ September 16, 2014 

Requests relating to any addendum issued Three business days after the 
after September 16, 2014 addendum is issued (but no later 

than the QS Due Date) 

QS Due Date September 30, 2014 at 12:00 p.m. 

TxDOT intends to hold a pre-QS industry workshop in the Ned S. Holmes Auditorium in 
the TxDOT Houston District Headquarters Building, located at 7600 Washington 
Avenue, Houston, Texas, on the date and time specified above. Attendance at this 
workshop is not mandatory, and interested parties shall remain eligible to submit a QS if 
they do not attend the workshop. Further information regarding the workshop will be 
made available on the Project Website. 
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This schedule is subject to modification at the sole discretion of TxDOT. Proposers will 
be notified of any change by an addendum to this RFQ. TxDOT intends to issue an 
industry review draft of the RFP shortly after selection of the shortlisted Proposers and 
to proceed with the procurement to a DBA and COMA award thereafter. TxDOT 
anticipates awarding a DBA and COMA for the Project in the third quarter of 2015. 

3.4 Questions and Requests for Clarification; Addenda 

In order to facilitate receipt, processing and response, Proposers must submit all 
questions and requests for clarification regarding this procurement in writing to TxDOT’s 
contact, Mr. Dieter Billek, as follows: 

Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, 4th Floor 
Austin, Texas 78752 
Attn: Mr. Dieter Billek, P.E. 
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov 

Proposers are responsible for ensuring that any written communications clearly indicate 
on the first page or in the subject line, as applicable, that the material relates to this 
Project. TxDOT will provide responses to Proposer clarification requests within a 
reasonable time following receipt, subject to the deadlines set forth in Part A, Section 
3.3. TxDOT will post responses to those questions of general application and requests 
for clarifications which TxDOT deems to be material and not adequately addressed in 
previously provided documents on the Project Website. 

TxDOT reserves the right to revise this RFQ by issuing addenda to this RFQ at any time 
before the QS Due Date. TxDOT will post any addenda to this RFQ on the Project 
Website. 

Proposers are responsible for monitoring the Project Website for information concerning 
this procurement as teams responding to this RFQ will be required to acknowledge in 
the transmittal letter (Part C, Form A) that they have received and reviewed all materials 
posted thereon. 

3.5 Ombudsman 

TxDOT has designated an employee who is not involved in this procurement to act as 
an ombudsman. Subject to the deadline for questions regarding the RFQ set forth in 
Part A, Section 3.3, a Proposer may submit confidential communications to the 
ombudsman, including questions, comments, or complaints regarding the procurement, 
if the Proposer believes in good faith that confidentiality is essential. After receiving 
such confidential communications, the ombudsman shall, to the extent practicable, 
remove any information identifying the Proposer and shall forward the communication to 
TxDOT’s contact as identified in Part A, Section 3.4 above. TxDOT’s designated 
ombudsman for this procurement is: 
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Ms. Becky Blewett 
Associate General Counsel 
Texas Department of Transportation 
125 E. 11th Street 
Austin, Texas 78701 
E-mail: Becky.Blewett@txdot.gov 

3.6 Federal Requirements 

Proposers are advised that the RFP will be drafted based on the assumption that the 
Project and the plan of finance for the Project will remain eligible for federal-aid funds. 
Therefore, the procurement documents, including the DBA and COMA, must conform to 
requirements of applicable federal law, regulations and policies. TxDOT anticipates that 
certain federal procurement requirements will apply, including but not limited to Equal 
Opportunity requirements (Title VI of the Civil Rights Act of 1964, as amended), 
requirements applicable to Disadvantaged Business Enterprises (Title 49 Code of 
Federal Regulations Part 26, as amended), Small Business requirements (15 U.S.C. §§ 
631 et seq.), Buy America requirements (49 Code of Federal Regulations Part 661) and 
Davis-Bacon wage rates. TxDOT reserves the right to modify the procurement process 
described herein to address any concerns, conditions or requirements of federal 
agencies, including FHWA. Proposers shall be notified in writing via an addendum of 
any such modifications. 

3.7 Liability, Insurance, Bonds and Letters of Credit 

TxDOT anticipates that the Design-Build Contractor will be required to assume 
liabilities, to provide bonds and insurance coverage and to indemnify and defend 
TxDOT against third party claims as specified in the DBA and COMA. TxDOT, as 
owner of the Project, will have the benefit of tort liability limitations to the extent 
permitted under State law. TxDOT is prohibited by State law from indemnifying any 
Proposer. The State of Texas and TxDOT do not intend that there be any waiver of 
their respective sovereign immunity protections under State law. Specific provisions 
concerning bonding, guarantees, insurance and indemnity will be set forth in the RFP, 
DBA and COMA. 

3.8 DBE Requirements 

TxDOT has determined that DBE requirements apply to the design and construction of 
the Project, and has adopted rules to provide DBEs opportunities to participate in the 
business activities of TxDOT as service providers, vendors, contractors, subcontractors, 
advisors and consultants (see 43 Texas Administrative Code Section 9.50 et seq.). 
TxDOT has adopted the definition of DBEs set forth in 49 C.F.R. § 26.5. Information 
regarding DBE requirements and goals will be included in the RFP. 
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In responding to this RFQ, a Proposer team may include and identify team members to 
satisfy DBE goals. It is the policy of TxDOT to encourage the participation of DBEs, 
historically underutilized businesses, women-owned business enterprises and minority 
business enterprises in all facets of the business activities of TxDOT, consistent with 
applicable laws and regulations. 

3.9 Standards and Specifications 

TxDOT anticipates including in the RFP a proposed set of Project-specific standards 
and specifications, as well as a baseline Project definition. The RFP may permit 
Proposers to propose, for TxDOT’s consideration, exceptions and deviations from 
certain of these standards and requirements. All requests for deviations shall follow the 
requirements set forth in the RFP. Proposers should note, however, that there may be 
restrictions on deviations from federally-mandated design and construction standards. 
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4. QS CONTENT AND SUBMITTAL REQUIREMENTS 

4.1 General 

TxDOT expects QSs submitted in response to this RFQ to provide enough information 
about the requested items so as to allow TxDOT to evaluate and competitively rank and 
shortlist the Proposers based on the criteria set forth herein. 

QSs shall be submitted exclusively in the English language, in U.S. customary units of 
measure, and in United States of America dollar denominations. 

4.2 Format 

(a) Number of copies: Each responding Proposer shall submit one original 
and 15 copies (for a total of 16) of its QS, plus one digital copy in read-
only format on a USB drive contained in sealed packages. Each QS shall 
be separated in four loose-leaf three ring binders, one for each volume. 
The original of each QS must be clearly marked “Original” on its face and 
spine. Each copy must be numbered “Copy 1” through “Copy 15” on its 
spine. The Proposer’s name and volume number must also be clearly 
marked on the spine. The Proposer’s name must be clearly marked on 
the USB drive. 

(b) General format requirements: Submittals must be prepared on 8-1/2” x 11” 
sized, white paper and bound.  Double-sided printing is encouraged. 11” x 
17” pages are allowed (and included in the page counts contained in 
Volume 2) for schematics, organizational charts, other drawings or 
schedules, but not for narrative text. Any 11” x 17” pages containing 
narrative text may be disregarded by TxDOT. Printed lines may be single-
spaced. Insofar as is practical or economical, all paper stock used shall 
be composed of recycled materials. 

(c) Volume 1 requirements: Volume 1 (as described in Part B) shall have all 
pages sequentially numbered. Volume 1 does not have page limitation or 
type font size requirements. 

(d) Volume 2 requirements: Volume 2 (as described in Part B) shall have all 
pages sequentially numbered and not exceed 75 pages. Each printed 
side shall be considered one page. The font type shall be Arial and the 
font size shall be no smaller than 12 point font, except for tables, which 
may be prepared using 10 point font. The following pages submitted to 
meet the requirements do not count toward the page limit listed above: 

 Section D (Information Regarding Equity Members and Major Non-Equity 
Members); 
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 Section E (Safety Qualifications).; and 

 Appendix to Volume 2 (relevant licensing and registrations and/or 
application for licenses where applicable). 

(e) Volume 3 requirements: Volume 3 (as described in Part B) does not have 
page numbering, page limitation or type font size requirements. 

(f) Marketing materials and licenses: Standard corporate brochures, awards, 
licenses and marketing materials should not be included in a QS; 
however, proof of license in good standing will be required as a condition 
to award for licensed professionals proposed to work on the Project. 

4.3 Contents and Organization 

Proposers must organize their QS in the order set forth in Part B. If a Proposer is 
compelled to include material in addition to the information specifically requested, the 
Proposer shall append that material to the end of the most appropriate defined section 
of the outline. Additional material is subject to the page limitations set forth in Part A, 
Section 4.2, as applicable. Each volume may be subdivided as needed; dividers and 
tables of contents do not count toward the respective page limitations noted herein. 

4.4 QS Submittal Requirements 

All packages constituting the QS shall be individually labeled as follows: 

Response to the 
Request for Qualifications 

for the TxDOT SH 99 H, I-1 and I-2 Toll Lanes Project 
through a Design-Build Agreement 

QSs shall be delivered by hand or courier to: 

Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, 4th Floor 
Austin, Texas 78752 
Attn: Dieter Billek, P.E. 
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov 

TxDOT will not accept facsimile or other electronically-submitted QSs. 

Acknowledgment of receipt of QSs will be evidenced by the issuance of a receipt by a 
member of TxDOT staff. 
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5. EVALUATION PROCESS AND CRITERIA 

5.1 Responsiveness 

Each QS will be reviewed for: 

(a) minor informalities, irregularities and apparent clerical mistakes which are 
unrelated to the substantive content of the QS; 

(b) conformance with the RFQ instructions regarding organization and format; 
and 

(c) the responsiveness of the Proposer to the requirements set forth in this 
RFQ. 

Those QSs not responsive to this RFQ may be excluded from further consideration and 
the Proposer will be so advised. TxDOT may also exclude from consideration any 
Proposer whose QS contains a material misrepresentation. 

In order for project experience provided in any QS to be considered responsive, Forms 
D-1, D-2 and D-3 shall list only projects for which the corporate entity (company, joint-
venture, partnership or consortium) providing the engineering, construction or 
maintenance experience is respectively: (i) Lead Engineering Firm, Lead Contractor or 
Lead Maintenance Firm itself; (ii) a controlled subsidiary of such Lead Engineering 
Firm, Lead Contractor or Lead Maintenance Firm; or (iii) if the Lead Engineering Firm, 
Lead Contractor or Lead Maintenance Firm is a joint venture, a member of such joint 
venture that will perform at least thirty percent (30%) of the relevant work or a controlled 
subsidiary of such joint venture member. An entity described in clause (i), (ii), or (iii) 
may rely on experience on projects in which such entity was ultimately responsible for at 
least thirty (30%) of the relevant experience, including where such experience is derived 
through such entity’s participation in a joint venture for the project. Project experience 
provided by a parent or sister company of the Lead Engineering Firm, Lead Contractor 
or Lead Maintenance Firm, as applicable, shall not be considered responsive to this 
RFQ. 

Except as otherwise provided in the specific description of each Key Personnel position 
in Part B, Key Personnel may be employed by: (a) an Equity Member, Lead Engineering 
Firm, Lead Contractor or Lead Maintenance Firm itself; (b) a controlled subsidiary of 
such Equity Member, Lead Engineering Firm, Lead Contractor or Lead Maintenance 
Firm; (c) if the Lead Engineering Firm, Lead Contractor or Lead Maintenance Firm is a 
joint venture, a member of such joint venture that will perform at least thirty percent 
(30%) of the relevant work or a controlled subsidiary of such joint venture member; or 
(d) a parent company of an Equity Member. 
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5.2 Pass/Fail Review 

Following or in conjunction with the evaluation of each QS for responsiveness, TxDOT 
will evaluate each QS based upon the pass/fail criteria set forth below. A Proposer 
must obtain a “pass” on all pass/fail items in order for its QS to be evaluated 
qualitatively under Part A, Section 5.3. 

(a) The QS contains an original executed transmittal letter as required in Part 
B, Volume 1, Section A – Form A Transmittal Letter. 

(b) The Proposer or Lead Contractor is capable of obtaining a payment bond 
and a performance bond, each in an amount at least equal to $830 million, 
or, alternatively, letters of credit in equivalent amounts (or a combination 
of a bond and a letter of credit in the required amounts) from a surety or 
bank, as applicable, rated in the top two categories by two nationally 
recognized rating agencies or at least A minus (A-) or better and Class VIII 
or better by A.M. Best and Company. In the event TxDOT issues an 
addendum to change the scope of the Project, TxDOT may increase the 
required bond or letter of credit amount to account for the revised 
estimated costs. 

(c) Neither the Proposer nor any other entity that has submitted Form C as 
required by this RFQ (1) has been disqualified, removed, debarred or 
suspended from performing or bidding on work for the State of Texas or 
any local government within Texas where such disqualification, removal, 
debarment or suspension has resulted in the Proposer or other entity 
being currently disqualified, removed, debarred or suspended from 
performing or bidding on TxDOT contracts, or (2) is currently disqualified, 
removed, debarred or suspended from performing or bidding on work for 
the federal government or at least three other states. 

(d) Each of the Equity Member(s) and the Lead Contractor of the Proposer 
has the financial capability to carry out the Project responsibilities 
potentially allocated to it as demonstrated by the materials provided in 
Volume 3 of the QS (see Part B, Volume 3). 

(e) The information disclosed in Form C and/or in response to Part B, Volume 
1, Section C Legal Qualifications does not materially adversely affect the 
Proposer’s ability to carry out the Project responsibilities potentially 
allocated to it. 

(f) The Proposer makes the express, written commitments regarding Key 
Personnel as required in Part B, Volume 2, Section B(2)(b). 

Texas Department of Transportation Page A-19 PART A 
Request for Qualifications Addendum #1 September 5, 2014 
The Grand Parkway Project Segments H, I1, and I2 



 

 
   

    
 

 

  

         
            

            
        

 

       

       

     

  

        
    

           
       

        
      

 
 

         
 

   

  
     

 
 

  
  

  

  
  

   
   

  
  

   

5.3 Qualifications Evaluation Criteria and Weighting 

Each responsive QS passing all of the “pass/fail” qualification requirements set forth 
above in Part A, Section 5.2 will be evaluated and scored according to the criteria set 
forth below.  TxDOT will evaluate responsive QSs according to the criteria in this Part A, 
Section 5.3. The relative weighting or importance of the evaluation criteria within each 
category is described in Part A, Sections 5.3.1 through 5.3.3 below and is summarized 
below: 

 Technical Qualifications and Capability (70% Weighting) 

 Statement of Technical Approach (20% Weighting) 

 Safety Qualifications (10% Weighting) 

5.3.1 Technical Qualifications and Capability (70% Weighting) 

The background and experience of the Proposer, individual team members, and Key 
Personnel in designing, constructing and maintaining comparable projects will be 
evaluated in accordance with the criteria in this Section 5.3.1. For purposes of this 
Section 5.3.1, a project of “similar scope and complexity” includes any large, greenfield 
toll road project with multiple stakeholders, significant ROW acquisition and utility 
relocation responsibilities (including pipeline relocation), and environmental 
coordination. 

(a) Experience of the Proposer team firms: The extent to which the Proposer 
team demonstrates the following: 

(i) Lead Contractor (20 points) 

The extent to which the Proposer (as evidenced in submission of 
completed Forms D-2 and E; and Part B, Volume 2, Section 
B(1)(b)) demonstrates relevant technical experience and capability 
in the last seven years in managing construction for complete or 
substantially complete design-build or design-build-maintain 
projects of similar scope and complexity with a construction cost of 
at least $300 million. 

Note: For the above-referenced Lead Contractor evaluation criteria, 
the relevant experience must be on projects where the relevant 
party (as determined under Part A, Section 5.1) held a minimum 
thirty percent (30%) of the ultimate responsibility for the listed 
construction experience. If the Lead Contractor is a joint venture, 
the experience must be from one or more joint venture member(s) 
that will be responsible for at least thirty percent (30%) of the Lead 
Contractor’s potential construction work for the Project. 

(ii) Lead Engineering Firm (20 points) 
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The extent to which the Lead Engineering Firm (as evidenced in 
submission of completed Forms D-1 and E; and Part B, Volume 2, 
Section B(1)(b)) demonstrates relevant technical experience and 
capability in the last seven years in managing the design for 
complete or substantially complete design-build or design-build-
maintain projects of similar scope and complexity with a 
construction cost of at least $300 million. 

Note: Proposers shall note that for above-referenced Lead 
Engineering Firm evaluation criteria the relevant experience must 
be on projects where the relevant party (as determined under Part 
A, Section 5.1) held a minimum thirty percent (30%) of the 
responsibility for the listed design and engineering experience.  If 
the Lead Engineering Firm is a joint venture, the experience must 
be from one or more joint venture member(s) that will perform at 
least thirty percent (30%) of the Lead Engineering Firm’s potential 
engineering work for the Project. 

(iii) Lead Maintenance Firm (10 points) 

The extent to which the Lead Maintenance Firm (as evidenced in 
submission of completed Forms D-3 and E; and Part B, Volume 2, 
Section B(1)(b)) demonstrates relevant roadway maintenance 
experience on design-build or design-build-maintain projects of 
similar scope and complexity, including managing maintenance 
interfaces with operators of adjacent roadways/facilities and 
incident management. 

Note: Proposers shall note that for above-referenced Lead 
Maintenance Firm evaluation criteria the relevant experience must 
be on projects where the relevant party (as determined under Part 
A, Section 5.1) held a minimum thirty percent (30%) of the 
responsibility for the listed maintenance experience.  If the Lead 
Maintenance Firm is a joint venture, the experience must be from 
one or more joint venture member(s) that will perform at least thirty 
percent (30%) of the Lead Maintenance Firm’s potential 
maintenance work for the Project. 

(b) Experience of the Key Personnel: The experience of Key Personnel will 
be scored according to the following criteria: 

(i) Project Manager (5 points) 

Length and depth of experience in managing projects of similar 
scope and complexity to the Project, including the design and 
construction phases; 

(ii) Safety Manager (1 point) 
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(iii) 

(iv) 

(v) 

(vi) 

(vii) 

(viii) 

(ix) 

(x) 

The experience and qualifications of the Safety Manager, including 
the extent to which the Safety Manager has exceeded the minimum 
level of training and certification (e.g., by achieving a Certified 
Safety Professional certification). 

Lead Quality Manager (1 point) 

Relevant education, training, certification and length and depth of 
experience developing, implementing, and maintaining quality 
management systems. 

Environmental Compliance Manager (1 point) 

Experience in coordination with relevant regulatory agencies and 
solving complex environmental coordination and mitigation issues. 

ROW Acquisition Manager (1 point) 

Experience solving complex acquisition and relocation issues, 
including length and depth of experience in managing the appraisal 
and acquisition of properties for projects of similar scope and 
complexity. 

Utility Manager (1 point) 

Length and depth of experience in managing the utility design, 
installation and relocation of utilities aspects on projects of similar 
scope and complexity. 

Design Manager (1 point) 

Evidence of design or design management experience of projects 
with challenges similar to those of the Project, including (i) 
coordination with the concurrent design of other projects and (ii) the 
length and depth of experience in managing the design of projects 
of similar scope and complexity to the Project. 

Lead Roadway Design Engineer (1 point) 

Evidence of roadway design or roadway design management 
experience of projects with challenges similar to those of the 
Project, including, (i) coordination with concurrent design of other 
projects and (ii) the length and depth of experience in managing the 
design of projects of similar scope and complexity to the Project. 

Lead Drainage Engineer (1 point) 

Evidence of drainage design or drainage design management 
experience of projects with challenges similar to those of the 
Project, including the length and depth of experience in managing 
drainage design of projects of similar scope and complexity to the 
Project. 

Construction Manager (1 point) 
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Length and depth of experience in managing construction projects 
of similar scope and complexity to the Project, including experience 
in coordinating with relevant regulatory agencies regarding 
environmental permitting and other matters where challenges were 
successfully overcome. 

(xi) Maintenance Manager (1 point) 

Experience in maintenance of projects with challenges similar to 
those of the Project. 

(c) Management Approach and Team Structure 

(i) Depth of experience of team members working together 
successfully as an integrated team; and (3 points) 

(ii) The extent to which the proposed organization demonstrates 
stability and is capable of functioning as a well-integrated design-
build maintain team that will effectively manage all Project risks, 
resolve issues at the Project level and work with TxDOT to achieve 
timely delivery of a high quality Project. (2 points) 

Project and personnel references, as well as the information provided as required in 
Part B, Volume 1, Sections C, D and E and Part B, Volume 2, Sections A, B and E, will 
be used, as deemed appropriate by TxDOT, to assist in the evaluation of the Technical 
Qualifications and Capability evaluation category. In addition, performance evaluations 
prepared by TxDOT in accordance with Title 43, Texas Administrative Code, Section 
27.3 or Section 9.152 of the Rules, or other performance evaluations prepared by 
TxDOT that are determined to be relevant to the Project will be used, as deemed 
appropriate by TxDOT, to assist in the evaluation of the criteria set forth in Section 
5.3.1(a) to the extent such evaluations concern the performance of the Proposer or any 
individual team members. 

5.3.2 Statement of Technical Approach (20% Weighting) 

The Statement of Technical Approach will be evaluated in accordance with the criteria 
in this Section 5.3.2. 

(a) The extent to which the Statement of Technical Approach demonstrates a 
full understanding of the Project’s scope and complexity; (10 points) 

(b) The extent to which the Statement of Technical Approach demonstrates 
an understanding of Project risks and potential solutions, regardless of 
ownership, that may arise during all Project phases, including design, 
construction and maintenance; and (5 points) 
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(c) The extent to which the Statement of Technical Approach articulates the 
Proposer’s approach to design-build contracting and successfully 
delivering the Project using design-build contracting. (5 points) 

5.3.3 Safety Qualifications (10% Weighting) 

This RFQ seeks to identify those Proposers that can demonstrate the ability to develop 
and implement an effective safety program for the Project that ensures worker safety 
and protects the traveling public. The safety qualifications of the Proposer, as 
documented in the Form Fs submitted by the Lead Contractor, Lead Maintenance Firm, 
and each Construction Team Member, will be evaluated in accordance with the criteria 
in this Section 5.3.3. 

(a) The strength and consistency of the Proposer’s and individual team 
member’s safety records: 

(i) Fatal Injury Rate (FIR) per 100,000 full-time workers; (2 points) 

(ii) Incidence Rate of Injury and Illness Cases (IR) per 100 Full-Time 
Workers; and (2 points) 

(iii) Experience Modifier (NCCI).  (2 points) 

(b) The strength of the Proposer’s and individual team member’s safety 
practices and the extent to which such practices demonstrate an 
understanding of an effective safety program.  (4 points) 

5.4 QS Evaluation Procedure 

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in 
accordance with the above criteria and to make recommendations to the Commission 
based upon such analysis. At various times during the deliberations, TxDOT may issue 
written requests for additional information or clarification from the Proposer or may 
request the Proposer to verify or certify certain aspects of its QS. TxDOT may also 
schedule interviews with one or more Proposers on a one-on-one basis, for the purpose 
of enhancing TxDOT’s understanding of the QSs and obtaining clarifications of the 
terms contained in the QSs. The scope, length and topics to be addressed shall be 
prescribed by, and subject to the discretion of, TxDOT. At the conclusion of this 
process, Proposers may be required to submit written confirmation of any new 
information and clarifications provided during an interview. If required, interviews shall 
be scheduled at a later date. Upon receipt of requested clarifications and additional 
information as described above, if any, the QSs will be re-evaluated to factor in the 
clarifications and additional information. 
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Evaluations and rankings of QSs are subject to the sole discretion of TxDOT. TxDOT 
will make the final determinations of the Proposers to be shortlisted in its sole discretion 
and in the best interests of the State of Texas. 

5.5 Changes in Proposer Organization 

TxDOT wants to ensure that Proposers are able to develop and attract the broad 
expertise necessary to participate in this procurement and optimally design, construct 
and/or maintain the Project in an innovative, effective and efficient manner. 
Accordingly, TxDOT shall permit Proposers to add team members and reorganize the 
Proposer entity through the procurement process until submittal of the Proposals, 
except in the event of potential organizational conflicts of interest and/or deficiencies in 
qualifications and experience for the proposed role. Notwithstanding the foregoing, 
following submittal of the QSs, the following actions may not be undertaken without 
TxDOT’s prior written consent: 

 Deletion or substitution of a Proposer team member identified in its QS; 

 Deletion or substitution of an Equity Member of Proposer or any other entity 
that will bear financial responsibility or liability for the performance of the 
Proposer; and 

 Other changes in the equity ownership or team membership of a Proposer. 
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6. COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL 
CONFLICTS OF INTEREST 

6.1 Improper Communications and Contacts 

The following rules of contact shall apply during the procurement for the Project, which 
began upon the date of issuance of this RFQ and will be completed with the execution 
of the DBA and COMA. These rules are designed to promote a fair and unbiased 
procurement process. Contact includes face-to-face, telephone, facsimile, electronic-
mail (e-mail), formal written communication, or other, similar forms of contact. 

The specific rules of contact are as follows: 

(a) After submittal of QSs, no Proposer or any of its team members may 
communicate with another Proposer or its team members with regard to 
the RFP or either team’s QS and Proposal, except that team members 
that are shared between two or more Proposer teams may communicate 
with their respective team members so long as those Proposers establish 
a protocol to ensure that the subcontractor will not act as a conduit of 
information between the teams (contact among Proposer organizations is 
allowed during TxDOT-sponsored informational meetings); 

(b) The Proposers shall correspond with TxDOT regarding the RFQ and RFP 
only through TxDOT’s and Proposer’s designated representatives; 

(c) Commencing with the issuance of this RFQ and continuing until the 
earliest of (i) award and execution of the DBA and COMA, (ii) rejection of 
all Proposals by TxDOT or (iii) cancellation of the procurement, no 
Proposer or representative thereof shall have any communications 
regarding the RFQ, RFP or the procurement described herein with any 
member of the Commission or any Commission staff or aides or with any 
TxDOT staff, advisors, contractors or consultants involved with the 
procurement or Project, except for communications with TxDOT 
consultants who have completed their services for the Project and been 
released by TxDOT, communications expressly permitted by the RFQ or 
RFP or except as approved in advance by the Director of the Strategic 
Projects Division, in his/her sole discretion. The foregoing restriction shall 
not, however, preclude or restrict communications with regard to matters 
unrelated to the RFQ, RFP or the procurement or from participating in 
public meetings of the Commission or any public or Proposer workshop 
related to this RFQ or the RFP.  Any Proposer engaging in such prohibited 
communications may be disqualified at the sole discretion of TxDOT; 

(d) The Proposers shall not contact stakeholders regarding the Project, 
including employees, representatives and members of the entities listed 
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below, except as specifically approved in advance by TxDOT in writing or 
as set forth in this Part A, Section 6.1: 

 Chambers County; 

 City of Baytown; 

 City of Dayton; 

 City of Houston; 

 City of Mont Belvieu; 

 Chambers County Toll Road Authority (CCTRA); 

 Harris County; 

 Harris County Toll Road Authority (HCTRA); 

 Houston-Galveston Area Council; 

 Liberty County; 

 Liberty County Toll Road Authority (LCTRA); 

 Montgomery County; 

 Montgomery County Toll Road Authority (MCTRA); 

 Individual property owners within Project corridor; and 

 TxDOT (except as provided herein). 

(e) Any communications determined to be improper, at the sole discretion of 
TxDOT, may result in disqualification; 

(f) Any official information regarding the Project will be disseminated from 
TxDOT on Department letterhead. Any official correspondence will be in 
writing and signed by TxDOT’s Authorized Representative or designee; 
and 

(g) TxDOT will not be responsible for any oral exchange or any other 
information or exchange that occurs outside the official process specified 
herein. 

6.2 Public Information Act 
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6.2.1 Disclosure Waiver 

Each Proposer, by submitting a QS to TxDOT in response to the RFQ, consents to the 
disclosures described in this RFQ, including this Part A, Section 6.2, and all other 
disclosures required by law, and expressly waives any right to contest, impede, prevent 
or delay such disclosure, or to initiate any proceeding that may have the effect of 
impeding, preventing or delaying such disclosure, under Texas Government Code 
Chapter 552 (the Public Information Act or the “Act”), the Rules (including Rule 
9.152(g)) or any other law relating to the confidentiality or disclosure of information. 
Under no circumstances will TxDOT be responsible or liable to a Proposer or any other 
party as a result of disclosing any such materials. Proposer hereby further agrees to 
assist TxDOT in complying with these disclosure requirements. 

6.2.2 Observers During Evaluation 

Proposers are advised that observers from federal or other agencies, including 
representatives of local agencies, may observe the QS evaluation process and will have 
the opportunity to review the QSs after the QS Due Date. 

6.2.3 Public Disclosure of QS Documents 

Proposers are advised that all portions of the QS other than Volume 3 may be publicly 
disclosed by TxDOT at any time and at TxDOT’s sole discretion. 

6.2.4 Disclosure Process for Requests Under the Act 

If a request is made under the Act for disclosure of Volume 3 of the QS or information 
contained therein, TxDOT will submit a request for an opinion from the Office of the 
Attorney General prior to disclosing any such documents. The Proposer shall then have 
the opportunity to assert its basis for non-disclosure of such documents and claimed 
exception under the Act or other applicable law to the Office of the Attorney General 
within the time period specified in the notice issued by TxDOT and allowed under the 
Act. However, it is the responsibility of the Proposer to monitor such proceedings and 
make timely filings. TxDOT may, but is not obligated to, make filings of its own 
concerning possible disclosure; however, TxDOT is under no obligation to support the 
positions of the Proposer. By submitting a QS to TxDOT in response to the RFQ, each 
Proposer consents to, and expressly waives any right to contest, the provision by 
TxDOT to the Office of the Attorney General of all, or representative samples of, the 
QS, in accordance with the Act and each Proposer consents to the release of all such 
information to the Attorney General for purposes of the Attorney General making a 
determination in response to a disclosure request under the Act. Under no 
circumstances will TxDOT be responsible or liable to a Proposer or any other party as a 
result of disclosing any such materials, whether the disclosure is deemed required by 
law or by an order of court or the Office of the Attorney General, or occurs through 
inadvertence, mistake or negligence on the part of TxDOT or its officers, employees, 
contractors or consultants. 
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All Proposers should obtain and thoroughly familiarize themselves with the Act, Code 
and any Rules applicable to the issue of confidentiality and public information. TxDOT 
will not advise a Proposer as to the nature or content of documents entitled to protection 
from disclosure under the Code, the Act or other Texas laws, as to the interpretation of 
such laws, or as to the definition of trade secret. The Proposer shall be solely 
responsible for all determinations made by it under applicable laws. Each Proposer is 
advised to contact its own legal counsel concerning the effect of applicable laws to that 
Proposer’s own circumstances. 

In the event of any proceeding or litigation concerning the disclosure of any QS or 
portion thereof, submitted by the Proposer, the Proposer shall be responsible for 
prosecuting or defending any action concerning the materials at its sole expense and 
risk; provided, however, that TxDOT reserves the right, in its sole discretion, to 
intervene or participate in the litigation in such manner as it deems necessary or 
desirable. All costs and fees (including attorneys’ fees and costs) incurred by TxDOT in 
connection with any litigation, proceeding or request for disclosure shall be reimbursed 
and paid by the Proposer whose QS is the subject thereof. 

6.3 Organizational Conflicts of Interest 

The Rules at 43 Texas Administrative Code § 9.1 regarding organizational conflicts of 
interest apply to this Project. Respondents are advised that these rules may preclude 
certain firms and their subsidiaries and affiliates from participating on a Respondent 
team. 

Firms who are restricted from proposing or joining a Proposer team include, but are not 
limited to: 

 A. Strauss-Wieder, Inc.; 

 Atkins North America, Inc.; 

 Cambridge Systematics, Inc.; 

 CDM Smith, Inc.; 

 Clifford Group; 

 Ecosystem Planning & Restoration, LLC; 

 Entech Civil Engineers, Inc.; 

 The Goldman Sachs Group, Inc.; 

 H&H Resources; 
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 HBMG, Inc.; 

 HNTB Corporation; 

 HVJ Associates; 

 Jacobs Engineering Group, Inc.; 

 K. Friese & Associates, Inc.; 

 Keville Enterprises, Inc.; 

 KPMG LLP; 

 Milligan Partners, LLC; 

 Nancy Ledbetter & Associates, Inc.; 

 Nossaman LLP; 

 Oldfield Davis, Inc.; 

 Ramos Consulting, LLC; 

 Reynolds, Smith & Hills, Inc.; 

 RODS Surveying, Inc. ; 

 Seiler-Lankes Group, LLC; 

 Surveying and Mapping, Inc.; 

 TEDSI Infrastructure; and 

 Affiliates and subsidiaries of any of the above. 

Proposers are advised that other TxDOT consultants working on the Project may have 
an organizational conflict of interest. Proposers are encouraged to review the Rules 
and discuss potential conflicts of interest with prospective team members. By 
submitting its QS, each Proposer agrees that, if an organizational conflict of interest is 
thereafter discovered, the Proposer must make an immediate and full written disclosure 
to TxDOT that includes a description of the action that the Proposer has taken or 
proposes to take to avoid or mitigate such conflicts. If an organizational conflict of 
interest that the Proposer knew or should have known about but did not disclose is 
determined to exist during the procurement process, TxDOT may, at its discretion, 
disqualify the Proposer. If an organizational conflict of interest that the Proposer knew 
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or should have known about but did not disclose exists and the Proposer has entered 
into a DBA and/or COMA as the Design-Build Contractor or Maintenance Contractor, as 
applicable, TxDOT will terminate the DBA and/or COMA. In either case, TxDOT may 
avail itself of any remedies it has at law. 
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Proposers are also advised that TxDOT’s policy is intended to augment applicable 
federal and state law. Such applicable law will also apply to Proposer teams and 
teaming and may preclude certain firms and their related entities from participating on a 
Proposer team. 
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7. PROTEST PROCEDURES 

7.1 Applicability 

This Part A, Section 7 and Section 9.154 of Title 43 of the Texas Administrative Code 
set forth the exclusive protest remedies available with respect to this RFQ and prescribe 
exclusive procedures for protests regarding: 

(1) allegations that the terms of the RFQ are wholly ambiguous, contrary to legal 
requirements applicable to the procurement, or exceed TxDOT’s authority; 

(2) a determination as to whether a QS is responsive to the requirements of the 
RFQ; and 

(3) shortlisting determinations. 

7.2 Required Early Communication for Certain Protests 

Protests concerning the issues described in Part A, Section 7.1(1) may be filed only 
after the Proposer has informally discussed the nature and basis of the protest with 
TxDOT, following the procedures prescribed in this Part A, Section 7.2. Informal 
discussions shall be initiated by a written request for a one-on-one meeting delivered to 
the address specified in Part A, Section 3.4. The written request should include an 
agenda for the proposed one-on-one meeting. TxDOT will meet with the Proposer as 
soon as practicable to discuss the nature of the allegations. If necessary to address the 
issues raised in a protest, TxDOT may, in its sole discretion, make appropriate revisions 
to the RFQ documents by issuing addenda. 

7.3 Deadlines for Protests 

(1) Protests concerning the issues described in Part A, Section 7.1(1) must be filed 
as soon as the basis for the protest is known, but no later than 20 calendar 
days prior to the QS Due Date, unless the protest relates to an Addendum to 
the RFQ, in which case the protest must be filed no later than 5 business days 
after the Addendum is issued. 

(2) Protests concerning the issues described in Part A, Section 7.1(2) must be filed 
no later than 5 business days after receipt of the notification of non-
responsiveness. 

(3) Protests concerning the issues described in Part A, Section 7.1(3) must be filed 
no later than 10 business days after the earliest of the notification of the shortlist 
and the public announcement of the shortlist. 
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7.4 Content of Protest 

Protests shall completely and succinctly state the grounds for protest, its legal authority, 
and its factual basis, and shall include all factual and legal documentation in sufficient 
detail to establish the merits of the protest. Statements shall be sworn and submitted 
under penalty of perjury. 

7.5 Filing of Protest 

Protests shall be filed by hand delivery on or before the applicable deadline to Mr. 
Dieter Billek, P.E., Texas Department of Transportation, 7600 Chevy Chase Drive, 
Building 2, 4th Floor, Austin, Texas 78752 with a copy to the Office of General Counsel, 
Texas Department of Transportation, 125 E. 11th Street, Austin, Texas 78701, as soon 
as the basis for protest is known to the Proposer. The Proposer filing the protest shall 
concurrently file a copy of the protest with the other Proposers whose addresses may 
be obtained from TxDOT’s website. 

7.6 Comments from other Proposers 

Other Proposers may file statements in support of or in opposition to the protest within 
seven days of the filing of the protest. TxDOT shall promptly forward copies of all such 
statements to the Proposer that filed the protest (the “Protestant”).  Any statements shall 
be sworn and submitted under penalty of perjury. 

7.7 Burden of Proof 

The Protestant shall have the burden of proving its protest. TxDOT may, in its sole 
discretion, discuss the protest with the Protestant and other Proposers. No hearing will 
be held on the protest. The protest shall be decided on the basis of written 
submissions. 

7.8 Decision on Protest 

The Executive Director or the Executive Director’s designee shall issue a written 
decision regarding the protest within 30 days after the filing of the detailed statement of 
protest. If necessary to address the issues raised in a protest, TxDOT may, in its sole 
discretion, make appropriate revisions to this RFQ by issuing addenda. 

7.9 Protestant’s Payment of Costs 

If a protest is denied, the Protestant shall be liable for TxDOT’s costs reasonably 
incurred to defend against or resolve the protest, including legal and consultant fees 
and costs, and any unavoidable damages sustained by TxDOT as a consequence of 
the protest. 
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7.10 Rights and Obligations of Proposers 

Each Proposer, by submitting its QS, expressly recognizes the limitation on its rights to 
protest provided in this Part A, Section 7, and expressly waives all other rights and 
remedies and agrees that the decision on the protest is final and conclusive. If a 
Proposer disregards, disputes, or does not follow the exclusive protest remedies 
provided in this Part A, Section 7, it shall indemnify and hold TxDOT and its officers, 
employees, agents, and consultants harmless from and against all liabilities, fees and 
costs, including legal and consultant fees and costs, and damages incurred or suffered 
as a result of such Proposer’s actions. Each Proposer, by submitting a QS, shall be 
deemed to have irrevocably and unconditionally agreed to this indemnity obligation. 
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8. TXDOT RESERVED RIGHTS 

In connection with this procurement, TxDOT reserves to itself all rights (which rights 
shall be exercisable by TxDOT in its sole discretion) available to it under the Code, the 
Rules and applicable law, including without limitation, with or without cause and with or 
without notice, the right to: 

 Develop the Project in any manner that it, in its sole discretion, deems 
necessary. If TxDOT is unable to negotiate a DBA or COMA to its 
satisfaction with a Proposer, it may negotiate with the next highest-rated 
Proposer, terminate this procurement and pursue other development or 
solicitations relating to the Project or exercise such other rights under the 
Code and other provisions of Texas law as it deems appropriate. 

 Cancel this RFQ or the subsequent RFP, in whole or in part, at any time 
prior to the execution by TxDOT of a DBA or COMA, without incurring any 
cost obligations or liabilities (except for any payment for work product 
required in accordance with the RFP). 

 Issue a new request for qualifications after withdrawal of this RFQ or a 
subsequent RFP. 

 Not issue an RFP. 

 Reject any and all submittals, responses and QSs received at any time. 

 Modify all dates set or projected in this RFQ. 

 Terminate evaluations of responses received at any time. 

 Suspend and terminate DBA or COMA negotiations at any time or elect not 
to commence DBA or COMA negotiations with any responding Proposer 
and engage in negotiations with other than the highest-ranked Proposer. 

 Issue addenda, supplements and modifications to this RFQ. 

 Appoint evaluation committees to review QSs, make recommendations to 
the Commission and seek the assistance of outside technical experts and 
consultants in connection with the QS evaluation. 

 Require confirmation of information furnished by a Proposer, require 
additional information from a Proposer concerning its QS and require 
additional evidence of qualifications to perform the work described in this 
RFQ. 
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 Seek or obtain data from any source that has the potential to improve the 
understanding and evaluation of the responses to this RFQ. 

 Add or delete Proposer responsibilities from the information contained in this 
RFQ or any subsequent RFP. 

 Negotiate with a Proposer without being bound by any provision in its QS or 
Proposal. 

 Waive deficiencies in a QS, accept and review a non-conforming QS or 
permit clarifications or supplements to a QS. 

 Disqualify any Proposer that changes its submittal without TxDOT approval. 

 Not issue a notice to proceed after execution of the DBA. 

 Not pursue the TIFIA credit approval on behalf of the Proposers. 

 Not seek an allocation for PABs on behalf of the Proposers. 

 Exercise any other right reserved or afforded to TxDOT under this RFQ. 

This RFQ does not commit TxDOT to enter into a contract or proceed with the 
procurement described herein. Except as expressly set forth in Part A, Section 
3.2, TxDOT and the State of Texas assume no obligations, responsibilities, and 
liabilities, fiscal or otherwise, to reimburse all or part of the costs incurred or 
alleged to have been incurred by parties considering a response to and/or 
responding to this RFQ, or any subsequent RFP. All of such costs shall be borne 
solely by each Proposer. 

In no event shall TxDOT be bound by, or liable for, any obligations with respect to 
the Project until such time (if at all) as a DBA and COMA, in form and substance 
satisfactory to TxDOT, has been executed and authorized by TxDOT and, then, 
only to the extent set forth therein. 
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PART B 
QUALIFICATION SUBMITTAL 

DEFINITIONS 

The following terms describe the members of the Proposer’s team that are required to be 
named in the QS: 

Construction Team Member – Any member of the Proposer’s team, other than the Lead 
Contractor, that will be responsible for 20% or more of the construction work on the 
Project. 

Equity Member – A member of a Proposer Team that is either (a) a member of the joint 
venture, if the Proposer is a joint venture, (b) an equity owner of the Proposer, if the 
Proposer is or will be a newly formed limited liability entity, or (c) the Proposer, if the 
Proposer is a corporation or other entity that is not newly formed. 

Guarantor – An entity that agrees to provide a guarantee that guarantees the obligations 
of the Design-Build Contractor under the Design-Build Agreement and the Maintenance 
Contractor under the COMA. 

Key Personnel – The personnel listed in Part B, Volume 2, Section B(2). 

Lead Contractor – The member of the Proposer team, whether a single entity or joint 
venture, primarily responsible for the construction of the Project. 

Lead Engineering Firm – The member of the Proposer team, whether a single entity or 
joint venture, primarily responsible for the design and engineering of the Project. 

Lead Maintenance Firm – The member of the Proposer team, whether a single entity or 
joint venture, primarily responsible for the maintenance of the Project. 

Major Non-Equity Member – Any or all of a Proposer team’s Lead Engineering Firm, 
Lead Contractor, Lead Maintenance Firm and Construction Team Members, except in 
each case where these entities qualify as an Equity Member. 

Proposer – The consortium, joint venture or entity, whether or not yet formed, which is 
intended to act as the Design-Build Contractor of the Project. 
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2 ORGANIZATION 

Proposers are required to assemble their QS in the order prescribed and following the 
outline form contained in this Part B. 

QS Organization 

Volume 1 – General Information 

Section A Form A – Transmittal Letter 

Section B Confidential Contents Index 

Section C Legal Qualifications 

Section D Proposer Information (Forms B-1 and B-2) 

Section E Form C – Certification 

Section F Surety Letters 

Volume 2 – Technical Information 

Section A Executive Summary 

Section B Technical Qualifications 

(1) Project Technical Experience 

(a) Relevant Experience (Forms D-1, D-2 and D-3) 

(b) Project Descriptions 

(2) Key Personnel 

(a) Key Personnel Qualifications 

(b) Express Commitment Regarding Key Personnel 

(3) Management Structure 

(4) Reference Summary (Form E) 

(5) Personnel Resume and References (Form G) 

Section C Statement of Technical Approach 

Section D 

Information Regarding Equity Members and Major Non-Equity 

Members 

(1) The Proposer 

(2) Equity Members 
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(3) Major Non-Equity Members 

Section E Safety Qualifications (Form F – Safety Questionnaire) 

Appendix to Volume 2 Relevant licenses, certifications and registrations 

Volume 3 – Financial Information 

Section A Financial Statements and Credit Ratings 

Section B Material Changes in Financial Condition 

Section C Off Balance Sheet Liabilities 
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VOLUME 1 – General Information 

Volume 1 of the QS shall contain the following: 

Section A Form A – Transmittal Letter 

A duly authorized official of the Proposer or lead firm must execute the transmittal letter in 
blue ink. For Proposers that are (or are expected to be) joint ventures, partnerships, 
limited liability companies or other associations, the transmittal shall have appended to it 
letters on the letterhead stationery of each Equity Member, executed in blue ink by 
authorized officials of each Equity Member, stating that representations, statements and 
commitments made in the QS on behalf of the Equity Member’s firm have been 
authorized by, are correct, and accurately represent the role of the Equity Member’s firm 
in the Proposer team. 

Section B Confidential Contents Index 

A page executed by the Proposer that sets forth the specific items in Volume 3 (and the 
section and page numbers within the QS at which such items are located) that the 
Proposer deems confidential, trade secret or proprietary information protected by Section 
223.204 of the Code or the Act (as described in Part A, Section 6.2). Blanket 
designations that do not identify the specific information shall not be acceptable and may 
be cause for TxDOT to treat the entire Volume 3 of the QS as public information. 
Notwithstanding the foregoing, the list required under this Section B is intended to provide 
input to TxDOT as to the confidential nature of a Proposer’s financial information, but in no 
event shall such list be binding on TxDOT, determinative of any issue relating to 
confidentiality or a request under the Act (as described in Part A, Section 6.2) or override 
or modify the provisions of Section 223.204 of the Code or TxDOT’s responsibilities 
thereunder. 

Section C Legal Qualifications 

The following information regarding legal issues affecting the Proposer and its team 
members shall be submitted: 

(1) Legal Issues 

Identify and explain any significant anticipated legal issues which the Proposer must 
resolve in order to carry out the Project and its obligations under a DBA. 

(2) Legal Liabilities 

Provide a list and a brief description of all instances during the last five years involving 
transportation projects in which the Proposer (or any other organization that is under 
common ownership with the Proposer), any Equity Member, or any Major Non-Equity 
Member or any Guarantor was (i) determined, pursuant to a final determination in a court 
of law, arbitration proceeding or other dispute resolution proceeding, to be liable for a 
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material breach of contract or (ii) terminated for cause. For each instance, identify an 
owner’s representative with a current phone number and e-mail address. 

(3) Legal Proceedings 

Provide a list and a brief description (including the resolution) of each arbitration, litigation, 
dispute review board and other dispute resolution proceeding occurring during the last five 
years between the public owner and the Proposer (or any other organization that is under 
common ownership with the Proposer), any Equity Member, any Major Non-Equity 
Member or any Guarantor and involving an amount in excess of $500,000 related to 
performance in transportation projects with a contract value in excess of $100 million. 

Include a similar list for all projects included in the response to Part B, Volume 2, Section 
B(1), regardless of whether the dispute occurred during the past five years or involved the 
same organization that is on the Proposer’s team. For each instance, identify an owner’s 
representative with a current phone number and e-mail address. 

Section D Proposer Information (Forms B-1 and B-2) 

Provide an executed original of Form B-1 for the Proposer, each Equity Member of 
Proposer, each Major Non-Equity Member and each Guarantor (if any). Provide a 
completed Form B-2 for the Proposer. Proposers are advised that Form B-1 may be 
released to the public and media. 

Section E Form C – Certification 

Provide an executed original of Form C for the Proposer, each Equity Member of 
Proposer, each Major Non-Equity Member of Proposer and each Guarantor (if any). 

Section F Security Letters 

Provide evidence from a surety or an insurance company indicating that the Proposer 
team is capable of obtaining a performance bond and a payment bond, each in an amount 
at least equal to $830 million. The evidence shall take the form of a letter or certificate 
from a surety/insurance company indicating that such capacity exists for the Proposer or 
the Lead Contractor. Letters indicating “unlimited” bonding capability are not acceptable. 
In the event TxDOT issues an addendum to change the scope of the Project, TxDOT may 
increase the required bond amount to account for the revised estimated cost for 
construction of the Project. 

The surety/insurance company providing such letter must be rated in one of the two top 
categories by two nationally recognized rating agencies or at least A- (A minus) or better 
or Class VIII or better by “AM Best & Company,” and must indicate the relevant rating in 
the letter. The letter must specifically state that the surety/insurance company has read 
this RFQ and evaluated the Proposer’s backlog and work-in-progress in determining its 
bonding capacity. In instances where the response to Part B, Volume 3, Section B 
contains descriptions of proposed or anticipated changes in the financial condition of the 
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Proposer or any other entity for which financial information is submitted as required 
hereby for the next reporting period, the letter must provide a certification that the surety’s 
analysis specifically incorporates a review of the factors surrounding such changes and 
identifying any special conditions which may be imposed before issuance of surety bonds 
for the Project. Further, each Proposer must specifically state in its response to this Part 
B, Volume 1, Section F whether or not the requirement set forth in the immediately 
preceding sentence applies. 

If a Proposer or Lead Contractor, as applicable, is a joint venture, partnership, limited 
liability company or other association, separate letters for one or more of the Equity 
Members of the Proposer or the individual equity participants of the Lead Contractor, as 
applicable, are acceptable, as is a single letter covering all Equity Members or equity 
participants, as applicable. 

TxDOT has not yet determined the specific amount or form of security that it will require 
for the Project. Proposers are advised that the RFP may require payment, performance 
and/or guaranty amounts in excess of the amount referenced above. TxDOT shall 
delineate such requirements, which will be consistent with applicable law, in the RFP. 
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VOLUME 2 – Technical Information 

Volume 2 of the QS shall contain the following: 

Section A Executive Summary 

An Executive Summary, not exceeding ten pages. The Executive Summary shall be 
written in a non-technical style and shall contain sufficient information for reviewers with 
both technical and non-technical backgrounds to become familiar with the Proposer’s QS 
and its ability to satisfy the financial and technical requirements of the Project. 

Section B Technical Qualifications 

Provide the following information relevant to qualifications of the Proposer, its Equity 
Members, the lead or managing entity member of the Proposer team and all Major Non-
Equity Members (and any applicable Guarantor) (as defined above). 

(1) Project Technical Experience 

(a) Relevant Experience (Forms D-1, D-2 and D-3) 

The QS shall contain completed Forms D-1, D-2 and D-3. Project descriptions for each of 
the projects listed in Forms D-1, D-2 and D-3 shall be included in Part B Volume 2, 
Section B(1)(b). 

1. Form D-1: Technical Experience – Lead Engineering Firm: Provide details 
for a maximum of three projects, (the same projects for which references are 
provided in Volume 2, Section B(4)) in compliance with the requirements set 
forth in Form D-1 and best meeting the evaluation criteria set forth in Part A, 
Section 5. 

2. Form D-2: Technical Experience – Lead Contractor: Provide details for a 
maximum of three projects (the same projects for which references are 
provided in Volume 2, Section B(4)) in compliance with the requirements set 
forth in Form D-2 and best meeting the evaluation criteria set forth in Part A, 
Section 5. 

3. Form D-3: Technical Experience – Lead Maintenance Firm: Provide details 
for a maximum of three projects (the same projects for which references are 
provided in Volume 2, Section B(4)) in compliance with the requirements set 
forth in Form D-3 listing experience for the Lead Maintenance Firm and best 
meeting the evaluation criteria set forth in Part A, Section 5. 

(b) Project Descriptions 

The QS shall include project descriptions for each project listed on Forms D-1, D-2, D-3 
and E. These shall be a maximum two-page narrative description for each project on 
separate 8-1/2” x 11” sized white paper. The description should, at a minimum, give an 
overview of the project and explain why the experience the company gained on the project 
is relevant to the evaluation criteria provided in Part A, Section 5.  The project descriptions 
should be provided in the following order: 
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1. Lead Engineering Firm 

2. Lead Contractor 

3. Lead Maintenance Firm 

(2) Key Personnel 

(a) Key Personnel Qualifications 

Proposers are required to provide separate resumes and references (Form G) for all Key 
Personnel. Individuals identified may not hold more than one Key Personnel position; 
provided, however, any individual that fills a Key Personnel role in the Design-Build 
Agreement may also fill a Key Personnel role in the Comprehensive Maintenance 
Agreement. 

Resumes shall be on Form G and limited to two pages per person (exclusive of licenses 
and/or license applications) and only one individual shall be designated to fill each 
position. 

Three individual projects and references shall be provided for each resume. Resumes 
shall include all of the information required on Form G for each project listed. In addition, 
licensing and registration (copies of licenses and / or application for licenses where 
applicable must be attached to the QS as Appendix to Volume 2). 

Key Personnel are listed as follows: 

Position Description 

Project Manager Shall lead the Design-Build Contractor’s efforts and be responsible 
for overall design, construction, maintenance and contract 
administration on behalf of the Design-Build Contractor including 
safety and environmental compliance for the Project, assigned to 
the Project full time and co-located/on-site until Service 
Commencement of each phase, at which time these 
responsibilities are turned over to the Maintenance Manager 
unless identified otherwise. 

Safety Manager Responsible for carrying out the Design-Build Contractor’s safety 
plan and all safety-related activities, including training and 
enforcement of safety operations. 

 Must have actual roadway construction & safety enforcement 
experience. 

 Must have at minimum ten years of progressive heavy 
construction experience, five years of which must be safety 
management experience on complex heavy civil projects. 

o Certification as a Construction Health and Safety 
Technician (CHST) by the Board of Certified Safety 
Professionals, or as a Certified Safety & Health Official 
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(CSHO) may be substituted for two years of safety 
management experience. 

 Must have completed the OSHA #500 – Trainer Course in 
OSHA Standards for Construction. 

 Must have completed training and current certification for CPR 
and First Aid. 

 Must have completed training for flaggers in the work zone 
and work zone traffic control. 

 The position reports directly to the Design-Build Contractor’s 
governing body. 

 The position has the authority to stop all work on the Project. 

If a proposed Safety Manager does not meet the qualification 
requirements set forth above as of the QS Due Date, Proposer shall 
submit to TxDOT with its QS a written statement, signed by Proposer 
and the proposed Safety Manager, committing to meet such 
qualifications not later than the date of the execution of the DBA. 

Lead Quality 
Manager 

Responsible for the quality of the overall design, construction and life 
cycle quality of the project, implementing quality planning and training, 
and managing the team’s quality management processes. 

 Must have no less than ten years of experience in quality 
management, including preparation and implementation of 
quality plans and procedures in design, construction and 
maintenance. 

 Must be a Registered Professional Engineer in the State of 
Texas or become one by NTP1. 

 Must be an ASQ-certified quality manager or become certified 
within six months of NTP1. 

 Must be independent of direct scheduling and production 
activities and has the authority to stop work. 

Reports directly to the Design-Build Contractor’s management team 
and shall be co-located and on-site until final acceptance and during all 
major construction activities during the maintenance phase of the 
Project. 

Environmental Responsible for ensuring compliance of all on-site activities with the 
Compliance requirements of all environmental permits and regulatory 
Manager requirements. Reports directly to Project Manager. Independent of 

Lead Contractor’s production team and has the authority to stop 
work. May be an employee of the Design-Build Contractor or of an 
independent firm working for the Design-Build Contractor, but may 
not be an employee of the Lead Contractor or of a firm 
subcontracting to the Lead Contractor.  
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ROW Acquisition 
Manager 

Responsible for leading ROW acquisition efforts by the Design-Build 
Contractor for the Project. Must have at least five years of 
experience managing the acquisition of transportation ROW projects 
for a condemning authority, be licensed as a real estate salesman or 
broker pursuant to the Texas Real Estate License Act or rules 
established by the Texas Real Estate Commission, be familiar with 
appraisal and appraisal report review pursuant to the Uniform 
Standards of Professional Appraisal Practice (USPAP), and be 
familiar with the Uniform Act and applicable Laws of the State of 
Texas. 

Utility Manager Responsible for leading utility coordination efforts on behalf of the 
Design-Build Contractor. Must have at least seven years of 
experience managing utility coordination and adjustments for 
transportation projects of similar scope and complexity. Assigned to 
the Project full time and co-located/on-site until substantial 
completion. 

Design Manager 

A Professional Engineer responsible for ensuring that the overall 

Project design is completed and design criteria requirements are 

met. Co-located whenever design activities are being performed, 

including design activities related to field design changes. 

Lead Roadway A Professional Engineer responsible for ensuring that the design of 

Design the roadway is completed and design criteria requirements are met. 

Engineer Will be the Engineer of Record for the roadway. Co-located 

whenever roadway design activities are being performed, including 

design activities related to field design changes. 

Lead Drainage A Professional Engineer responsible for ensuring that the drainage 

Engineer design is completed, design criteria requirements are met and the 

drainage system functions as designed. Will be the Engineer of 

Record for drainage. 

Construction Responsible for ensuring that the Project is constructed in 

Manager accordance with the Project requirements. Responsible for 

managing the Design-Build Contractor’s construction personnel, 

scheduling of the construction quality acceptance personnel, and 

administering all construction requirements of the DBA. 
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Maintenance 

Manager 

Prior to service commencement for each phase, responsible for 

maintenance and reporting to the Project Manager. After service 

commencement for each phase, responsible for overall design, 

construction, maintenance and contract administration matters on 

behalf of the Design-Build Contractor, including safety and 

environmental compliance, and interfacing with TxDOT in compliance 

with the maintenance protocols arrangement. 

If the Maintenance Manager is not responsible for design and 

construction after service commencement, please identify a 

responsible person. 

(b) Express Commitment Regarding Key Personnel 

An express, written statement from the Proposer committing that the Key Personnel 
designated in the QS for the positions or roles described in Part B, Volume 2, Section 
B(2)(a) shall be available to serve the role so identified in connection with the Project. 
While TxDOT recognizes personnel availability and scheduling issues impact the 
Proposers, Proposers are urged only to identify and proffer personnel that they believe will 
be available for, and intend to assign to work on, the Project for the positions identified. 
Procedures concerning changes of such personnel will be set forth in the RFP; however, 
requests to implement such changes will be subject to prior TxDOT approval, in its sole 
discretion. Failure to obtain TxDOT approval for such changes may result in 
disqualification of the Proposer by TxDOT. 

(3) Management Structure 

For each QS, provide a narrative of no more than five pages (8.5” x 11”) describing the 
Proposer’s teaming arrangements and its management structure. The narrative should 
include at a minimum a discussion of the following: 

 How the Proposer will institutionally operate, particularly in light of the complexity 
and sequencing of Project development; 

 The experience of team members working together on other projects and the 
results of that experience; and 

 How the management structure will facilitate the management of Project risks. 

The narrative will be supported by up to three charts, on paper up to 11” x 17” size, as 
follows: 

 Organization chart showing the Proposer’s Equity Members and Major Non-Equity 
Members (and any Guarantor, if applicable). Indicate the percentage of 
shareholding among the Equity Members. 

 Organization chart showing the Proposer’s management structure and “chain of 
command” with Key Personnel shown together with any other relevant personnel 
Proposer wishes to identify at this time, and identifying major functions to be 
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performed and their reporting relationships in managing, designing, constructing 
and maintaining the Project. Proposers may submit separate organizational charts 
for the construction period and the maintenance period of the Project, if needed. 

(4) Reference Summary (Form E) 

The QS shall contain a completed Form E consolidating all of the references required. 
This should include references for all project experience listed on Forms D-1, D-2 
and D-3. 

For purposes of completing Forms D-1, D-2, D-3 and E, Proposers may not include 
references from any of the TxDOT personnel identified in Table 2 below. All other TxDOT 
personnel (including TxDOT personnel not identified below) may be included for such 
purposes. 
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Table 2:  TxDOT Personnel 

Administration Houston District Strategic Projects Division 
LtGen J.F Weber, USMC (Ret) Mike Alford Ed Pensock 
Russell Zapalac Quincy Allen Katie Nees 
John Barton Callie Barnes Dieter Billek 
James Bass Pat Henry Bill Reichert 

Bill Brudnick Marcus Coronado 
Matt McCarter 
Kristi Flagg 

Innovative Financing/ 
Debt Management Beaumont District Strategic Projects Office 
Benjamin Asher Tucker Ferguson Eddie Sanchez 
David Duran Cory Taylor George Grantham 
Sara Ulbrich Greg Snider 
Sarah Chapa Caleb Bryant 

Office of General Dominick Trupia 
Counsel 
Rebecca Bronson 
Jim Bailey 
Becky Blewett 

For projects/contracts listed for design firms that were traditional consultant/engineering 
services contracts (as opposed to, for example, design-build contracts), the information 
sought above shall be limited only to the consultant/engineering services contract, rather 
than any ensuing construction contract where such entity had limited or no involvement. 

For projects/contacts listed for construction firms that were traditional design/bid/build 
contracts, the information sought above shall be limited only to the construction contract, 
rather than any ensuing design contract where such entity had limited or no involvement. 

Proposers are requested to verify that contact information is correct, and are advised that 
if the contact information provided is not current, TxDOT may elect to exclude the 
experience represented by that project in assessing the Proposer’s qualifications.  For any 
entity identified in the QS for which experience and qualifications have not been provided 
pursuant to Part B, Volume 2, Section B(1)(a), the Proposer may, but is not required to, 
include the relevant project reference on Form E. 

(5) Personnel Qualifications (Form G) 

Proposers shall provide a separate Form G for each relevant personnel other than Key 
Personnel that are shown in the Organization Chart included in Volume 2 and the 
qualifications of which will be evaluated as described in Part A, Section 5. 

Form G shall be limited to the two pages provided per person (exclusive of licenses and/or 
license applications). Relevant licenses, certifications and registrations (or copies of 
licenses and/or applications for licenses if applicable) must be included in the Appendix to 
Volume 2. 
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Section C Statement of Technical Approach 

Provide a narrative statement of the Proposer’s technical approach to the Project. This 
statement shall include the Proposer’s: 

(1) Understanding of the Project scope. 

(2) Approach to DBA contracting and to successfully delivering the Project using 
DBA contracting. 

(3) Identification and understanding of the top Project risks and potential 
solutions to address the risk, including: 

(i) Risks with consequences arising during design; 

(ii) Risks with consequences arising during construction; and 

(iii) Risks with consequences arising during the maintenance period. 

(4) Experience in utilizing the ATC process and applying other innovative 
measures to maximize available public funds. 

The Statement of Technical Approach may be no longer than nine pages and must be 
entirely on 8.5” x 11” paper. 

Section D Information Regarding Equity Members and Major Non-Equity 
Members 

(1) The Proposer 

Identify the legal name of the Proposer. If the name is a “doing business as” or “DBA,” 
identify underlying names. If the Proposer entity has not been legally formed yet, state 
that a legal entity has not yet been created, provide a proposed name (if any) or a 
temporary name for Proposer and describe the expected timing for creating a legal entity 
for Proposer. Identify a sole point of contact (a real person) and include the following 
information: name, title, address, telephone and fax numbers and electronic mail address. 
Identify the legal name and nature of the Proposer and the state within which it was 
organized, or for Proposers that have not formed a legal entity yet, identify the proposed 
legal name and nature of the Proposer and the state within which Proposer expects to 
organize the entity. 

(2) Equity Members (and Applicable Guarantors) 

For each Equity Member of the Proposer, identify the entity’s role and the entity’s legal 
nature and state within which it was organized. In addition, for any anticipated Guarantor, 
identify the entity’s name, legal nature and state within which it was organized. 

(3) Major Non-Equity Members 

Identify each Major Non-Equity Member of the Proposer and for each such Major Non-
Equity Member, identify the entity’s role and the entity’s legal nature and state within 
which it was organized. 
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The information submitted in response to this Section D shall be limited to a maximum of 
one page for each Equity Member, Major Non-Equity Member and Guarantor (if 
applicable). 

Section E Safety Qualifications 

The QS shall contain a completed Form F for the Lead Contractor, Lead Maintenance 
Firm and each Construction Team Member. 
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VOLUME 3 – Financial Information 

Volume 3 of the QS shall contain the following: 

Section A Financial Statements and Credit Ratings 

Financial statements for the Proposer, the Equity Members, any Guarantor (if applicable) 
and the Lead Contractor of Proposer for the three most recent completed fiscal years 
must be provided consistent with the requirements below to demonstrate financial 
capability of the Proposer. 

Information for each entity should be packaged separately and include a cover sheet 
identifying the name of the organization and its role as the Proposer, an Equity Member, a 
Guarantor or the Lead Contractor. 

Proposer may include a parent company or other affiliate company as a Guarantor, whose 
financial information will be considered with respect to the Proposer’s financial 
capabilities. If a Guarantor is included, the Proposer must still provide the information 
required of each Equity Member in addition to providing the information about the 
Guarantor described below. In addition, TxDOT may, in its discretion based upon the 
review of the information provided, specify that an acceptable Guarantor or additional 
Equity Member is required as a condition of shortlisting, in which case the information 
required of such Guarantor or additional Equity Member shall be submitted upon request 
by TxDOT. 

Financial statement information must include: 

 Opinion Letter (Auditor’s Report); 

 Balance Sheet; 

 Income Statement; 

 Statement of Changes in Cash Flow; and 

 Footnotes. 

In addition, financial statements must meet the following requirements: 

 GAAP/IFRS – Financial statements must be prepared in accordance with 
U.S. Generally Accepted Accounting Principles (“U.S. GAAP”) or 
International Financial Reporting Standards (“IFRS”). If financial statements 
are prepared in accordance with principles other than U.S. GAAP or IFRS, a 
letter must be provided from a certified public accountant discussing the 
areas of the financial statements that would be affected by a conversion to 
U.S. GAAP or IFRS. 

 U.S. Dollars – Financial statements must be provided in U.S. dollars. If 
financial statements are not available in U.S. dollars, the Proposer must 
convert the financial statements to U.S. dollars and provide a summary of 
the conversion methods and applicable foreign exchange rates used to do 
so. 
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 Audited – Financial statements must be audited by an independent party 
qualified to render audit opinions (e.g. a certified public accountant). If 
audited financials are not available for an Equity Member, a Guarantor (if 
applicable) or the Lead Contractor, the QS shall include unaudited financial 
statements for such Equity Member, Guarantor, or Lead Contractor, 
certified as true, correct and accurate by the chief financial officer (“CFO”) or 
treasurer of the entity. 

 English – Financial statement information must be prepared in English. If 
audited financial statements are prepared in a language other than English, 
translations of all financial statement information, including footnotes, must 
be provided with the original financial statement information. 

 Newly Formed/Not Yet Formed Entity – If the Proposer is a newly formed 
entity or has not yet formed a legal entity and does not have independent 
financial statements, financial statements for the Equity Members and 
Guarantors (if applicable) shall be provided (and the Proposer shall 
expressly state that the Proposer is a newly formed entity or not yet formed 
entity, as applicable, and does not have independent financial statements). 

 SEC Filings – If the team or any other entity for which financial information 
is submitted hereby files reports with the Securities and Exchange 
Commission, then such financial statements shall be provided through a 
copy of their annual report on Form 10K. For all subsequent quarters, 
provide a copy of any report filed on Form 10Q or Form 8-K which has been 
filed since the latest filed Form 10K. 

 Confidentiality – The Proposer shall identify any information which it 
believes is entitled to confidentiality under Code Section 223.204 and the 
Act, by placing the word “CONFIDENTIAL” on each page as described in 
Part B, Volume 1, Section B. 

 Credit Ratings – Appropriate credit ratings must be supplied for the 
Proposer, each Equity Member, each Guarantor (if applicable), and the Lead 
Contractor to the extent such entities have credit ratings. Credit ratings shall 
also be provided for any Guarantor to the extent a Guarantor is included in 
Proposer’s QS or is required by TxDOT pursuant to the foregoing. If no 
credit ratings exist, include a statement specifying that no credit ratings exist 
for that entity. 

Section B Material Changes in Financial Condition 

Information regarding any material changes in financial condition for Proposer, each 
Equity Member, each Guarantor (if applicable), and the Lead Contractor for the past three 
years and anticipated for the next reporting period must be provided. If no material 
change has occurred and none is pending, the Proposer, Equity Member, Guarantor, or 
Lead Contractor, as applicable, shall provide a letter from its CFO or treasurer so 
certifying. 
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Set forth below is a representative list of events intended to provide examples of what 
TxDOT considers a material change in financial condition. This list is intended to be 
indicative only. 

At the discretion of TxDOT, any failure to disclose a prior or pending material change may 
result in disqualification from further participation in the selection process. In instances 
where a material change has occurred, or is anticipated, the affected entity shall provide a 
statement describing each material change in detail, the likelihood that the developments 
will continue during the period of performance of the Project development, and the 
projected full extent of the changes likely to be experienced in the periods ahead. 
Estimates of the impact on revenues, expenses and the change in equity will be provided 
separately for each material change as certified by the CFO or treasurer. References to 
the notes in the financial statements are not sufficient to address the requirement to 
discuss the impact of material changes. 

Where a material change will have a negative financial impact, the affected entity shall 
also provide a discussion of measures that would be undertaken to insulate the Project 
from any recent material changes, and those currently in progress or reasonably 
anticipated in the future. If the financial statements indicate that expenses and losses 
exceed income in each of the three completed fiscal years (even if there has not been a 
material change), the affected entity shall provide a discussion of measures that will be 
undertaken to make the entity profitable in the future and an estimate of when the entity 
will be profitable. 

List of Representative Material Changes 

(1) An event of default or bankruptcy involving the affected entity, a related business 
unit within the same corporation, or the parent corporation of the affected entity; 

(2) A change in tangible net worth of 10% of shareholder equity; 

(3) A sale, merger or acquisition exceeding 10% of the value of shareholder equity 
prior to the sale, merger or acquisition which in any way involves the affected 
entity, a related business unit, or parent corporation of the affected entity; 

(4) A change in credit rating for the affected entity, a related business unit, or parent 
corporation of the affected entity; 

(5) Inability to meet conditions of loan or debt covenants by the affected entity, a 
related business unit or parent corporation of the affected entity which has required 
or will require a waiver or modification of agreed financial ratios, coverage factors 
or other loan stipulations, or additional credit support from shareholders or other 
third parties; 

(6) In the current and three most recent completed fiscal years, the affected entity, a 
related business unit in the same corporation, or the parent corporation of the 
affected entity either: (i) incurs a net operating loss; (ii) sustains charges exceeding 
5% of the then shareholder equity due to claims, changes in accounting, write-offs 
or business restructuring; or (iii) implements a restructuring/reduction in labor force 
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exceeding 200 positions or involves the disposition of assets exceeding 10% of the 
then shareholder equity; 

(7) Other events known to the affected entity, a related business unit or parent 
corporation of the affected entity which represents a material change in financial 
condition over the past three years or may be pending for the next reporting period. 

Section C Off-Balance Sheet Liabilities 

A letter from the CFO or treasurer of the entity or the certified public accountant for each 
entity for which financial information is submitted, identifying as applicable each off-
balance sheet liability exceeding $10 million and its associated dollar amount and 
providing explanation for off-balance sheet treatment. 
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2 

EXHIBIT A 

REFERENCE INFORMATION DOCUMENTS 

1. ENVIRONMENTAL DOCUMENTS 

1.1 H & I-1 Environmental Documents 
1.1.1 approved-h-and-i1-deis-vol1-march2011.pdf 

1.1.1.1 feis-h-and-i1-vol-1-and-exhibits-april2014.pdf 
1.1.2 approved-h-and-i1-deis-vol2-march2011.pdf 

1.1.2.1 feis-h-and-i1-vol-2-appendices-a-n-april2014.pdf 
1.1.3 FEIS Figures 

1.1.3.1 prelim-h-and-i1-feis-table-of-contents 
1.1.3.2 prelim-h-and-i1-feis-exhibits-chapter1 
1.1.3.3 prelim-h-and-i1-feis-exhibits-chapter2 
1.1.3.4 prelim-h-and-i1-feis-exhibits-chapter3 
1.1.3.5 prelim-h-and-i1-feis-exhibits-chapter4 
1.1.3.6 prelim-h-and-i1-feis-exhibits-chapter5 
1.1.3.7 prelim-h-and-i1-feis-exhibits-chapter6 

1.1.4 h-and-i1-rod-june-2014 

1.2 I-2 Environmental Documents 
1.2.1 re-evaluation-of-i2-feis-october-2012 
1.2.2 i2-feis-appendix-a 
1.2.3 i2-feis-appendix-b 
1.2.4 i2-feis-appendix-c 
1.2.5 i2-feis-appendix-d 
1.2.6 i2-feis-appendix-e 
1.2.7 i2-feis-appendix-f 
1.2.8 i2-prelim-eis-volume-1 
1.2.9 i2-prelim-feis-volume-2 
1.2.10 i2-prelim-feis-volume-3 
1.2.11 i2-feis-volume-4 
1.2.12 re-evaluation-of-i2-feis-october-2007 
1.2.13 i2-rod-july-1998 

AS-BUILTS PLANS AND OTHER DATA 

2.1 As-Built Plans 
2.1.1 bs-146e-alexander-to-north-of-marvin.pdf 
2.1.2 bs-146e-and-sh-99.pdf 
2.1.3 bs-146e-horace-mann-school-baytown.pdf 
2.1.4 bs-146e-wyoming-to-alexander.pdf 
2.1.5 fm1485-at-caney-creek-to-peach-creek.pdf 
2.1.6 fm1485-huffman-cleveland-to-west-of-county-line.pdf 
2.1.7 fm1485-lp494-to-huffman-cleveland.pdf 
2.1.8 hctra-sh99-at-fm565-toll-equipment.pdf 
2.1.9 lp494-ford-community-and-farris-green.pdf 
2.1.10 sh146-east-of-lee-east-1-4-mi.pdf 
2.1.11 sh146-loop201-to-east-gulf.pdf 
2.1.12 sh146-loop201-to-mprr.pdf 
2.1.13 sh146-sh225-to-loop201.pdf 
2.1.14 sh146-spur-201-overpass-and-goose-creek-bridge.pdf 
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2.1.15 sh146-to-spur330.pdf 
2.1.16 spur55-sh146-to-fm1405.pdf 

2.2 Bridge Inspection Reports 
2.2.1 sh99-nbi-number-index.pdf 
2.2.2 sh99-pon-tex-detail-bridge-reports.pdf 

2.3 Railroad Crossing Information 
2.3.1 uprr-crossing-inventory-information.pdf 

2.4 Plans 
2.4.1 i10-sh146-to-fm565.pdf 
2.4.2 sh99-bs-146e-to-fm1405-90-pct-cross-sections.pdf 
2.4.3 sh99-bs-1463-to-fm1405-90-pct-plans.pdf 
2.4.4 sh99-bs-1463-to-fm1405-100-pct-plans.pdf 
2.4.5 sh99-fm565-to-fm1405.pdf 
2.4.6 sh99-fm1314-to-us59-seg-gb-60-pct-civil-plan-set.pdf 
2.4.7 sh99-i10-to-fm565.pdf 

2.5 Bridge Layouts 
2.5.1 i10-eb-frontage-rd-to-hackberry-gully.pdf 
2.5.2 i10-ml-sh99-and-hackberry-gully-overpass.pdf 
2.5.3 i10-wb-frontage-rd-to-hackberry-gully 
2.5.4 sh99-spur55-cedar-bayou.pdf 

2.6 Photos 
2.6.1 sh99-photo-log-2013-07-23.pdf 
2.6.2 sh99-photo-locations-2013-07-23.pdf 
2.6.3 sh99-photo-log-2013-07-30.pdf 

2.7 Miscellaneous 
2.7.1 gulf-inland-logistics-park-brochure.pdf 

3 SCHEMATIC PLANS 

3.1 H & I-1 Ultimate Diagrammatic 
3.1.1 ultimate-h-and-i1-us59-to-i10-four-lane-page1of3.pdf 
3.1.2 ultimate-h-and-i1-us59-to-i10-four-lane-page2of3.pdf 
3.1.3 ultimate-h-and-i1-us59-to-i10-four-lane-page3of3.pdf 

3.2 H & I-1 Initial Diagrammatic 
3.2.1 initial-h-and-i1-us59-to-i10-two-lane-page1of3.pdf 
3.2.2 ultimate-h-and-i1-us59-to-i10-four-lane-page2of3.pdf 
3.2.3 ultimate-h-and-i1-us59-to-i10-four-lane-page3of3.pdf 

3.3 I-2B Schematic 
3.3.1 sh99-i2-sh146-to-fisher-road.pdf 

3.4 Survey Control 
3.4.1 sh99-control-point-data-sheets.pdf 
3.4.2 sh99-horizontal-and-vertical-control.pdf 
3.4.3 sh99-survey-control-points.pdf 
3.4.4 sh99-control-index-sheets.pdf 
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4 UTILITIES 

4.1 SUE 
4.1.1 33374-sue-3-5-14.dgn 
4.1.2 sue-bs-146e-to-fm1405-final-submittal.pdf 
4.1.3 sue-hou.rsc 
4.1.4 utility-layout-us59-n-to-i10-e.pdf 

4.2 Owner Provided Information 
4.2.1 air-liquide-pipeline-sh99.pdf 
4.2.2 air-liquide-pipeline-sh99-at-fm565.pdf 
4.2.3 air-liquide-pipeline-sh99-at-main-canal.pdf 
4.2.4 air-liquide-pip3lin3-sh99-at-sh146.pdf 
4.2.5 air-products-2-8in-pipelines 
4.2.6 air-products-14in-hydrogen-pipeline-cedar-pt-lat-xing.pdf 
4.2.7 air-products-14in-hydrogen-pipeline.pdf 
4.2.8 at-and-t-light-guide-system-sh99-at-us90.pdf 
4.2.9 at-and-t-texas-segment-gb-at-sh99-and-us59.pdf 
4.2.10 buckeye-development-6in-ethane-pipeline.pdf 
4.2.11 buckeye-development-8in-products-pipeline.pdf 
4.2.12 buckeye-development-10in-pipeline.pdf 
4.2.13 centerpoint-energy-electric-gis-maps.pdf 
4.2.14 chevron-pipelines.pdf 
4.2.15 chevron-txl0010-as-f-001.pdf 
4.2.16 chevron-txl0011-as-f-001.pdf 
4.2.17 chevron-txl0011-as-f-001.pdf 
4.2.18 chevron-txl0013-as-f-014.pdf 
4.2.19 chevron-txl0029-as-f-001.pdf 
4.2.20 chevron-txl0029-as-f-001.pdf 
4.2.21 chevron-txl0084a-as-f-003.pdf 
4.2.22 chevron-txl0085-as-f-001.pdf 
4.2.23 chevron-txl0085-as-f-003.pdf 
4.2.24 chevron-txl0510B-as-f-001.pdf 
4.2.25 chevron-txl0612-as-f-018.pdf 
4.2.26 citgo-058b-10-in-pipeline.pdf 
4.2.27 citgo-058c-10-in-pipeline.pdf 
4.2.28 citgo-058d-10-in-pipeline.pdf 
4.2.29 colonial-pipeline.pdf 
4.2.30 dcp-midstream-pipelines-sh99-encroachments.bmp 
4.2.31 dow-chemicals-pipeline-locations.pptx 
4.2.32 e-montgomery-cty-improve-district-off-and-ed-center.pdf 
4.2.33 energy-transfer-east-texas-12-line.pdf 
4.2.34 energy-transfer-general-guidelines.pdf 
4.2.35 energy-transfer-gp-h-i1-diag-4-lane.kmz 
4.2.36 energy-transfer-pipeline-hull-to-mt-belvieu.pdf 
4.2.37 enterprise-products-6653-exported-pipelines.kmz 
4.2.38 enterprise-products-6654-exported-pipeliens.kmz 
4.2.39 enterprise-products-db6655-exported-pipelines.kmz 
4.2.40 enterprise-products-db6656-exported-pipelines.kmz 
4.2.41 exxon-mobil-pipelines.pdf 
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4.2.42 keystone-trans-canada-pipelines-houston-lateral.pdf 
4.2.43 kinder-morgan-pipelines-deer-park-060-005.pdf 
4.2.44 kinder-morgan-pipelines-deer-park-060-006.pdf 
4.2.45 kinder-morgan-pipelines-deer-park-128-011.pdf 
4.2.46 kinder-morgan-pipelines-deer-park-166-003.pdf 
4.2.47 kinder-morgan-pipelines-deer-park-520-123.pdf 
4.2.48 kinder-morgan-pipelines-deer-park-903-007.pdf 
4.2.49 kinder-morgan-pipelines-deer-park-903-008.pdf 
4.2.50 kinder-morgan-pipelines-map-seg-h.pdf 
4.2.51 kinder-morgan-pipelines-map-seg-i1.pdf 
4.2.52 kinder-morgan-pipelines-map—seg-i2.pdf 
4.2.53 kinder-morgan-pipelines-new-caney-082-008.pdf 
4.2.54 kinder-morgan-pipelines-new-caney-085-007.pdf 
4.2.55 kinder-morgan-pipelines-new-caney-085-008.pdf 
4.2.56 kinder-morgan-pipelines-new-caney-085-001.pdf 
4.2.57 koch-pipelines-sh99.pdf 
4.2.58 level-3-communication.pdf 
4.2.59 lyondell-bassell-pipeline-seg-i2.jpg 
4.2.60 milagro-explorations-pipelines.pdf 
4.2.61 mt-belvieu-contract-sanitary-sewer-improvments.pdf 
4.2.62 mt-belvieu-job28-waterline-on-fm146.pdf 
4.2.63 mt-belvieu-job28-05-waterline-to-cherry-point.pdf 
4.2.64 mt-belvieu-job28b-sanitary-sewer.pdf 
4.2.65 mt-belvieu-job81-2514-waterline-on-fm565.pdf 
4.2.66 mt-belvieu-job83-san-sewer-to-marantha-temple.pdf 
4.2.67 mt-belvieu-job87-san-sewer-at-cherry-pt-and-fm3360.pdf 
4.2.68 mustang-pipeline-us59-to-mt-belvieu-1of10.jpg 
4.2.69 mustang-pipeline-us59-to-mt-belvieu-2of10.jpg 
4.2.70 mustang-pipeline-us59-to-mt-belvieu-3of10.jpg 
4.2.71 mustang-pipeline-us59-to-mt-belvieu-4of10.jpg 
4.2.72 mustang-pipeline-us59-to-mt-belvieu-5of10.jpg 
4.2.73 mustang-pipeline-us59-to-mt-belvieu-6of10.jpg 
4.2.74 mustang-pipeline-us59-to-mt-belvieu-7of10.jpg 
4.2.75 mustang-pipeline-us59-to-mt-belvieu-8of10.jpg 
4.2.76 mustang-pipeline-us59-to-mt-belvieu-9of10.jpg 
4.2.77 mustang-pipeline-us59-to-mt-belvieu-10of10.jpg 
4.2.78 new-caney-mud-12in-water-main.pdf 
4.2.79 new-caney-mud-utility-xing-at-loop494.pdf 
4.2.80 new-caney-mud-utility-map-sanitary-distribution.pdf 
4.2.81 new-caney-mud-utility-map-water-distribution.pdf 
4.2.82 new-caney-mud-water-sys-improvements2012-loop494.pdf 
4.2.83 new-caney-mud-waterline-comm-dr-to-elem-school9.pdf 
4.2.84 oneok-ngl-pipelines-alignments.pdf 
4.2.85 oneok-ngl-pipelines-maps.pdf 
4.2.86 oneok-ngl-pipelines.pdf 
4.2.87 oneok-ngl-pipeline.png 
4.2.88 shell-pipeline-location-map.pptx 
4.2.89 sunoco-pipelines-21004-10-kilgore-oti.kmz 
4.2.90 sunoco-pipelines-21013-6-barbers-hill-to-liberty.kmz 
4.2.91 sunoco-pipelines-21014-6-humble-to-liberty.kmz 
4.2.92 sunoco-pipelines-21015-6-esperson-to-dayton.kmz 
4.2.93 sunoco-pipelines-21019-8-sour-lake-to-baytown.kmz 
4.2.94 sunoco-pipelines-21021-8-hebert-to-aldine.kmz 
4.2.95 sunoco-pipelines-21025-8-aldine-to-hull.kmz 
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4.2.96 sunoco-pipelines-21030-4-esperson-to-dayton-junc.kmz 
4.2.97 sunoco-pipelines-jun16.kmz 
4.2.98 sunoco-pipelines-location.exhibit.pdf 
4.2.99 verizon-facilities-map.jpg 
4.2.100 verizon-sh99-extension-as-builts.pdf 
4.2.101 verizon-sh99-extension-rack42-as-builts.pdf 
4.2.102 williams-gas-pipeline-aerial-at-tabbs-bay.jpg 
4.2.103 williams-gas-pipeline-aerial-from-hwy90-down.jpb 

5 RIGHT OF WAY 

5.1 Right of Way Maps 
5.1.1 row-3187-07-001-spur55-sh146-to-chambers-cty-line.pdf 
5.1.2 row-sh99-fm1405-to-i10.pdf 

5.2 Boundary Surveys 
5.2.1 lake-houston-wilderness-park-boundary-survey.pdf 

6 GEOTECHNICAL 

6.1 Geotechnical Report 
6.1.1 sh99-h-and-i1-prelim-geotech-investigation-draft.pdf 
6.1.2 i2-geotechnical-report-january-2001 

6.2 Boring Logs 
6.2.1 sh99-drilling-logs.pdf 
6.2.2 sh99-plan-of-borings-preliminary.pdf 

6.3 Fault Study 
6.3.1 sh99-phase-1-geologic-fault-study-draft.pdf 

7 DRAINAGE 

7.1 Flood Insurance Rate Maps 

7.2 Flood Insurance Studies 

7.3 Models 

7.3.1 Existing Conditions HEC-RAS Models 
7.3.1.1 caney-creek-1and2and6.zip 
7.3.1.2 crossing3-3.zip 
7.3.1.3 crossing 4-4.zip 
7.3.1.4 crossing5-5.zip 
7.3.1.5 crossing7-7.zip 
7.3.1.6 church-house-gully-8.zip 
7.3.1.7 g10380-00-9.zip 
7.3.1.8 crossing10-10.zip 
7.3.1.9 crossing11-11.zip 
7.3.1.10 crossing12-12.zip 
7.3.1.11 luce-bayou-13.zip 
7.3.1.12 crossing14-14.zip 
7.3.1.13 crossing15-15.zip 
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7.3.1.14 crossing16-16.zip 
7.3.1.15 cedar-bayou-17and18and20.zip 
7.3.1.16 crossing19-19.zip 
7.3.1.17 crossing21-21.zip 
7.3.1.18 crossing22-22.zip 
7.3.1.19 crossing23-23.zip 
7.3.1.20 crossing24-24.zip 
7.3.1.21 crossing25-25.zip 
7.3.1.22 crossing26-26.zip 
7.3.1.23 crossing27-27.zip 
7.3.1.24 crossing27-27.zip 
7.3.1.25 crossing29-29.zip 
7.3.1.26 crossing30-30.zip 
7.3.1.27 crossing31-31.zip 
7.3.1.28 crossing32-32.zip 
7.3.1.29 crossing33-33.zip 
7.3.1.30 crossing35-35.zip 
7.3.1.31 crossing36-36.zip 
7.3.1.32 crossing37-37.zip 
7.3.1.33 crossing39-39.zip 
7.3.1.34 crossing40-40.zip 
7.3.1.35 crossing41-41.zip 
7.3.1.36 crossing42-42.zip 
7.3.1.37 crossing43-43.zip 
7.3.1.38 crossing44-44.zip 
7.3.1.39 crossing45-45.zip 
7.3.1.40 crossing46-46.zip 
7.3.1.41 crossing47-47.zip 
7.3.1.42 crossing48-48.zip 
7.3.1.43 crossing49-49.zip 
7.3.1.44 crossing50-50.zip 
7.3.1.45 crossing51-51.zip 
7.3.1.46 crossing53-53.zip 
7.3.1.47 crossing60-60.zip 

7.3.2 Existing Conditions Hydrologic Models 
7.3.2.1 gageanalysis.zip 
7.3.2.2 green-ampt-clark-unit.zip 
7.3.2.3 small-watershed-spreadsheets.zip 

7.4 FEMA Data 
7.4.1 Hydrology 

7.4.1.1 luce-bayou-hydrology.pdf 
7.4.1.2 multistrm-hydrol-1of7-study-tr-20.pdf 
7.4.1.3 multistrm-hydrol-6of7-study-tr-20-peachcreek.pdf 
7.4.1.4 multistrm-hydrol-8-study-tr-20-efork-sanjacinto.pdf 
7.4.1.5 multistrm-hydrol-10-study-tr-20-churchhouse-gully.pdf 
7.4.1.6 peach-creek-hydrol-study-tr-20.pdf 

7.4.2 Mapping 
7.4.2.1 liberty-tx-work-map-0025.pdf 
7.4.2.2 montgomery-tx-1731.pdf 

7.4.3 Modelling 

Texas Department of Transportation Page C-7 PART C 
Request for Qualifications Addendum #1 September 5, 2014 
The Grand Parkway Project Segments H, I1, and I2 

https://7.3.1.47
https://7.3.1.46
https://7.3.1.45
https://7.3.1.44
https://7.3.1.43
https://7.3.1.42
https://7.3.1.41
https://7.3.1.40
https://7.3.1.39
https://7.3.1.38
https://7.3.1.37
https://7.3.1.36
https://7.3.1.35
https://7.3.1.34
https://7.3.1.33
https://7.3.1.32
https://7.3.1.31
https://7.3.1.30
https://7.3.1.29
https://7.3.1.28
https://7.3.1.27
https://7.3.1.26
https://7.3.1.25
https://7.3.1.24
https://7.3.1.23
https://7.3.1.22
https://7.3.1.21
https://7.3.1.20
https://7.3.1.19
https://7.3.1.18
https://7.3.1.17
https://7.3.1.16
https://7.3.1.15
https://7.3.1.14


 

 
    

    
 

 

  
  
  
  
  
  

 
   

 
   

  
 

    
  

 

     
 

   
 

   
   

 

    
 

  

   
 

    
 

   

   
 

   
 

   

   
  

    
 

  
 

  
 

    
 

   
 

  
  

 

   

7.4.3.1 cedar-bayou.pdf 
7.4.3.2 church-house-gully-1.pdf 
7.4.3.3 east-fork-san-jacinto-river-study-wsp2.pdf 
7.4.3.4 lower-caney-river-multiple.pdf 
7.4.3.5 luce-bayou-modeling.pdf 
7.4.3.6 peach-creek-multiple-use.pdf 

7.5 Drawing Files 

7.6 Existing Conditions 
7.6.1 sh99-preliminary-existing-conditions-summary.pdf 

7.7 Draft Drainage Impact Report 
7.7.1 sh99-draft-drainage-report.pdf 

8 REPORTS, STUDIES AND MANUALS 

8.1 Corridor Feasibility 

8.2 Manuals, Memos and Guidelines 
8.2.1 sh99-mini-design-concept-conference-memo.pdf 

8.3 Traffic and Revenue Studies 

8.4 Interstate Access Justification Report 
8.4.1 interstate-acccess-justification-report-i10-at-sh99.pdf 

8.5 Value Engineering Studies 

8.6 Pavement Design 
8.6.1 pavement-design-sh99.pdf 

8.7 Land Use 

8.8 Landscape and Aesthetic Guidelines 
8.8.1 green-ribbon-project-design-guidelines.pdf 

9 RULES AND AGREEMENTS 

9.1 Agreements 

9.2 Rules 

9.3 Left Blank on Purpose 

9.4 FAA Agreement 

9.5 Railroad Agreements 
9.5.1 rr-agr-sh146-at-mopac-spur-track-to-us-steel-plant.pdf 

10 MISCELLANEOUS 
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EXHIBIT B 

PROJECT MAP 
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FORM A 

TRANSMITTAL LETTER 

PROPOSER:_____________________________________________________ 

QS Date: _________________ 

Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, 4th Floor 
Austin, Texas 78752 
Attn: Dieter Billek, P.E. 

The undersigned (“Proposer”) submits this qualification statement (this “QS”) in response 
to that certain Request for Qualifications dated as of July 31, 2014 (as amended, the 
“RFQ”), issued by the Texas Department of Transportation (“TxDOT”) to design, construct 
and maintain tolled lanes, general purpose lanes and related facilities along SH 99 (the 
“Project”) through a Design-Build Agreement (“DBA”) and a Comprehensive Maintenance 
Agreement (“COMA”). Capitalized terms not otherwise defined herein shall have the 
meanings set forth in the RFQ. 

Enclosed, and by this reference incorporated herein and made a part of this QS, are the 
following: 

Volume 1: General Information; 

Volume 2: Technical Information; and 

Volume 3: Financial Information. 

Proposer acknowledges receipt, understanding and full consideration of all materials 
posted on TxDOT’s Project Website (as defined in the RFQ) and the following addenda 
and sets of questions and answers to the RFQ: 

[Proposer to list any addenda to the RFQ and sets of questions and answers by 
dates and numbers prior to executing Form A] 

Proposer represents and warrants that it has read the RFQ and agrees to abide by the 
contents and terms of the RFQ and the QS. 

Proposer understands that TxDOT is not bound to shortlist any Proposer and may reject 
each QS TxDOT may receive. 

Proposer further understands that all costs and expenses incurred by it in preparing this 
QS and participating in the Project procurement process will be borne solely by the 
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_____ __________________________________________________________________ 

_____ __________________________________________________________________ 

_________________________ 

Proposer, except to the extent of any payment made by TxDOT for work product, as 
described in Part A, Section 3.2 of the RFQ. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this QS. 

This QS shall be governed by and construed in all respects according to the laws of the 
State of Texas. 

Proposer’s business address: 

(No.) (Street) (Floor or Suite) 

(City) (State or Province) (ZIP or Postal Code) (Country) 

State or Country of Incorporation/Formation/Organization: 

[insert appropriate signature block from following pages] 
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1. Sample signature block for corporation or limited liability company: 

[Insert Proposer’s name] 

By:_________________________________ 

Print Name:__________________________ 

Title:________________________________ 

2. Sample signature block for partnership or joint venture: 

[Insert Proposer’s name] 

By: [Insert general partner’s or member’s name] 

By:_________________________________ 

Print Name:__________________________ 

Title:________________________________ 

[Add signatures of additional general partners or members as appropriate] 

3. Sample signature block for attorney in fact: 

[Insert Proposer’s name] 

By:_________________________________ 

Print Name:__________________________ 
Attorney in Fact 

4. Sample signature block for a Proposer not yet formed as a legal 
entity: 

[Insert lead team member entity name], on behalf of itself 
and the other team members expected to be a part of 
[Insert Proposer’s expected name] 

By:_________________________________ 

Print Name:__________________________ 

Title:________________________________ 
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FORM B-1 

INFORMATION REGARDING 
PROPOSER, EQUITY MEMBERS, MAJOR NON-EQUITY MEMBERS AND 

GUARANTORS 

(for Public Release) 

Name of Proposer: 

Entity (check one box for entity completing Form B-1, as applicable): 

 Proposer;  Equity Member;  Major Non-Equity Member; or  Guarantor. 

Name of Entity Completing Form B-1: 

Year Established:__________________ State of Organization: 

Federal Tax ID No. (if applicable):______________ Telephone No.: 

North American Industry Classification Code:___________ 

Name of Official Representative Executing Form B-1: 

Individual’s Title: ________________________ 

E-mail Address: 

Type of Business Organization (check one): 

 Corporation 
 Partnership 
 Joint Venture 
 Limited Liability Company 
 Other (describe) 

A. Business Address: 
Headquarters: 
Office Working on Project: 
Contact Telephone Number: 

B. Indicate the role of the entity in the space below. 
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C. If the entity completing this Form B-1 is a Joint Venture or newly formed entity 
(formed within the past two years), complete a separate Form B-1 and Form C for 
each member or partner of the entity and attach it to the QS. In addition, identify 
the name of such members or partners in the space below. 

Name 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the 
firm’s Official Representative: 

By: Print Name: 

Title: Date: 

[Please make additional copies of this form as needed.] 
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_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

_____________________________________________________________________ 

FORM B-2 

SUMMARY INFORMATION REGARDING PROPOSER 

Name of Proposer: 

List of all Equity Members: 

List of all Major Non-Equity Members: 

List of other team members (including any Guarantors): 
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FORM C 

CERTIFICATION 

Proposer: 

Name of Firm: 

Entity (check one box for entity completing Form B-1, as applicable): 

 Proposer;  Equity Member;  Major Non-Equity Member; or  Guarantor. 

1. Has the firm or any affiliate* or any current officer thereof, been indicted or 
convicted of bid (i.e., fraud, bribery, collusion, conspiracy, antitrust, etc.) or other 
contract-related crimes or violations or any other felony or serious misdemeanor 
within the past five years? 

 Yes  No 

If yes, please explain: 

2. Has the firm or any affiliate* ever sought protection under any provision of any 
bankruptcy act within the past ten years? 

 Yes  No 

If yes, please explain: 

3. Has the firm or any affiliate* ever been disqualified, removed, debarred or 
suspended from performing work for the federal government, any state or local 
government, or any foreign governmental entity within the past ten years? 

 Yes  No 

If yes, please explain: 
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4. Has the firm or any affiliate* ever been found liable in a civil suit or found guilty in a 
criminal action for making any false claim or other material misrepresentation to a 
public entity within the past ten years? 

 Yes  No 

If yes, as to each such inquiry, state the name of the public agency, the date of the 
inquiry, the grounds on which the public agency based the inquiry, and the result of 
the inquiry. 

5. Has any construction project performed or managed by the firm or, to the 
knowledge of the undersigned, any affiliate* involved repeated or multiple failures 
to comply with safety rules, regulations, or requirements within the past ten years? 

 Yes  No 

If yes, please identify the team members and the projects, provide an explanation 
of the circumstances, and provide owner contact information including telephone 
numbers. 

6. Within the past ten years, has the firm or any affiliate* been found, adjudicated or 
determined by any federal or state court or agency (including, but not limited to, the 
Equal Employment Opportunity Commission, the Office of Federal Contract 
Compliance Programs or any applicable Texas governmental agency) to have 
violated any laws or Executive Orders relating to employment discrimination or 
affirmative action, including but not limited to Title VII of the Civil Rights Act of 
1964, as amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. 
Section 206(d)); and any applicable or similar Texas law? 

 Yes  No 

If yes, please explain: 
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__________________________ 

7. Within the past ten years, has the firm or any affiliate* been found, adjudicated, or 
determined by any state court, state administrative agency, including, but not 
limited to, the Texas Department of Labor (or its equivalent), federal court or 
federal agency, to have violated or failed to comply with any law or regulation of the 
United States or any state governing prevailing wages (including but not limited to 
payment for health and welfare, pension, vacation, travel time, subsistence, 
apprenticeship or other training, or other fringe benefits) or overtime 
compensation? 

 Yes  No 

If yes, please explain: 

8. With respect to each of Questions 1-7 above, if not previously answered or 
included in a prior response on this form, is any proceeding, claim, matter, suit, 
indictment, etc. currently pending against the firm that could result in the firm being 
found liable, guilty or in violation of the matters referenced in Questions 1-7 above 
and/or subject to debarment, suspension, removal or disqualification by the federal 
government, any state or local government, or any foreign governmental entity? 

 Yes  No 

If yes, please explain and provide the information requested as to such similar 
items set forth in Questions 1-7 above. 

*With respect to the firm, the term “Affiliates” includes (i) parent companies of the firm, (ii) 
subsidiary companies of the firm, and (iii) joint venture members or partners in which the 
firm has more than a 15% financial interest. 
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Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the 
firm’s Official Representative: 

By: 
Print Name: 
Title: 
Date: 
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FORM D-1 - TECHNICAL EXPERIENCE – DESIGN 

EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE PROJECTS 

COMPANY NAME (1) PROJECT NAME AND PROJECT COST (4) & START/END DATES % OF WORK LEVEL OF COMPANY’S ROLE OF COMPANY FOR THE 

LOCATION (2) & (3) (5) COMPLETED BY PARTICIPATION (6) & (8) PROJECT (7) 

September 1, 2014 

Notes: 

(1) A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Engineering Firm (to the extent permitted under Part A, Section 5.1), specify 
its relation to the Lead Engineering Firm. 

(2) Only list projects on which the Lead Engineering Firm worked within the past seven years. 

(3) Only list projects where the Lead Engineering Firm held a minimum thirty percent (30%) of the ultimate responsibility for the design and engineering work. If the Lead Engineering Firm is a joint 
venture, only list projects from one or more of the members of the joint venture that will perform at least thirty percent (30%) of the Lead Engineering Firm’s potential design and engineering work for 
the Project. 

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, including the benchmark on which the exchange 
rate is based. 

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project. 

(6) Show company’s participation in terms of money and percentage of the design and engineering work for the listed project. 

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a minimum, 
give an overview of the project, and explain why the experience the company gained on the project is relevant. 

(8) For projects/contracts listed for design firms that were traditional consultant/engineering services contracts (as opposed to, for example, design-build contracts), the information sought above shall 
be limited only to the consultant/engineering services contract, rather than any ensuing construction contract where such entity had limited or no involvement. 
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FORM D-2 - TECHNICAL EXPERIENCE – CONSTRUCTION 

EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS 

COMPANY NAME (1) PROJECT NAME AND PROJECT COST (4)(5) START/END DATES % OF WORK LEVEL OF COMPANY’S ROLE OF COMPANY FOR THE 

LOCATION (2) & (3) COMPLETED BY PARTICIPATION (6) PROJECT (7) 

September 1, 2014 

Notes: 

(1) A maximum of three projects may be included. In the case of experience provided by a company related to the Lead Contractor (to the extent permitted under Part A, Section 5.1), 
specify its relation to the Lead Contractor. 

(2) Only list projects on which the Lead Contractor worked within the past seven years. 

(3) Only list projects where the Lead Contractor held a minimum thirty percent (30%) of the ultimate responsibility for the construction work. If the Lead Contractor is a joint venture, only list 
projects from one or more of the joint-venture members that will perform at least thirty percent (30%) of the Lead Contractor’s potential construction work for the Project. 

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, and identify the benchmark on which the 
exchange rate is based. 

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project. 

(6) Show company’s participation in terms of money and percentage of the construction work for the listed project. 

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a 
minimum, give an overview of the project, and explain why the experience the company gained on the project is relevant. 

Texas Department of Transportation Page C-21 PART C 
Request for Qualifications Addendum #1 September 5, 2014 
The Grand Parkway Project Segments H, I1, and I2 



 

 
    

    
 

 

     

       

 

      

   

         

   

 

 

   

  

  

   

       

       

       

 

 

                           
     

            

                             
                          

                         
    

                    

                

                      
                

  

FORM D-3 - TECHNICAL EXPERIENCE – MAINTENANCE 

EXPERIENCE OF THE MAINTENANCE FIRM IN THE CONSTRUCTION OF REFERENCE PROJECTS 

COMPANY NAME (1) PROJECT NAME AND PROJECT COST (4)(5) START/END DATES LENGTH OF ROAD AND LEVEL OF COMPANY’S ROLE OF COMPANY 

LOCATION (2) & (3) NUMBER OF LANE MILES PARTICIPATION (6) FOR THE PROJECT (7) 

UNDER MAINTENANCE 

OBLIGATION 

Notes: 

(1) A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Maintenance Firm (as permitted in Part A, Section 5.1), specify its relation to 
the Lead Maintenance Firm. 

(2) Only list projects on which the Lead Maintenance Firm worked within the past seven years. 

(3) Only list projects where the Lead Maintenance Firm held a minimum thirty percent (30%) of the ultimate responsibility for the maintenance work. If the Lead Maintenance Firm is a joint venture, 
only list projects from one or more of the joint venture members that will be responsible for at least thirty percent (30%) of the Lead Maintenance Firm’s potential maintenance work for the Project. 

(4) In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, including the benchmark on which the exchange 
rate is based. 

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project. 

(6) Show company’s annual participation in terms of money and percentage of the maintenance work for the listed project. 

(7) In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a 
minimum, give an overview of the project and explain why the experience the company gained on the project is relevant. 
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FORM E 

REFERENCE SUMMARY 

Proposers should consolidate references for all project experience included in the QS and Forms D-1, D-2 and D-3 within the Table below. References who are unable to be contacted may be disregarded by 
TxDOT at its own discretion. 

Responding Team Member Project Contact Name Company / Agency Current Address Phone Number E-mail Fax 

Lead Contractor 
1. 

 

 
    

    
 

 

  

 

           
    

 

             

 
        

        

        

 
        

        

        

   
  

      

 
      

  
      

2. 

3. 

Lead Engineering Firm 
1. 

2. 

3. 

Lead Maintenance Firm 
1. 

2. 

3. 
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FORM F 
SAFETY QUESTIONNAIRE 

Name of Proposer: 

Name of entity completing this Form F: 

Role of entity completing this Form F: 

□ Lead Contractor; 

□ Construction Team Member; or 

□ Lead Maintenance Firm. 

Instructions for completion: Should additional lines or space be needed to address the subject 
areas below, the entity completing this Form F may add additional lines within each subject area as 
appropriate. Form F has no QS page limitation. 

Part A 

1. Please fill out the Table 1 below by providing the Number of Fatal Work Injuries (FWI) and 
Fatal Injury Rates (FIR) for the past three years for all projects in the United States. Also, 
please provide the Incidence Rates (IR) of nonfatal occupational injuries and illnesses for 
“Highway, Street and Bridge Construction”, as defined by the North American Industry 
Classification System (NAICS 2373), for each of the cases listed below for the past three years 
for all projects nationwide. Formulas for calculating the FIR and IR are provided below as well 
as sample calculations. Additionally, please calculate the average for each line item in the table. 
Round the averages to a single decimal place. If only two years of data is available, average 
those two years. If only one year of data is available, that year will be the average. 

The Fatal Injury Rate (FIR) is calculated as follows: 

( )�

The 200,000,000 in the formula represents the equivalent of 100,000 
employees working 40 hours per week, 50 weeks per year and provides the standard 
base for the fatal injury rates. 

Example 

The XYZ Company had 1 fatal injury (FWI) and 25,000,000 hours worked by all 
employees during 2011. Using the formula for FIR above, the Fatal Injury Rate would be 
calculated as follows: 

( )�

The Incidence Rate of Injury and Illness Cases (IR) is calculated as follows: 
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( )�

The 200,000 hours in the formula represents the equivalent of 100 
employees working 40 hours per week, 50 weeks per year and provides the standard 
base for the incidence rates. 

Example 

The ABC Company has 7 total recordable, non-fatal, injuries and illness cases logged 
and 400,000 hours worked by all employees during 2012. Using the formula for IR 
above, the Incidence Rate would be calculated as follows: 

( )�

The same formula can be used to compute the Incidence Rate for the most serious injury and 

illness cases, defined here as cases that result in workers taking time off from their jobs (i.e. days 

away from work) or being transferred to another job or doing lighter (restricted) duties. ABC 

Company had 3 such cases. The Incidence Rate for these 3 cases is computed as: 

( )�

Table 1. Work-related Fatalities, Injuries, and Illnesses. Adapted from the United 
States Department of Labor, Bureau of Labor Statistics. 

Data Series 2011 2012 2013 
Average 

(AVG) 

Fatalities 

Number of Fatal Work Injuries (FWI) FWI FWI FWI AVG 

Fatal Injury Rate per 100,000 full-time workers 

Hours-Based Construction Fatal Injury Rate (FIR) 

Rates per 100,000 full-time employees 

FIR FIR FIR AVG 

Incidence Rate of Injury and Illness Cases (IR) per 100 Full-Time Workers 

Rate of Total Recordable Cases (A + B) 

Rates per 100 full-time employees 

IR IR IR AVG 

A. Rate of Cases with Days Away from Work, Job 
Transfer or Restriction (A = 1 + 2) 

IR IR IR AVG 

1. Rate of Cases with Days Away from Work 
IR IR IR AVG 

2. Rate of Cases with Days of Job Transfer or 
Restriction 

IR IR IR AVG 

B. Rate of Other Recordable Cases 
IR IR IR AVG 
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Additional information to aid in calculating the rates above is available from the internet links 
below. 

 How to compute a firm’s incidence rate, Bureau of Labor Statistics (BLS) 
www.bls.gov/iif/osheval.htm 

-

 OSHA Forms for Recording Work-Related Injuries and Illnesses -
www.osha.gov/recordkeeping/RKform300pkg-fillable-enabled.pdf 

 Industry Injury and Illness Data - www.bls.gov/iif/oshsum.htm 

 Hours-based fatal injury rates – www.bls.gov/iif/oshcfoi1.htm#rates 

 Occupational Safety & Health Statistics, BLS Handbook Chapter 9 -
www.bls.gov/opub/hom/pdf/homch9.pdf 

2. Please provide the firm’s National Council on Compensation Insurance (NCCI) Experience 
Modifier for the past three years for all projects in the United States, and calculate the average. 
Round the averages to two decimal places. Additionally, you must include with this Form F, an 
NCCI letter or a letter from an insurance agent identifying the firm’s NCCI Experience Modifier. If 
only two years of data is available, average those two years. If only one year of data is 
available, that year will be the average. 

Table 2. National Council on Compensation Insurance Experience Modifiers. 

Item 2011 2012 2013 Average 

NCCI Experience Modifier 

Part B 

For purposes of this Part B, describe your firm’s standard or typical safety program or practices. 

1. To whom and how often are internal accident reports and report summaries sent to your firm’s 
management? 

Table 3. Accident report and report summaries distribution. 

Position Monthly Quarterly Annually Other 
(specify) 

 

 
    

    
 

 

    
 

        
 

   
 

     

     

         
 

    
      

       
       

        
       

     

     

      

  

        

        
 

     

    
 

     

     

     

               

                           

                 

    

2. Do you hold site safety meetings? Yes ______ No ______ 

How often?  Weekly ___ Biweekly ___ Monthly ___ Less often, as needed ___ 

3. Do you conduct Project Safety Inspections? Yes ______ No ______ 

If yes, who conducts them? 
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How often?  Weekly ___ Biweekly ___ Monthly ___ 

4. Does the firm have a written Safety Program? Yes ______ No ______ 

5. Does the firm have an orientation program for new hires? Yes ______ No ______ 

If yes, what safety items are included?  

6. Does the firm have a safety training program for newly hired or promoted foremen? 

Yes ______ No ______ 

If yes, does it include instruction of the following? 

Table 4. Safety categories addressed for newly hired or promoted foreman. 

Topic Yes No 

Safety Work Practices 

Safety Supervision 

On-site Meetings 

Emergency Procedures 

Accident Investigation 

Fire Protection and Prevention 

New Worker Orientation 

7. Does the firm hold safety meetings, which extend to the laborer level? 

Yes ______ No ______ 

How often?  Daily ___ Weekly ___ Bi-Weekly ___ Less often, as needed ___ 

8. Does the firm have a program or written practices that expressly address the safety of the 
traveling public? 

Yes ______ No ______ 

If yes, describe such programs or practices. 
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____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

FORM G 
KEY PERSONNEL RESUME AND REFERENCES 

Name: 

Firm: 

Telephone: 

Email Address: 

Position: (Select one.*) 

☐ Project Manager 

☐ Safety Manager 

☐ Lead Quality Manager 

☐ Environmental Compliance Manager 

☐ ROW Acquisition Manager 

☐ Utility Manager 

☐ Design Manager 

☐ Lead Roadway Design Engineer 

☐ Lead Drainage Engineer 

☐ Construction Manager 

☐ Maintenance Manager 

Years of Experience: (Relative to selected position for 

transportation projects.) 

1 2 3 4 5  6  7 8  9 10 

11 12  13 14 15 16 17 18 19  20+ 

Licenses/Certifications: (Select all that apply. Provide the 

license/certification number and expiration date.) 

☐ Professional Engineer (Date Since: __________ ) 

State:_______________ LIC. No._____________________ 

☐ Texas P.E. License Application Attached, if applicable 

☐ DBIA –Design-Build Institute of America 

LIC. No.____________________  Exp. _______________ 

☐ PMP- Project Management Professional 

LIC. No.____________________  Exp. _______________ 

☐ ASQ – American Society of Quality 

☐CQI ☐CQE  ☐CQM 

LIC. No.____________________  Exp. _______________ 

☐ OSHA -- Construction Safety & Health (30 hours) Degree: Field / Program: 
LIC. No.____________________  Exp. _______________ 

☐ Associate ☐ Engineering 

☐ CPR and First Aid ☐ Undergraduate ☐ Construction Management 

LIC. No.____________________  Exp. _______________ ☐ Graduate ☐ Architecture 

☐ CHST – Construction Health & Safety Technician by the 

Board of Certified Safety Professionals 
LIC. No.____________________  Exp. _______________ 

☐ CSHO -- Certified safety and health official 

LIC. No.____________________  Exp. _______________ 

☐ TxDOT Precertification Categories. 

_______________________________________________ 

☐ FHWA National Highway Institute Courses on Design and 

Traffic Operations 

☐ Other(s): ______________________________________ 

☐ Doctoral ☐ Other: __________________ 

College/University (Name and Location): 

Additional Information (optional): 
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Project Description/ Role Project Value Project Type Project Owner/Manager 

Project Name: 

Project Location: 

Start Date: End Date: 

Project Description: 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other: 

Name: 

Title: 

Agency:  

Telephone: 

Email: 

Describe role and services provided relevant to this Project: 

Project Name: 

Project Location: 

Start Date: End Date: 

Project Description: 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 

Describe role and services provided relevant to this Project: 

Project Name: 

Project Location: 

Start Date: End Date: 

Project Description: 

☐ Below $100M 

☐ $100M-$500M 

☐ Above $500M 

Services Value* 

_____________ 

☐Availability Payment 

☐Design-Build 

☐Design-Build w/ ATC 

☐Design-Build-Maintain 

☐Design-Bid-Build 

☐Concession 

☐CM at Risk 

☐Other: 

Name: 

Title: 

Agency: 

Telephone: 

Email: 
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Describe role and services provided relevant to this Project: 

* Provide the value of the work performed under your supervision (i.e. design, construction, ROW acquisition, etc.) 
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