
 

          
             

            
 

  

   

              
          

         
        

     
       

   
      
    

         
     
    
    
    
    
          
    

     
    
     

    
    

    
    
    
    

     
     
    

   
    

     
     

      
    
    
    

EXHIBIT 1 

ABBREVIATIONS AND DEFINITIONS 

Unless otherwise specified, wherever the following abbreviations or terms are used in the CMA 
Documents, they shall have the meanings set forth below: 

AASHTO American Association of State Highway and Transportation Officials 
ACORD Association for Cooperative Operations Research and Development 
AMRL AASHTO Materials Reference Laboratory 
ASTM American Society of Testing and Materials 
BI Base Index 
CADD Computer Aided Drafting and Design 
CCTV Closed Circuit Television 
CERCLA Comprehensive Environmental Response Compensation and Liability Act 
CFR Code of Federal Regulations 
CMA Capital Maintenance Agreement 
CRP Community Rehabilitation Program 
DBE Disadvantaged Business Enterprise 
DRP Dispute Resolution Procedure 
ENR CCI Engineering News Record 20 City Construction Cost Index 
EPD Escrowed Proposal Documents 
ETCS Electronic Toll Collection System 
FHWA Federal Highway Administration 
GAAP Generally Accepted Accounting Principles 
GIS Geographical Information System 
HUB Historically Underutilized Business 
IRI International Roughness Index 
ISO International Standards Organization 
ITP Instructions to Proposers 
ITS Intelligent Transportation System 
IVHS Intelligent Vehicle Highway System 
LOS Level of Service 
MMP Maintenance Management Plan 
MP Maintenance Price 
MPH Miles Per Hour 
NAVD North American Vertical Datum 
NBIS National Bridge Inspection Standards 
NCHRP National Cooperative Highway Research Program 
NEC National Electrical Code 
NTP Notice to Proceed 
PCO Potential Change Order 
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PUAA Project Utility Adjustment Agreement 
QC Quality Control 
RFP Request for Proposals 
RFQ Request for Qualifications 
ROW Right of Way 
SH State Highway 
SOAH Texas State Office of Administrative Hearings 
TCLP Toxicity Characteristic Leaching Procedure 
TIBH Texas Industries for the Blind and Handicapped 
TMP Traffic Management Plan 
TMUTCD Texas Manual on Uniform Traffic Control Devices 
TxDOT Texas Department of Transportation 
UAAA Utility Adjustment Agreement Amendment 
USFWS United States Fish and Wildlife Service 
VES Violation Enforcement System 
WBS Work Breakdown Structure 

Additional Properties shall mean any real property (which term is inclusive of all permanent 
estates and interests in real property), improvements and fixtures outside of the Schematic 
ROW, that will be acquired in connection with the Project, including (a) rest area sites, (b) the 
Developer-Designated ROW, and (c) any additional real property outside of the Schematic 
ROW that must be acquired due to a TxDOT-Directed Change issued under the Development 
Agreement, including any air space, surface rights and subsurface rights within such additional 
real property area that TxDOT directs Developer to acquire for the Project. For purposes of 
clarity, “Additional Properties” excludes Replacement Utility Property Interests. 

Adjacent Work shall mean any project, work, improvement or development to be planned, 
designed or constructed which could or does impact the Project and/or is adjacent to the 
Project. Examples of Adjacent Work include proposed subdivisions, other roads constructed by 
Governmental Entities, site grading and drainage and other development improvement plans 
and Utility projects. 

Affiliate(s) shall mean: 

(a) any shareholder, member, partner or joint venture member of Maintenance 
Contractor, 

(b) any Person that directly or indirectly through one or more intermediaries controls, 
or is controlled by, or is under common control with, Maintenance Contractor, or 
any of its respective shareholders, members, partners or joint venture members; 
and 

(c) any Person for which ten percent or more of the equity interest in such Person is 
held directly or indirectly, beneficially or of record by (i) Maintenance Contractor, 
(ii) any of the shareholders, members, partners or joint venture members of 
Maintenance Contractor; or (iii) any Affiliate of Maintenance Contractor under 
clause (b) of this definition. 
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For purposes of this definition the term “control” shall mean the possession, directly or 
indirectly, of the power to cause the direction of the management of a Person, whether through 
voting securities, by contract, family relationship or otherwise. “Affiliated” shall mean having 
the status of an Affiliate. 

Appeal Period has the meaning set forth in Section 16.3.6.1(a) of the Capital Maintenance 
Agreement. 

Asset Condition Score shall mean the score (from one to five) assigned by Maintenance 
Contractor following Maintenance Contractor’s Audit Inspection, which records, for each 
Maintained Element and for all of the Auditable Sections audited in any quarter, the extent to 
which Maintenance Contractor has met the Target for each measurement record according to 
the criteria set forth in Section 1900 of Exhibit 2. 

Auditable Section shall mean a defined section of the Project for the purpose of audit, 
inspection and measurement during performance of the Maintenance Services. An Auditable 
Section includes all travel lanes including mainlanes, ramps and frontage roads of the roadway 
operating in one direction over a length of 0.1 miles in length, together with all Maintained 
Elements of the Project associated with such 0.1 mile length. 

Audit Inspection shall mean a detailed inspection of the specified proportion of Auditable 
Sections undertaken quarterly by Maintenance Contractor as part of the Maintenance Services 
in accordance with Section 1900 of Exhibit 2 to establish an Asset Condition Score for each 
Maintained Element and verify compliance with the Performance Requirements. 

Authorized Representative(s) shall have the meaning set forth in Section 18.5.1 of the Capital 
Maintenance Agreement. 

Base Index shall have the meaning set forth in Section 8.1.3(a) of the Capital Maintenance 
Agreement. 

Bond Trustee shall mean the Person or Persons acting as bond trustee, paying agent or other 
designated representative of the bondholders under any bond indenture or resolution for the 
bonds or any other indebtedness issued by TxDOT to finance the Project, its legal successor, or 
any other commercial bank or trust company duly organized and existing under the laws of any 
state or the United States of America, which is authorized under the laws of the State to 
exercise corporate trust powers and is subject to examination by federal authority, appointed 
pursuant to the Project finance documents as its successor or its successors. 

Business Day(s) shall mean day(s) on which TxDOT is officially open for business. 

Capital Asset Replacement Work shall mean the Maintenance Services described in Section 
3.2 of the Capital Maintenance Agreement. 

Capital Asset Replacement Work Submittal shall mean the submittal described in Section 
3.2.2 of the Capital Maintenance Agreement. 

Capital Maintenance Agreement or CMA shall mean that certain Capital Maintenance 
Agreement executed by TxDOT and Maintenance Contractor providing for Maintenance 
Contractor to perform, at TxDOT’s sole option, certain Maintenance Services for the Project, to 
which this Exhibit 1 is attached, including any and all amendments thereto. 
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Capital Maintenance Agreement Documents or CMA Documents shall have the meaning set 
forth in Section 1.2.1 of the Capital Maintenance Agreement. 

Category 1 Defect means a Defect which requires prompt attention because it represents an 
immediate or imminent hazard, or there is a risk of immediate or imminent structural 
deterioration, or there is an immediate or imminent risk of damage to a third party’s property or 
equipment, or there is an immediate or imminent risk of damage to the environment. 

Category 2 Defect means any Defect other than a Category 1 Defect. 

Change in Law shall mean: (a) the enactment, adoption, modification, repeal or other change in 
any Law that occurs after the Proposal Due Date, including any change in the judicial or 
administrative interpretation of any Law, or (b) adoption of any new Law, which in each case is 
materially inconsistent with Laws in effect on the Proposal Due Date. The term “Change in 
Law” excludes: (i) any such change in or new Law which was passed or adopted but not yet 
effective as of the Proposal Due Date and (ii) any change in or new Law relating to Maintenance 
Contractor’s general business operations, including licensing and registration fees, income 
taxes, gross receipts taxes, social security, Medicare, unemployment and other payroll-related 
taxes. 

Change Order(s) shall mean a written order issued by TxDOT to Maintenance Contractor 
delineating changes in the Maintenance Services within the general scope of the Capital 
Maintenance Agreement Documents or in the terms and conditions of the CMA Documents in 
accordance with Section 10 of the Capital Maintenance Agreement and establishing, if 
appropriate, an adjustment to the Maintenance Price or a time extension. 

Chief Executive Officer of Maintenance Contractor means the chief executive officer, 
president or other senior officer of Maintenance Contractor, or the governing body of 
Maintenance Contractor in each case having authority to negotiate and resolve a Dispute with 
the Executive Director and bind Maintenance Contractor by his or her decision in regard to such 
Dispute. 

Claim(s) shall mean: (a) a demand by Maintenance Contractor, which is or potentially could be 
disputed by TxDOT, for a time extension under the CMA Documents or payment of money or 
damages from TxDOT to Maintenance Contractor or (b) a demand by TxDOT, which is or 
potentially could be disputed by Maintenance Contractor, for payment of money or damages 
from Maintenance Contractor to TxDOT. 

Code shall mean the Texas Transportation Code, including specifically Chapter 223. 

Commercial Rules has the meaning set forth in the Disputes Board Agreement. 

Commencement of Capital Maintenance Agreement shall have the meaning set forth in 
Section 2.2 of the CMA. 

Conflict of Interest means, with respect to any individual who is or is proposed to be a 
Disputes Board Member, any one or more of the following: 

(a) Such individual is currently or was in the past employed by any member of the 
Conflicts Group, except that service as a member of other disputes review 
boards on other contracts or retention as an independent consultant on other 
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contracts does not create a Conflict of Interest so as to preclude an individual 
from serving as a Disputes Board Member; 

(b) Such individual has or is reasonably likely to have a pecuniary interest in the 
outcome of the applicable Dispute or such individual has any (i) ownership 
interest in any member of the Conflicts Group, except a remote interest or (ii) 
financial interest in any of the CMA Documents or any Contract (except that such 
individual's interest in receiving, and receipt of, payment for service on the 
Disputes Board shall not be considered a financial interest for purposes of this 
definition), in either case except for a remote interest. An ownership interest is 
remote only if it is less than 0.5% of the issued and outstanding shares or other 
legal or beneficial ownership interest, or less than 0.5% of the issued and 
outstanding indebtedness, of a member of the Conflicts Group. Mere use of the 
Project shall not constitute a pecuniary, ownership or financial interest for 
purposes of this definition; 

(c) Such individual has or had substantial prior involvement in any aspect of the 
Development Agreement or CMA, a Contract or the Project of a nature which 
could reasonably be expected to affect his or her ability to impartially resolve 
Disputes; 

(d) Such individual knows of any reason, including but not limited to the existence of 
any of the Conflicts of Interest as described in this definition, why he or she 
cannot be impartial in resolving Disputes; and 

(e) In addition to the Conflicts of Interest described above, any other circumstance 
arising out of such individual's existing or past activities, business interests 
and/or contractual relationships with any member of the Conflicts Group such 
that such individual is or is reasonably likely to be unable to render a Disputes 
Board Decision impartially or such individual's objectivity in performing his or her 
role on the Disputes Board is or is reasonably likely to be impaired. 

Conflicts Group means a Party, a Party's Affiliates and its and their agents, contractors, 
subcontractors or suppliers and any other Person that is a party to a Contract. 

Construction Documents means all shop drawings, working drawings, fabrication plans, 
material and hardware descriptions, specifications, construction quality control reports, 
construction quality assurance reports and samples necessary or desirable for construction of 
Maintenance Services under the terms of the CMA. 

Consultant(s) means company or companies working directly for TxDOT. 

Contract Documents shall have the meaning set forth in Section 1.2 of the Development 
Agreement. 

Cost and Schedule Proposal shall mean Maintenance Contractor’s proposal furnished to 
TxDOT pursuant to a Request for Change Proposal in accordance with Section 10.2.1 of the 
Capital Maintenance Agreement. 

Customer Groups shall mean groups, Persons and entities having a perceived stake or 
interest in the Project, including: the media, elected officials, Governmental Entities, general 
public residing or working within the general vicinity of the Project or traveling within or across 
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the limits of the Project, business owners within or adjacent to the Project, Utility Owners, 
operating railroads, community groups, local groups (neighborhood associations, business 
groups, chambers of commerce, convention and visitors bureaus, contractors, etc.) and other 
Persons or entities affected by the Project, including those identified in Section 3.2.4 of the 
Technical Provisions. 

Day(s) or day(s) shall mean calendar days unless otherwise expressly specified. 

Defect shall mean, in connection with the Maintenance Services, a defect, whether by design, 
construction, installation, repair, rehabilitation, reconstruction, operation, damage or wear, 
affecting the condition, use, functionality or operation of any Maintained Element, which would 
cause or have the potential to cause one or more of the following: 

(i) a hazard, nuisance or other risk to public or worker health or safety, including the 
health and safety of users of the Project; 

(ii) a structural deterioration of the affected Maintained Element or any other part of 
the Project affected by it; 

(iii) damage to the property or equipment of TxDOT or a third party; 

(iv) damage to the environment; 

(v) failure of the affected Maintained Element to meet a Performance Requirement; 
or 

(vi) failure of a Maintained Element to meet the Target for a measurement record as 
set forth in the columns headed “Target” and “Measurement Record” in the 
Performance and Measurement Table. 

Defense and Indemnification Procedures has the meaning set forth in Section 15.8 of the 
CMA. 

Design Documents shall mean all drawings (including plans, profiles, cross-sections, notes, 
elevations, sections, details and diagrams), specifications, reports, studies, calculations, 
electronic files, records and submittals necessary for, or related to, the performance of design 
services required under the Capital Maintenance Agreement in accordance with the CMA 
Documents, the Governmental Approvals and applicable Law. 

Developer shall mean AGL Constructors, a Texas joint venture comprised of Archer Western 
Contractors, LLC, Granite Construction Company and The Lane Construction Company , 
together with its successors and assigns. 

Developer-Designated ROW shall mean any permanent interest in real property (which term is 
inclusive of all estates and interests in real property), improvements and fixtures outside of the 
Schematic ROW that Developer determines is necessary or advisable to be acquired for the 
Project and which acquisition is approved by TxDOT to be acquired at Developer’s cost and 
expense. The term specifically includes any easements required for drainage for the Project, 
except that TxDOT shall be responsible for the purchase price of drainage easements approved 
by TxDOT. The term specifically includes any air space, surface rights and subsurface rights 
within the Developer-Designated ROW. The term specifically excludes the Replacement Utility 
Property Interests, any temporary easements or other temporary real property interests that 
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Developer may deem necessary or advisable to acquire, at its own cost and expense, for 
excessive work space, contractor lay-down areas, material storage areas, or other convenience 
of Developer. 

Developer Event of Default shall mean Event of Default defined under the Development 
Agreement. 

Developer-Related Entity (ies) shall mean (a) Developer, (b) Developer’s shareholders, 
partners, joint venturers and/or members, (c) Subcontractors to the Developer (including 
Suppliers), (d) any other Persons performing any of the Maintenance Services, (e) any other 
Persons for whom Developer may be legally or contractually responsible, and (f) the employees, 
agents, officers, directors, shareholders, representatives, consultants, successors, assigns and 
invitees of any of the foregoing. 

Development Agreement shall have the meaning set forth in Recital I of the Capital 
Maintenance Agreement. 

Deviation(s) shall mean: a no-cost change in the Maintenance Services or other requirements 
of the CMA Documents issued in writing by TxDOT’s Authorized Representative or his/her 
designee under Section 10.12 of the Capital Maintenance Agreement, including any no-cost 
change, deviation, modification, alteration or exception from the Maintenance Specifications. 

Directive Letter shall have the meaning set forth in Section 10.1.1.2 of the Capital Maintenance 
Agreement. 

Dispute means any Claim, dispute, disagreement or controversy between TxDOT and 
Maintenance Contractor concerning their respective rights and obligations under the CMA 
Documents including concerning any alleged breach or failure to perform and remedies. 

Dispute Resolution Procedures means collectively, the procedures established under 
Sections 16.3.4 and 16.3.5 of the Capital Maintenance Agreement and in Section 5 of the 
Disputes Board Agreement and the applicable portions of Section 201.112 of the Code and the 
DRP Rules. None of the Informal Resolution Procedures are included in the Dispute Resolution 
Procedures. 

Disputes Board has the meaning set forth in the Disputes Board Agreement. 

Disputes Board Agreement means the agreement in the form attached to the Capital 
Maintenance Agreement as Exhibit 15. 

Disputes Board Chair has the meaning set forth in the Disputes Board Agreement. 

Disputes Board Decision has the meaning set forth in the Disputes Board Agreement. 

Disputes Board Error has the meaning set forth in Section 16.3.6.2 of the Capital Maintenance 
Agreement. 

Disputes Board Member(s) means an individual serving as one of the three members of the 
Disputes Board. 

Disputes Board Member Candidate Evaluation Period has the meaning set forth in the 
Disputes Board Agreement. 
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Disputes Board Member Candidates' List has the meaning set forth in the Disputes Board 
Agreement. 

Disputes Board Member Joinder Agreement has the meaning set forth in the Disputes Board 
Agreement. 

Disputes Board Member Qualifications has the meaning set forth in the Disputes Board 
Agreement. 

Draft Interim Schematic shall mean the preliminary design plans included in the RIDs for the 
Project constructed under the Development Agreement. 

Draft Interim Schematic ROW shall mean any real property (which term is inclusive of all 
estates and interests in real property), as well as improvements and fixtures, within the 
proposed ROW lines established on the Draft Interim Schematic, as such limits may be adjusted 
from time to time in accordance with the Contract Documents. 

Draw Request(s) shall mean a Draw Request and Certificate in the form of Exhibit 11 to the 
Capital Maintenance Agreement. 

DRP Rules means, as of the Effective Date, the administrative rules promulgated in accordance 
with Section 201.112(a) of the Code, adopted by TxDOT in accordance with the Texas 
Administrative Procedure Act and effective under Rule §9.6 of Subchapter A, Chapter 9, Part 1, 
Title 43 of the Texas Administrative Code on or before the Effective Date regarding dispute 
resolution procedures applicable to the resolution of all claims and disputes of every kind or 
character arising under comprehensive development agreements such as and including the 
CMA Documents. 

Effective Date shall mean the date of the Capital Maintenance Agreement or such other date 
as shall be mutually agreed upon in writing by TxDOT and the Maintenance Contractor. 

Element shall mean any of the elements set forth and numbered 1.1 to 19.2 in Attachment 1 to 
Exhibit 2. 

Element Category shall mean any of the element categories set forth and numbered 1 to 19 in 
Attachment 1 to Exhibit 2. 

Emergency or Emergencies shall mean, in connection with the Maintenance Services, any 
unforeseen event affecting the Project, whether directly or indirectly which occurs on or 
originates from the Project or Project ROW and: (a) causes or has the potential to cause 
disruption to the free flow of traffic on the Project or a threat to the safety of the public or 
workers; (b) is an immediate or imminent threat to the long term integrity of any part of the 
infrastructure of the Project, to the environment or to Adjacent Work; or (c) is recognized by the 
Texas Department of Public Safety as an emergency. 

Emergency Services shall mean, in connection with the Maintenance Services, law 
enforcement, ambulance service and other similar services from agencies with whom 
Maintenance Contractor establishes protocols for incident response, safety and security 
procedures, as set forth in the Incident Management Plan. 

Environmental Approvals shall mean all Governmental Approvals arising from or required by 
any Environmental Law in connection with the Project. 
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Environmental Laws shall mean any Law applicable to the Project or the Maintenance 
Services regulating or imposing liability or standards of conduct that pertains to the 
environment, Hazardous Materials, contamination of any type whatsoever, or environmental 
health and safety matters, and any lawful requirements and standards that pertain to the 
environment, Hazardous Materials, contamination of any type whatsoever, or environmental 
health and safety matters, set forth in any Government Approvals, other permits, licenses, 
approvals, plans, rules, regulations or ordinances adopted, or other criteria and guidelines 
promulgated, pursuant to Laws applicable to the Project, Maintenance Contractor or the 
Maintenance Services, as such have been or are amended, modified, or supplemented from 
time to time (including any present and future amendments thereto and reauthorizations thereof) 
including those relating to: 

(a) The manufacture, processing, use, distribution, existence, treatment, storage, 
disposal, generation, and transportation of Hazardous Materials; 

(b) Air, soil, surface and subsurface strata, stream sediments, surface water, and 
groundwater; 

(c) Releases of Hazardous Materials; 

(d) Protection of wildlife, Threatened or Endangered Species, sensitive species, 
wetlands, water courses and water bodies, historical, archeological, and 
paleontological resources, and natural resources; 

(e) The operation and closure of underground storage tanks; 

(f) Health and safety of employees and other persons; and 

(g) Notification, documentation, and record keeping requirements relating to the 
foregoing. 

Without limiting the above, the term “Environmental Laws” shall also include the following: 

(i) The National Environmental Policy Act (42 U.S.C. §§ 4321 et seq.), as amended; 

(ii) The Comprehensive Environmental Response, Compensation, and Liability Act 
(42 U.S.C. §§ 9601 et seq.), as amended; 

(iii) The Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act (42 U.S.C. §§ 6901 et seq.); 

(iv) The Emergency Planning and Community Right to Know Act of 1986 (42 U.S.C. 
§§ 11001 et seq.), as amended; 

(v) The Clean Air Act (42 U.S.C. §§ 7401 et seq.), as amended; 

(vi) The Federal Water Pollution Control Act, as amended by the Clean Water Act 
(33 U.S.C. §§ 1251 et seq.); 

(vii) The Resource Conservation and Recovery Act (42 U.S.C. §§ 6901, et seq.), as 
amended; 
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(viii) The Toxic Substances Control Act (15 U.S.C. §§ 2601 et seq.), as amended; 

(ix) The Hazardous Materials Transportation Act (49 U.S.C. §§ 1801 et seq.), as 
amended; 

(x) The Oil Pollution Act (33 U.S.C. §§ 2701, et. seq.), as amended; 

(xi) The Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. §§ 136 et 
seq.), as amended; 

(xii) The Federal Safe Drinking Water Act (42 U.S.C. §§ 300 et seq.), as amended; 

(xiii) The Federal Radon and Indoor Air Quality Research Act (42 U.S.C. §§ 7401 et 
seq.), as amended; 

(xiv) The Occupational Safety and Health Act (29 U.S.C. §§ 651 et seq.); 

(xv) The Endangered Species Act (16 U.S.C. §§ 1531 et seq.), as amended; 

(xvi) The Fish and Wildlife Coordination Act (16 U.S.C. §§ 661 et seq.), as amended; 

(xvii) The National Historic Preservation Act (16 U.S.C. §§ 470 et seq.), as amended; 

(xviii) The Coastal Zone Management Act (33 U.S.C. §§ 1451 et seq.), as amended; 

(xix) The Texas Health and Safety Code, including Chapter 382 (the Clean Air Act), 
Chapter 383 (the Clean Air Financing Act), Chapter 361 (the Texas Solid Waste 
Disposal Act), Chapter 362 (the Solid Waste Resource Recovery Financing Act), 
Chapter 363 (the Municipal Solid Waste Act), Chapter 364 (the County Solid 
Waste Control Act), Chapter 370 (the Texas Toxic Chemical Release Reporting 
Act), Chapter 371 (the Texas Used Oil Collection, Management, and Recycling 
Act), Chapter 401 (the Texas Radioactive Materials and Other Sources of 
Radiation Act), Chapter 402 (the Texas Low-Level Radioactive Waste Disposal 
Authority Act), Chapter 502 (the Texas Hazard Communication Act), Chapter 505 
(the Texas Manufacturing Project Community Right-To-Know-Act), Chapter 506 
(the Texas Public Employer Community Right-To-Know-Act), and Chapter 507 
(the Texas Non-manufacturing Facilities Community Right-To-Know-Act); 

(xx) The Texas Natural Resources Code, including Chapter 40 (the Texas Oil Spill 
Prevention and Response Act of 1991); 

(xxi) The Texas Water Code; 

(xxii) The Texas Parks and Wildlife Code; 

(xxiii) The Texas Agriculture Code, including Chapter 76 (Pesticide and Herbicide 
Regulation) and Chapter 125 (the Agricultural Hazard Communication Act); 

(xxiv) The Texas Asbestos Health Protection Act (Chapter 1954, Texas Occupations 
Code); and 
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(xxv) The Surface Coal Mining and Reclamation Act (Chapter 134, Texas Natural 
Resources Act). 

Error shall mean an error, omission, inconsistency, inaccuracy, deficiency, flaw or other defect. 

Escrowed Proposal Documents or EPDs shall have the meaning set forth in Section 17.1 of 
the Capital Maintenance Agreement. 

Evaluating Party has the meaning set forth in the Disputes Board Agreement. 

Event of Default shall have the meaning set forth in Section 12.3.1 of the Capital Maintenance 
Agreement. 

Exchange Act shall mean 15 U.S.C. § 78a et seq., as amended. 

Executive Director shall mean the Executive Director of TxDOT. 

Fast-Track Dispute shall mean a Dispute so designated by the Parties in respect of Section 
16.3.3.2. 

Final Acceptance shall mean the occurrence of all of the events and satisfaction of all of the 
conditions set forth in Section 20.3.2 of the Development Agreement. 

Final Order means the order issued by the Executive Director pursuant to Section 16.3.5.1 or 
16.3.5.4 of the Capital Maintenance Agreement. 

Final Order Implementing Decision has the meaning set forth in Section 16.3.5.4(a)(ii) of the 
Capital Maintenance Agreement. 

Final Order Vacating Decision has the meaning set forth in Section 16.3.5.4(a)(i) of the 
Capital Maintenance Agreement. 

Final Payment shall mean the last payment made under the Capital Maintenance Agreement. 

Float means the amount of time that any given activity or logically connected sequence of 
activities shown on the Project Schedule may be delayed before it will affect the schedule 
deadline. Such Float is generally identified as the difference between the early completion date 
and late completion date for activities as shown on the Project Schedule. 

Force Majeure Event shall mean any of the events listed in clauses (a) through (i) below, 
subject to the exclusions listed in clauses (i) through (vi) below, which materially and adversely 
affects Maintenance Contractor’s obligations, provided such events are beyond the control of 
the Maintenance Contractor-Related Entities and are not due to an act, omission, negligence, 
recklessness, willful misconduct, breach of contract or Law of any Maintenance Contractor-
Related Entity, and further that such events (or the effects of such events) could not have been 
avoided by the exercise of caution, due diligence, or reasonable efforts by Maintenance 
Contractor: 

(a) Any earthquake, tornado, hurricane (Category 3 and higher) or other natural 
disaster that (i) causes direct physical damage to the Project and (ii) has been 
proclaimed a disaster or state of emergency by the President of the United 
States, the Governor of the State of Texas, or the Federal Highway 
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Administrator, unless such damage is caused by the Developer's action or 
inaction or the Developer's means and methods of construction; 

(b) Any epidemic in the Dallas area; 

(c) Any blockade, rebellion, war, riot, act of sabotage or civil commotion that causes 
direct physical damage to the Project; 

(d) Any Change in Law which (1) requires Maintenance Contractor to obtain a new 
major State or federal environmental approval not previously required for the 
Project, (2) results in an increase in Maintenance Contractor’s costs directly 
attributable to the Change in Law of at least $500,000, or (3) specifically targets 
the Project or Maintenance Contractor; 

(e) Any spill of Hazardous Material by a third party which occurs after Maintenance 
NTP1 and is required to be reported to a Governmental Entity, and which renders 
use of the roadway or construction area unsafe absent assessment, 
containment, and/or remediation; 

(f) Issuance of a temporary restraining order or other form of injunction by a court 
that prohibits prosecution of a material portion of the Maintenance Services, 
except to the extent arising out of, related to or caused by, the delay, act, 
omission, negligence, willful misconduct, recklessness or breach of contract or 
Law by any member of the Maintenance Contractor-Related Entities; 

(g) Total failure of a bridge such that it requires replacement, except to the extent 
arising out of, related to or caused by, the act, omission, negligence, willful 
misconduct, recklessness or breach of contract or Law by any Maintenance 
Contractor Related-Entity or Developer-Related Entity; 

(h) Malicious or other acts by a third party intended to cause loss or damage or other 
similar occurrence, including vandalism or theft; and 

(i) A collision (motor vehicle, aircraft or railroad train) by a third party that causes 
damage to the Project, except to the extent arising out of, related to or caused 
by, the act, omission, negligence, willful misconduct, recklessness or breach of 
contract or Law by any Maintenance Contractor Related-Entity or Developer-
Related Entity. 

The term “Force Majeure Event” shall be limited to the matters listed above and specifically 
excludes from its definition the following matters which might otherwise be considered a force 
majeure event: 

(i) any fire or other physical destruction or damage, or delays to the Project which 
occur by action of the elements, including lightning, explosion, drought, rain, 
flood, snow, storm, except as specified in clause (a) above; 

(ii) any strike, labor dispute, work slowdown, work stoppage, secondary boycott, 
walkout or other similar occurrence; 
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(iii) the suspension, termination, interruption, denial or failure to obtain, nonrenewal 
or change in any Governmental Approval, except for any such matter falling 
within the scope of clause (c) or clause (e) above; 

(iv) any delay or cost risk for which coverage is to be provided through insurance 
required under the Capital Maintenance Agreement or by Law; and 

(v) any matters not caused by TxDOT or beyond the control of TxDOT and not listed 
in clauses (a) through (g) above. 

General Inspection(s) means an inspection of Maintained Elements to identify Defects and 
assess asset condition. Results of a General Inspection shall be used to develop a renewal 
work schedule, to maintain asset condition and service levels and to develop programs of 
maintenance and renewal work to minimize the effect of Maintenance Services on Users. 

Generally Accepted Accounting Principles shall mean such accepted accounting practice as, 
in the opinion of the accountant, conforms at the time to a body of generally accepted 
accounting principles. 

Good Industry Practice shall mean the exercise of the degree of skill, diligence, prudence, and 
foresight which would reasonably and ordinarily be expected from time to time from a skilled 
and experienced designer, engineer, constructor or maintenance contractor seeking in good 
faith to comply with its contractual obligations, complying with all applicable Laws and engaged 
in the same type of undertaking under circumstances and conditions under circumstances and 
conditions similar to those within the same geographic area as the Project. 

Governmental Approval shall mean any permit, license, consent, concession, grant, franchise, 
authorization, valid waiver, valid exemption, variance or other approval, guidance, protocol, 
mitigation agreement or order, or memoranda of agreement/understanding, and any 
amendment or modification of any of them provided by Governmental Entities including State, 
local, or federal regulatory agencies, agents, or employees, which authorize or pertain to the 
Maintenance Services or the Project, but excluding any such approvals given by or required 
from any Governmental Entity in its capacity as a Utility Owner. 

Governmental Entity/Entities shall mean any federal, State or local government and any 
political subdivision or any governmental, quasi-governmental, judicial, public or statutory 
instrumentality, administrative agency, authority, body or entity other than TxDOT, in each case 
having jurisdiction over the party, the Project, or the Maintenance Services . 

Guaranteed Obligations shall have the meaning set forth in the Guaranty. 

Guarantor shall mean each of the entities which provided a guarantee in the form of Exhibit 9 of 
some or all of the obligations of Maintenance Contractor under the Capital Maintenance 
Agreement. 

Guaranty shall mean each guarantee executed by a Guarantor guaranteeing some or all of the 
obligations of Maintenance Contractor under the Capital Maintenance Agreement. 

Hazardous Materials shall mean any element, chemical, compound, material or substance, 
whether solid, liquid or gaseous, which at any time is defined, listed, classified or otherwise 
regulated in any way under any Environmental Laws, or any other such substances or 
conditions (including mold and other mycotoxins or fungi) which may create any unsafe or 
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hazardous condition or pose any threat to human health and safety. The term “Hazardous 
Materials” includes the following: 

(a) Hazardous wastes, hazardous material, hazardous substances, hazardous 
constituents, and toxic substances or related materials, whether solid, liquid, or 
gas, including substances defined as or included in the definition of “hazardous 
substance”, “hazardous waste”, “hazardous material”, “extremely hazardous 
waste”, “acutely hazardous waste”, “radioactive waste”, “radioactive materials”, 
“bio-hazardous waste”, “pollutant”, “toxic pollutant”, “contaminant”, “restricted 
hazardous waste”, “infectious waste”, “toxic substance”, “toxic waste”, “toxic 
material”, or any other term or expression intended to define, list or classify 
substances by reason of properties harmful to health, safety or the indoor or 
outdoor environment (including harmful properties such as ignitability, corrosivity, 
reactivity, carcinogenicity, toxicity, reproductive toxicity, “TCLP toxicity” or “EP 
toxicity” or words of similar import under any applicable Environmental Laws); 

(b) Any petroleum, including crude oil and any fraction thereof, and including any 
refined petroleum product or any additive thereto or fraction thereof or other 
petroleum derived substance; and any waste oil or waste petroleum byproduct or 
fraction thereof or additive thereto; 

(c) Any drilling fluids, produced waters and other wastes associated with the 
exploration, development or production of crude oil, natural gas or geothermal 
resources; 

(d) Any flammable substances or explosives; 

(e) Any radioactive materials; 

(f) Any asbestos or asbestos-containing materials; 

(g) Any lead and lead-based paint; 

(h) Any radon or radon gas; 

(i) Any methane gas or similar gaseous materials; 

(j) Any urea formaldehyde foam insulation; 

(k) Electrical equipment which contains any oil or dielectric fluid containing regulated 
levels of polychlorinated biphenyls; 

(l) Pesticides; 

(m) Any other chemical, material or substance, exposure to which is prohibited, 
limited or regulated by any Governmental Entity or which may or could pose a 
hazard to the health and safety of the owners, operators, users or any Persons in 
the vicinity of the Project or to the indoor or outdoor environment; and 

(n) Soil, or surface water or ground water, contaminated with Hazardous Materials 
as defined above. 
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Hazardous Materials Management shall mean procedures, practices and activities to address 
and comply with Environmental Laws and Environmental Approvals with respect to Hazardous 
Materials encountered, impacted, caused by or occurring in connection with the Maintenance 
Services, as well as investigation and remediation of such Hazardous Materials. Hazardous 
Materials Management may include sampling, stock-piling, storage, backfilling in place, asphalt 
batching, recycling, treatment, clean-up, remediation, transportation and/or off-site disposal of 
Hazardous Materials, whichever is the most cost-effective approach authorized under applicable 
Law. 

Hazardous Materials Management Plan shall mean the plan prepared by Maintenance 
Contractor for Hazardous Materials Management both within and outside the Project ROW, as 
more particularly described in Section 2200 of Exhibit 2. 

Incident shall mean a localized disruption to the free flow of traffic on or safety of users of the 
Project. 

Incident Management Plan shall mean the Maintenance Contractor’s plan for detection and 
response to incidents or emergencies pursuant to Section 0205 of Exhibit 2. 

Indemnified Party (ies) shall mean TXDOT, the State, the Texas Transportation Commission, 
FHWA, and their respective successors, assigns, officeholders, officers, directors, agents, 
representatives, consultants and employees. 

Ineligible Matters shall have the meaning set forth in Section 16.3.1.2 of the Capital 
Maintenance Agreement. 

Informal Resolution Procedures has the meaning set forth in Section 16.3.2 of the Capital 
Maintenance Agreement. 

Initial Maintenance Term Commencement Date shall have the meaning set forth in Section 
4.1 of the Capital Maintenance Agreement. 

Initial Maintenance Term shall have the meaning set forth in Section 4.1 of the Capital 
Maintenance Agreement. 

Key Maintenance Personnel shall mean those individuals and personnel of the Maintenance 
Contractor filling the role and job description of Maintenance Manager and Maintenance QC 
Manager 

Lane Closure shall mean full or partial closure of any traffic lane in any portion of the Project 
and for any duration, including main lanes, ramps, direct connectors, frontage roads and cross 
roads. 

Law or Laws shall mean (a) any statute, law, code, regulation, ordinance, rule or common law, 
(b) any binding judgment (other than regarding a Claim or Dispute), (c) any binding judicial or 
administrative order or decree (other than regarding a Claim or Dispute), (d) any written 
directive, guideline, policy requirement or other governmental restriction (including those 
resulting from the initiative or referendum process, but excluding those by TxDOT within the 
scope of its administration of the CMA Documents) or (e) any similar form of decision of or 
determination by, or any written interpretation or administration of any of the foregoing by, any 
Governmental Entity, in each case which is applicable to or has an impact on the Project or the 
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Maintenance Services, whether taking effect before or after the Proposal Due Date, including 
Environmental Laws. “Law” or “Laws,” however, exclude Governmental Approvals. 

LIBOR shall mean the offered rate per annum (rounded up to the next highest one 
one-thousandth of one percent (0.001%)) for deposits in U.S. dollars for a one-month period 
which appears on the Telerate Page 3750 at approximately 11:00 A.M., London time, on the 
date of determination, or if such date is not a date on which dealings in U.S. dollars are 
transacted in the London interbank market, then on the next succeeding day on which such 
dealings were transacted in such market. All interest based on LIBOR shall be calculated on 
the basis of a 360-day year for the actual days elapsed. 

Lien shall mean any pledge, lien, security interest, mortgage, deed of trust or other charge or 
encumbrance of any kind, or any other type of preferential arrangement (including any 
agreement to give any of the foregoing, any conditional sale or other title retention agreement, 
any lease in the nature of a security instrument and the filing of or agreement to file any 
financing statement or similar notification under the Uniform Commercial Code or similar Law of 
any jurisdiction). 

Liquidated Damages shall mean any of (i) Liquidated Damages for Lane Closures, (ii) 
Liquidated Damages for Asset Condition Score, (iii) liquidated damages assessed in respect of 
Key Maintenance Personnel pursuant to Section 5.4.6 of the Capital Maintenance Agreement, 
and (iv) the liquidated damages specified in Section 12.4.3 of the Capital Maintenance 
Agreement. 

Liquidated Damages for Asset Condition Score shall have the meaning set forth in Section 
12.4.2 of the Capital Maintenance Agreement. 

Liquidated Damages for Lane Closures shall have the meaning set forth in Section 12.4.1 of 
the Capital Maintenance Agreement. 

Losses shall mean any loss, damage, injury, liability, obligation, cost, response cost, expense 
(including attorneys’, accountants’ and expert witnesses’ fees and expenses (including those 
incurred in connection with the enforcement of any indemnity or other provision of the Capital 
Maintenance Agreement)), fee, charge, judgment, penalty, fine or Third Party Claims. Losses 
include injury to or death of persons, damage or loss of property, and harm or damage to 
natural resources. 

Maintained Element(s) shall mean an element set forth in Attachment 2 to the Maintenance 
Specification. 

Maintenance Communication Plan shall have the meaning set forth in Section 0206 of the 
Maintenance Specification. 

Maintenance Contractor shall mean AGL Constructors, a Texas joint venture comprised of 
Archer Western Contractors, LLC, Granite Construction Company and The Lane Construction 
Company, together with its successors and assigns. 

Maintenance Contractor Default shall have the meaning set forth in Section 12.1 of the 
Capital Maintenance Agreement. 

Maintenance Contractor-Related Entity shall mean: (a) Maintenance Contractor, (b) 
Maintenance Contractor’s partners, joint venturers and/or members, (c) Subcontractors 
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(including Suppliers), (d) any other Persons performing any of the Maintenance Services, (e) 
any other Persons for whom Maintenance Contractor may be legally or contractually 
responsible, and (f) the employees, agents, officers, directors, members, managers, 
shareholders, representatives, consultants, successors, assigns and invitees of any of the 
foregoing. 

Maintenance Contractor Release of Hazardous Materials means (a) Release(s) of 
Hazardous Material, or the exacerbation of any such release(s), attributable to the actions, 
omissions, negligence, intentional misconduct, or breach of applicable Law or contract by any 
Maintenance Contractor-Related Entity; (b) Release(s) of Hazardous Materials arranged to be 
brought onto the Site or elsewhere by any Maintenance Contractor-Related Entity; regardless of 
cause, or (c) use, containment, storage, management, handling, transport and disposal of any 
Hazardous Materials by any Maintenance Contractor-Related Entity in violation of the 
requirements of the CMA Documents or any applicable Law or Governmental Approval. 

Maintenance Document Management Plan shall have the meaning set forth in Section 0203 
of Exhibit 2. 

Maintenance Management Information System shall have the meaning set forth in Section 
1907 of Exhibit 2. 

Maintenance Management Plan shall mean the plan prepared by Maintenance Contractor and 
approved by TxDOT as set forth in Section 5.5 of the Capital Maintenance Agreement. 

Maintenance Manager means the Maintenance Contractor’s manager who is responsible to 
oversee and perform the Maintenance Services in accordance with the CMA. 

Maintenance NTP1 shall mean a written notice issued by TxDOT to Maintenance Contractor 
authorizing Maintenance Contractor to proceed with the Maintenance Services for the Initial 
Maintenance Term and establishing the date of commencement of the Initial Maintenance Term. 

Maintenance NTP2 shall mean a written notice issued by the TxDOT to Maintenance 
Contractor authorizing Maintenance Contractor to proceed with the Maintenance Services for 
the Second Maintenance Term and establishing the date of commencement of the Second 
Maintenance Term. 

Maintenance NTP3 shall mean a written notice issued by TxDOT to Maintenance Contractor 
authorizing Maintenance Contractor to proceed with the Maintenance Services for the Third 
Maintenance Term and establishing the date of commencement of the Third Maintenance Term. 

Maintenance Payment Bond shall mean the payment bond delivered by Maintenance 
Contractor in the form attached to the Capital Maintenance Agreement as Exhibit 7. 

Maintenance Performance Bond shall the performance bond delivered by Maintenance 
Contractor in the form attached to the Capital Maintenance Agreement as Exhibit 6. 

Maintenance Period means the period starting at the Commencement of Capital Maintenance 
Agreement and ending at the end of the Maintenance Term. 

Maintenance Price or MP shall have the meaning set forth in Section 8.1.1 of the Capital 
Maintenance Agreement. 
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Maintenance QC Manager means the Maintenance Contractor’s quality control manager who 
is responsible to independently oversee and perform quality control for the Maintenance 
Services in accordance with the Maintenance Services QCP. 

Maintenance Records shall mean all data in connection with maintenance of the Project 
including (a) all inspection and inventory records, whether generated by Developer or a third 
party, (b) any communication to and/or from TxDOT or other third party, and (c) any information 
system (as may be introduced or amended by TxDOT from time to time) in connection with 
maintenance of the Project that TxDOT requires Developer to use or operate. 

Maintenance Safety Plan shall have the meaning set forth in Section 0205 of the Maintenance 
Specification. 

Maintenance Services shall mean all of the services and obligations required to be performed 
by Maintenance Contractor under the CMA Documents, including all required maintenance, 
repairs, rehabilitation and replacements of the Maintained Elements. 

Maintenance Services Change Orders shall mean a written order issued by TxDOT to 
Maintenance Contractor delineating changes in the Maintenance Services within the general 
scope of the Capital Maintenance Agreement Documents or in the terms and conditions of the 
CMA Documents in accordance with Section 10 of the Capital Maintenance Agreement and 
establishing, if appropriate, an adjustment to the Maintenance Price or a time extension. 

Maintenance Services Deliverables Schedule shall have the meaning set forth in 
Section 0202 of the Maintenance Specification. 

Maintenance Services Quality Control Plan or Maintenance Services QCP shall have the 
meaning set forth in Section 0204 of Exhibit 2. 

Maintenance Specification shall mean Exhibit 2 of the Capital Maintenance Agreement 

Maintenance Term shall mean the Initial Maintenance Term, Second Maintenance Term or 
Third Maintenance Term, as appropriate. 

Maintenance Transition shall mean the terms, conditions, requirements and procedures 
governing the conditions in which Maintenance Contractor is to deliver the Project upon 
expiration or termination of the Capital Maintenance Agreement, as set forth in Section 0208 of 
Exhibit 2. 

Maintenance Transition Plan shall have the meaning set forth in Section 3.6 of the Capital 
Maintenance Agreement. 

Major Subcontract shall mean a Subcontract in excess of $250,000. 

Major Subcontractor shall mean a Subcontractor whose contract with the Maintenance 
Contractor is a Major Subcontract. 

Misconduct means, with respect to any individual who is a Disputes Board Member, any one or 
more of the following: 
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(a) Any ex parte communication or discussion between any Disputes Board Member 
and either Party (or a member of the Conflicts Group on behalf of either Party) or 
other ex parte communication prohibited under R-10 of the Commercial Rules; 

(b) Any offer, solicitation, discussion, agreement or understanding between any 
Disputes Board Member and any Party or any other Person regarding 
(i) remuneration conditioned upon the nature or result of a certain Disputes Board 
Decision or (ii) employment of the Disputes Board Member by any member of the 
Conflicts Group following termination of such member’s services on the Disputes 
Board, except for employment as a member of a subsequent Disputes Board or 
similar disputes board for a project other than the Project; 

(c) The rendition of advice or consultative services to either Party or member of the 
Conflicts Group; or 

(d) A material lack of the requisite experience under Section 4.1 of the Disputes 
Board Agreement that was not and could not reasonably have been discovered 
by the Nominating Party or the Evaluating Party at the time such individual was 
proposed and approved for inclusion on the Nominating Party's Disputes Board 
Member Candidates'List, including, by way of example and not limitation, a 
situation where such individual has materially misrepresented his or her 
experience to the Parties. 

Nominating Party has the meaning set forth in the Disputes Board Agreement. 

Nonconforming Work shall mean Maintenance Services that do not conform to the 
requirements of the CMA Documents, the Governmental Approvals or applicable Law. 

Non-maintained Element(s) shall mean an element not set forth in Attachment 2 to the 
Maintenance Specification. 

Notice of Partial Termination for Convenience shall mean written notice issued by TxDOT to 
Developer terminating part of the Maintenance Services of Maintenance Contractor for 
convenience under Section 14.1 of the Capital Maintenance Agreement. 

Notice of Termination for Convenience shall mean written notice issued by TxDOT to 
Developer terminating the Maintenance Services of Maintenance Contractor for convenience 
under Section 14.1 of the Capital Maintenance Agreement. 

Open Book Basis shall mean providing TxDOT all underlying assumptions and data associated 
with pricing or compensation (whether of Maintenance Contractor or TxDOT) or adjustments 
thereto, including assumptions as to costs of the Maintenance Services, schedule, composition 
of equipment spreads, equipment rates, labor rates, productivity, estimating factors, design and 
productivity allowance, contingency and indirect costs, risk pricing, discount rates, interest rates, 
and other items reasonably required by TxDOT to satisfy itself as to the reasonableness of the 
amount. 

Option Work shall mean those options exercised by TxDOT during the performance of the 
Development Agreement. 

Party shall mean Maintenance Contractor or TxDOT, as the context may require, and “Parties” 
shall mean Maintenance Contractor and TxDOT, collectively. 
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Pavement Condition Score shall have the meaning set forth in Section 1911 of the 
Maintenance Specification. 

PCO Notice shall have the meaning set forth in Section 10.3.2.3 of the Capital Maintenance 
Agreement. 

Performance Requirement(s) shall mean, for each Maintained Element in connection with the 
Maintenance Services, the requirements set forth in the Performance and Measurement Table 
Baseline in the column headed “Performance Requirement” in Attachment 1 to Exhibit 2. 

Period A shall have the meaning set forth in Table 18-1A and Table 18-1B of the Technical 
Provisions. 

Period B shall have the meaning set forth in Table 18-1A and Table 18-1B of the Technical 
Provisions. 

Period C shall have the meaning set forth in Table 18-1A and Table 18-1B of the Technical 
Provisions. 

Period D shall have the meaning set forth in Table 18-1A and Table 18-1B of the Technical 
Provisions. 

Person(s) shall mean any individual, corporation, joint venture, limited liability company, 
company, voluntary association, partnership, trust, unincorporated organization or 
Governmental Entity. 

Plan or Plans means (only where capitalized) contract drawings, working drawings, 
supplemental drawings, detail sheets or exact reproductions thereof, which show the location, 
character, dimensions and details of the Maintenance Services to be done. 

PMIS shall have the meaning set forth in Section 1909 of the Maintenance Specification. 

Pre-Existing Hazardous Materials shall mean Hazardous Materials that meet both of the 
following criteria: 

(a) The Hazardous Materials are in, on or under the Project ROW (excluding 
Developer-Designated ROW) as of the Proposal Due Date; and 

(b) The Hazardous Materials are not the result of a Release of Hazardous Materials 
by any Maintenance Contractor-Related Entity. 

Project shall have the meaning set forth in Recital B to the Capital Maintenance Agreement. 

Project Float shall have the meaning set forth in Section 0202 of Exhibit 2. 

Project ROW shall mean the Draft Interim Schematic ROW and the Additional Properties, but 
excluding therefrom any portion of the Draft Interim Schematic ROW eliminated from the Project 
by a Change Order under the Development Agreement. 

Project Schedule shall have the meaning set forth in Section 0202 of Exhibit 2. 

Proposal shall mean Developer’s response to the RFP. 
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Proposal Commitments shall have the meaning set forth in Exhibit 3 of the CMA. 

Proposal Due Date shall mean November 19, 2012, the deadline for submission of the Price 
Proposal to TxDOT. 

Protection in Place shall mean any action taken to avoid damaging a Utility which does not 
involve removing or relocating that Utility, including staking the location of a Utility, exposing the 
Utility, avoidance of a Utility’s location by construction equipment, installing steel plating or 
concrete slabs, encasement in concrete, temporarily de-energizing power lines, and installing 
physical barriers. The term includes both temporary measures and permanent installations 
meeting the foregoing definition. 

Public Information Act shall mean Tex. Gov’t Code Ann. ch. 555, as amended. 

Recognized Environmental Condition shall have the meaning set forth in ASTM E-1527-05. 

Reference Information Documents shall mean those documents listed in Exhibit 14 to the 
Capital Maintenance Agreement. Except as expressly provided in the CMA Documents, the 
Reference Information Documents are not considered CMA Documents and were provided to 
Maintenance Contractor for informational purposes only and without representation or warranty 
by TxDOT. 

Registered Professional Engineer shall mean a person who is duly licensed and registered by 
the Texas Board of Professional Engineers to engage in the practice of engineering in the State. 

Reimbursable Hazardous Materials Costs shall mean Maintenance Contractor’s actual costs 
of performance of Hazardous Materials Management, determined in accordance with 
Section 10.8.2 of the Capital Maintenance Agreement, provided that the 25% and 145% mark-
ups allowed under Section 10.7.1 shall be reduced to 12.5% and 130%, and the 15% mark-up 
allowed under Section 10.7.2 shall be reduced to 7.5%. 

Released for Construction Document or released for construction documents means the 
portions of the Final Design Documents, as set forth in Section 2.2.7.1 of the Technical 
Provisions, that are required to be signed and sealed by the Maintenance Contractor’s 
Registered Professional Engineer. 

Release(s) of Hazardous Materials shall mean any spill, leak, emission, release, discharge, 
injection, escape, leaching, dumping or disposal of Hazardous Materials into the soil, air, water, 
groundwater or environment, including any exacerbation of an existing release or condition of 
Hazardous Materials contamination. 

Replacement Utility Property Interest shall mean any permanent right, title or interest in real 
property outside of the Project ROW (e.g., a fee or an easement) which is acquired for a Utility 
being reinstalled in a new location as a part of the Utility Adjustment Work. The term specifically 
excludes any statutory right of occupancy or permit granted by a Governmental Entity for 
occupancy of its real property by a Utility. 

Request for Change Order shall mean shall mean a written notice issued by Developer to 
TxDOT under Section 10.3.2.5 of the Capital Maintenance Agreement, advising TxDOT that 
Developer seeks a Change Order.. 

Texas Department of Transportation EXHIBIT 1 Execution Version 
IH 35E Managed Lanes Project Page 21 of 25 Capital Maintenance Agreement 

Ex. 1 – Abbreviations and Definitions 



 

        
            

        

              
           
              

             

               
  

             

                
  

             
          

           

             
          

           
             
            

              
     

               
  

                   
       

           
                 

    

          
         

       

            
              

              
               

         

            
              

              

Request for Change Proposal shall mean a written notice issued by TxDOT to Maintenance 
Contractor under Section 10.2.1 of the Capital Maintenance Agreement, advising Maintenance 
Contractor that TxDOT may issue a TxDOT-Directed Change or wishes to evaluate whether to 
initiate such a change pursuant to Section 10.2.1 of the Capital Maintenance Agreement. 

Request for Partnering shall have the meaning set forth in Section 10.3.2.2 of the Capital 
Maintenance Agreement. 

Request for Proposals (RFP) shall have the meaning set forth in Recital E. 

Request for Qualification (RFQ) shall have the meaning set forth in Recital C of the Capital 
Maintenance Agreement. 

Retainage Bond shall mean the retainage bond delivered by Maintenance Contractor in the 
Form attached to the Capital Maintenance Agreement or Exhibit 8. 

Rules shall mean Sections 27.1-27.9 of Title 43, Texas Administrative Code. 

Schedule Activity(ies) means the smallest division of the Maintenance Services at each WBS 
level to be tracked in the Maintenance Services Deliverables Schedule. 

Scheduled Substantial Completion Deadline shall mean the scheduled date of Substantial 
Completion for the Project to be constructed under the Development Agreement established by 
Developer’s notice to TxDOT pursuant to Section 20.1.3 of the Development Agreement. 

Scheduling and Procedure Order shall have the meaning set forth in Section L-2 of 
Attachment 2 to Exhibit 15. 

Second Maintenance Term shall have the meaning set forth in Section 4.2.1 of the Capital 
Maintenance Agreement. 

Service Line shall mean a utility line, up to an including the meter, that connects to a main line 
and services individuals, businesses and other entities. 

Site shall mean Schematic ROW, Additional Properties, Replacement Utility Property Interests, 
and any temporary rights or interests that Developer may acquire at its own cost and expense in 
connection with the Project. 

Specialist Inspection(s) means an inspection requiring specialist qualifications or equipment 
as specified in Section 1909 of the Maintenance Specification. 

State shall mean the State of Texas. 

Subcontract(s) shall mean any agreement by Maintenance Contractor with any other Person, 
Subcontractor or Supplier to perform any part of the Maintenance Services or provide any 
materials, equipment or supplies for any part of the Maintenance Services, or any such 
agreement at a lower tier, between a Subcontractor and its lower tier Subcontractor or a 
Supplier and its lower tier Supplier, at all tiers. 

Subcontractor(s) shall mean any Person with whom Maintenance Contractor has entered into 
any Subcontract to perform any part of the Maintenance Services or provide any materials, 
equipment or supplies for the Project on behalf of Maintenance Contractor (and any other 
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Person with whom any Subcontractor has further subcontracted any part of the Maintenance 
Services), at all tiers. 

Substantial Completion shall mean the occurrence of all of the events and satisfaction of all of 
the conditions set forth in Section 20.1.2 of the Development Agreement, as and when 
confirmed by TxDOT’s issuance of a certificate in accordance with Section 20.1.5 of the 
Development Agreement. 

Supplier shall mean any Person not performing work at or on the Project ROW which supplies 
machinery, equipment, materials, hardware, software, systems or any other appurtenance to the 
Project to Maintenance Contractor or to any Subcontractor in connection with the performance 
of the Maintenance Services. Persons who merely transport, pick up, deliver or carry materials, 
personnel, parts or equipment or any other items or persons to or from the Project ROW shall 
not be deemed to be performing Maintenance Services at the Project ROW. 

Surety(ies) shall mean each properly licensed surety company, insurance company or other 
Person approved by TxDOT, which has issued any Maintenance Payment Bond, Maintenance 
Performance Bond or Retainage Bond. 

Systems Integrator (SI) or Integrator shall mean the contractor, under separate contract to 
TxDOT, that shall design, construct, supply, install, test and commission the ETCS for the 
Project, including scanners, readers, loops, enforcement mechanisms and other equipment 
necessary for the toll systems. 

Tangible Net Worth shall mean the difference between (the sum of paid-in capital stock plus 
preferred stock plus retained earnings) less (the sum of treasury stock plus minority interest plus 
intangible assets e.g., goodwill, patents, licenses), all determined in accordance with Generally 
Accepted Accounting Principles and as interpreted by the Securities and Exchange Commission 
in connection with financial statements filed pursuant to the Securities Exchange Act of 1934. 

Target shall mean the target value for the measurement record set forth in the column headed 
“Target” in the Performance and Measurement Table, Attachment 1 to Exhibit 2. 

Technical Provisions means Book 2, as such document may be revised or amended pursuant 
to the Development Agreement. 

Termination for Convenience shall mean a termination pursuant to Section 14.1 of the Capital 
Maintenance Agreement. 

Third Maintenance Term shall have the meaning set forth in Section 4.3.1 of the Capital 
Maintenance Agreement. 

Third Party Claims shall mean any and all claims, disputes, disagreements, causes of action, 
demands, suits, actions, judgments, investigations or proceedings brought by a Person that is 
not a Party with respect to damages, injuries, liabilities, obligations, losses, costs, penalties, 
fines or expenses (including attorneys’ fees and expenses) sustained or incurred by such 
Person. 

Threatened or Endangered Species shall mean any species listed by the USFWS as 
threatened or endangered pursuant to the Endangered Species Act, as amended, 16 U.S.C. 
§§ 1531, et seq. or any species listed as threatened or endangered pursuant to the State 
endangered species act. 
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Time and Materials Change Order shall mean a Change Order issued in accordance with 
Section 10.7 of the Capital Maintenance Agreement. 

Traffic Management Plan shall mean the plan prepared by Maintenance Contractor for the 
management of traffic as described in Section 1802 of Exhibit 2. 

TxDOT shall mean the Texas Department of Transportation, and any entity succeeding to the 
powers, authorities and responsibilities of TxDOT invoked by or under the CMA Documents. 

TxDOT-Directed Change(s) shall mean any changes in the scope of the Maintenance Services 
or terms and conditions of the Capital Maintenance Agreement Documents (including changes 
in the standards applicable to the Maintenance Services), which TxDOT has directed Developer 
to perform as described in Section 10.2 of the Capital Maintenance Agreement. 

TxDOT’s Recoverable Costs means: 

(a) The costs of any assistance, action, activity or Maintenance Services undertaken 
by TxDOT which Maintenance Contractor is liable for or is to reimburse under the 
terms of the CMA Documents, including the charges of third party contractors 
and reasonably allocated wages, salaries, compensation and overhead of 
TXDOT staff and employees performing such action, activity or Maintenance 
Services; plus 

(b) Third-party costs TxDOT incurs to publicly procure any such third party 
contractors; plus 

(c) Reasonable fees and costs of attorneys (including the reasonably allocable fees 
and costs of TxDOT’s Office of General Counsel or the Texas Attorney General’s 
Office), financial advisors, engineers, architects, insurance brokers and advisors, 
investigators, traffic and revenue consultants, risk management consultants, 
other consultants, and expert witnesses, as well as court costs and other 
litigation costs, in connection with any such assistance, action, activity or 
Maintenance Services, including in connection with defending claims by and 
resolving disputes with third party contractors; plus 

(d) Interest on all the foregoing sums at a floating rate equal to the LIBOR in effect 
from time to time plus 200 basis points, commencing on the date due under the 
applicable terms of the CMA Documents and continuing until paid. 

Unit-priced Change Order shall mean a Change Order issued in accordance with Section 
10.6.7 of the Capital Maintenance Agreement. 

Unplanned Capital Maintenance shall mean Maintenance Services consisting of replacement 
or reconstruction of an asset that, at the Effective Date the Maintenance Contractor does not 
anticipate carrying out during the term of the CMA. 

Useful Life shall mean, for a Maintained Element, the period following its first installation, or 
following its last reconstruction, rehabilitation, restoration, renewal or replacement, until the 
Maintained Element will next require reconstruction, rehabilitation, restoration, renewal or 
replacement. 

User(s) means the registered owner of a vehicle traveling on the Project or any portion thereof. 
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Utility(ies) or utility(ies) shall mean a public, private, cooperative, municipal and/or 
government line, facility or system used for the carriage, transmission and/or distribution of 
cable television, electric power, telephone, telegraph, water, gas, oil, petroleum products, 
steam, chemicals, hydrocarbons, telecommunications, sewage, storm water not connected with 
the drainage of the Project, and similar substances that directly or indirectly serve the public. 
The term “Utility” or “utility” specifically excludes: (a) storm water facilities providing drainage for 
the Project ROW, (b) street lights and traffic signals, and (c) ITS and IVHS facilities. The 
necessary appurtenances to each utility facility shall be considered part of such utility. Without 
limitation, any Service Line up to and including the meter connecting directly to a utility shall be 
considered an appurtenance to that utility, regardless of the ownership of such Service Line. 

Utility Adjustment(s) shall mean each relocation (temporary or permanent), abandonment, 
Protection in Place, removal (of previously abandoned Utilities as well as of newly abandoned 
Utilities), replacement, reinstallation, and/or modification of existing Utilities necessary to 
accommodate construction, operation, maintenance and/or use of the Project; provided, 
however, that the term “Utility Adjustment” shall not refer to any of the work associated with 
facilities owned by any railroad. For any Utility crossing the Project ROW, the Utility Adjustment 
Work for each crossing of the Project ROW by that Utility shall be considered a separate Utility 
Adjustment. 

Utility Agreement shall mean a PUAA and/or UAAA, as the context may require. 

Utility Owner shall mean the owner or operator of any Utility (including both privately held and 
publicly held entities, cooperative utilities, and municipalities and other governmental agencies). 

Warranty(ies) shall have the meaning set forth in Section 9.1 of the Capital Maintenance 
Agreement. 

Warranty Period shall have the meaning set forth in Section 9.2.1 of the Capital Maintenance 
Agreement. 
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MAINTENANCE SPECIFICATION 

(Attached) 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

0100 GENERAL 

0101 General requirements 

A. Maintenance Contractor shall be responsible for and shall carry out Maintenance Services for 
the Maintained Elements set forth in Exhibit 2, Attachment 2 throughout the Maintenance 
Term such that each Maintained Element set forth in Exhibit 2, Attachment 2 shall comply 
with the Performance Requirements set forth in Attachment 1 to this Maintenance 
Specification. 

B. In carrying out the Maintenance Services, Maintenance Contractor shall take into account 
and comply with the requirements of this Maintenance Specification. 

C. The limits for Maintenance Services are set forth in Attachment 3 to this Maintenance 
Specification. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

0200 PROJECT MANAGEMENT 

0201 General Requirements 

A. Maintenance Contractor shall establish and maintain an organization that effectively manages 
all the Maintenance Services. This Project management effort will be defined and guided by 
the Maintenance Management Plan. The Maintenance Management Plan is an umbrella 
document that describes the Maintenance Contractor’s managerial approach, strategy, and 
quality procedures to maintain the Project and achieve all requirements of the CMA 
Documents. Unless otherwise agreed by Texas Department of Transportation (TxDOT), the 
Maintenance Management Plan shall be consistent with the capital maintenance plan 
submitted with the Proposal. 

B. TXDOT will audit and monitor the activities described in the Maintenance Management Plan 
to assess Maintenance Contractor performance. All statements contained in the Maintenance 
Management Plan shall be of an auditable nature, as described in Section 19.2 of the 
Technical Provisions. 

0202 Project Schedule 

A. The Parties recognize the importance of the Project Schedule for defining the time-frame for 
the maintenance of the Project and the achievement of the milestones. The Parties also 
recognize the importance of the Project Schedule in monitoring the progress of Maintenance 
Services of the Project and denoting changes that occur. 

B. Every submitted schedule shall be in the form of a single hard copy in full-size color plot 
sheets, along with a backup disk of the schedule in electronic format. 

C. The scheduling software employed by the Maintenance Contractor shall be compatible with 
the scheduling software employed by TxDOT. Maintenance Contractor shall implement any 
new operating practices or software required as a result of TxDOT’s amendments to any such 
systems, standards and procedures. TxDOT’s current software in use is Primavera 6.0 (P6). 
“compatible”, as used in this Section 0202C, shall mean that the Maintenance Contractor-
provided electronic file version of the Project Schedule may be loaded or imported by 
TXDOT using its scheduling software with no modifications, preparation or adjustments. 
Maintenance Contractor shall be responsible for updating scheduling software to maintain 
compatibility with current TXDOT supported scheduling software. 

D. Maintenance Contractor shall prepare a Maintenance Services Deliverables Schedule and 
shall submit it to TXDOT for review and approval. Approval of the Maintenance Services 
Deliverables Schedule shall be a condition precedent to commencing Maintenance Services. 

E. The Maintenance Services Deliverables Schedule shall refer to the activities within the 
Maintenance Management Plan which will provide a narrative describing, in general fashion, 
the Maintenance Contractor’s proposed methods of operation for Maintenance Services. The 
Maintenance Management Plan shall address the general sequence of Maintenance Services 
and all Schedule deadlines. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

F. The Maintenance Services Deliverables Schedule shall include all major activities of 
Maintenance Services required under the CMA Documents, in sufficient detail to monitor 
and evaluate progress, during the Maintenance Period(s). 

G. The Maintenance Services Deliverables Schedule shall include activities for maintenance and 
interfaces with other projects, localities, municipalities and other Governmental Entities. 

H. For each activity, Maintenance Contractor shall indicate the duration (in Days) required to 
perform the activity and the anticipated beginning and completion date of each activity. In 
addition, the Maintenance Services Deliverables Schedule shall indicate the sequence of 
performing each activity and the logical dependencies and inter-relationships among the 
activities. 

I. The Maintenance Services Deliverables Schedule shall include a listing of all submittals as 
called out in the CMA Documents. Submittal activity durations shall include specific 
durations for TXDOT review and/or approval of the Maintenance Contractor’s submittals as 
called out elsewhere in the CMA Documents. 

J. With the exception of activities relating to Environmental Approvals by Governmental 
Entities, each activity depicting the Maintenance Contractor’s operations shall have duration 
of not more than 20 Days, and not less than one Day, except as otherwise approved by 
TxDOT. 

K. Maintenance Contractor shall update or provide a notification of no change to the current 
schedule, on at least a monthly basis, the approved Maintenance Services Deliverables 
Schedule to reflect the current status of the Project, including approved Change Orders. 

L. Each Maintenance Services Deliverables Schedule update shall accurately reflect all 
activities as of the Effective Date of the updated schedule. 

M. The Maintenance Services Deliverables Schedule update shall include a schedule narrative 
report which describes the status of the Maintenance Services in detail. 

N. On or before 60 days after the issuance of Maintenance NTP1, Maintenance Contractor shall 
submit the first Capital Asset Replacement Work Submittal (forming part of the Maintenance 
Management Plan) for TXDOT for review as further described in Section 1903. 

O. This section O, is not applicable for the Maintenance Services Deliverables Schedule but 
shall be utilized for the Capital Asset Replacement Work Schedule. Float shall not be 
considered as time for the exclusive use of or benefit of either TxDOT or the Maintenance 
Contractor but shall be considered as a jointly owned, expiring resource available to the 
Project and shall not be used to the financial detriment of either Party. Any method utilized 
to sequester Float calculations will be prohibited without prior approval of TxDOT. Any 
schedule, including the Capital Asset Replacement Work and all updates thereto, showing an 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

early completion date shall show the time between the scheduled completion date and the 
applicable deadline as "Project Float." 

0203 Maintenance Document Management Plan 

A. Maintenance Contractor shall establish and maintain an electronic document control system 
(“Maintenance Document Management Plan”) to store, catalog, and retrieve all Project-
related documents in a format compatible with Texas Reference Marker System used by 
TxDOT. Unless otherwise directed by TxDOT, record retention shall comply with the 
requirements of the Texas State Records Retention Schedule. 

B. All records and the then-current electronic document control system shall be provided to 
TXDOT at the time of the expiration or earlier termination of the CMA. 

0204 Maintenance Services Quality Control Plan 

A. Maintenance Contractor shall submit a comprehensive quality control plan (“Maintenance 
Services Quality Control Plan’) to TXDOT for approval that is consistent with and expands 
upon the preliminary Maintenance Services Quality Control Plan submitted with the 
Proposal. 

B. The Maintenance Services Quality Control Plan shall be consistent with current versions of 
ISO standards relating to quality and audit as updated by the International Standards 
Organization. Maintenance Contractor may elect to obtain formal ISO quality certification, 
but will not be required to do so. 

C. The Maintenance Services Quality Control Plan shall describe the system, policies, and 
procedures that address the Maintenance Services and provide documented evidence that the 
Maintenance Services were performed in accordance with the CMA Documents. 

D. The Maintenance Services Quality Control Plan shall incorporate the following features: 
• Maintenance Contractor shall make all quality records immediately available to 

TXDOT for review. Maintenance Contractor shall provide TXDOT with a copy 
of any and/or all quality records when requested. 

• The Maintenance Services Quality Control Plan shall capture all work performed 
by the Maintenance Contractor and all Subcontractors. 

• Maintenance Contractor shall submit to TXDOT the results of all internal audits 
within seven Days of their completion, 

• Maintenance Contractor shall submit to TXDOT non-conformance reports within 
seven Days their issuance and resolution. Maintenance Contractor shall notify 
TXDOT of a Nonconforming Work within two Days of discovering the 
Nonconforming Work. 

• TXDOT will issue a non-conformance report if TXDOT discovers any 
Nonconforming Work. 

E. The Maintenance Services Quality Control Plan shall contain detailed procedures for all 
activities performed by the Maintenance Contractor. Maintenance Contractor’s quality 
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process shall incorporate planned and systematic activities. Maintenance Contractor shall 
conduct all activities in accordance with the Maintenance Services Quality Control Plan and 
the requirements of the CMA Documents. 

F. Inspections, reviews, and testing shall only be performed by personnel with appropriate 
training and qualifications, using appropriate equipment that is accurately calibrated and 
maintained in good operating condition at an AMRL (AASHTO R18, “Establishing and 
Implementing a Quality System for Construction Materials Testing Laboratories”) accredited 
facility, or at a facility with comparable certification (e.g. ISO 17025, “General requirements 
for the competence of testing and Calibration laboratories”.) 

G. Quality terminology, unless defined or modified elsewhere in the CMA Documents, shall 
have the meaning defined in BS ISO 9001. Terms used in BS ISO 9001 shall have the 
meanings defined below: 

• Organization: the Maintenance Contractor’s organization, including any Affiliates 
and Subcontractors. 

• Customers: the Users of the roadways, TxDOT, Customer Groups, and key 
stakeholders that have an adjacent property interest or connecting roadway. 

• Suppliers: Contractors. 
• Product: Maintenance Services. 
• Quality control: the part of quality management focused on fulfilling quality 

requirements. 
• Quality Management Plan: the Maintenance Services Quality Control Plan described 

in this Section 0204. 

H. Maintenance Contractor shall maintain the Maintenance Services Quality Control Plan to 
contain current versions of the following information: 

• The organizational chart that identifies all quality management personnel, their roles, 
authorities and line reporting relationships. 

• Description of the roles and responsibilities of all quality management personnel and 
those who have the authority to stop activities. 

• Identification of testing agencies, including information on each agency’s capability 
to provide the specific services required for the activities; certifications held; 
equipment; and location of laboratories. 

• Resumes for all quality management personnel. 

I. The Maintenance Services Quality Control Plan shall contain a complete description of the 
quality policies and objectives that the Maintenance Contractor will implement throughout its 
organization. The policies shall demonstrate the Maintenance Contractor senior 
management’s commitment to implement and continually improve the maintenance quality 
management system. 

J. The Maintenance Services Quality Control Plan shall contain detailed systems and 
procedures the Maintenance Contractor will implement, including the following: 

• Control of quality records; 
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• Management reviews; 
• Resource allocation; 
• Measurement of customer satisfaction; 
• Control of nonconforming products and services; 
• Internal audits; 
• A process to seek continual improvement of the Maintenance Services Quality 

Control Plan. 

K. The Maintenance Services Quality Control Plan shall contain detailed descriptions of the 
inspection and test plans, including the timing and frequency of testing, that the Maintenance 
Contractor will use to meet quality control requirements of the Maintenance Services. 

L. Maintenance Contractor shall revise its Maintenance Services Quality Control Plan when its 
own quality management organization detects a repeating or fundamental non-conformance 
in the work performed or in the manner the Maintenance Services are inspected or tested, or 
when TXDOT advises the Maintenance Contractor of such a problem. 

M. Maintenance Contractor’s Maintenance QC Manager staff shall have no responsibilities in 
the provision of Maintenance Services. Quality control staff shall only have responsibilities 
on the provision of Maintenance Services. 

N. Maintenance Contractor’s Maintenance QC Manager shall report directly to the Maintenance 
Contractor’s principals. 

O. The Maintenance QC Manager shall prepare a monthly report of the quality inspections and 
tests performed, results of such inspections and tests, and occurrences and resolution of 
nonconformance discoveries. Maintenance Contractor shall submit the monthly reports to 
TXDOT for review. 

P. Maintenance Contractor’s QC Manager shall have the authority to stop work for quality-
related issues. 

Q. Not later than two Business Days after the Maintenance Contractor completes design of any 
particular Released for Construction Documents, and the Maintenance Contractor has 
reviewed and checked the design in accordance with the Maintenance Services Quality 
Control Plan, and the Maintenance Contractor’s Registered Professional Engineer has signed 
and sealed the document, the Maintenance Contractor shall submit the signed and sealed 
document to TxDOT. Maintenance Contractor’s Released for Construction Documents shall 
comply with the CMA Documents, and shall be detailed, complete, constructible, and shall 
allow verification of the design criteria and compliance with CMA Documents. 

R. Maintenance Contractor shall perform Maintenance Services in accordance with the Released 
for Construction Documents, following a reasonable timeframe for TXDOT review and 
comment, together with the relevant requirements and specifications of the CMA 
Documents. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

S. On or about the Effective Date of termination of Maintenance Services, the Maintenance 
Contractor shall submit to TXDOT a complete set of Record Drawings. The Record 
Drawings and Documentation shall be an organized, complete record of drawings and 
supporting calculations and details that accurately represent what the Maintenance Contractor 
constructed. 

T. Maintenance Contractor shall ensure that the Record Drawings reflect the actual condition of 
the Maintenance Services construction. 

U. The Maintenance Services Quality Control Plan shall contain detailed procedures for the 
Maintenance Contractor’s quality control activities. Maintenance Contractor’s construction 
or maintenance operations must incorporate quality processes as part of its Quality 
Management Plan, including planned and systematic activities undertaken by a party 
independent of the construction or maintenance process. Maintenance Contractor is to 
undertake all quality control in accordance with the Quality Management Plan and the 
requirements set out in the CMA Documents. 

0205 Maintenance Safety Plan 

A. Maintenance Contractor shall be responsible for the safety of its personnel and of the general 
public affected by the Project. 

B. Maintenance Contractor shall submit to TXDOT for approval a comprehensive safety plan 
(“Maintenance Safety Plan”) that is consistent with and expands upon the preliminary safety 
plan submitted with the Proposal. The Maintenance Safety Plan shall fully describe the 
Maintenance Contractor’s policies, plans, training programs, work site controls, and Incident 
Management Plans to ensure the health and safety of personnel involved in the Project and 
the general public affected by the Project during the Maintenance Term. 

C. Maintenance Contractor’s Maintenance Safety Plan shall address procedures for immediately 
notifying TXDOT of all Incidents arising out of or in connection with the performance of the 
Maintenance Services, whether on or adjacent to the Project. 

0206 Management of Communications between Maintenance Contractor and TxDOT 

A. Maintenance Contractor shall submit a comprehensive communications plan (“Maintenance 
Communications Plan”) to TXDOT for approval that is consistent with and expands upon the 
preliminary communications plan submitted with the Proposal. Maintenance Contractor shall 
maintain and update the Maintenance Communications Plan as the Maintenance Term 
progresses. 

B. The Maintenance Communications Plan shall describe the processes and procedures for 
communication of Project information between the Maintenance Contractor’s organization 
and TxDOT. 

C. The Maintenance Communications Plan shall describe how the Maintenance Contractor’s 
organization will respond to unexpected requests for information, communicate changes or 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

revisions to necessary Maintenance Contractor personnel, and notify TXDOT before and 
after changes are made to the CMA Documents. 

0207 Design 

A. In carrying out the Maintenance Services, where there is a requirement for design, the 
Maintenance Contractor shall ensure that the Project is restored either to the original design 
used for the construction of the Project, or to a different design that shall be in accordance 
with the requirements for design set forth in the Contract Documents. 

B. TxDOT shall retain the approval of certain documents as described in Section 3.0 of the 
Development Agreement 

0208 Maintenance Transition 

A. Maintenance Contractor shall submit the Maintenance Transition Plan within the time period 
specified in Section 3.6.1 of the CMA Document. As a minimum, the Maintenance 
Transition Plan shall address the following items. 

• Prepare and submit to the TxDOT, for TXDOT approval, a right of entry permit for 
access to the Project for performance of corrective action regarding the condition of 
the Project immediately prior to transfer. 

• Prepare and submit Maintenance Transition punch list, list and status of equipment 
Warranties, vendors’ test reports, Maintenance Contractor’s test reports, all as-built 
drawings for Capital Asset Replacement Work, Maintenance Records (including 
NBIS records), copies of Warranty and service contracts, and spare parts purchased as 
part of the Maintenance Services. 

• Coordinate the identification of Maintenance Transition punch list items required to 
be completed by Maintenance Contractor prior to maintenance transfer. Maintenance 
Transition punch list shall include (a) estimated completion dates, (b) responsible 
Party(s), and (c) items that must be completed prior to maintenance transfer. 

• Prepare (in conjunction with TxDOT), administer and complete all items on the 
maintenance transfer punch list to the satisfaction of the TxDOT. Maintenance 
Contractor shall complete all items on the Maintenance Transition punch list to the 
satisfaction of the TXDOT prior to the transfer of maintenance responsibilities to 
TxDOT. 

• Certify to TXDOT in writing that the Project can be safely used for its intended 
purpose and that the Maintenance Services have been performed in accordance with 
the terms of the CMA Documents, Governmental Approvals and applicable Law. 

• Certify to TXDOT in writing that there are no Hazardous Materials located within, 
on, in or under the Project ROW due to the actions, omissions, negligence, willful 
Misconduct, or breach of applicable Law or contract by the Maintenance Contractor 
or any Major Subcontractors. 

• Certify to TXDOT in writing that there is no litigation pending regarding the 
Maintenance Services or the Project by the Maintenance Contractor or any Major 
Subcontractors. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

0300 PUBLIC INFORMATION AND COMMUNICATIONS 

0301 General Requirements 

A. It is vital to the success of the Project that TXDOT and the Maintenance Contractor gain and 
maintain public support. The public will better support TXDOT and the Maintenance 
Contractor if they are kept abreast of Project information in a timely manner, are notified in 
advance of potential impacts, have an opportunity to identify issues and recommend 
solutions, receive timely and appropriate feedback from the Maintenance Contractor, and 
perceive a high quality, well executed communications plan for keeping them informed, 
engaged, and educated. 

B. Maintenance Contractor shall provide information within 24 hours of a request by TxDOT, 
such that TXDOT may communicate such information to interested parties. 

0302 Public Information and Communications Plan 

Not used. 

0303 Public Information Coordinator 

Not used. 

0304 Public Information Office 

Not used. 

0305 Customer Groups 

Not used. 

0306 Public Meetings 

Not used. 

0307 Meeting Minutes 

Not used. 

0308 Emergency Event Communications 

Not used. 

0309 Disseminating Public Information 

Not used. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

0400 ENVIRONMENTAL 

It is not envisioned that there will be any requirement for environmental permitting, mitigation, 
or Hazardous Material remediation caused by Maintenance Services. Environmental permitting, 
mitigation, and Hazardous Material remediation required due to reconstruction etc., shall be dealt 
with in accordance with appropriate sections of the Development Agreement. 
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0500 THIRD PARTY AGREEMENTS 

It is not envisioned that there will be any impact on third party agreements by Maintenance 
Services. If there is any such impact, for example due to extension or reconstruction works, these 
shall be dealt with in accordance with appropriate sections of the Development Agreement. 
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0600 UTILITY ADJUSTMENTS 

It is not envisioned that there will be any requirement for Utility Adjustments caused by 
Maintenance Services. Utility Adjustments required due to reconstruction etc., shall be dealt with 
in accordance with appropriate sections of the Development Agreement. 

CAPITAL MAINTENANCE AGREEMENT EXECUTION VERSION 
EXHIBIT 2 − MAINTENANCE SPECIFICATION PAGE 1-12 
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0700 RIGHT OF WAY (ROW) 

It is not envisioned that there will be any ROW requirements for Maintenance Services. ROW 
requirements due to reconstruction etc., shall be dealt with in accordance with appropriate 
sections of the Development Agreement. 
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0800 GEOTECHNICAL 

It is not envisioned that there will be any geotechnical requirements for Maintenance Services. 
Geotechnical requirements due to reconstruction etc shall be dealt with in accordance with 
appropriate sections of the Development Agreement. 
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0900 LAND SURVEYING 

It is not envisioned that there will be any land surveying requirements for Maintenance Services. 
Land surveying requirements due to reconstruction etc., shall be dealt with in accordance with 
appropriate sections of the Development Agreement. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1000 GRADING 

Grading requirements shall be in accordance with Attachment 1 (Table 19-1) and Attachment 2 
to CMA Exhibit 2. Grading requirements due to reconstruction etc., shall be dealt with in 
accordance with appropriate sections of the Development Agreement. 
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1100 ROADWAYS 

Roadways shall be maintained in accordance with Attachment 1 (Table 19-1) and Attachment 2 
to Exhibit 2. Roadway requirements required due to reconstruction etc., shall be dealt with in 
accordance with appropriate sections of the Development Agreement. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1200 DRAINAGE 

1201 General requirements 

A. Efficient performance of the drainage system is an integral part of the performance of the 
Project. In that context, all sources of runoff, both within and outside the Project ROW, must 
be accounted for in the maintenance of the drainage facilities. 

1202 Data collection 

A. To maintain a hydraulic system that complies with requirements and accommodates the 
hydrologic flows in the Project limits. 

B. If documentation is not available for Elements of the drainage system within the Project 
limits, Maintenance Contractor shall videotape or photograph the drainage system to 
determine condition, size, material, location, and other pertinent information. 

C. The data collected shall be taken into account in the maintenance of the drainage facilities for 
compliance with performance specifications in Attachment 1. 

1203 Coordination with other agencies 

Not used. 

1204 Other Requirements 

Drainage requirements shall be in accordance with Attachment 1 (Table 19-1) and Attachment 2 
to Exhibit 2. Drainage requirements due to reconstruction etc., shall be dealt with in accordance 
with appropriate sections of the Development Agreement. 
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1300 STRUCTURES 

General: Maintenance of all structures shall be in accordance with Attachment 1 (Table 19-1) 
and Attachment 2 to Exhibit 2. Structures requirements required due to reconstruction etc., shall 
be dealt with in accordance with appropriate sections of the Development Agreement. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1400 RAIL 

1401 Project work affecting railroad operations 

A. Should the Project cross a railroad right of way owned by an operating railroad, Maintenance 
Contractor shall coordinate the Maintenance Services with the operating railroad. 

B. Maintenance Contractor shall be responsible for obtaining the required approvals, permits, 
and agreements as required for the Maintenance Services, including any railroad related 
Maintenance Services. 

C. Whenever an agreement for construction, maintenance and use of railroad right-of-way 
between the operating railroad and TxDOT is required, Maintenance Contractor shall prepare 
all the documentation required to obtain the agreement, including preparation of the 
agreement application on behalf of TxDOT, the drawings and specifications, making 
necessary modifications as required, and preparation of the agreement. Maintenance 
Contractor shall submit the draft agreement to TxDOT for transmittal to the operating 
railroad. After all comments have been incorporated or satisfactorily resolved by 
Maintenance Contractor, railroad or TxDOT, Maintenance Contractor shall submit a 
complete and final agreement to TxDOT for execution. 

D. Maintenance Contractor shall arrange with the operating railroad for railroad flagging as 
required. Maintenance Contractor shall comply with the operating railroad’s requirements for 
contractor safety training prior to performing Maintenance Services or other activities on the 
operating railroad’s property. 

E. Maintenance Contractor shall cooperate and coordinate with all operating railroads for access 
by the operating railroad and/or their agents to the rail right-of-way as necessary for rail 
maintenance and operations activities. 

F. Maintenance Contractor shall procure and maintain, prior to working adjacent to and entry 
upon operating railroad property, insurance policies naming TxDOT, TxDOT’s Consultants, 
and railroad as named insured. Maintenance Contractor shall obtain insurance per Exhibit 10 
of the CMA Documents. 

G. All insurance policies shall be in a form acceptable to the operating railroad. Copies of all 
insurance policies shall be submitted to TxDOT prior to any entry by the Maintenance 
Contractor upon operating railroad property. 

1402 Construction Requirements 

A. Maintenance Contractor shall comply with all construction requirements and specifications 
set forth by the operating railroad. 

B. Maintenance Contractor shall be responsible for scheduling the work to be completed by 
operating railroad as well as the work to be completed by its own forces. Maintenance 
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Contractor shall be responsible for all costs associated with the railroad/transit force account 
work. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1500 AESTHETICS AND LANDSCAPING 

1501 Project work affecting aesthetics and landscaping 

A. Maintenance Contractor shall repair all structural or natural failures of the embankment and 
cut slopes of the Project throughout the term of this CMA. Such work shall include all work 
required to maintain the slopes in general conformance to the original graded cross-sections, 
the replacement of landscaping materials, reseeding and re-vegetation for erosion control 
purposes and removal and disposal of all eroded materials from the roadway and shoulders. 
TxDOT and Maintenance Contractor acknowledge that plant establishment requirements and 
obligations are not included within the Maintenance Services, but are part of the Developer’s 
obligations under the Development Agreement for a period of 3 years after the date of Final 
Acceptance. However, if a structural or natural failure of the embankment or cut slope occurs 
in a landscaped area after the 3 year time period expires, the Maintenance Contractor shall be 
responsible to perform plant establishment activities for 90 calendar days in accordance with 
Item 192 (Landscape Planting) and Item 193 (Landscape Establishment) of the 2004 TxDOT 
Standard Specifications for Construction of Highways, Streets, and Bridges. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1600 SIGNING, DELINEATION, PAVEMENT MARKING, 
SIGNALIZATION, AND LIGHTING 

1601 Administrative Requirements 

Not used. 

1602 Third Party Signs 

Not used. 

1603 Construction requirements 

A. Maintenance Contractor shall leave all applicable advance guide signs and/or exit direction 
signs in place at all times and shall not obstruct the view of the signs to the Users. 
Maintenance Contractor shall replace any other removed signs before the end of the work 
day. 

1604 Other requirements 

A. Signing, delineation, pavement marking, signalization, and lighting requirements due to 
reconstruction etc. shall be dealt with in accordance with appropriate sections of the 
Development Agreement. 
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1700 INTELLIGENT TRANSPORTATION SYSTEMS 
It is not envisioned that there will be any intelligent transportation system requirements for 
Maintenance Services. Intelligent transportation system requirements due to reconstruction etc., 
shall be dealt with in accordance with appropriate sections of the Development Agreement. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1800 TRAFFIC MANANGEMENT 

1801 General Requirements 

A. Throughout the Maintenance Term, Maintenance Contractor shall conform with the 
requirements set forth in this Series 1800, and shall provide for the safe and efficient 
movement of people, goods, and services, through and around the Project, while minimizing 
negative impacts to Users, residents, and businesses. 

B. While planning and carrying out Maintenance Services, Maintenance Contractor shall take 
into account the restrictions (if any) set forth in Attachment 6 to this Maintenance 
Specification. 

1802 Administrative Requirements 

A. As a component of the Maintenance Management Plan, Maintenance Contractor shall 
develop, implement, and maintain a Traffic Management Plan (TMP) to be used during the 
Maintenance Term. At a minimum, the TMP shall include the following: 

(i) Descriptions of the qualifications and duties of the traffic engineering manager, 
traffic control coordinator, and other personnel with traffic control 
responsibilities 

(ii) Procedures to identify and incorporate the needs of transit operators, Utility 
Owners, Governmental Entities, local governmental agencies, Emergency 
Service providers, school districts, business owners, and other related Users, 
Customer Groups or entities in the Project corridor and surrounding affected 
areas 

(iii) Procedures for obtaining acceptance of detours, road and Lance Closures and 
other traffic pattern modifications from applicable Governmental Entities, 
stakeholders, operators of the managed lane facilities and adjacent sections of 
roads and adjacent landowners, and implementing, maintaining and removing 
those modifications 

(iv) Procedures for installation, maintenance and removal of interim signing and the 
corresponding handling of permanent signing during maintenance operations 

(v) Procedures for installation, maintenance, replacement and removal of traffic 
control devices, including pavement markings and traffic barriers, if used 

(vi) Procedures and process for the safe ingress and egress of construction vehicles in 
the work zone 

(vii) Provisions to provide continuous access to established truck routes and 
Hazardous Material (HazMat) routes, and to provide suitable detour routes, 
including obtaining any approvals required by the appropriate Governmental 
Entities for these uses 

(viii) Procedures to modify plans as needed to adapt to changing Project 
circumstances 

(ix) Procedures to communicate TMP information to Maintenance Contractor’s 
public information personnel and notify the public of maintenance of traffic 
issues 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

(x) Descriptions of contact methods, personnel available, and response times for any 
Emergency conditions requiring TXDOT attention during off-hours. 

1803 Design Requirements 

A. Maintenance Contractor shall use the procedures in the TMP and the standards of the 
TMUTCD to develop detailed traffic control plans that provide for all Maintenance Services, 
as well as all required switching procedures. The traffic control plans shall include details for 
all detours, traffic control devices, striping, and signage applicable to each Maintenance 
Activity event. Information included in the traffic control plans shall be of sufficient detail to 
allow verification of design criteria and safety requirements, including typical sections, 
alignment, striping layout, drop off conditions, and temporary drainage. The traffic control 
plans shall clearly designate all temporary reductions in speed limits. Changes to posted 
speed limits will not be allowed unless specific prior approval is granted by TxDOT. 

B. Maintenance Contractor shall ensure that opposing traffic on a normally divided roadway 
shall be separated with appropriate traffic control devices. 

C. Maintenance Contractor shall maintain signing continuity on all active roadways within or 
intersecting the Project at all times. 

D. Maintenance Contractor shall ensure all streets and intersections remain open to traffic to the 
greatest extent possible. Maintenance Contractor shall maintain access to all adjacent streets 
and shall provide for ingress and egress to public and private properties at all times. 

1804 Construction Requirements 

A. Construction shall be in accordance with Maintenance Contractor’s TMP, the manufacturer’s 
directions or recommendations where applicable, and the applicable provisions of the 
TMUTCD 

B. If at any time TXDOT determines Maintenance Contractor’s traffic control operations do not 
meet the intent of the TMP or any specific traffic control plan, Maintenance Contractor shall 
immediately revise or discontinue such operations to correct the deficient conditions 

C. Maintenance Contractor shall provide TXDOT the names of the traffic control coordinator 
and support personnel, and the phone number(s) where they can be reached 24 hours per day, 
seven days per week. 

D. Maintenance Contractor shall maintain existing bicycle and pedestrian access and mobility 
with the frontage roads and across all cross streets. Maintenance Contractor shall maintain 
Access to existing transit stop locations during construction or reasonable alternative 
locations shall be provided. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

E. Maintenance Contractor shall maintain all detours in a safe and traversable condition. 
Maintenance Contractor shall provide a pavement transition at all detour interfaces, suitable 
for the posted speed of the section. 

1805 Deliverables 

A. The TMP must be approved by TXDOT prior to the start of Maintenance Services. 
Maintenance Contractor shall provide TxDOT sufficient time for review of, and comment on, 
the TMP. TXDOT retains the right to require revision and re-submittal of the TMP within a 
reasonable amount of time. 

B. Each traffic control plan shall be submitted to TXDOT for review a minimum of 10 Days 
prior to implementation. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

1900 MAINTENANCE 

1901 General Maintenance Requirements 

A. Maintenance Contractor shall remedy and repair the Maintained Elements including renewal 
or rehabilitation work not scheduled in the Maintenance Contractor’s annually recurring 
highway maintenance and repair program. 

B. Maintenance Contractor shall perform Capital Asset Replacement Work: 

(i) when required by Maintenance Contractor’s approved Maintenance Management Plan 
and updates thereto; or 

(ii) when a Performance Requirement is not met and the required level of performance 
cannot be achieved by means of routine or preventive maintenance. 

C. TXDOT retains maintenance responsibilities for Non-maintained Elements and TXDOT will 
perform Maintenance Services and other work associated with the Project for Non-
Maintained Elements. Third parties, such as Utilities and the Systems Integrator may require 
access to the Project to perform maintenance or other work. In addition to the requirements 
for traffic management set forth in Series 1800, Maintenance Contractor shall coordinate its 
Traffic Management Plan with the traffic management to be performed by others, to 
minimize disruption to Users of the Project 

D. Whenever an activity by Maintenance Contractor disturbs, alters, removes or changes any 
Non-maintained Element, Maintenance Contractor shall restore the affected Non-maintained 
Element to a condition no less favorable than its original condition before it was disturbed, 
altered, removed or changed. 

E. Whenever Maintenance Contractor becomes aware of any Defect in any Maintained Element 
that Maintenance Contractor considers Maintenance Contractor is not required to repair, or 
any maintenance activity that Maintenance Contractor considers should be performed, but 
which Maintenance Contractor considers Maintenance Contractor is not required to perform 
as part of the Maintenance Services, Maintenance Contractor shall immediately notify 
TxDOT of the nature of the Defect or maintenance activity and relevant details that will 
facilitate repair or action by TxDOT. 

1902 General Maintenance Obligations 

A. Maintenance Contractor shall take all necessary actions to achieve the following: 

(i) Maintain the Maintained Elements in a manner appropriate for a facility of the character 
of the Project. 

(ii) Minimize delay and inconvenience to Users and, to the extent Maintenance Contractor 
is able to control, Users of adjacent and connecting roadways. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

(iii) Minimize the risk of damage, disturbance, or destruction of third-party property during 
the performance of Maintenance Services. 

(iv) Coordinate with and enable TXDOT and others with statutory duties or functions in 
relation to the Project to perform such duties and functions. 

(v) Perform systematic Project inspections, periodic maintenance, and routine maintenance 
in accordance with the provisions of Maintenance Contractor’s Maintenance 
Management Plan and Maintenance Contractor’s Maintenance Safety Plan and the 
CMA Documents. 

B. Maintenance Contractor is responsible for providing all resources necessary for the 
performance of all Maintenance Services in the Maintenance Management Plan and as 
required by the CMA Documents. 

C. Maintenance Contractor shall comply with the requirements of Series 1800 – Traffic 
Management 

D. All Lanes shall be maintained in accordance with the same standard of maintenance. 

E. For Category 1 Defects, the Maintenance Contractor shall take necessary action such that the 
hazard to Users is mitigated within the period given in the column entitled “Category 1 
Hazard Mitigation” in Attachment 1 to this Maintenance Specification, and shall permanently 
remedy the Category 1 Defect within the period given in the column entitled “Category 1 
Permanent Remedy” in Attachment 1 to this Maintenance Specification. 

F. For Category 2 Defects, the Maintenance Contractor shall undertake the permanent repair 
within the period specified in the column entitled “Category 2 Permanent Repair” in 
Attachment 1 to this Maintenance Specification. 

G. The Maintenance Contractor shall coordinate with TXDOT to achieve a smooth transition of 
Maintenance Services from and to TxDOT. 

1903 Maintenance Management Plan (MMP) 

A. Maintenance Contractor shall prepare a Maintenance Management Plan (MMP) that is 
consistent with the general maintenance obligations described in Section 1902 (General 
Maintenance Obligations) and defines the process and procedures for the maintenance of the 
Project throughout the Maintenance Term. The MMP shall include Performance 
Requirements, measurement procedures, threshold values at which maintenance is required, 
inspection procedures and frequencies, and subsequent maintenance to address noted 
deficiencies, for each Maintained Element of the Project in accordance with Attachment 1 to 
this Maintenance Specification, including impacts to adjacent and connecting roadways. The 
MMP shall identify response times to mitigate hazards, permanently remedy, and 
permanently repair Defects. Response times shall be in accordance with the Attachment 1 to 
this Maintenance Specification. Maintenance Contractor shall update this plan as required, or 
at least annually. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

B. The MMP shall include procedures for managing records of inspection and Maintenance 
Services, including appropriate measures for providing protected duplication of the records. 
Inspection and Maintenance Records shall be kept for the Maintenance Term and shall be 
provided to TXDOT at the time the Project is delivered to TxDOT, at either the expiration of 
the Maintenance Term or earlier termination of the Agreement. All records obtained during 
the Warranty Periods shall be kept and provided to TxDOT at the end of the last Warranty 
Period. 

C. Maintenance Contractor shall submit the MMP to TXDOT for review and approval no later 
than 60 Days following the issuance of NTP1. Approval by TXDOT of the MMP shall be a 
condition precedent to the performance of Maintenance Services. 

D. To the extent that Maintenance Contractor proposes any enhancements to the Performance 
Requirements set forth in Attachment 1 to this Maintenance Specification, Maintenance 
Contractor’s MMP shall include Performance Requirements, measurement procedures, and 
threshold values at which maintenance is required for each Maintained Element of the 
Project in accordance with Section 1908 of this Maintenance Specification, including impacts 
to Adjacent Work or facilities. Inspection procedures and frequencies, and subsequent 
maintenance to address noted deficiencies of the Maintained Elements shall also be included, 
in accordance with the requirements of Section 1909 of this Maintenance Specification. The 
MMP shall identify response times to mitigate hazards, permanently remedy, and 
permanently repair Defects, which shall, at a minimum, be in accordance with Attachment 1 
to this Maintenance Specification. Maintenance Contractor shall update this plan as required, 
or at least annually. 

E. The MMP shall include Maintenance Contractor’s proposals for Capital Asset Replacement 
Work, as set forth in Section 3.2 of the Agreement and as further described below. The 
Capital Asset Replacement Work Submittal (which is to be a component of the MMP) shall 
include the timing, scope and nature of work that Maintenance Contractor proposes during 
each year for which the Maintenance Services are to apply. Maintenance Contractor shall set 
forth, by Maintained Element: 

(i) the estimated Useful Life; 

(ii) a description of the type of Capital Asset Replacement Work anticipated to be 
performed at the end of the Maintained Element’s Useful Life; 

(iii) a brief description of any Capital Asset Replacement Work anticipated to be 
performed before the end of the Maintained Element’s Useful Life, including 
reasons why this work should be performed at the proposed time; and 

(iv) a Capital Asset Replacement Work Schedule as described in Section 0202 (Project 
Schedule) of this document. 

F. Maintenance Contractor shall prepare updates to the Capital Asset Replacement Work 
requirements of the MMP as set forth in Section 3.2 of the Agreement. 

G. The MMP shall include a schematic clearly illustrating the limits, using Auditable Sections 
per section 1906, of the Maintenance Services as described in Attachment 3 of this Exhibit. 
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The schematic shall delineate the limits of specific areas such as ramps to the managed lanes 
and the physical limits of bridges and retaining walls. 

1904 Maintenance During Work 

See applicable area of Development Agreement. 

1905 Highway Location and Data Requirements 

A. Maintenance Contractor shall implement the Texas Reference Marker System. 

1906 Auditable Sections 

A. Maintenance Contractor shall establish Auditable Sections referenced to the Texas Reference 
Marker System used by TXDOT. Maintenance Contractor shall prepare drawings identifying 
the Auditable Sections and shall submit to TXDOT for approval as a condition precedent to 
commencing Maintenance Services. The drawings shall identify the boundaries of each 
Auditable Section and shall cross reference to an inventory describing each Maintained 
Element of the Project contained within each Auditable Section. 

1907 Maintenance Management Information System 

A. Maintenance Contractor shall implement a computer based Maintenance Management 
Information System (MMIS), in accordance with TxDOT MMIS User Manual, to record 
inventory, failures, repairs, maintenance activities and inspections performed. 

B. The MMIS shall include relevant Maintained Element information including but not limited 
to, location to the nearest tenth mile, using the posted reference marker number, Geographic 
Information System (GIS) data and control number for bridge class structures, asset 
description, date of installation, type of failure, date-time of failure, date-time of response to 
the site and date-time returned to service, preventive maintenance work, scheduled work, 
work repair code, time of failure, to time of repair. The MMIS shall be configured to report 
work by TxDOT “function code”, Maintained Element, reference marker, and unit of 
measurement, as the same described in the aforementioned MMIS User Manual, to 
categorize the Maintenance Services performed by the Maintenance Contractor. 

C. The MMIS system shall be able to record all complaints/service requests. The Maintenance 
Contractor shall be able to report weekly to the TxDOT, on a format approved by TxDOT, 
information on any complaints or service requests received by the Maintenance Contractor. 
This information will include the following: 

(i) The date and time of the complaint; 

(ii) The location and nature of the problem; 

(iii) Injuries and police involvement, including agency, name and badge number; 
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(iv) Who made the complaint; and 

(v) Date and action taken to address the complaint 

D. The MMIS system shall be able to record all accidents/Incidents. The Maintenance 
Contractor shall be able to report in writing to the TxDOT, no later than the 15th of each 
calendar month on a format approved by the TxDOT, information from the previous month 
on any accident or Incident related to Maintenance Services being performed by Maintenance 
Contractor or within a work zone, including: 

(i) accidents involving Maintenance Contractor or any Subcontractor personnel, 
equipment, barricades or tools; 

(ii) traffic accidents within the limits or in the vicinity of any Maintenance Services 
being performed by Maintenance Contractor or any Subcontractors; 

(iii) Releases of Hazardous Materials; 
(iv) any accident involving Maintenance Contractor or the traveling public that causes 

damage to any Project appurtenance, structure, improvement or fixture. 
(v) with respect to any accident/Incident, the information provided shall include as a 

minimum: 
a. The date and time of the accident/Incident; 
b. The location of the problem; 
c. The nature of the problem; 
d. All parties involved in the Incident, including names, addresses, telephone 

numbers and their involvement (including witnesses); 
e. Responsible party and insurance information; 
f. Action taken to address the Incident; and 
g. Documentation of traffic control in place at location. 

E. When a Maintained Element is constructed, installed, maintained, inspected, modified, 
replaced or removed, the MMIS shall be updated within three days of completion of such 
work. Defects shall be recorded on the MMIS within 3 days of them coming to the attention 
of Maintenance Contractor. All other recording requirements shall be recorded on the MMIS 
within 15 days of completion or occurrence of the relevant activity. 

F. The MMIS shall be fully populated and operational prior to the commencement of 
Maintenance Services and kept updated and operational for the duration of the Maintenance 
Term. Maintenance Contractor shall provide equipment, facilities and training necessary to 
permit remote, real-time, dedicated high-speed access to the MMIS, via one terminal each, 
for TxDOT. Maintenance Contractor shall handover the MMIS and everything required for 
its operation to TxDOT, or other entity as directed by TxDOT, upon expiration or earlier 
termination of Maintenance Term. 

G. In the event that TXDOT does not require Maintenance Contractor to provide a computer 
based Maintenance Management Information System, Maintenance Contractor shall provide 
TXDOT with all relevant Maintained Element information including but not limited to, 
location to the nearest tenth mile, using the posted reference marker number, GIS data and 
control number for Bridge Class Structures, asset description, date of installation, type of 
failure, date-time of failure, date-time of response to the site and date-time returned to 
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service, preventive maintenance work, scheduled work, work repair code, time of failure, to 
time of repair. A report shall be available to summarize work by TxDOT “function code”, 
Maintained Element, reference marker, and unit of measurement, as the same described in 
the aforementioned MMIS User Manual, to categorize the Maintenance Services performed 
by the Maintenance Contractor. When a Maintained Element is constructed, installed, 
maintained, inspected, modified, replaced or removed, the Maintenance Contractor shall 
provide TXDOT with all relevant information within three days of completion of such work. 
Maintenance Contractor shall provide all relevant information concerning Defects within 3 
days of them coming to the attention of Maintenance Contractor. All other information 
requirements shall be provided to TXDOT within 15 days of completion or occurrence of the 
relevant activity. 

1908 Performance Requirements 

A. In the Maintenance Management Plan (MMP), Maintenance Contractor shall set forth 
annually, for TXDOT approval, a revised version of Attachment 1 to this Maintenance 
Specification that shall, except where indicated below, be consistent with Attachment 1 to 
this Maintenance Specification 

B. The first such submittal of the revised version of Attachment 1 to this Maintenance 
Specification shall be submitted for TXDOT approval as a condition precedent to the 
commencement of Maintenance Services The revised Attachment 1 to this Maintenance 
Specification shall set forth the following information: 
Table 1908-1 – Attachment 1 Information Matrix 

Heading in Attachment 1 to this 
Maintenance Specification 

Contents of Maintenance Contractor’s 
submitted revised Attachment 1 to this 
Maintenance Specification 

Element As Attachment 1 to this Maintenance Specification 
Element Category As Attachment 1 to this Maintenance Specification 
Performance Requirements As Attachment 1 to this Maintenance Specification 
Response to Defects As Attachment 1 to this Maintenance Specification 
Inspection and measurement method Subject to proposed amendment by Maintenance 

Contractor as part of annual submittal of MMP 
Measurement record Subject to proposed amendment by Maintenance 

Contractor as part of annual submittal of MMP 
Target As Attachment 1 to this Maintenance Specification 

C. In its annual submittals of the revised Attachment 1 to this Maintenance Specification, 
Maintenance Contractor shall propose for TxDOT’s approval such amendments to the 
inspection and measurement methods and measurement records as are necessary to cause 
these to comply with this Maintenance Specification. 

D. Within this Maintenance Specification, reference to the revised Attachment 1 to this 
Maintenance Specification means the latest approved version of the revised Attachment 1 to 
this Maintenance Specification as included within Maintenance Contractor’s MMP. 
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E. Failure to meet a Performance Requirement, whether through failure to meet the Target for 
any relevant measurement record, or for any other reason, shall be deemed to be a Defect. 
Whenever a Defect is identified, either by Maintenance Contractor’s inspections, by TXDOT 
or any third party, Maintenance Contractor shall act to remedy, repair and record the Defect 
as described in paragraphs F, G and H of this Section 1908. 

F. The remedy or repair of any Maintained Element shall meet or exceed the standard identified 
in the column entitled “Target” in Attachment 1 to this Maintenance Specification and a 
Maintenance Record shall be created by Maintenance Contractor to verify that this 
requirement has been met. 

G. The period for ‘Response To Defects’ set forth in Attachment 1 to this Maintenance 
Specification shall be deemed to commence upon the Maintenance Contractor becoming 
aware of the Defect. 

H. Where action is taken to remedy or repair any Defect in any Maintained Element of the 
Project in accordance with this Section 1908, Maintenance Contractor shall create a 
Maintenance Record that identifies the nature of the remedy or repair. Maintenance 
Contractor shall include within the relevant Maintenance Record a measurement record 
compliant with the requirements set forth in the column entitled “Measurement Record” in 
the Attachment 1 to this Maintenance Specification. 

1909 Inspections 

A. Maintenance Contractor shall establish inspection procedures and plan and implement a 
program of inspections of the Project to be included within the Project Schedule that: 

(i) verifies the continuing safety of the Project for Users; 

(ii) prioritizes Category 1 Defects; 

(iii) ensures that all Category 1 Defects are identified and repaired such that the hazard 
to Users is mitigated within the period given in the column entitled “Category 1 
Hazard Mitigation” in Attachment 1 to this Maintenance Specification; 

(iv) ensures that all Category 1 Defects are identified and permanently remedied within 
the period given in the column entitled “Category 1 Permanent Remedy” in 
Attachment 1 to this Maintenance Specification; 

(v) identifies Category 2 Defects to be included for repair either within Maintenance 
Contractor’s annually recurring highway maintenance and repair program or as 
Capital Asset Replacement Work; 

(vi) ensures that all Category 2 Defects are identified and permanently repaired within 
the period given in the column entitled “Category 2 Permanent Repair” in 
Attachment 1 to this Maintenance Specification; 
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(vii) is responsive to reports or complaints received from Customer Groups; 

(viii) takes account of Incidents and Emergencies affecting the Project; 

(ix) monitors the effects of extreme weather conditions; and 

(x) collates data to monitor performance of the Project and to establish priorities for 
future maintenance operations and Capital Asset Replacement Work. 

B. Maintenance Contractor shall ensure that personnel performing inspections of road 
pavements and structures are certified as inspectors and/or raters in accordance with 
TxDOT’s PMIS program. 

C. The periods stated in Attachment 1 to this Maintenance Specification under the headings of 
Category 1 Defects and Category 2 Defects shall be deemed to start upon the date 
Maintenance Contractor first obtained knowledge of, or first reasonably should have known 
of, the defect. For this purpose Maintenance Contractor shall be deemed to first obtain 
knowledge of the failure not later than the date of delivery of the initial notice to 
Maintenance Contractor. Maintenance Contractor shall investigate reports and complaints on 
the condition of the Project received from all sources. Maintenance Contractor shall record 
such reports and complaints as Maintenance Records together with details of all relevant 
inspections and actions taken in respect of Defects, including temporary protective measures 
and repairs. 

D. In performing inspections to identify Category 1 and Category 2 Defects, Maintenance 
Contractor shall, for any Maintained Element, conform at a minimum to the inspection 
standards set forth for that Maintained Element in the column entitled “Inspection and 
Measurement Method” on Attachment 1 to this Maintenance Specification. 

E. Maintenance Contractor shall perform General Inspections in accordance with the MMP so 
that: the repairs of all Defects are included in planned programs of work; and in any case in 
accordance with paragraph G of this Section 1909. 

F. Maintenance Contractor shall record details of the manner of inspection (e.g. center Lance 
Closure or shoulder), the weather conditions and any other unusual features of the inspection, 
on O&M Records in respect of General Inspections. 

G. Maintenance Contractor shall perform General Inspections such that Category 2 Defects are 
identified and repaired within the period shown in Attachment 1 to this Maintenance 
Specification or, if the Defect is not specified in Attachment 1 to this Maintenance 
Specification, within six months of the Defect occurring; provided that Defects which require 
special equipment to identify or are listed under the heading of Specialist Inspections in 
Table 1909-1 may have different identification periods. 

H. Maintenance Contractor shall undertake Specialist Inspections for Maintained Elements 
listed in Table 1909-1 and shall include the inspection results as Maintenance Records. 
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Table 1909-1 – Specialist Inspections 

Maintained Element Specialist Inspection 
All Maintained Elements in 
Element Category ‘Roadway’ 
in Attachment 1 to this 
Maintenance Specification 

Annual survey of pavement condition for the limits of the 
Project managed lanes undertaken using automated 
condition survey equipment to measure all necessary 
criteria including: ruts, skid resistance and ride quality 
according to the inspection and measurement methods set 
forth in Attachment 1 to this Maintenance Specification 

All Maintained Elements in 
Element Category 
‘Structures’ in Attachment 1 
to this Maintenance 
Specification 

Inspections and load rating calculations at the frequency 
specified in the CMA Documents. In addition, NBIS 
inspections as per FHWA regulations and at the frequency 
specified in FHWA regulations. 

1910 Maintenance Contractor Audit Inspections 

A. Maintenance Contractor shall undertake Audit Inspections of TxDOT’s randomly selected 
Auditable Sections for audit purposes at least once quarterly. The Audit Inspections shall be 
designed such that over a period of one year the sample sections are statistically valid for 
100% of the assets. Maintenance Contractor shall assess the condition of each Maintained 
Element using the inspection and measurement method set forth in the column entitled 
“Inspection and Measurement Method” in Attachment 1 to this Maintenance Specification. 

B. Maintenance Contractor shall create a new Maintenance Record for each Maintained 
Element physically inspected in accordance with the column entitled “Measurement Record” 
on Attachment 1 to this Maintenance Specification. Audit Inspections shall be undertaken to 
a schedule agreed with TXDOT on Auditable Sections randomly selected by TxDOT. 
TXDOT shall be given the opportunity by seven days notice, to accompany Maintenance 
Contractor when it undertakes the physical inspections associated with the Audit Inspections. 

1911 Asset Condition Score by Maintenance Contractor 

A. Within ten days of the quarterly Audit Inspections, Maintenance Contractor shall assess its 
achievement of the Performance Requirements by self scoring against the Targets set forth 
on Attachment 1 to this Maintenance Specification. 

B. Maintenance Contractor shall report quarterly to TXDOT an Asset Condition Score to 
include, for each Element Category, all of the Auditable Sections inspected in the most recent 
Audit Inspection. Maintenance Contractor shall assess the Asset Condition Score according 
to the measurement criteria set forth in Table 1911-1. 

Table 1911-1 – Asset Condition Score Criteria for Element Categories 
(Reported quarterly for each Element Category for all inspected Auditable Sections) 
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Score Criteria 
5 • Targets for individual Elements are almost entirely met (95% to 100% 

compliance with the relevant Targets for each Element within each 
Auditable Section), and 

• Is fully functional and in nearly new condition, meeting or exceeding 
Performance Requirement. 

4 • Targets for individual Elements are substantially met (less than 95% 
compliance and 90% or greater compliance with the relevant Targets 
for each Element within each Auditable Section), and 

• Is functional and in good condition, meeting Performance Requirement. 

3 • Targets for individual Elements are mostly met (less than 90% 
compliance and 75% or greater compliance with the relevant Targets 
for each Element within each Auditable Section), and 

• Is in fair condition, but suggesting need for early replacement, renewal 
or repair of individual Element and/or maintenance or operation 
improvement action to meet Performance Requirement. 

2 • Targets for individual Elements are barely met (less than 75% 
compliance and 50% or greater compliance with the relevant Targets 
for each Element within each Auditable Section), or 

• In poor condition demonstrating need for immediate replacement, 
renewal or repair of individual Element and/or immediate change to 
MMP. 

1 • Targets for individual Elements are not met (less than 50% compliance 
with the relevant Targets for each Element within each Auditable 
Section), or 

• In very poor condition demonstrating need for immediate replacement, 
renewal or repair of individual Element and/or immediate change to 
MMP. 

Notes to Table 1911-1: 

1. The Asset Condition Score for any Element Category shall be determined by the 
lowest Asset Condition Score for any Element within the Element Category. The 
calculation of Asset Condition Score is demonstrated by the following example: 
Assume there are 52 Auditable Sections, of these 25%, or 13 are audited each quarter. If 
there are five Targets to be assessed for Element “pavement markings”, there are 
therefore 5 x 13 = 65 measurement records for pavement markings. If 62 of these 
measurement records meet the Target, there would be 95.38% compliance and an Asset 
Condition Score of five assigned for that Element. However, if one of the remaining 
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Elements in the Element Category achieves an Asset Condition Score of four the Asset 
Condition Score for the Element Category shall be four. 

2. The mean of the Asset Condition Scores across Elements in any Element 
Category is calculated to 1 decimal point and also recorded. 

3. Where a measurement record relates to a service measured over time or an 
Element that is not represented in more than 25% of Auditable Sections then the Asset 
Condition Score will be based on the total service and not a 5% random sample. This 
applies to the performance measurement of Element Categories: structures, traffic 
signals, Incident response, customer service, snow and ice control, facility buildings and 
toll equipment or other Element Categories meeting the above criteria identified 
following establishment of the Auditable Sections. 

4. Pavement Condition Score is a component of Asset Condition Score for Element 
Category “Pavement”, but Pavement Condition Score shall also be reported annually for 
the entire Project. 

5. Developer acknowledges that Asset Condition Score is a mechanism to 
benchmark the performance of the Project against the performance of other similar 
facilities and that TxDOT may, during the Term, alter the Asset Condition Score criteria 
to reflect Good Industry Practice. 
6. “Mean” in this context shall be the arithmetic mean. 

C. Where specific Measurement criteria are not provided in Attachment 1 to this Maintenance 
Specification, Maintenance Contractor shall use Good Industry Practice to assess the Asset 
Condition Score against the general criteria stated in Table 1911-1. 
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2000 BICYCLE AND PEDESTRIAN FACILITIES 

It is not envisioned that there will be any requirement for bicycle and pedestrian facilities caused 
by Maintenance Services. Bicycle and pedestrian facilities requirements due to reconstruction 
etc., shall be dealt with in accordance with appropriate sections of Development Agreement. 
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2100 TOLLING 

Not used. 
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2200 OPERATIONS 

Not used. 
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ATTACHMENT 1 TO THE MAINTENANCE SPECIFICATION 
Table 19-1: Performance and Measurement Table Baseline 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

1) ROADWAY 

Unless stated otherwise, measurements shall be 
conducted using procedures, techniques, and measuring 
equipment consistent with TxDOT’s Pavement 
Management Information System Rater’s Manual. For 
the purposes of this project, pavement performance 
measurement records relate to 0.1-mile sections. 

1.1 Obstructions and 
debris 

Roadway and clear zone free 
from obstructions and debris 

2 hrs N/A N/A Visual Inspection Number of obstructions 
and debris 

Nil 

1.2 Pavement All roadways have a smooth 
surface course (including bridge 
decks, covers, gratings, frames 
and boxes) with adequate skid 
resistance and free from 
Defects. 

24 hrs 28 days 6 
months 

a) Pavement Condition Score Pavement Condition Score 
Measurements and inspections for 80% of Auditable 
necessary to derive Pavement Sections exceeding: 
Condition Score 

• Mainlanes and ramps – 
90 

• Frontage roads – 80 

Pavement Condition Score 
for each Auditable Section 
exceeding: 

100% 

100% 

100% 
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Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

1.2 
cont 

• Mainlanes and ramps – 
80 

• Frontage roads – 70 

100% 

b) Ruts – Mainlanes, 
shoulders & ramps 
Depth as measured using an 
automated device in 
compliance with TxDOT 
standards. 

10ft straight edge used to 
measure rut depth for localized 
areas. 

Percentage of wheel path 
length with ruts greater 
than ¼" in depth in each 
Auditable Section 

• Mainlanes, shoulders and 
ramps – 3% 

• Frontage roads – 10% 

Depth of rut at any location 
greater than 0.5” 

Nil 

Nil 

Nil 

c) Ride quality 
Measurement of International 
Roughness Index (IRI) 
according to TxDOT standard 

For 80% of all Auditable 
Sections measured, IRI 
throughout 98% of each 
Auditable Section is less 

Tex-1001-S, Operating Inertial 
Profilers and Evaluating 

than or equal to: 100% 

Pavement Profiles • Mainlanes, ramps – 95" 
per mile** 

100% 
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Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

1.2 
cont 

24 hrs 28 days 6 
months 

• Frontage roads – 120" 
per mile** 

** To allow for measurement 
bias, an adjustment of -10 
(minus ten) is made to IRI 
measurements for concrete 
pavements before assessing 
threshold compliance. 

IRI measured throughout 
98% of Auditable Section 
of less than or equal to: 

• Mainlanes, ramps 120" 
per mile** 

• Frontage roads – 150" per 
mile** 

Mainlanes, ramps, 0.1 mile 
average – 150" per mile** 

Frontage roads, 0.1 mile 
average – 180" per mile** 
IRI measured throughout 
98% of each lane 
containing a bridge deck in 
any Auditable Section , 0.1 
mile average – 200" per 
mile** 

Individual discontinuities 
greater than 0.75" 

100% 

100% 

100% 

100% 

100% 

Nil 

(Capital Asset Replacement 
Work and new construction 
subject to construction quality 
standards) 

10-ft straightedge used to 
measure discontinuities 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

d) Failures 
Instances of failures exceeding 
the failure criteria set forth in 
the TxDOT PMIS Rater’s 
Manual, including potholes, 
base failures, punchouts and 
jointed concrete pavement 
failures 

Occurrence of any failure Nil 

1.2 
cont 

24 hrs 28 days 6 
months 

e) Edge drop-offs 
Physical measurement of edge 
drop-off level compared to 
adjacent surface 

Instances of edge drop-off 
greater than 2" (Number) 

Nil 

f) Skid resistance 
ASTM E274/E274M-11 
Standard Test Method for Skid 
Resistance Testing of Paved 
Surfaces at 50 MPH using a 
full scale smooth tire meeting 
the requirements of ASTM 
E524-08 . 

• Mainlanes, shoulders and 
ramps – Number of 
sections investigated as to 
potential risk of skidding 
accident and appropriate 
remedial action taken 
where average Skid 
Number for 0.5-mile 
section of mainlanes, 
shoulders and ramps are in 
excess of 30. 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

1.2 
cont 

• Frontage roads –Number 
of sections investigated as 
to potential risk of skidding 
accident and appropriate 
remedial action taken 
where average Skid 
Number for 0.5-mile 
section of frontage roads is 
in excess of 30. 

• When the skid number is 
below 25 and/or when 
required by the Wet 
Weather Accident 
Reduction Program, areas 
categorized as high risk, 
the Concessionaire shall 
perform a site investigation 
and perform required 
corrective action. 

100% 

100% 

Road Users warned of potential 
skidding hazards 

24hrs 7days N/A Skid resistance (as above) Instances where road Users 
warned of potential 
skidding hazard where 
remedial action is 
identified. 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

1.3 Crossovers and 
other paved areas 

Crossovers and other paved 
areas are free of Defects 

24 hrs 28 days 6 
months 

a) Potholes 

b) Base failures 

Potholes of low severity or 
higher (Number) 

Base failures of low 
severity or higher 
(Number) 

Nil 

Nil 

1.4 Joints in concrete Joints in concrete paving are 
sealed and watertight 

Longitudinal joint separation 

24 hrs 28 days 6 
months 

Visual inspection of joints 

Measurement of joint width 
and level difference of two 
sides of joints 

Length unsealed joints 
greater than ¼" 

Joint width more than 1" or 
faulting more than ¼” 

Nil 

Nil 

1.5 Curbs Curbs are free of defects 24 hrs 28 days 6 
months 

Visual inspection Length out of alignment Nil 

2) DRAINAGE 

2.1 Pipes and Each Element of the drainage 
channels system is maintained in its 

proper function by cleaning, 
clearing and/or emptying as 
appropriate from the point at 
which water drains from the 
travel way to the outfall or 
drainage way. 

24 hrs 28 days 6 
months 

Visual inspection 
supplemented by CCTV where 
required to inspect buried pipe 
work 

Length with less than 90% 
of cross section clear (feet) 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

2.2 Drainage 
treatment devices 

Drainage treatment and 
balancing systems, flow and 
spillage control devices 
function correctly and their 
location and means of operation 
is recorded adequately to permit 
their correct operation in 
Emergency. 

24 hrs 28 days 6 
months 

Visual inspection Devices functioning 
correctly with means of 
operation displayed 
(Number) 

100% 

2.3 Travel way The travel way is free from 
water to the extent that such 
water would represent a hazard 
by virtue of its position and 
depth. 

24 hrs 28 days 6 
months 

Visual inspection of water on 
surface 

Instances of hazardous 
water build-up 

Nil 

2.4 Discharge systems Surface water discharge 
systems perform their proper 
function and discharge to 
groundwater and waterways 
complies with the relevant 
legislation and permits. 

24 hrs 28 days 6 
months 

Visual inspection and records Non-compliances with 
legislation 

Nil 

2.5 Protected species Named species and habitats are 
protected. 

24 hrs 28 days 6 
months 

Visual inspection Compliance with the 
requirement 

100% 

3) 
STRUCTURES 

3.1 Structures having Substructures and 
an opening superstructures are free of: 
measured along • undesirable vegetation 
the centre of the • debris and bird droppings 
roadway of more • blocked drains, weep 

24 hrs 28 days 6 
months 

Inspection and assessment in 
accordance with the 
requirements of federal 
National Bridge Inspection 
Standards (NBIS) of the Code 

Records as required in the 
TxDOT Bridge Inspection 
Manual 

Occurrences of condition 
Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

than 20 feet 
between 
undercopings of 
abutments or 
springlines of 
arches or extreme 
ends of openings 
or multiple boxes 

pipes manholes and 
chambers 

• blocked drainage holes in 
structural components 

• defects in joint sealants 
• defects in pedestrian 

protection measure 
• scour damage 
• corrosion of rebar 
• paint system failures 
• impact damage 

(Maintenance 
Contractor is not 
responsible for damage 
caused by collision 
(motor vehicle, aircraft 
or railroad train), 
vandalism, or other 
destructive acts of third 
parties.) 

of Federal Regulations, 23 
Highways – Part 650, the 
TxDOT Bridge inspection 
Manual, and the Federal 
Administration’s Bridge 
Inspector’s Reference Manual. 

rating below seven for any 
deck, superstructure or 
substructure 

3.2 Structure 
components 

i) Expansion joints are free of: 
• dirt debris and vegetation 
• defects in drainage 

systems 
• loose nuts and bolts 
• defects in gaskets 

ii) The deck drainage system is 

24 hrs 28 days 6 
months 

Inspection and assessment in 
accordance with the 
requirements of federal 
National Bridge Inspection 
Standards (NBIS) of the Code 
of Federal Regulations, 23 
Highways – Part 650, the 

Records as required in the 
TxDOT Bridge Inspection 
Manual 

Occurrences of condition 
rating below seven for any 
deck, superstructure or 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

free of all and operates as 
intended. 

iii) Parapets are free of: 
• loose nuts or bolts 
• blockages of hollow 

section drain holes 

TxDOT Bridge inspection 
Manual, and the Federal 
Administration’s Bridge 
Inspector’s Reference Manual.. 

substructure 

3.2 
cont. 

• vegetation 
• accident damage 

iv) Bearings and bearing 
shelves are clean. 

v) Sliding and roller surfaces 
are clean and greased to 
ensure satisfactory 
performance. Additional 
advice contained in bearing 
manufacturers'instructions 
in the Structure 
Maintenance Manual is 
followed. 
Special finishes are clean 
and perform to the 
appropriate standards. 

vii) All non-structural items 
such as hoists and electrical 
fixings, operate correctly, 
are clean and lubricated as 
appropriate, in accordance 
with the manufacturer's 

24 hrs 28 days 6 
months 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

recommendations and 
certification of lifting 
devices is maintained. 

3.3 Non-bridge class 
culverts 

Non-bridge-class culverts are 
free of: 

• vegetation and debris and 
silt 

• defects in sealant to 
movement joints 

• scour damage 

24 hrs 28 days 6 
months 

Visual inspection Number with vegetation, 
debris and silt 

Number with defects in 
sealant and 
movement joints 

Number with scour 
damage 

Nil 

Nil 

Nil 

3.4 Gantries and high 
masts 

Sign signal gantries, high masts 
are structurally sound and free 
of: 

• loose nuts and bolts 
• defects in surface 

protection systems 

24 hrs 28 days 6 
months 

Visual inspection Number with loose 
assemblies 

Number with defects in 
surface protection 

Number with graffiti 

Nil 

Nil 

Nil 

3.5 Load ratings All structures maintain the 
design load capacity. 

24 hrs 28 days 6 
months 

Load rating calculations in 
accordance with the Manual 
for Bridge Evaluation and the 
TxDOT Bridge Inspection 
Manual. 
Load restriction requirements 
as per the TxDOT Bridge 
Inspection Manual 

Number of load restrictions 
for Texas legal loads 
(including legally 
permitted vehicles) 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

3.6 Access points All hatches and points of 
access have fully operational 
and lockable entryways. 

24 hrs 28 
days 

6 
months 

Visual Inspection Number with defects in 
locks or entryways 

Nil 

3.7 Mechanically 
Stabilized Earth 
and Retaining 
Walls 

Mechanically Stabilized 
Earth and Retaining Walls 
free of: 

• blocked weep holes 
• undesirable vegetation 
• defects in joint sealants 
• defects in pedestrian 

protection 
• scour damage 
• corrosion of reinforcing 

bars 
• paint system failure 
• concrete spalling 
• impact damage 

(Maintenance 
Contractor is not 
responsible for damage 
caused by collision 
(motor vehicle, aircraft 
or railroad train), 
vandalism, or other 

24 
hours 

28 
days 

6 
months 

Inspection and assessment 
in accordance with the 
requirements of federal 
Nations Bridge Inspection 
Standards (NBIS) of the 
Code of Federal 
Regulations, 23 Highways -
Part 650, the TxDOT 
Bridge Inspection Manual 
and the Federal Highway 
Administration's Bridge 
Inspector's Reference 
Manual. 

Records as required in 
the TxDOT Bridge 
Inspection Manual 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

destructive acts of third 
parties.) 

Parapets free of: 
• loose nuts and bolts 
• blockage of drain holes 
• undesirable vegetation 
• impact damage 

(Maintenance 
Contractor is not 
responsible for damage 
caused by collision 
(motor vehicle, aircraft 
or railroad train), 
vandalism, or other 
destructive acts of third 
parties.) 

• concrete spalling 
4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER MARKERS AND 
DELINEATORS 

4.1 Pavement Pavement markings are: 24 hrs 28 days 6 a) Markings - General 
markings • clean and visible during 

the day and at night 
• whole and complete and 

months Portable retroreflectometer, 
which uses 30 meter geometry 
meeting the requirements 

Length meeting the 
minimum retroreflectivity 
175 mcd/sqm/lx for white 

100% 

of the correct color, type, 
width and length 

• placed to meet the 

described in ASTM E 1710 
Length meeting the 
minimum retroreflectivity 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

TMUTCD and TxDOT’s 
Pavement Marking 
Standard Sheets 

Physical measurement 

b) Profile Markings 
Visual inspection 

125 mcd/sqm/lx for yellow 

Length with more than 5% 
loss of area of material at 
any point 
Length with spread more 
than 10% of specified 
dimensions. 
Length performing its 
intended function and 
compliant with relevant 
regulations 

Nil 

Nil 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

4.2 Raised reflective 
markers 

Raised reflective pavement 
markers, object markers and 
delineators are: 

• clean and clearly visible 
• of the correct color and 

type 
• reflective or 

retroreflective as TxDOT 
standard 

• correctly located, aligned 
and at the correct level 

• are firmly fixed 
• are in a condition that will 

ensure that they remain at 
the correct level. 

24 hrs 28 days 6 
months 

Visual inspection Number of markers 
associated with road 
markings that are 
ineffective in any 10 
consecutive markers. 
(Ineffective includes 
missing, damaged, settled 
or sunk) 

[A minimum of four 
markers should be visible 
at 80’ spacing when 
viewed under low beam 
headlights] 

Uniformity (replacement 
rpms having equivalent 
physical and performance 
characteristics to adjacent 
markers). 

Nil 

100% 

4.3 Delineators & 
markers 

Object markers, mail box 
markers and delineators are: 

• clean and visible 
• of the correct color and 

type 
• legible and reflective 
• straight and vertical 

24 hrs 28 days 6 
months 

Visual inspection Number of object markers 
or delineators defective or 
missing 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

5) GUARDRAILS, SAFETY BARRIERS AND IMPACT ATTENUATORS 

5.1 Guard rails and 
safety barriers 

All guardrails, safety barriers, 
concrete barriers, etc... are 
maintained free of Defects. 
They are appropriately placed 
and correctly installed at the 
correct height and distance 
from roadway or obstacles. 
Installation and repairs shall be 
carried out in accordance with 
the requirements of NCHRP 
350 standards. 

24 hrs 28 days 6 
months 

Visual inspection Length of road restraint 
systems correctly installed 

Length free from defects 

Length at correct height 

Length at correct distance 
from roadway and obstacle 

100% 

100% 

100% 

100% 

5.2 Impact attenuators All impact attenuators are 
appropriately placed and 
correctly installed 

24 hrs 7 days 6 
months 

Visual inspection Number correctly placed 
and installed 

100% 

6) TRAFFIC 
SIGNS 

6.1 General – All 
signs 

i) Signs are clean, correctly 
located, clearly visible, 
legible, reflective, at the 
correct height and free from 
structural and electrical 
defects 

ii) Identification markers are 
provided, correctly located, 
visible, clean and legible 

24 hrs 28 days 6 
months 

a) Retroreflectivity 
Coefficient of retro reflectivity 

b) Face damage 
Visual inspection 

Number of signs with 
reflectivity below the 
requirements of TxDOT’s 
TMUTCD 

Number of signs with face 
damage greater than 5% of 
area 

Nil 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

6.1 
cont. 

iii) Sign mounting posts are 
vertical, structurally sound 
and rust free 

iv) All break-away sign mounts 
are clear of silt or other 
debris that could impede 
break-away features and 
shall have correct stub 
heights 

c) Placement 
Visual inspection 

d) Obsolete signs 
Visual inspection 

Signs are placed in 
accordance with TxDOT’s 
Sign Crew Field Book 
including not twisted or 
leaning 

Number of obsolete signs 

100% 

Nil 

v) Obsolete and redundant 
signs are removed or 
replaced as appropriate 

vi) Visibility distances meet 
the stated requirements 

e) Sign Information 
Visual inspection 

Sign information is of the 
correct size, location, type 
and wording to meet its 
intended purpose 

100% 

vii) Sign information is of the 
correct size, location, type 
and wording to meet its 
intended purpose and any 
statutory requirements 

viii) All structures and 
Elements of the signing 
system are kept clean and 
free from debris and have 
clear access provided. 

ix) All replacement and repair 
materials and equipment are 

f) Dynamic Message Signs 
Visual inspection Dynamic message signs 

are fully functioning 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

in accordance with the 
requirements of the 
TMUTCD 

x) Dynamic message signs are 
in an operational condition 

6.2 General - Safety 
critical signs 

Requirements as 6.1, Plus: 

"Stop,” "Yield,” "Do Not 
Enter,” "One Way" and "Wrong 
Way" signs are clean legible 
and undamaged. 

2hrs 1 week 6 
months 

Visual inspection Number of damaged safety 
critical signs 

Nil 

7) TRAFFIC SIGNALS 

7.1 General i) Traffic Signals and their 2 hrs 24 hrs 6 a) General condition 
associated equipment are: 

• clean and visible 
• correctly aligned and 

months Visual inspection 

b) Damage 

Signals are clean and 
visible 

100% 

operational 
• free from damage caused 

by accident or vandalism 

Visual inspection 

c) Signal timing 
Signals are undamaged 

100% 

• correctly aligned and 
operational 

ii) Signal timing and operation 

Timed measurements 

d) Contingency plans 
Installations have correct 
signal timings 

100% 

is correct 
iii) Contingency plans 
are in place to rectify Category 
1 defects not immediately 
repairable to assure alternative 
traffic control is provided 

Records review 
Full contingency plans are 
in place 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

during a period of failure 

7.2 Soundness Traffic signals are structurally 
and electrically sound 

24 hrs 28 days 6 
months 

a) Structural soundness 
Visual inspection 
b) Electrical soundness 
Testing to meet NEC 
regulations 

Inspection records showing 
safe installation and 
maintenance 

100% 

7.3 Identification 
marking 

Signals have identification 
markers and the telephone 
number for reporting faults are 
correctly located, clearly 
visible, clean and legible 

N/A 28 days 6 
months 

Visual inspection Inspection records showing 
identification markers and 
other information are 
easily readable 

100% 

7.4 Pedestrian 
Elements and 
vehicle detectors 

All pedestrian Elements and 
vehicle detectors are correctly 
positioned and fully functional 
at all times 

24 hrs 28 days 6 
months 

Visual Inspection Inspection records showing 
compliance 

100% 

8) LIGHTING 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

8.1 Roadway lighting 
– General 

i) All lighting is free from 
defects and provides 
acceptable uniform lighting 
quality 

ii) Lanterns are clean and 
correctly positioned 

iii) Lighting units are free from 
accidental damage or 
vandalism 

iv) Columns are upright, 
correctly founded, visually 
acceptable and structurally 
sound 

24 hrs 28 days 6 
months 

a) Mainlane lights operable 
Night time inspection or 
automated logs 

b) Mainlane lights out of 
action 
Night time inspection or 
automated logs 

Number of sections with 
less than 90% of lights 
functioning correctly at all 
times 

Instances of more than two 
consecutive lights out of 
action 

Nil 

Nil 

8.2 Sign lighting Sign lighting is fully 
operational 

24 hrs 28 days 6 
months 

Night time inspection or 
automated logs 

Instances of more than one 
bulb per sign not working 

Nil 

8.3 Electrical supply Electricity supply, feeder 
pillars, cabinets, switches and 
fittings are electrically, 
mechanically and structurally 
sound and functioning 

24 Hrs 7 Days 1 
Month 

Testing to meet NEC 
regulations, visual inspection 

Inspection records showing 
safe installation and 
maintenance 

100% 

8.4 Access panels All access panels in place at all 
times. 

24 Hrs 7 Days 1 
Month 

Visual inspection Instances of missing access 
panels 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

8.5 High mast lighting i) All high mast luminaries 
functioning on each pole 

ii) All obstruction lights are 
present and working (if 
required) 

iii) Compartment door is secure 
with all bolts in place 

iv) All winch and safety 
equipment is correctly 
functioning and maintained 
without rusting or corrosion 

(for structural requirements 
refer to Element Category 3) 

24 hrs 48 hrs 1 
Month 

Yearly inspection and night 
time inspections or automated 
logs 

Instances of two or more 
lamps not working per high 
mast pole 

Identification of other 
defects 

Nil 

Nil 

9) FENCES, WALLS AND SOUND 
ABATEMENT 

9.1 Design and 
location 

Fences and walls act as 
designed and serve the purpose 
for which they were intended 

24 hrs 28 days 6 
months 

Visual Inspection Inspection records showing 
compliance 

100% 

9.2 Construction Integrity and structural 
condition of the fence is 
maintained 

24 hrs 28 days 6 
months 

Structural assessment if visual 
inspection warrants 

Inspection records showing 
compliance 

100% 

10) ROADSIDE MANAGEMENT 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

10.1 Vegetated areas – 
Except landscaped 
areas – General 

Vegetation is maintained so 
that: 

i) Height of grass and weeds 
is kept within the limits 
described for urban and 
rural areas. Mowing begins 
before vegetation reaches 
the maximum height. 

ii) Spot mowing at 
intersections, ramps or 
other areas maintains 
visibility of appurtenances 
and sight distance. 

24 hrs 7 days 28 days a) Urban areas 
Physical measurement of 
height of grass and weeds 

b) Rural areas 
Physical measurement of 
height of grass and weeds 

Individual measurement 
areas to have 95% of 
height of grass and weeds 
between 5 in. and 18 in 

Individual measurement 
areas to have 95% of 
height of grass and weeds 
between 5 in. and 30 in 

100% 

100% 

iii) Grass or vegetation does 
not encroach into or on 
paved shoulders, main 
lanes, sidewalks, islands, 
riprap, traffic barrier or 
curbs. 

c) Encroachment 
Visual inspection of instances 
of encroachment of vegetation 

Occurrences of vegetation 
encroachment in each 
auditable section 

Nil 

10.1 
cont. 

iv) A herbicide program is 
undertaken in accordance 
with the TxDOT Herbicide 
Manual to control noxious 
weeds and to eliminate 
grass in pavement or 
concrete. 

24 hrs 7 days 28 days d) Wildflowers 
Visual Inspection with audit of 
process. 

Adherence to vegetation 
management manuals 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

v) A full width mowing cycle 
is completed after the first 
frost. 

vi) Wildflowers are preserved 
utilizing the guidelines in 
the mowing specifications 
and TXDOT Roadside 
Vegetation Manual. 

e) Sight lines 
Visual inspection Instances of impairment of 

sight lines or sight 
distance to signs 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

10.2 Landscaped areas i) All landscaped areas are 
maintained to their 
originally constructed 
condition. Landscaped 
areas are as designated in 
the plans. 

ii) Mowing, litter pickup, 
irrigation system 
maintenance and operation, 
plant maintenance, pruning, 
insect, disease and pest 
control, fertilization, 
mulching, bed maintenance, 
watering is undertaken as 
per MMP. 

iii) The height of grass and 
weeds is kept between 2“ 
and 8”. Mowing begins 
before vegetation reaches 8 
in 

iv) Damaged or dead 
vegetation is replaced. 

24 hrs 7 days 28 days Visual inspection Inspection records showing 
compliance 

100% 

10.3 Fire hazards Fire hazards are controlled 24 hrs 7 days 28 days Visual inspection Instances of dry brush or 
vegetation forming fire 
hazard 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

10.4 Trees, brush and 
ornamentals 

i) Trees, brush and 
ornamentals on the right of 
way, except in established 
no mow areas, are trimmed 
in accordance with TxDOT 
standards. 

ii) Trees, brush and 
ornamentals are trimmed to 
insure they do not interfere 
with vehicles or sight 
distance, or inhibit the 
visibility of signs. 

iii) Dead trees, brush, 
ornamentals and branches 
are removed. Potentially 
dangerous trees or limbs are 
removed. 

iv) All undesirable trees and 
vegetation are removed. 
Diseased trees or limbs are 
treated or removed by 
licensed contractors. 

24 hrs 7 days 28 days Visual inspection Inspection records showing 
compliance 

100% 

10.5 Wetlands Wetlands are managed in 
accordance with the permit 
requirements 

24 hrs 7 days 28 days Visual inspection, assessment 
of permit issuers 

Instances of permit 
requirements not met 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

11) REST AREAS AND PICNIC 
AREAS 

11.1 Rest areas and i) Picnic areas are clean and 
picnic areas neat in appearance. 

ii) Trash barrels are painted 
and attached to their 
supports to prevent stealing. 

24 hrs 28 days 6 
months 

Inspection records showing 
compliance 

Instances where 90% of 
measured area shall have 
grass and weeds height 
between 2 in. and 8 in. 

Mowing shall begin before 
vegetation reaches 8 in. 

100% 

100% 

iii) Site free of any visible 
litter, all litter properly 
disposed. Litter removed 
from the picnic area 
grounds and barrels before 
being allowed to 
accumulate outside of the 
barrels. 

iv) All vehicles used in 
transporting litter are 
equipped to prevent the 
accumulated litter from 
being strewn along the 
roadway. 

24 hrs 28 days 6 
months 

Number of bare ground 
areas larger than 5 square 
feet 

Number of prohibited, 
invasive or noxious weeds 
present. 

Nil 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT REF ELEMENT PERFORMANCE 
CATEGORY REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

11.1 v) Vegetation damaged due to 
cont improper or careless 

mowing and trimming 
operations or any other 
reason is replaced. 

vi) Weeds, grass and other 
undesirable growth are 
removed from beds of 
plants and shrubs as 
needed. Trees and shrubs 
are trimmed neatly. All 
curbs and sidewalks are 
edged and repaired. 

vii) All picnic tables are clean, 
free of stains and free of 
any defect. 

viii) All directional, 
informational, safety and 
any other type of signage is 
properly installed, contains 
accurate information and is 
visible from a reasonable 
distance. 

Occurrences of 
encroachment of 
vegetation or debris for 
more than two (2) inches 
onto any curb or sidewalk 
located throughout each 
rest area. 

Occurrences of deviation 
of soil or mulch above or 
below the top of the curb. 

Paved surfaces maintained 
clean and safe with 
minimal obstruction. 

Occurrences of 
undermining greater than 
2” 

Nil 

Nil 

100% 

Nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

ix) All striping is intact and all 
parking and travel areas are 
clearly marked. 

x) All curbs are in place and 
intact. 

Number of unsealed cracks 
> ½ inch. 

Number of lights fully 
functional. 

Nil 

100% 

12) EARTHWORKS, 
EMBANKMENTS AND CUTTINGS 

12.1 Slope failure All structural or natural failures 
of the embankment and cut 
slopes of the Facility are 
repaired 

24 hrs 28 days 6 
months 

Visual inspection by 
geotechnical specialist and 
further tests as recommended 
by the specialist 

Recorded instances of 
slope failure 

Nil 

12.2 Slopes - General Slopes are maintained in 
general conformance to the 
original graded cross-sections, 
the replacement of landscaping 
materials, reseeding and re-
vegetation for erosion control 
purposes and removal and 
disposal of all eroded materials 
from the roadway and shoulders 

24 hrs 28 days 6 
months 

Inspection records showing 
compliance 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

13) ITS and ETCS EQUIPMENT 

13.1 ETCS equipment All ITS and ETCS equipment is 
– Maintenance fully functional and housing is 

functioning and free of defects. 
i) All equipment and cabinet 

identification numbers are 
visible, sites are well 
drained and access is clear. 

ii) Steps, handrails and 
accesses are kept in a good 
condition. 

iii) Access to all 
communication hubs, 
ground boxes, cabinets and 
sites is clear, 

iv) All drainage is operational 
and all external fixtures and 
fittings are in a satisfactory 
condition. 

v) All communications cable 
markers, cable joint 
markers and duct markers 
are visible and missing 
markers are replaced. 

vi) Backup power supply 
system is available at all 
times 

24 hrs 14 days 1 month Visual inspection Inspection records showing 
compliance 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

13.2 VES equipment -
Maintenance 

All VES equipment is kept 
clean, the identification 
numbers are visible. 

24 hrs 14 days 1 month Visual inspection Inspection records showing 
compliance 

100% 

13.3 Dynamic message 
sign equipment 

Dynamic message signs are free 
from faults such as: 
i) Any signal displaying an 

message which is deemed 
to be a safety hazard 

ii) Failure of system to clear 
sign settings when 
appropriate. 

iii) 2 or more contiguous sign 
failures that prevent control 
office setting strategic 
diversions 

iv) Signs displaying an 
incorrect message. 

2 hrs 24 hrs 14 days Defect measurement dependent 
on equipment 

Inspection records 
showing compliance 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

13.4 CCTV equipment CCTV Systems are free from 
faults that limit the availability 
of the operators to monitor the 
area network, such as: 
i) Failure of CCTV Systems 

to provide control offices 
with access and control of 
CCTV images 

ii) Failure of a CCTV camera 
or its video transmission 
system. 

iii) Failure of a pan / tilt unit or 
its control system. 

iv) Moisture ingress onto 
CCTV camera lens 

v) Faults that result in 
significant degradation of 
CCTV images 

2 hrs 24 hrs 14 days Defect measurement dependent 
on equipment 

Inspection records 
showing compliance 

100% 

13.5 Vehicle detection 
equipment 

All equipment free of defects 
and operational problems such 
as; 
i) Inoperable loops. 
ii) Malfunctioning camera 

controllers. 

2 hrs 24 hrs 1 month Defect measurement dependent 
on equipment 

Traffic detector loops: 
Loop circuit's inductance to be 
> 50 and < 1,000 micro 
henries. 
Insulation resistance to be > 50 
meg ohms. 

Inspection records showing 
compliance 

Instances of loops out of 
compliance 

100% 

Nil 

14) TOLLING Facilities and Buildings 
(Not Used) 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

15) AMENITY 

15.1 Graffiti Graffiti is removed in a manner 
and using materials that restore 
the surface to a like appearance 
similar to adjoining surfaces 

24 hrs 28 days 6 
months 

All graffiti is considered a 
Category 1 defect 

Inspection records showing 
compliance 

100% 

15.2 Animals All dead or injured animals 
are removed from the ROW 

2 hrs N/A N/A Visual inspection No dead or injured 
animals are present on 
ROW 

15.3 Abandoned 
vehicles and 
equipment 

All abandoned vehicles and 
equipment are removed from 
the ROW. 

1 hr 24 hrs N/A Visual inspection No abandoned vehicles 
or equipment present 

16) SNOW AND ICE CONTROL 

16.1 Travel lanes Maintain travel way free from 
snow and ice 

2hrs N/A N/A Maximum 1hr response time to 
complete manning and loading 
of spreading vehicles 

Maximum 2hrs from departure 
from loading point to complete 
treatment and return to loading 
point 

Maximum 1hr response time 
for snow and ice clearance 
vehicles to depart from base 

Inspection records showing 
compliance 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

16.2 Weather 
forecasting 

weather forecast information is 
obtained and assessed and 
appropriate precautionary 
treatment is carried out to 
prevent ice forming on the 
travel way 

2hrs N/A N/A Operations plan details the 
process and procedures in 
place and followed 

Inspection records showing 
compliance 

100% 

16.3 Operational plans Operate snow and ice clearance 
plans to maintain traffic flows 
during and after snowfall and 
restore the travel way to a clear 
condition as soon as possible. 

2hrs N/A N/A Operations plan details the 
process and procedures in 
place and followed 

Inspection records showing 
compliance 

100% 

17) INCIDENT RESPONSE 

17.1 General Respond to Incidents in 
accordance with MMP. 

1 hr N/A N/A Response times met for 98% of 
Incidents measured on a 1 year 
rolling basis. 
No complaints from 
Emergency Services. 

Inspection records showing 
compliance 

100% 

17.2 Hazardous 
Materials 

For any Hazardous Materials 
spills, comply with the 
requirements of MMP. 

1 hr N/A N/A MMP details the process and 
procedures in place and 
followed. 

Inspection records showing 
compliance 

100% 

17.3 Structural 
assessment 

Evaluate structural damage to 
structures and liaise with 
Emergency Services to ensure 
safe working in clearing the 
Incident 

1 hr N/A N/A Inspections and surveys as 
required by Incident 

Incident reports showing 
compliance 

100% 

17.4 Temporary and 
permanent remedy 

Propose and implement 
temporary measures or 

24 hrs 28 days N/A Review and inspection of the 
Incident site 

Auditable inspection 
records showing 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 

Hazard 
Mitiga-
tion 

Cat 1 

Perma-
nent 
Remedy 

Cat 2 

Perma-
nent 
Repair 

permanent repairs to Defects 
arising from the Incident. 
Ensure the structural safety of 
any structures affected by the 
Incident 

compliance 

18) CUSTOMER RESPONSE 

18.1 Response to 
inquiries 

Timely and effective response 
to customer inquiries and 
complaints. 

48 hrs 28 days N/A Contact the customer within 48 
hours following initial 
customer inquiry. 

Number of responses 
within specified times 

100% 

18.1 
cont 

48 hrs 28 days N/A All work resulting from 
customer requests is scheduled 
within 48 hours of customer 
contact. 

Follow-up contact with the 
customer within 72 hours of 
initial inquiry. 

All customer concerns/requests 
are resolved to TxDOT’s 
satisfaction within 2 weeks of 
the initial inquiry. 

18.2 Customer contact 
line 

Telephone line manned during 
business hours and 24 hour 
availability of messaging 
system. Faults to telephone line 
or message system rectified 

24 hrs 28 days N/A Instances of line out of action 
or unmanned 

Operations records 
showing non availability 
including complaints from 
public. 

nil 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

Performance and Measurement Table Baseline 
ELEMENT 
CATEGORY 

REF ELEMENT PERFORMANCE 
REQUIREMENT 

RESPONSE TO 
DEFECTS 

INSPECTION AND 
MEASUREMENT 

METHOD* 

MEASUREMENT 
RECORD* 

TARGET 

Cat 1 Cat 1 Cat 2 

Hazard Perma- Perma-
Mitiga- nent nent 
tion Remedy Repair 

19.1 Sweeping i) Keep all channels, hard 
shoulders, gore areas, 
ramps, intersections, islands 
and frontage roads swept 
clean, 

ii) Clear and remove debris 
from traffic lanes, hard 
shoulders, verges and 
central reservations, 
footways and cycle ways 

iii) Remove all sweepings 
without stockpiling in the 
right of way and dispose of 
at approved tip. 

24 hrs 28 days 6 
months 

Buildup of dirt, ice rock, 
debris, etc. on roadways and 
bridges not to accumulate 
greater than 24" wide or 1/2" 
deep 

Inspection records 
showing compliance 

100% 

19.2 Litter i) Keep the right of way in a 
neat condition, remove litter 
regularly 

ii) Pick up large litter items 
before mowing operations. 

iii) Dispose of all litter and 
debris collected at an 
approved solid waste site. 

24 hrs 28 days 6 
months 

No more than 20 pieces of 
litter per roadside mile shall be 
visible when traveling at 
highway speed. 

Inspection records showing 
compliance 

100% 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ATTACHMENT 2 TO THE MAINTENANCE SPECIFICATION 
ELEMENTS FOR WHICH MAINTENANCE SERVICES 

ARE TO BE PROVIDED 

Maintenance Contractor shall maintain the Elements marked ‘R’ to achieve the Performance 
Requirements set forth in Attachment 1 to Series 1900 of the Maintenance Specification. For 
purposes of this Attachment 2, Column A shall be applicable for the Initial Maintenance Term, 
Column B shall be applicable to the Second Maintenance Term, and Column C shall be 
applicable to the Third Maintenance Term. 

ELEMENT CATEGORY REF ELEMENT REQUIRED 
A B C 

1) ROADWAY 

1.1 Obstructions and debris 

1.2 Pavement R R R 

1.3 Crossovers and other paved areas R R R 

1.4 Joints in concrete R R R 

1.5 Curbs R R R 

2) DRAINAGE 
2.1 Pipes and Channels R R R 

2.2 Drainage treatment devices R R R 

2.3 Travel Way R R R 

2.4 Discharge systems R R R 

2.5 Protected species 

3) STRUCTURES 
3.1 Structures having an opening measured 

along the centre of the roadway of more 
than 20 feet between undercopings of 
abutments or springlines of arches or 
extreme ends of openings or multiple 
boxes 

R R R 

3.2 Structure components R R R 

3.3 Non-bridge class culverts R R R 

3.4 Gantries and high masts R R R 

3.5 Load ratings R R R 

3.6 Access points 

3.7 Mechanically Stabilized Earth and 
Retaining Walls 

R R R 

4) PAVEMENT MARKINGS, OBJECT MARKERS, BARRIER 
MARKERS AND DELINEATORS 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ELEMENT CATEGORY REF ELEMENT REQUIRED 
A B C 

4.1 Pavement markings 

4.2 Raised reflective markers 

4.3 Delineators & Markers 

5) GUARDRAILS, SAFETY BARRIERS AND IMPACT 
ATTENUATORS 

5.1 Guard rails and safety barriers 

5.2 Impact attenuators 

6) TRAFFIC SIGNS 
6.1 General – All Signs 

6.2 General - Safety critical signs 

7) TRAFFIC SIGNALS 
7.1 General 

7.2 Soundness 

7.3 Identification marking 

7.4 Pedestrian Elements and Vehicle 
Detectors 

8) LIGHTING 
8.1 Roadway Lighting – General 

8.2 Sign Lighting 

8.3 Electrical Supply 

8.4 Access Panels 

8.5 High Mast Lighting 

9) FENCES, SOUND WALLS AND ABATEMENT 
9.1 Design and Location 

9.2 Construction 

10) ROADSIDE MANAGEMENT 
10.1 Vegetated Areas – Except landscaped 

areas – General 

10.2 Landscaped Areas 

10.3 Fire Hazards 

10.4 Trees, brush and ornamentals 

10.5 Wetlands 

11) REST AREAS AND PICNIC AREAS 
11.1 Rest areas and picnic areas 

12) EARTHWORKS, EMBANKMENTS AND CUTTINGS 
12.1 Slope Failure R R R 

12.2 Slopes - General R R R 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ELEMENT CATEGORY REF ELEMENT REQUIRED 
A B C 

13) ITS and ETCS EQUIPMENT 
13.1 ETCS Equipment – Maintenance 

13.2 VES Equipment - Maintenance 

13.3 Dynamic Message Sign Equipment 

13.4 CCTV Equipment 

13.5 Vehicle Detection Equipment 

14) TOLLING Facilities and Buildings (Not Used) 
15) AMENITY 

15.1 Graffiti 

15.2 Animals 

15.3 Abandoned vehicles and equipment 

16) SNOW AND ICE CONTROL 
16.1 Travel lanes 

16.2 Weather Forecasting 

16.3 Operational Plans 

17) INCIDENT RESPONSE 
17.1 General 

17.2 Hazardous Materials 

17.3 Structural assessment 

17.4 Temporary and permanent remedy 

18) CUSTOMER RESPONSE 
18.1 Response to inquiries 

18.2 Customer contact line 

19) SWEEPING AND CLEANING 
19.1 Sweeping 

19.2 Litter 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ATTACHMENT 3 TO THE MAINTENANCE SPECIFICATION 
LIMITS FOR MAINTENANCE SERVICES 

The limits for Maintenance Services are defined by (1) the physical limits of the tolled managed 
lanes defined as the edge of pavement, back of curb, or inside face of barrier, whichever is 
present and furthest from the centerline including any existing Elements within those limits; and 
(2) the physical limits of all other newly constructed bridges and retaining walls in the remainder 
of the project such as those associated with general purpose, frontage, arterial, ramps and cross 
street lanes. No other Elements associated with Work performed on the general purpose, 
frontage, arterial, ramps and cross streets lanes along with any existing Elements will be within 
the limits of the Maintenance Services. 

At ingress/egress locations, the limits for the Maintenance Services are defined by a line 
perpendicular to the centerline equidistant between the gores of the ramp. 
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TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ATTACHMENT 4 TO THE MAINTENANCE SPECIFICATION 

Not used. 

CAPITAL MAINTENANCE AGREEMENT EXECUTION VERSION 
EXHIBIT 2 − MAINTENANCE SPECIFICATION ATTACHMENT 4 PAGE 1-80 



          

 
 

        
          

   
    

 

      
     

 
 

TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ATTACHMENT 5 TO THE MAINTENANCE SPECIFICATION 
PUBLIC INFORMATION OFFICE OPENING HOURS 

Not used. 

CAPITAL MAINTENANCE AGREEMENT EXECUTION VERSION 
EXHIBIT 2 − MAINTENANCE SPECIFICATION ATTACHMENT 5 PAGE 1-81 



          

 
 

         
         

   
      

 

      
    

 
          

 
               
                
              

          
 

        
 

           
  

       
       
           

       
      
        
            

         
    

            
         

         
            

         
           

    
 

   
 

            
         

    
             

         
       

         
          

   
           

           
          

 
  

 
            

TEXAS DEPARTMENT OF TRANSPORTATION – IH 35E MANAGED LANES PROJECT 

ATTACHMENT 6 TO THE MAINTENANCE SPECIFICATION 
RESTRICTIONS ON TRAFFIC MANAGEMENT 

Lane Closure restrictions for maintenance work will be as follows: 

No Lane Closure that restricts or interferes with traffic shall be allowed from noon on 
the day preceding to 10:00 PM on the day after the following holiday schedule. For 
this Project, unless otherwise noted in the plans and/or as directed by TxDOT, daily 
Lance Closures shall be limited according to the following restrictions: 

A. General restrictions for I 35E managed lanes. 

I. New Year’s Eve and New Year’s Day (December 31 through 
January 1) 

II. Easter Holiday Weekend (Friday through Sunday) 
III. Memorial Day Weekend (Friday through Monday) 
IV. Independence Day (July 3 through noon on July 5) 
V. Labor Day Weekend (Friday through Monday) 
VI. Thanksgiving Holiday (Wednesday through Sunday) 
VII. Christmas Holiday (December 23 through December 26) 
VIII. No Lane Closures will be permitted between 5:30 A.M. and 8:00 

P.M. Monday through Thursday and between 5:30 A.M. Friday 
and 3:00 A.M. Saturday. 

IX. At least two through mainlanes in each direction must be open 
between 8:00 P.M. and 10:00 P.M. Monday through Thursday, 
and between 3:00 A.M. Saturday through 10:00 P.M. Sunday. 

X. At least one through mainlane in each direction must be open 
between 10:00 P.M. and 5:30 A.M. Sunday through Friday. 

XI. Complete closure of the mainlanes will not be allowed, unless 
approved by the TxDOT. 

B. Arterial crossings: 

I. No Lane Closures will be permitted between 5:30 A.M. and 9:00 
P.M. Monday through Thursday and between 5:30 A.M. Friday 
and 3:00 A.M. Saturday. 

II. At least one lane in each direction shall remain open from 9:00 
P.M. and 5:30 A.M. Monday through Thursday nights and 
between 3:00 Saturday and 5:30 A.M. Monday. 

III. Provide and maintain access to properties and businesses 
adjacent to the right-of-way at all times unless otherwise directed 
by the TXDOT. 

IV. Prior approval of lane closures must be obtained in accordance 
with the TMP to avoid main lane and frontage road closures 
occuring at the same time, unless approved by the TXDOT. 

C. Ramps: 

I. No two adjacent ramp closures may occur at the same time. 
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EXHIBIT 3 

MAINTENANCE CONTRACTOR’S PROPOSAL COMMITMENTS 

Not used 

Texas Department of Transportation EXHIBIT 3 Execution Version 
IH 35E Managed Lanes Project Page 1 of 1 Capital Maintenance Agreement 

Ex. 3 – Maintenance Contractor’s Proposal Commitments 



EXHIBIT 4-1 

MAINTENANCE PRICE 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Maintenance 

Program 

Bridge 
Maintenance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut 
Slopes 

Miscel-
laneous 
Mainten-

ance 
Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum for 
5 Year Period 

(5 x A) 

1 to 5 595,679.70 815,607.45 353,675.70 19,885.95 79,542.75 23,661.75 11,931.15 $1,899,984.45 $9,499,922.25 

6 to 10 

 

        
            

       

  

  

        
 

 

 
 

 
 

 
 

 
 

 
  

 
 

 
  

  
 

  

 

 
  

  
  

  
 

 
 

  

  
   

   
   

                  

                

                 

           

                
   

   
  

   

613,549.65 840,075.60 364,285.95 20,482.35 81,928.35 24,371.55 12,289.20 $1,956,982.65 $9,784,913.25 

11 to 15 631,957.20 865,278.75 375,214.35 21,096.60 84,386.40 25,102.35 12,657.75 $2,015,693.40 $10,078,467.00 

Totals $1,841,186.55 $2,520,961.80 $1,093,176.00 $61,464.90 $245,857.50 $73,135.65 $36,878.10 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under 
other maintenance items. 

Totals (�B : 
Years 1 
through 15) $29,363,302.50 

Texas Department of Transportation EXHIBIT 4-1 Execution Version 
IH 35E Managed Lanes Project Page 1 of 1 Capital Maintenance Agreement 
February 6,2013 Ex. 4-1– Maintenance Price 



EXHIBIT 4-2 

MAINTENANCE OPTION PRICE 

Annual Expenditure 
(all figures are in U.S. dollars, Year 2012, as of Price Proposal Due Date) 

I-35E Managed Lanes Project 
Capital Maintenance Agreement 

Years 1 to 5 
(A) 

(from Form N-2.1) 

Years 6 to 10 
(B) 

(from Form N-2.1) 

Years 111 to 15 
(C) 

(from Form N-2.1) 

Total Cost 
(D)=(5×A)+ 

(5×B)+(5×C) 

Option 1 98,274.75 101,223.15 104,260.80 1,518,793.50 
Option 2 163,792.65 168,705.60 173,766.60 2,531,324.25 
Option 3 65,516.85 67,483.50 69,505.80 1,012,530.75 
Option 4 65,515.80 67,483.50 69,505.80 1,012,525.50 
Option 5 65,515.80 67,483.50 69,505.80 1,012,525.50 
Option 6 65,515.80 67,483.50 69,505.80 1,012,525.50 
Option 7 65,515.80 67,483.50 69,505.80 1,012,525.50 
Option 8 98,274.75 101,224.20 104,260.80 1,518,798.75 
Option 9 65,515.80 67,483.50 69,505.80 1,012,525.50 

Total Amount $753,438.00 $776,053.95 $799,323.00 $11,644,074.75 

 

         
            

       
 

  

   

 
 
 

   
              

 

    
   

 
    

 
   

 
    

 
   

  
    

 
   

  
 
  

           
           
           
           
           
           
           
           
           

       
 
  

Texas Department of Transportation EXHIBIT 4-2 Execution Version 
IH 35E Managed Lanes Project Page 1 of 1 Capital Maintenance Agreement 

Ex. 4-2-– Maintenance Option Price 



EXHIBIT 4-2.1 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 1 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Maintenance 

Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $30,810.15 $42,186.90 $18,293.10 $1,029.00 $4,113.90 $1,224.30 $617.40 $98,274.75 $491,373.75 

6 to 10 $31,735.20 $43,452.15 $18,842.25 $1,059.45 $4,237.80 $1,261.05 $635.25 $101,223.15 $506,115.75 

11 to 15 

 

        
            

         
 
 

  

       
 

 
        

 

 

 
 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

      
  
       

             

             

           

                
   

   
  

   

$32,687.55 $44,756.25 $19,407.15 $1,090.95 $4,364.85 $1,298.85 $655.20 $104,260.80 $521,304.00 

Totals $95,232.90 $130,395.30 $56,542.50 $3,179.40 $12,716.55 $3,784.20 $1,907.85 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under 
other maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,518,793.50 
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EXHIBIT 4-2.2 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 2 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $51,351.30 $70,311.15 $30,488.85 $1,714.65 $6,857.55 $2,040.15 $1,029.00 $163,792.65 $818,963.25 

6 to 10 $52,891.65 $72,420.60 $31,404.45 $1,766.10 $7,062.30 $2,101.05 $1,059.45 $168,705.60 $843,528.00 

11 to 15 

 

         
            

         
 

  

       
 

 
        

 

 

 

 
 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                 
  

   
  

   

$54,479.25 $74,593.05 $32,346.30 $1,818.60 $7,274.40 $2,164.05 $1,090.95 $173,766.60 $868,833.00 

Totals $158,722.20 $217,324.80 $94,239.60 $5,299.35 $21,194.25 $6,305.25 $3,179.40 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals (�B : 
Years 1 
through 15) $2,531,324.25 
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EXHIBIT 4-2.3 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 3 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,195.75 $685.65 $2,742.60 $815.85 $411.60 $65,516.85 $327,584.25 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

         
            

         
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                 
  

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,695.00 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,530.75 
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EXHIBIT 4-2.4 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 4 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Maintenance 

Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,194.70 $685.65 $2,742.60 $815.85 $411.60 $65,515.80 $327,579.00 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

         
            

          
 

  

       
 

 
        

 

 

 
 
 

 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                 
  

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,693.95 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,525.50 
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EXHIBIT 4-2.5 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 5 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,194.70 $685.65 $2,742.60 $815.85 $411.60 $65,515.80 $327,579.00 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

        
            

          
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                
   

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,693.95 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under 
other maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,525.50 
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EXHIBIT 4-2.6 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 6 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,194.70 $685.65 $2,742.60 $815.85 $411.60 $65,515.80 $327,579.00 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

         
            

         
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                 
  

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,693.95 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,525.50 
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EXHIBIT 4-2.7 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 7 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,194.70 $685.65 $2,742.60 $815.85 $411.60 $65,515.80 $327,579.00 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

         
            

         
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                
   

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,693.95 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under 
other maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,525.50 
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EXHIBIT 4-2.8 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 8 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $30,810.15 $42,186.90 $18,293.10 $1,029.00 $4,113.90 $1,224.30 $617.40 $98,274.75 $491,373.75 

6 to 10 $31,736.25 $43,452.15 $18,842.25 $1,059.45 $4,237.80 $1,261.05 $635.25 $101,224.20 $506,121.00 

11 to 15 

 

         
            

          
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                 
  

   
  

   

$32,687.55 $44,756.25 $19,407.15 $1,090.95 $4,364.85 $1,298.85 $655.20 $104,260.80 $521,304.00 

Totals $95,233.95 $130,395.30 $56,542.50 $3,179.40 $12,716.55 $3,784.20 $1,907.85 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under other 
maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,518,798.75 
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EXHIBIT 4-2.9 

MAINTENANCE OPTION PRICE BREAKDOWN – OPTION 9 

(all figures are in U.S. dollars, Year 2012) 

YEAR 

Pavement 
Mainten-

ance 
Program 

Bridge 
Mainten-

ance 

Drainage 
Facilities 

Noise 
Walls and 
Retaining 

Walls 

Traffic 
Control 

Embank-
ment and 

Cut Slopes 

Miscella-
neous 

Mainten-
ance 

Items a 

(A) Annual 
Lump Sum 

Payment for 
Periodic 
Capital 

Maintenance 
Services 

(B) Total 
Lump Sum 
for 5 Year 

Period 
(5 x A) 

1 to 5 $20,541.15 $28,124.25 $12,194.70 $685.65 $2,742.60 $815.85 $411.60 $65,515.80 $327,579.00 

6 to 10 $21,157.50 $28,968.45 $12,561.15 $706.65 $2,825.55 $840.00 $424.20 $67,483.50 $337,417.50 

11 to 15 

 

         
            

         
 

  

       
 

 
        

 

 

 

 

 
 

 

 

 
 

 
  

 
 

 
    

   

 

 
  

  
  

  
 

 
 

  

  
  

   
 

   

             

             

             

           

                
   

   
  

   

$21,791.70 $29,836.80 $12,938.10 $727.65 $2,909.55 $865.20 $436.80 $69,505.80 $347,529.00 

Totals $63,490.35 $86,929.50 $37,693.95 $2,119.95 $8,477.70 $2,521.05 $1,272.60 

a Miscellaneous Maintenance Items shall be full compensation for all remaining items not already paid under 
other maintenance items. 

Totals (�B : 
Years 1 
through 15) $1,012,525.50 
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EXHIBIT 5 

JOB TRAINING PLAN AND SMALL BUSINESS OPPORTUNITY PLAN 

On-the-Job Training Program 
Policy Statement 
AGL Constructors (AGL) will institute an on-the-job training program for the IH 35E Managed 
Lanes Project in accordance to the Texas Department of Transportation (TxDOT, On-the-Job 
Training Program (OJT). AGL will implement the TxDOT OJT Program in its entirety. 

Attachment 
• Texas Department of Transportation (TxDOT), On-the-Job Training Program (OJT) – 

Revised February 2013, with Special Provision 000-2638 (see attached) 

Texas Department of Transportation EXHIBIT 5 Execution Version 
IH 35E Managed Lanes Project Page 1 of 3 Capital Maintenance Agreement 

Ex. 5 – Job Training Plan and Small Business Opportunity Plan 



 

        
            

             

 
 

    
 

            
               

 
  

             
            

              
            

      
              
          
    

      
    
    
    
      
   

        
        
           
       
    
    

      
      
       

        
           

 
   
       

 
                

            
            

            
       

 
 

                   
                  

               
               

                   
               

               

Small Business Opportunity Plan 

AGL has created Small Business Opportunity Plan to provide opportunities for disadvantaged 
and small business to participate in the areas of goods and services; design and construction. 

Program Goals 
AGL’s Small Business Opportunity Plan provides an opportunity to selected small businesses to 
learn about AGL’s business opportunities and its business practices. Opportunity Plan 
participants will receive information to assist them in bidding and performing on AGL’s contracts 
by working directly with AGL and appropriate subcontractors gaining valuable on-the-job during 
a one (1) year mentoring period. 
The Small Business Opportunity Plan will offer participants the opportunity to grow and enhance 
their business skills by focusing on fundamental construction business tenets: 

1. Schedule and scheduling 
a. Short-term and long term scheduling 
b. How to schedule 
c. Progressing a schedule 
d. Keeping a schedule 
e. Identifying and applying appropriate resources 
f. Schedule recovery 

2. Creating a cost budget and measuring costs 
a. Establishing a budget with appropriate costs codes 
b. Monitoring the budget by conducting weekly review of cost reports 
c. Anticipating necessary changes to the budget 
d. Adjusting the budget 
e. Identifying changed conditions 

3. Measuring Cash Flow and profitability 
a. Cash in vs. cash out 
b. Relationship of cash flow to profitability 

4. Understanding the role of bonds and insurance 
5. Clarifications to the contract documents, when requested by the Mentor 

Participant. 
6. Human resources 
7. Additional areas that participants express interests 

AGL will introduce the Mentor Participants to key AGL staff members and to TxDOT to provide 
networking opportunities with individuals. AGL mentors, in collaboration with AGL’s staff, 
subcontractors, bonding agents, and other applicable parties, will meet with the Mentor 
participants during regularly scheduled meetings and will work individually with the Mentor 
Participants as needed to achieve program goals. 

Eligibility 
To be eligible for the program, the small businesses must be certified by the State of Texas as a 
DBE, HUB or SBE for at least one consecutive year and must perform a category of the work 
that adds value to the project (e.g., design services, concrete contractor, and rebar tier). Firms 
interested in the program must submit a Small Business Opportunity Plan application to AGL. 
AGL will offer participation in the program to each DBE, HUB or SBE that has an active role in 
the project, and will endeavor to maintain, on average, five (5) active participants during the 
design and construction phase of the project. Additional firms will be evaluated for mentoring 

Texas Department of Transportation EXHIBIT 5 Execution Version 
IH 35E Managed Lanes Project Page 2 of 3 Capital Maintenance Agreement 

Ex. 5 – Job Training Plan and Small Business Opportunity Plan 



 

        
            

             

               
                 
  

              
                  

                
                

       
 

    
    
   

  
 

    
             

                 
            

             
               

  
 

              
             

          
          

                 
    

 
    

   
            

            
       

  
              

             
         

             
           

             
          

            
     

 

 

during the capital maintenance period. The actual number of those participating in the program 
will depend on the total number of candidate firms working on the project that express interest in 
the program. 
Once selected by AGL, the Mentor Participants must commit the necessary time and efforts 
needed for the program. This is a voluntary program and either party may withdraw at any time 
by providing notice outlining the reason for withdrawal from the program (a courtesy copy will be 
provided to TxDOT). Upon completion of the one year (1) program, AGL will provide each 
Mentor participant with a Certificate of Completion. 

Small Business Opportunity Coordinator 
Name: David Thiel 
Phone: (214) 585-8644 
Email: dthiel@walshgroup.com 

Program Approach and Topics 
AGL Small Business Opportunity Plan aims to provide effective mentoring to small businesses 
that have already been selected as subcontractors for the project. AGL will make best efforts to 
mentor the participants while working on the project, attending project meetings, and 
participating in project discussions, allowing participants to gain an understanding of the project 
operations and receive one-on-one training. The intent of this approach is to provide actual 
project experience. 

Each Mentor participant will be invited to attend project meetings through which the Mentor 
participants will gain practical experience related to project operations. Meeting topics may 
include planning strategies, schedule reviews, budgeting and cost tracking, subcontractor 
interface coordination, insurance, bonding, safety (including safety task assessments), and 
quality reviews. The various meetings are held either at the project office or at the particular 
field site, as applicable. 

Participant Responsibilities and Reporting 
A. Mentor Participants 

a. The mentor participant is responsible for complying with the following guidelines: 
i. Attend and be on-time for all meetings related to the program. 
ii. Perform assignments given by the mentor 

B. Mentor 
a. An AGL mentor is assigned to each Participant and will perform the mentoring 

activities described in the Plan. The Mentor is responsible to ensure the 
Participant receives and understands the information presented during the 
meetings. The Mentor will have regular contact with each Participant to respond 
to any questions that the Participant may have regarding the Plan. 

b. The Mentor will complete a quarterly report for each Participant that outlines 
topics covered, progress towards completion, and recommended future training. 
The Mentor will submit each quarterly report to AGL’s Small Business Mentor 
Coordinator, David Thiel and TxDOT. 

Texas Department of Transportation EXHIBIT 5 Execution Version 
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1. DEFINITIONS 

A. Alternate Training Program means any program approved under 23 CFR CH 1, §230.111(f)(1) and 
(f)(2). Apprenticeship programs approved by the U.S. Department of Labor as of the date of 
proposed use by a federal-aid highway contractor or subcontractor need not be formally approved 
by the State highway agency or the Federal Highway Administration Division Administrator. 
Such programs, including their minimum wage provisions, are acceptable for use, provided they are 
administered in a manner reasonably calculated to meet the equal employment opportunity (EEO) 
obligations of the contractor. Other training programs approved by the U.S. Department of Labor as 
of the date of proposed use by a federal-aid highway contractor or subcontractor are also 
acceptable for use without the formal approval of the State highway agency or the division 
Administrator provided: 

i. The U.S. Department of Labor has clearly approved the program aspects relating to EEO and 
the payment of trainee wage rates in lieu of prevailing wage rates. 

ii. They are reasonably calculated to qualify the average trainees for journeyman status in the 
classification concerned by the end of the training period. 

iii. They are administered in a manner calculated to meet the equal employment obligations of the 
contractors. 

B. Department means the Texas Department of Transportation. 

C. DOT means the U.S. Department of Transportation, including the Office of the Secretary, the Federal 
Highway Administration, the Federal Transit Administration, and the Federal Aviation Administration. 

D. Federal-aid contract is any contract between the Department and a contractor that is paid for in 
whole or in part with DOT assistance. 

E. Journeyman means a person who is capable of performing all the duties within a given job 
classification or craft. 

F. Program Sponsor is that entity which shall be responsible for providing the necessary reports to the 
State to insure compliance with the Davis Bacon Act and other standards as outlined in the 
Department’s On-the-Job Training Program Manual and the On-the-Job Training Program Special 
Provision. 

G. Supportive Services means those services provided to increase the overall effectiveness of approved 
on-the-job training programs for highway construction workers and highway contractors through the 
performance of various functions necessary to the program but which are not considered to be part 
of the actual on-the-job craft training. 

H. Trainee means a person who is receiving on-the-job training through any program approved by the 
FHWA or the U.S. Department of Labor. 
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2. BACKGROUND 

2.1 NONDISCRIMINATION IN PROGRAMS AND ACTIVITIES 

Title VII of the Civil Rights Act (1964) 
The Title VII of the Civil Rights Act of 1964 prohibits discrimination in employment and was passed to bring 
equality in hiring, transfers, promotions, compensation, access to training, and other employment-related 
decisions. 

Form FHWA-1273 – Section II, Nondiscrimination 
A contractor's minimum EEO requirements are set forth in the contract provisions referenced in 
Form FHWA-1273 as "Section II, Nondiscrimination." These include acceptance of a general operating 
policy that prohibits discrimination based on race, color, religion, sex, national origin, age, or disability. 

Contract provisions also require nondiscrimination in selection and retention of subcontractors, material 
suppliers and vendors; maintenance of non-segregated facilities; on-the-job training and training special 
provisions; and adherence to employment preference in Appalachian contracts, where applicable. 

Title 49, Code of Federal Regulations, Part 21 
Title 49, Code of Federal Regulations (CFR), Part 21 of the DOT Regulations of the implementation of 
Title VI require assurances from states that no person on grounds of race, color, or national origin is 
excluded from participation, denied the benefits of, or in any other way subjected to discrimination under 
any program or activity for which the recipient receives assistance from the DOT, including the FHWA. 

Title 23 CFR 230 
The provisions of 23 CFR 230 - are applicable to all state transportation agencies that receive federal 
financial assistance in connection with the Federal-aid Highway Program. Subpart A requires the 
establishment of the on-the-job training program and on-the-job training supportive services program. 

Department Policy – Nondiscrimination Statement 
The Department, a recipient of federal financial assistance under Title VI of the Civil Rights Act of 1964 
and related statutes, ensures that no person shall on the grounds of race, religion (where the primary 
objective of the financial assistance is to provide employment per 42 U.S.C. *2000d-3), color, national 
origin, sex, age and disability be excluded from participation in, be denied the benefits of, or otherwise 
be subjected to discrimination under any Department programs or activities. 

2.2 ALTERNATE TRAINING PROGRAMS 

Approval or acceptance of a training program shall be obtained from the State prior to commencing work 
on the classification covered by the program. It is the intention of 23 CFR Part 230 Appendix B of Subpart 
A that training is to be provided in the construction crafts rather than clerk-typists or secretarial-type 
positions. Training is permissible in lower level management positions such as office engineers, estimators, 
timekeepers, etc., where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the FHWA division office. Some offsite training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the overall 
training. 

The contractor may propose another skilled or semi-skilled craft training program for use in fulfilling its 
OJT requirements, based on its company workforce needs, by submitting a written request detailing the 
reason for the proposed training program. The contractor’s proposed skilled or semi-skilled craft training 
program must be approved by the U.S. Department of Labor. 

This request should be forwarded to the Department’s Office of Civil Rights (OCR). A copy of the 
contractor’s proposed training program must accompany the contractor's written request. 
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3. PROGRAM GUIDELINES 

3.1 POLICY STATEMENT 

The Department has established a Federal On-the-Job Training (OJT) Program in accordance with 
regulations of the DOT at 23 CFR Part 230, Subpart A, Equal Employment Opportunity on Federal and 
Federal-aid Construction Contracts. It is the policy of the Department to require full utilization of all 
available training and skill-improvement opportunities to assure the increased participation of minority 
groups, disadvantaged persons and women in all phases of the highway construction industry. 

The Federal OJT Program is administered through a construction contract special provision. A copy of this 
special provision is located in Appendix A. 

3.2 PROGRAM OBJECTIVES 

The OCR is the office of primary responsibility for the administration of the program with assistance from 
the Construction Division, Districts, and Area Offices in administering the program. The Federal OJT 
program targets women, minorities, and disadvantaged individuals for entry into journey-level positions to 
ensure that a competent workforce is available to meet highway construction hiring needs, and to address 
the historical under-representation of members of these groups in highway construction skilled crafts. 

The program addresses the following considerations: 

 Flexibility for contractors in selecting the projects they can place trainees on by removing project 
specific-based goals; 

 Emphasis on the recruitment of trainees who are likely to become members of a contractor's 
regular workforce upon completion of the program; 

 Emphasis on training in skilled craft classifications; and 
 Assisting contractors in meeting their EEO goals through training of women, minorities, 

and disadvantaged individuals. 

3.3 PROGRAM AREAS 

The Federal OJT Program has been designed to ensure that the trainee consistently receives the level and 
quality of training necessary to perform as a journeyman in his/her respective skilled trade classification. 
Standard training programs for each skilled construction trade classification were developed jointly by the 
Department, Associated General Contractors, construction industry representatives, and others. The 
approved training programs are listed in Appendix B. 

Each training program details the training curriculum that should be provided to the trainee and the 
number of hours in each classification code. The training curriculum serves as a general guideline. 
As contractors expect different things from their employees, it is the contractor’s decision how to handle 
training and when to graduate a trainee from the program. Keep in mind, however, that the hours listed 
are a maximum, and a trainee shall not be kept in the training program for longer than the maximum 
number of hours listed. 
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4. GOAL REQUIREMENTS 

4.1 ANNUAL GOAL METHODOLOGY 

Each year, OCR sets an overall agency goal on the number of trainees to be enrolled for the calendar 
year. The goal is based on the construction letting for the previous fiscal year and is sent to the FHWA for 
approval. OCR notifies contractors of their goal by January 31. 

Each year, the ranges will be reviewed to maximize training potential. The formula for assigning contractor 
goals is illustrated in the following table: 

ANNUAL GOAL BASED ON TOTAL CONTRACT AMOUNT WITH DEPARTMENT 

Annual Estimated (Range) Contract Amount 
Trainees Required 

Annually 
Over $195,000,000.01 7 

$160,000,000.01 to $195,000,000.00 6 
$125,000,000.01 to $160,000,000.00 5 
$90,000,000.01 to $125,000,000.00 4 
$55,000,000.01 to $90,000,000.00 3 
$20,000,000.00 to $55,000,000.00 2 

4.2 GOAL CREDIT 

Credit will be counted toward the contractor’s annual goal for the year in which the trainee entered 
training. Credit will be counted, pending official enrollment, for each trainee on the project when it is 
documented that the trainee has graduated from the program. 

To encourage contractors to place trainees in the more technical classifications, which include more than 
2080 maximum training hours, two credits will be counted per trainee graduation in the classifications 
denoted by an asterisk (*) in Appendix B. 

Credit will be counted toward the contractor’s annual goal if documentation is provided that a graduate 
from the Texas Construction Career Academy (TCCA) has been hired for employment. Should a graduate’s 
employment be terminated, credit will still be allowed if that employee was retained for at least 15 
calendar days for a voluntary separation and at least 30 calendar days for all other separations. 
If the TCCA graduate is also enrolled as a trainee into the OJT program, an additional credit will be 
allowed when it is documented that the trainee has graduated from the program. (TCCA program 
information can be found in section 8, Supportive Services.) 

Credit will not be counted when the contractor fails to provide acceptable training or evidences a lack of 
good faith effort in meeting the requirements of this program. 
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4.3 BANKING CREDIT 

Contractors have the opportunity to pursue additional OJT credits once the assigned goal has been met. 
This is referred to as “banking.” In the event the contractor has additional trainees that have graduated 
from the program or that have been approved for good faith effort, the contractor may bank the 
additional credit(s) toward the following year’s goal. However, if the contractor is not assigned an annual 
goal in the following year, goal credit will be lost. 

4.4 GOOD FAITH EFFORT 

If a contractor fails to meet the total trainee goal, OCR shall determine good faith effort on a 
case-by-case basis. Criteria used to determine good faith effort include, but are not limited to, 
the following: 

 Percentage of completion based on the trainee’s maximum training hours; 
 Reason for termination; 
 Contractor efforts to replace the trainee; and 
 The state of the contractor’s work load. 
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5. TRAINEE GUIDELINES 

5.1 TRAINEE REQUIREMENTS 

The proposed trainee must meet the following requirements: 

 Has not completed a training course leading to journeyman status for the proposed training 
classification; 

 Has not worked as a journeyman in the proposed classification; 
 Does not have journeyman experience in the proposed classification; and 
 Is not enrolled in another training classification. 

The contractor should satisfy the above requirements by including appropriate questions in the employee 
application or by other suitable means. 

5.2 SELECTION PROCEDURES 

The contractor shall make every effort to enroll minority trainees and women (e.g., by conducting 
systematic and direct recruitment through public and private sources likely to yield minority and women 
trainees) to the extent that such persons are available within a reasonable area of recruitment. 
The contractor will be responsible for demonstrating the steps taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with the training special provision. 

This training commitment is not intended, and shall not be used, to discriminate against any applicant for 
training, whether a member of a minority group or not. The prospective trainee must express interest in 
entering the OJT Program, as well as exhibit sufficient commitment to complete the training. These criteria 
are captured on the Federal OJT Program Enrollment Form. 

5.3 WAGE RATES 

The trainee will be paid the appropriate Davis-Bacon wage rates or the prevailing wage rate for training 
crafts on Department projects. 

The contractor shall compensate the trainee at least 60 percent of the appropriate minimum journeyman’s 
rate specified in the contract for the first half of the training period; 75 percent for the third quarter; 
and 90 percent for the last quarter, respectively. 

Contractors using alternate training programs as defined in the manual must compensate the trainee in 
accordance with the approved Davis-Bacon wage rates in the contract. 
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6. CONTRACTOR RESPONSIBILITIES 

6.1 RESPONSIBILITIES 

A contractor’s responsibilities in implementing the training special provision include the following: 

 Training must commence on a federal-aid highway construction project which also must contain the 
OJT special provision. If not, a change order must be generated; 

 Training may occur on Department construction and maintenance projects and local-administered 
federal-aid projects, with approval of that local entity; 

 Training may be provided by a subcontractor. Program requirements are still the responsibility of 
the contractor who has been assigned the goal; 

 The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within a 
reasonable area of recruitment; 

 The contractor will periodically review the training and promotion potential of minorities, women, 
and disadvantaged employees and will encourage eligible employees to apply for such training 
and promotion; 

 The contractor will advise employees and applicants for employment of available training 
programs and entrance requirements for each; 

 The contractor shall furnish each trainee with a copy of their enrollment form, the program 
curriculum, and training progress reports reflecting the total training hours accumulated; 

 Upon graduation, the contractor will provide each trainee with a certificate showing the type and 
length of training satisfactorily completed; and 

 If a trainee is terminated, the contractor is required to make a good faith effort to replace the 
trainee within 30 calendar days of the termination. 

6.2 ENROLLMENTS 

Within 30 days of the annual notification, the contractor shall make every effort to enroll minority, women, 
and economically disadvantaged trainees to the extent that such persons are available within a 
reasonable area of recruitment. 

Within 60 days of the annual notification, one or more trainees must be enrolled into the program. 
Should the contractor not have any individuals enrolled or undergoing training by this time, the following 
information must be provided to the OCR: 

1. An action plan utilizing the Department’s Contractor On-the-Job Training Plan form located in 
Appendix C; 

2. A listing of recruitment sources used for minority, women, and disadvantaged individuals, such as 
minority, women, and disadvantaged organizations, associations, newspapers and flyers; 

3. A copy of the applicant log that shows name of the applicant, gender, race/ethnicity, and date of 
application; and 

4. The Metropolitan Statistical Area(s) used for outreach and recruitment where each of the 
contractor’s projects are located. 
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6.3 REPORTING REQUIREMENTS 

The contractor is required to submit form 2201, Federal OJT Program Enrollment Form, within seven 
business days of its intent to assign trainees to a project and the training classification to be utilized. 

The contractor will report on the previous month’s OJT activity by submitting form 2202, Federal OJT 
Program Monthly Reporting Form, to each applicable Area Engineer(s) where training occurred by the 10th 

of each month. A copy must also be submitted to OCR. If there are no hours worked during the month, the 
contractor’s monthly report must reflect no hours. Upon graduation or termination, the contractor should 
include this information on the monthly report submitted. Additionally, if requested, reimbursement will be 
made under the federal-aid contract identified on this form. 

If a trainee is transferred to another project, the contractor must notify both the Area Engineer on the 
previous project and the Area Engineer on the project the trainee is being transferred to. This information 
must also be indicated on the Federal OJT Program Monthly Reporting Form. 

The certified payroll must reflect the trainee’s training classification and the actual number of hours training 
for that payroll period. 

The contractor will utilize the appropriate forms as described herein to notify the Department of the 
termination of a trainee and the enrollment of a replacement trainee. The replacement trainee need not be 
enrolled in the same training classification code as the terminated trainee. Copies of the reporting forms 
are located in Appendix C. 

6.4 REIMBURSEMENT 

Except as otherwise noted below, the contractor, upon request, will be reimbursed 80 cents per hour upon 
completion of training given an employee in accordance with an approved training program: 

 Reimbursement is not allowed for any trainee enrolled in the Federal OJT Program that is training 
on an American Recovery and Reinvestment Act of 2009 (ARRA) project. 

 Reimbursement is not allowed if either the failure to provide the required training or the failure to 
hire the trainee as a journeyman is caused by the contractor. 

 Reimbursement is not allowed if the contractor evidences a lack of good faith effort in meeting the 
requirements of the Training Special Provision. 

6.5 COMPLIANCE 

The contractor has a fundamental role and responsibility to take all reasonable and necessary steps to 
ensure that the terms and conditions of its contract are fully met. This includes, but is not limited to, 
its employment policy. The contractor is responsible for having in place and implementing an equal 
opportunity policy that ensures equal access to employment and training. 

Under 23 CFR 230 and 23 USC 140, the Department has the authority to conduct contractor compliance 
reviews of contractors to ensure compliance with the equal employment opportunity contract provisions and 
the implementation of special requirements for the provision of on-the-job training (23 CFR 230.111). 

6.6 RECORDS 

The contractor shall retain the original training records for a period of three years following completion of 
the contract work. Such records shall be available at reasonable times and places for inspection by 
authorized representatives of the Department and the FHWA. 
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7. DEPARTMENT RESPONSIBILITIES 

7.1 MONITORING REQUIREMENTS 

Upon receipt of the Federal OJT Program Enrollment Form, OCR will either approve or deny the request 
and notify the contractor of the decision in writing. If the request is approved, OCR will notify the 
applicable Department Area Engineer and the District Director of Construction. 

Each month, the contractor will submit the Federal OJT Program Monthly Reporting Form, which will contain 
sufficient data and narrative content to enable evaluation of both progress and problems encountered. 
The Area Engineer, or designee, will verify the training hours indicated on the form against the certified 
payroll. The form must be signed and retained in the project files. 

Area office personnel will conduct labor interviews and wage rate monitoring utilizing the Construction 
Division’s Labor Standards Review Form. The area office should conduct at least one interview per trainee 
during their training period to verify their training status and/or progress toward completing the training 
program. Copies of the completed forms must be forwarded to OCR. 

For reimbursement, district personnel can either add a detail number during activation or by change order 
to pay the contractor. Reimbursement is allowed on multiple federal-aid contracts as long as the total hours 
to be reimbursed have been verified through a review of the certified payrolls and accurately reflects the 
total hours of actual training. The contractor will not be reimbursed if there was a lack of good faith effort 
on the part of the contractor in meeting the requirements of the program. Additionally, reimbursement is 
not allowed for any trainee enrolled in the Federal OJT Program that is training on an ARRA project. 

To ensure that the contractors’ trainee goals are complied with, the Department will monitor the contractor’s 
recruitment efforts, training, and hiring. This will be accomplished by a review of the OJT Program 
reporting forms. 

OCR will continually monitor the contractor’s OJT progress through an OJT database developed and 
maintained by the Department. The OJT database will consist of information obtained from the contractor’s 
reporting forms. 

7.2 ANNUAL REPORT 

On an annual basis, the Department will submit to FHWA a report on the achievement of the Department’s 
annual training goal. 

In the event the Department does not achieve the annual training goal, the Department will inform the 
FHWA in writing by January 31 indicating the specific reasons the goal was not achieved and the steps 
the Department took in their methodology to adjust future goals. 
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8. SUPPORTIVE SERVICES (PURSUANT TO 23 CFR PART 230.113(F)(1)(2)) 

The On-the-Job Training Supportive Services (OJT/SS) Program was established in Title 23 Code of 
Federal Regulations, Part 230 to supplement the OJT program and support state transportation agency 
training programs by providing services to highway construction contractors and assistance to highway 
construction trainees. 

The primary objectives of the OJT/SS program are to increase the overall effectiveness of the State 
highway agencies’ approved training programs and to seek other ways to increase the training 
opportunities for women, minorities, and disadvantaged individuals. 

Texas Construction Career Academy 
The OCR has partnered with the University of Texas at Arlington to administer the TCCA. The TCCA is a 
recruitment and pre-employment training program. 

The key benefits of the TCCA are listed below: 

 Provides contractors with a means to demonstrate good faith efforts in meeting EEO objectives by 
participating in the program; 

 Assists contractors in filling positions in under-represented classifications; 
 Recruits motivated individuals for contractor employment consideration; 
 Provides participants with a true understanding of the construction work environment; 
 Provides participants with transportation assistance; and 
 Hosts job fairs where contractors and potential employees will be introduced. 

Training sessions will be conducted throughout the state. Program curriculum will include introductory 
courses and practical exercises related to the highway construction industry. Additional program and 
contact information can be found at www.texasconstructioncareeracademy.org. 
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2004 Specifications 

SPECIAL PROVISION 

000--2638 

On-the-Job Training Program 

1. Description. The primary objective of this Special Provision is the training and advancement of 
minorities, women and economically disadvantaged persons toward journeyworker status. 
Accordingly, make every effort to enroll minority, women and economically disadvantaged persons 
to the extent that such persons are available within a reasonable area of recruitment. This training 
commitment is not intended, and shall not be used to discriminate against any applicant for training, 
whether or not he/she is a member of a minority group. 

2. Trainee Assignment. Training assignments are based on the past volume of state-let highway 
construction contracts awarded with the Department. Contractors meeting the selection criteria will 
be notified of their training assignment at the beginning of the reporting year by the Department’s 
Office of Civil Rights. 

3. Program Requirements. Fulfill all of the requirements of the On-the-Job Training Program 
including the maintenance of records and submittal of periodic reports documenting program 
performance. Trainees shall be paid at least 60% of the appropriate minimum journeyworker’s rate 
specified in the contract for the first half of the training period, 75% for the third quarter, and 90% for 
the last quarter, respectively. 

4. Reimbursement. If requested, contractors may be reimbursed $0.80 per training hour at no 
additional cost to the Department. Training may occur on this project, all other Department contracts, 
or local-administered federal-aid projects with concurrence of the local government entity. However, 
reimbursement for training is not available on projects to the extent that such projects that do not 
contain federal funds. 

5. Compliance. The Contractor will have fulfilled the contractual responsibilities by having provided 
acceptable training to the number of trainees specified in their goal assignment. Noncompliance may 
be cause for corrective and appropriate measures pursuant to Article 8.6., “Abandonment of Work or 
Default of Contract,” which may be used to comply with the sanctions for noncompliance pursuant to 
23 CFR Part 230. 

1-1 000-2638 
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TRAINING CLASSIFICATIONS 

One credit shall be counted for each trainee who graduates from the program. 

Two goal credits shall be counted for each trainee who graduates from the more technical training 
classifications with more than 2080 maximum training hours. These training classifications are denoted by 
an asterisk (*). 

CODE TRAINING CLASSIFICATION MAXIMUM HOURS 

0106 Asphalt Raker ....................................................................................................................................520 

0112 Batching Plant Operator, Asphalt ...................................................................................................720 

0115 Batching Plant Operator, Concrete.................................................................................................720 

0124 Concrete Finisher, Paving and Structures .................................................................................... 1040 

0139 Electrician* ...................................................................................................................................... 4160 

0143 Telecommunication Technician* ..................................................................................................... 2080 

0144 Communications Cable Installer.......................................................................................................720 

0145 Traffic Signal/Light Pole Worker*............................................................................................... 4160 

0151 Form Builder/Setter, Structures .................................................................................................... 1040 

0160 Form Setter, Paving and Curb.........................................................................................................720 

0175 Laborer, Utility...................................................................................................................................520 

0187 Mechanic ......................................................................................................................................... 1440 

0194 Servicer...............................................................................................................................................520 

0196 Painter, Structures .......................................................................................................................... 1040 

0202 Piledriver............................................................................................................................................720 

0205 Pipelayer............................................................................................................................................520 

0214 Blaster.............................................................................................................................................. 1040 

0300 Asphalt Distributor Operator........................................................................................................ 1040 

0303 Asphalt Paving Machine Operator .............................................................................................. 1040 

0305 Broom or Sweeper Operator ..........................................................................................................320 

0306 Crawler Tractor Operator ...............................................................................................................720 

0315 Concrete Paving Curing, Float, Texturing Machine Operator .................................................. 1040 

0318 Concrete Pavement Finishing Machine Operator ....................................................................... 1040 

0329 Joint Sealer ........................................................................................................................................520 

0333 Concrete Saw Operator...................................................................................................................520 

0339 Subgrade Trimmer ......................................................................................................................... 1040 

0341 Small Slipform Machine Operator ..................................................................................................720 

0342 Crane Operator, Lattice Boom 80 Tons or Less ......................................................................... 1040 

0343 Crane Operator, Lattice Boom Over 80 Tons* .......................................................................... 2080 

0344 Crane Operator, Hydraulic 80 Tons or Less............................................................................... 1040 

0345 Crane Operator, Hydraulic Over 80 Tons.................................................................................. 1040 

0346 Loader/Backhoe Operator........................................................................................................... 1040 

0347 Excavator Operator, 50,000 Pounds or Less ................................................................................720 
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CODE TRAINING CLASSIFICATION MAXIMUM HOURS 

0348 Excavator Operator, Over 50,000 Pounds................................................................................ 1040 

0351 Crusher or Screen Plant Operator ............................................................................................... 1040 

0360 Foundation Drill Operator, Crawler Mounted ............................................................................ 1040 

0363 Foundation Drill Operator, Truck Mounted ................................................................................. 1040 

0369 Front End Loader Operator, 3 CY or Less .....................................................................................520 

0372 Front End Loader Operator, Over 3 CY ..................................................................................... 1040 

0380 Milling Machine Operator............................................................................................................. 1040 

0384 Reclaimer/Pulverizer Operator ......................................................................................................720 

0390 Motor Grader Operator, Fine Grade*....................................................................................... 2080 

0393 Motor Grader Operator, Rough .................................................................................................. 1040 

0396 Pavement Marking Machine Operator...........................................................................................720 

0399 Concrete/Gunite Pump Operator ...................................................................................................720 

0402 Roller Operator, Asphalt............................................................................................................... 1040 

0405 Roller Operator, Other.....................................................................................................................520 

0411 Scraper Operator.............................................................................................................................520 

0413 Off Road Hauler ...............................................................................................................................520 

0417 Self-Propelled Hammer Operator..................................................................................................520 

0428 Agricultural Tractor Operator .........................................................................................................520 

0437 Trenching Machine Operator, Light ................................................................................................520 

0440 Trenching Machine Operator, Heavy .......................................................................................... 1040 

0441 Tunneling Machine Operator, Heavy .......................................................................................... 1560 

0442 Tunneling Machine Operator, Light.................................................................................................720 

0443 Percussion or Rotary Drill Operator ...............................................................................................520 

0444 Boring Machine Operator ................................................................................................................720 

0445 Directional Drilling Operator........................................................................................................ 1040 

0446 Directional Drilling Locator...............................................................................................................720 

0500 Reinforcing Steel Worker.................................................................................................................720 

0509 Structural Steel Worker................................................................................................................. 1040 

0513 Sign Erector..................................................................................................................................... 1040 

0515 Spreader Box Operator ..................................................................................................................520 

0520 Work Zone Barricade Servicer .......................................................................................................720 

0600 Truck Driver, Single Axle..................................................................................................................520 

0606 Truck Driver, Single or Tandem Axle Dump Truck .........................................................................720 

0607 Truck Driver, Tandem Axle Tractor with Semi Trailer ................................................................ 1040 

0609 Truck Driver Lowboy-Float ............................................................................................................ 1040 

0612 Truck Driver Transit-Mix ................................................................................................................ 1040 

0615 Boom Truck Operator .................................................................................................................... 1040 

0705 Structural Steel Welder*............................................................................................................... 2080 

0706 Welder............................................................................................................................................ 1040 

0708 Slurry Seal or Micro-Surfacing Machine Operator ................................................................... 1040 
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ASPHALT RAKER – CODE 0106 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of placement of materials .......................................................................................... 5 hours 
C. Perform duties of asphalt raker .....................................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Adjustment of screed to regulate width and depth of material.................................................35 hours 
C. Distribution of material ................................................................................................................. 380 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

BATCHING PLANT OPERATOR, ASPHALT - CODE 0112 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of equipment in operation ........................................................................................35 hours 
C. Adjustment of scales, operation of controls and weighing..........................................................50 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine cleaning, lubrication and servicing ...................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operating controls and scales for measurement and 

discharge of asphaltic materials into trucks, or carriers ........................................................... 570 hours 

Total .............................................................................................................................................................. 720 hours 
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BATCHING PLANT OPERATOR, CONCRETE – CODE 0115 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of equipment in operation ........................................................................................35 hours 
C. Adjustment of scales, operation of controls and weighing..........................................................50 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine cleaning, lubrication and servicing ...................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operating controls and scales for measurement and 

discharge of concrete materials into trucks, carriers or mixer ................................................. 570 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

CONCRETE FINISHER, PAVING AND STRUCTURES – CODE 0124 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of use of machine in operation.................................................................................25 hours 
C. Starting and manipulating controls for moving equipment and attachments............................25 hours 
D. Observation of use of straight edges and steel trowels .............................................................25 hours 
E. Observation of forming a finishing of edges and joints..............................................................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine cleaning work area and materials, holding materials, 

tools and handling canvas belting or burlap strips................................................................... 200 hours 
C. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Basic operation of tools and machine......................................................................................... 165 hours 
C. Use of straight edges, trowels, or floats .................................................................................... 100 hours 
D. Forming and finishing edges, joints, curbs and gutters ............................................................. 200 hours 
E. Operation of finishing machine ................................................................................................... 210 hours 

Total ............................................................................................................................................................ 1040 hours 
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ELECTRICIAN* – CODE 0139 

MAXIMUM TRAINING TIME: 104 WEEKS OR 4160 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation 
A. Safety procedures ..........................................................................................................................10 hours 
B. Basic rules of National Electrical Code ..................................................................................... 100 hours 
C. Basic tools – their care and uses ................................................................................................. 100 hours 

II. Technical Studies and Review 
A. Safety procedures............................................................................................................................10 hours 
B. Advance study of National Electrical Code............................................................................... 100 hours 
C. Construction blueprints, reading and application ..................................................................... 200 hours 

III. Applied Techniques of Electrical Construction 
A. Safety procedures............................................................................................................................10 hours 
B. Care and Maintenance of trade tools and equipment............................................................. 100 hours 
C. Wire ways – types, uses and methods of installation .............................................................. 900 hours 
D. Circuit wiring .................................................................................................................................. 800 hours 
E. Protective equipment – switches, panels, etc. ............................................................................ 300 hours 
F. Feeders and services .................................................................................................................... 300 hours 
G. Lighting fixtures and wall outlets................................................................................................. 250 hours 
H. Control wiring ................................................................................................................................ 150 hours 
I. Testing of completed work........................................................................................................... 100 hours 
J. Underground conduit and wire.................................................................................................... 300 hours 
K. Installation of outside lighting, maintenance and repairs......................................................... 430 hours 

Total ............................................................................................................................................................ 4160 hours 
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TELECOMMUNICATION TECHNICIAN* – CODE 0143 

MAXIMUM TRAINING TIME: 52 WEEKS OR 2080 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation 
A. Safety procedures ..........................................................................................................................10 hours 
B. Theories and types of telecommunications systems ......................................................................40 hours 
C. Operation of specialized tools and equipment............................................................................40 hours 
D. Familiarization with standards and practices... ............................................................................40 hours 

II. Basic Design Familiarity 
A. Safety procedures............................................................................................................................10 hours 
B. Understanding and interpretation of specifications… ................................................................20 hours 
C. Blueprint or construction plans reading..........................................................................................50 hours 

III. Applied Techniques of Telecommunications Construction 
A. Safety procedures............................................................................................................................10 hours 
B. Care and maintenance of trade tools and equipment ................................................................60 hours 
C. Handling and installation of copper cables............................................................................... 300 hours 
D. Handling and installation of fiber cables................................................................................... 400 hours 
E. Termination and testing of copper cables.................................................................................. 300 hours 
F. Termination and testing of fiber cables ..................................................................................... 250 hours 
G. Installation and deployment of telecommunications equipment .............................................. 250 hours 
H. Operational testing and troubleshooting of systems ................................................................ 250 hours 
I. Documentation of tests and installations........................................................................................50 hours 

Total ............................................................................................................................................................ 2080 hours 

* * * 

COMMUNICATIONS CABLE INSTALLER – CODE 0144 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation 
A. Safety Procedures ...........................................................................................................................10 hours 
B. Theories and types of Telecommunications systems... .................................................................... 5 hours 
C. Operation of specialized tools and equipment............................................................................25 hours 
D. Familiarization with standards and practices.... ...........................................................................25 hours 

II. Basic Design Familiarity 
A. Safety procedures............................................................................................................................10 hours 
B. Understanding and interpretation of specifications… ................................................................20 hours 
C. Blueprint or Construction Plans Reading ........................................................................................45 hours 

III. Applied Techniques of Cable Installation 
A. Safety procedures............................................................................................................................10 hours 
B. Care and maintenance of trade tools and equipment ................................................................70 hours 
C. Handling and installation of copper cables… .......................................................................... 100 hours 
D. Handling and installation of fiber cables................................................................................... 200 hours 
E. Figure 8 techniques and long pulls.............................................................................................. 100 hours 
F. Handling and installation of innerduct… ................................................................................... 100 hours 

Total .............................................................................................................................................................. 720 hours 
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TRAFFIC SIGNAL/LIGHT POLE WORKER* – CODE 0145 

MAXIMUM TRAINING TIME: 104 WEEKS OR 4160 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation 
A. Safety procedures… .......................................................................................................................10 hours 
B. Basic rules of National Electrical Code ..................................................................................... 100 hours 
C. Basic tools – their care and uses ................................................................................................. 100 hours 

II. Technical Studies and Review 
A. Safety procedures............................................................................................................................10 hours 
B. Advance study of National Electrical Code............................................................................... 100 hours 
C. Construction blueprints, reading and application ..................................................................... 200 hours 

III. Applied Techniques of Electrical Construction 
A. Safety procedures............................................................................................................................10 hours 
B. Care and maintenance of trade tools and equipment ............................................................. 100 hours 
C. Wire ways – types, uses and methods of installation .............................................................. 900 hours 
D. Circuit wiring .................................................................................................................................. 800 hours 
E. Protective equipment – switches, panels, etc. ............................................................................ 300 hours 
F. Feeders and services .................................................................................................................... 300 hours 
G. Lighting fixtures and wall outlets................................................................................................. 250 hours 
H. Control wiring ................................................................................................................................ 150 hours 
I. Testing of completed work........................................................................................................... 130 hours 
J. Underground conduit and wire.................................................................................................... 300 hours 
K. Installation of outside lighting, maintenance and repairs......................................................... 400 hours 

Total ............................................................................................................................................................ 4160 hours 
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FORM BUILDER/SETTER, STRUCTURES – CODE 0151 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Materials and tools selection ..........................................................................................................15 hours 
C. Placing forms, form stripping and setting of precast concrete ...................................................20 hours 

II. Applied techniques 
A. Safety procedures............................................................................................................................10 hours 
B. Blueprint or construction plans reading and application.............................................................30 hours 
C. Basic form design .............................................................................................................................30 hours 
D. Formwork: pier, pile and cap formwork; decking formwork; 

endwall formwork; box culverts, inlets and headwall formwork, 
parapet and hand railing formwork........................................................................................... 225 hours 

E. Stripping and salvage of forms for reuse and cleaning work area..........................................30 hours 

III. Actual Operation of Form Setting 
A. Safe operating procedures.............................................................................................................10 hours 
B. Align forms. Drive stakes for braces and erect scaffolding..................................................... 100 hours 
C. Observe and assist in setting precast concrete ............................................................................25 hours 
D. Measure space between forms, fit together, line, 

plumb vertically, set to elevation ................................................................................................ 250 hours 
E. Check forms while concrete is being poured ............................................................................. 285 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

FORM SETTER, PAVING AND CURB – CODE 0160 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of setting grade line..................................................................................................20 hours 
C. Observation of pulling, loading, hauling and placing forms ......................................................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine cleaning of forms and care of air and hand tools .........................................................25 hours 

III. Actual Operation of Form Setting 
A. Safe operating procedures.............................................................................................................10 hours 
B. Set grade line...................................................................................................................................70 hours 
C. Pull, load, haul and place forms.................................................................................................. 100 hours 
D. Set forms to finish grade, drive pins, set and check 

alignment, and spray forms ......................................................................................................... 375 hours 
E. Check forms while pouring concrete ..............................................................................................70 hours 

Total .............................................................................................................................................................. 720 hours 
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LABOR, UTILITY – CODE 0175 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of tools and machines................................................................................................20 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Care of power and air tools...........................................................................................................15 hours 
C. Erosion control...................................................................................................................................20 hours 
D. Dewatering systems .........................................................................................................................20 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Erect shoring and bracing ...............................................................................................................75 hours 
C. Pipe installation ................................................................................................................................75 hours 
D. Equipment operator assistance: position machines, 

verify grades, signal operator to dumping positions ............................................................... 115 hours 
E. Assist in placing and tying reinforcing steel..................................................................................75 hours 
F. Unload and transport material.......................................................................................................75 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

MECHANIC – CODE 0187 

MAXIMUM TRAINING TIME: 36 WEEKS OR 1440 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Cleaning, disassembling and inspection of engine parts.............................................................40 hours 
C. Installation and adjustment of minor parts.....................................................................................50 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Engine reconditioning.................................................................................................................... 200 hours 
C. Clutch installation..............................................................................................................................50 hours 
D. Transmission reconditioning .......................................................................................................... 100 hours 

III. Actual Repair of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Electrical systems ........................................................................................................................... 200 hours 
C. Hydraulic systems .......................................................................................................................... 200 hours 
D. Final drive and track assemblies ................................................................................................. 150 hours 
E. Welding and fabrication ............................................................................................................. 100 hours 
F. General field maintenance .......................................................................................................... 320 hours 

Total ............................................................................................................................................................ 1440 hours 
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SERVICER – CODE 0194 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observing fueling, greasing and cleaning filters.........................................................................40 hours 
C. Fuel and grease used for different types of equipment.............................................................40 hours 

II. Actual Operation 
A. Safe operating procedures.............................................................................................................10 hours 
B. Servicing all types of equipment....................................................................................................80 hours 
C. Installation and adjustment of minor parts ....................................................................................80 hours 
D. General field maintenance and operation of service truck ..................................................... 260 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

PAINTER, STRUCTURES – CODE 0196 
(May also require SSPC QP 1 or QP 2 certification) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Operate maintain and load equipment ........................................................................................40 hours 
C. Product and work orientation.............. ............................................................................................50 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Equipment maintenance and cleanup…........................................................................................60 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Brushing and rolling....................................................................................................................... 100 hours 
C. Material training…..........................................................................................................................50 hours 
D. Hazardous materials… ................................................................................................................ 200 hours 
E. Sandblasting….............................................................................................................................. 200 hours 
F. Spraying......................................................................................................................................... 310 hours 

Total ............................................................................................................................................................ 1040 hours 
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PILEDRIVER – CODE 0202 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................45 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Basic operation of crane or pile driving rig in hoisting and moving....................................... 200 hours 
C. Placement of pile in preparation for driving............................................................................. 140 hours 
D. Seating of pile hammer on pile in preparation for driving ..................................................... 120 hours 
E. Driving of pile................................................................................................................................ 100 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

PIPELAYER - CODE 0205 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of spade operation and laying of pipe .................................................................20 hours 
C. Study of various types of pipe and related materials.................................................................. 5 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Ditch preparation, handle materials and tools .............................................................................20 hours 

III. Actual Handling of Pipe and Spade 
A. Safe operating procedures.............................................................................................................10 hours 
B. Ditch grading with compressed air driven or hand spade..........................................................50 hours 
C. Handle materials, assist in lowering pipe......................................................................................50 hours 
D. Work with pipe layer in laying all types of pipe and duct. Adjust pipe 

to elevation insert spigot end of pipe into bell end of last laid pipe .................................... 345 hours 

Total .............................................................................................................................................................. 520 hours 
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BLASTER – CODE 0214 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of work of Powder man............................................................................................50 hours 
C. Assist Powder man by carrying explosives, placing 

in holes, connecting lead wires .......................................................................................................45 hours 

II. Applied Techniques of Powder man 
A. Safety procedures............................................................................................................................15 hours 
B. Storage, transporting, placing and discharging of explosives................................................ 330 hours 

III. Actual Blasting Operations 
A. Safe operating procedures.............................................................................................................25 hours 
B. Use of detonators and explosives............................................................................................... 100 hours 
C. Storage, movement and placing of explosives ......................................................................... 300 hours 
D. Placing wires, detonators and explosives, tamping and discharging..................................... 165 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

ASPHALT DISTRIBUTOR OPERATOR – CODE 0300 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of vehicle in operation ..............................................................................................35 hours 
C. Starting and manipulating valves and controls 

to distribute material and move equipment..................................................................................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Regulates valves and levers to distribute oil 

or bituminous liquid for highway surfacing ................................................................................ 115 hours 
C. Operation of equipment............................................................................................................... 795 hours 

Total ............................................................................................................................................................ 1040 hours 
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ASPHALT PAVING MACHINE OPERATOR - CODE 0303 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures ..........................................................................................................................10 hours 
B. Observation of machine in operations .........................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments ..........................30 hours 

II. Care and Maintenance 
A. Safety procedures ..........................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing .....................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safety operating procedures ........................................................................................................10 hours 
B. Observation of machine in operations ...................................................................................... 120 hours 
C. Operating of machine ................................................................................................................. 790 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

BROOM OR SWEEPER OPERATOR – CODE 0305 

MAXIMUM TRAINING TIME: 8 WEEKS OR 320 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation .............................................................................................. 5 hours 
C. Starting and manipulating controls for moving equipment and attachments............................10 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Proper start-up, proper engagement and position of broom 

and proper sweeping technique ....................................................................................................15 hours 
C. Removal and replacement of broom wafers ................................................................................10 hours 
D. Operation of sweeper in cleaning of pavements ..................................................................... 215 hours 

Total .............................................................................................................................................................. 320 hours 
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CRAWLER TRACTOR OPERATOR - CODE 0306 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Movement and stockpiling of material ....................................................................................... 150 hours 
C. Pushing and rough grading.......................................................................................................... 125 hours 
D. Clearing and grubbing................................................................................................................. 125 hours 
E. Finish grading ................................................................................................................................ 160 hours 
F. Special applications.........................................................................................................................30 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

CONCRETE PAVING CURING, FLOAT, TEXTURING MACHINE OPERATOR – CODE 0315 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machines in operation...........................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operation of curing system.......................................................................................................... 120 hours 
C. Operation of machine................................................................................................................... 790 hours 

Total ............................................................................................................................................................ 1040 hours 
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CONCRETE PAVEMENT FINISHING MACHINE OPERATOR - CODE 0318 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Screed regulation indoctrination and operation ....................................................................... 120 hours 
C. Operation of machine................................................................................................................... 790 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

JOINT SEALER – CODE 0329 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation ......................................................................................................................................10 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine cleaning and servicing .......................................................................................................35 hours 

III. Actual Operation 
A. Safe operating procedures.............................................................................................................10 hours 
B. Cleaning and sealing joints in concrete paving, 

sidewalks, driveways and approach slabs ................................................................................ 445 hours 

Total .............................................................................................................................................................. 520 hours 
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CONCRETE SAW OPERATOR – CODE 0333 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine oiling, greasing, cleaning and servicing saw...................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operation of saw.......................................................................................................................... 420 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

SUBGRADE TRIMMER – CODE 0339 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Use of paving forms or electronic controls ....................................................................................40 hours 
D. Manipulation of hand and foot levers...........................................................................................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Raising and lowering screed; regulating width of screed........................................................ 100 hours 
C. Operation of machine................................................................................................................... 745 hours 

Total ............................................................................................................................................................ 1040 hours 
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SMALL SLIPFORM MACHINE OPERATOR – CODE 0341 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation…........................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments… .......................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Screed regulation indoctrination and operation ....................................................................... 120 hours 
C. Operation of machine................................................................................................................... 470 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

CRANE OPERATOR, LATTICE BOOM 80 TONS OR LESS - CODE 0342 
(May also require crane operator certification) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures… .......................................................................................................................10 hours 
B. Observation of machine in operation…........................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments… .......................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing… .................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures… ........................................................................................................50 hours 
B. Loading and unloading materials…........................................................................................... 110 hours 
C. Hoisting materials… ..................................................................................................................... 585 hours 
D. Placement of beams, pipe, girders, piles, rock riprap, etc….................................................. 150 hours 

Total ............................................................................................................................................................ 1040 hours 
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CRANE OPERATOR, LATTICE BOOM OVER 80 TONS* – CODE 0343 
(May also require crane operator certification) 

MAXIMUM TRAINING TIME: 52 WEEKS OR 2080 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.......................................................................................................... 100 hours 
B. Loading and unloading materials ............................................................................................... 150 hours 
C. Hoisting materials.......................................................................................................................... 800 hours 
D. Placement of beams, pipe, girders, piles, rock riprap, etc. ..................................................... 885 hours 

Total ............................................................................................................................................................ 2080 hours 

* * * 

CRANE OPERATOR, HYDRAULIC 80 TONS OR LESS – CODE 0344 
(May also require crane operator certification) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................50 hours 
B. Loading and unloading materials ............................................................................................... 110 hours 
C. Hoisting materials.......................................................................................................................... 280 hours 
D. Placement of beams, pipe, girders, piles, etc............................................................................ 455 hours 

Total ............................................................................................................................................................ 1040 hours 
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CRANE OPERATOR, HYDRAULIC OVER 80 TONS – CODE 0345 
(May also require crane operator certification) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................50 hours 
B. Loading and unloading materials ............................................................................................... 110 hours 
C. Hoisting materials.......................................................................................................................... 280 hours 
D. Placement of beams, pipe, girders, piles, etc............................................................................ 455 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

LOADER/BACKHOE OPERATOR – CODE 0346 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................45 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Trenching operations (for Pipe laying, etc.) ............................................................................... 500 hours 
C. Excavation (for structures, footings, etc.) .................................................................................... 380 hours 

Total ............................................................................................................................................................ 1040 hours 

36 



EXCAVATOR OPERATOR, 50,000 POUNDS OR LESS – CODE 0347 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................25 hours 
C. Starting and manipulating controls for moving equipment and attachments............................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Excavation for footings and removal of unsuitable materials ................................................. 250 hours 
C. Loading materials.......................................................................................................................... 100 hours 
D. Trenching for pipe, etc.................................................................................................................. 165 hours 
E. Placement of pipe, precast concrete structures, etc….................................................................90 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

EXCAVATOR OPERATOR, OVER 50,000 POUNDS – CODE 0348 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................50 hours 
C. Starting and manipulating controls for moving equipment and attachments............................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Excavation for footings and removal of unsuitable materials ................................................. 250 hours 
C. Loading materials.......................................................................................................................... 190 hours 
D. Trenching for pipe, etc.................................................................................................................. 255 hours 
E. Placement of pipe, precast concrete structures, etc. ................................................................. 190 hours 

Total ............................................................................................................................................................ 1040 hours 
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CRUSHER OR SCREEN PLANT OPERATOR – CODE 0351 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting of crusher operating conveyors .......................................................................................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operation of conveyors and crusher operations....................................................................... 120 hours 
C. Operation of crusher..................................................................................................................... 790 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

FOUNDATION DRILL OPERATOR, CRAWLER MOUNTED – CODE 0360 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Small hole drilling.......................................................................................................................... 300 hours 
C. Large hole drilling......................................................................................................................... 300 hours 
D. Casing operation .......................................................................................................................... 110 hours 
E. General operating........................................................................................................................ 200 hours 

Total ............................................................................................................................................................ 1040 hours 
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FOUNDATION DRILL OPERATOR, TRUCK MOUNTED – CODE 0363 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Small hole drilling.......................................................................................................................... 300 hours 
C. Large hole drilling......................................................................................................................... 300 hours 
D. Casing operation .......................................................................................................................... 110 hours 
E. General operating........................................................................................................................ 200 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

FRONT END LOADER, 3 CY OR LESS – CODE 0369 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................20 hours 
C. Starting and manipulating controls for moving equipment and attachments............................15 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading materials.......................................................................................................................... 235 hours 
C. Excavation...................................................................................................................................... 150 hours 
D. Special applications.........................................................................................................................35 hours 

Total .............................................................................................................................................................. 520 hours 
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FRONT END LOADER, OVER 3 CY – CODE 0372 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................20 hours 
C. Starting and manipulating controls for moving equipment and attachments............................15 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading materials.......................................................................................................................... 400 hours 
C. Excavation...................................................................................................................................... 250 hours 
D. Charge hoppers with materials on asphalt and concrete plants............................................. 270 hours 
E. Special applications.........................................................................................................................20 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

MILLING MACHINE OPERATOR – CODE 0380 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Planing roadbed ........................................................................................................................... 700 hours 
C. Discharging material into hauling unit......................................................................................... 240 hours 

Total ............................................................................................................................................................ 1040 hours 
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RECLAIMER/PULVERIZER OPERATOR – CODE 0384 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Machine 
A. Safe operating procedures.............................................................................................................10 hours 
B. Pulverizing road bed.................................................................................................................... 520 hours 
C. Mixing materials............................................................................................................................ 100 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

MOTOR GRADER OPERATOR, FINE GRADE* – CODE 0390 

MAXIMUM TRAINING TIME: 52 WEEKS OR 2080 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ......................................................................................... 100 hours 
C. Starting and manipulating controls for moving equipment and attachments............................95 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Scraping and leveling dirt on roadway..................................................................................... 305 hours 
C. Spreading and mixing materials on roadway .......................................................................... 295 hours 
D. Shaping and blading subgrades................................................................................................. 275 hours 
E. Balancing and rough shaping base course materials ............................................................... 275 hours 
F. Fine grading and dressing of shoulders and slopes ................................................................. 670 hours 

Total ............................................................................................................................................................ 2080 hours 
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MOTOR GRADER OPERATOR, ROUGH – CODE 0393 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ......................................................................................... 100 hours 
C. Starting and manipulating controls for moving equipment and attachments............................95 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Scraping and leveling dirt on roadway..................................................................................... 220 hours 
C. Spreading and mixing materials on roadway .......................................................................... 200 hours 
D. Shaping and blading subgrades................................................................................................. 180 hours 
E. Balancing and rough shaping base course materials ............................................................... 180 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

PAVEMENT MARKING MACHINE OPERATOR – CODE 0396 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Machine 
A. Safe operating procedures.............................................................................................................10 hours 
B. Laying stripes and markers.......................................................................................................... 520 hours 
C. Loading machine with appropriate materials............................................................................ 100 hours 

Total .............................................................................................................................................................. 720 hours 
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CONCRETE/GUNITE PUMP OPERATOR – CODE 0399 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Introduction to pumping fresh concrete, gunite and grout........................................................ 100 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Machine 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operation of pumping machine .................................................................................................. 520 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

ROLLER OPERATOR, ASPHALT - CODE 0402 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Roll base course to desired compaction ..................................................................................... 440 hours 
C. Roll asphalt surfaces to desired compaction and 

smoothness and assure proper sealing of joints ........................................................................ 500 hours 

Total ............................................................................................................................................................ 1040 hours 
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ROLLER OPERATOR, OTHER – CODE 0405 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Roll base course to desired compaction ..................................................................................... 210 hours 
C. Roll embankment to desired compaction.................................................................................... 210 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

SCRAPER OPERATOR – CODE 0411 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................20 hours 
C. Starting and manipulating controls for moving equipment and attachments............................15 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and transporting materials............................................................................................ 150 hours 
C. Spreading material....................................................................................................................... 150 hours 
D. Rough roadway grading.................................................................................................................70 hours 
E. Compaction of embankment ...........................................................................................................50 hours 

Total .............................................................................................................................................................. 520 hours 
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OFF ROAD HAULER – CODE 0413 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and transporting materials............................................................................................ 350 hours 
C. Operation of off-road water tanker.............................................................................................70 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

SELF-PROPELLED HAMMER OPERATOR – CODE 0417 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Breaking concrete, asphalt and other materials........................................................................ 350 hours 
C. Other related tasks ..........................................................................................................................70 hours 

Total .............................................................................................................................................................. 520 hours 
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AGRICULTURAL TRACTOR OPERATOR – CODE 0428 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................30 hours 
C. Starting and manipulating controls for moving equipment and attachments............................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Pulling compaction implements .................................................................................................... 200 hours 
C. Pull graders for dressing operations .......................................................................................... 200 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

TRENCHING MACHINE OPERATOR, LIGHT – CODE 0437 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................30 hours 
C. Starting and manipulating controls for moving equipment and attachments............................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Excavation for footing and removal of unsuitable materials................................................... 100 hours 
C. Trenching for pipe, etc.................................................................................................................. 300 hours 

Total .............................................................................................................................................................. 520 hours 
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TRENCHING MACHINE OPERATOR, HEAVY – CODE 0440 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................30 hours 
C. Starting and manipulating controls for moving equipment and attachments............................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Excavation for footing and removal of unsuitable materials................................................... 320 hours 
C. Trenching for pipe, etc.................................................................................................................. 600 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

TUNNELING MACHINE OPERATOR, HEAVY – CODE 0441 

MAXIMUM TRAINING TIME: 39 WEEKS OR 1560 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Elementary surveying of tunnel alignment and grade.................................................................60 hours 
C. General tunneling procedures and operation .......................................................................... 200 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine lubricating and servicing....................................................................................................35 hours 
C. Electrical connections, motors, and switches…..............................................................................40 hours 
D. Hydraulic components, use and maintenance…...........................................................................40 hours 
E. Spoil haulage equipment and track installation, use and maintenance ....................................40 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Soft ground tunneling.................................................................................................................... 225 hours 
C. Ground stabilization ..................................................................................................................... 150 hours 
D. Rock tunneling ................................................................................................................................ 240 hours 
E. Direct pipe jacking........................................................................................................................ 240 hours 
F. Two pass tunneling ........................................................................................................................ 240 hours 
G. Grouting ............................................................................................................................................20 hours 

Total ............................................................................................................................................................ 1560 hours 
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TUNNELING MACHINE OPERATOR, LIGHT – CODE 0442 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures ..........................................................................................................................10 hours 
B. Elementary surveying of tunnel alignment and grade.................................................................40 hours 
C. General boring procedures and operation .............................................................................. 150 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine lubricating and servicing....................................................................................................35 hours 
C. Hydraulic components, use and maintenance ...............................................................................40 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Soft ground tunneling.................................................................................................................... 225 hours 
C. Rock tunneling ................................................................................................................................ 200 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

PERCUSSION OR ROTARY DRILL OPERATOR – CODE 0443 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. General drilling procedures and operation .................................................................................65 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Small hole drilling.......................................................................................................................... 195 hours 
C. Large hole drilling......................................................................................................................... 195 hours 

Total .............................................................................................................................................................. 520 hours 
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BORING MACHINE OPERATOR – CODE 0444 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures ..........................................................................................................................10 hours 
B. Elementary surveying of tunnel alignment and grade.................................................................40 hours 
C. General boring procedures and operation ............................................................................... 150 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine lubricating and servicing....................................................................................................35 hours 
C. Hydraulic components, use and maintenance ...............................................................................40 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Soft Ground tunneling................................................................................................................... 225 hours 
C. Rock tunneling ................................................................................................................................ 200 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

DIRECTIONAL DRILLING OPERATOR – CODE 0445 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. General drilling procedures and operation .................................................................................65 hours 
C. Identification of steering head tools ..............................................................................................65 hours 
D. Controlling drill speed and direction .............................................................................................65 hours 
E. Pullback of pipe ...............................................................................................................................65 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Drilling fluid characteristics .............................................................................................................65 hours 
C. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Operation of directional drilling machine.................................................................................. 650 hours 

Total ............................................................................................................................................................ 1040 hours 
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DIRECTIONAL DRILLING LOCATOR – CODE 0446 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. General locating equipment operation.........................................................................................55 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Machine setup................................................................................................................................ 200 hours 
C. Operation of locating equipment................................................................................................ 400 hours 

Total .............................................................................................................................................................. 720 hours 

* * * 

REINFORCING STEEL WORKER – CODE 0500 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of steel being set and welding of rods...................................................................15 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Steel bar placement ........................................................................................................................50 hours 

III. Actual Steel Setting 
A. Safety procedures............................................................................................................................10 hours 
B. Rod placement and fastening...................................................................................................... 300 hours 
C. Rod cutting and welding............................................................................................................... 175 hours 
D. Fabrication of reinforcement assembly ...................................................................................... 150 hours 

Total .............................................................................................................................................................. 720 hours 
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STRUCTURAL STEEL WORKER – CODE 0509 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of steel worker...........................................................................................................20 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Tool review........................................................................................................................................10 hours 

III. Operating with Steel Workers 
A. Safety procedures............................................................................................................................10 hours 
B. Raise and place fabricated structural steel ............................................................................... 150 hours 
C. Emphasis on girders, plates and columns.................................................................................... 100 hours 
D. Fasten steel members together by welding or bolting ............................................................. 400 hours 
E. Signal erection crane, rig equipment.......................................................................................... 330 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

SIGN ERECTOR – CODE 0513 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Safe Use of Tools and Equipment 
A. Safety procedures............................................................................................................................10 hours 
B. Power and hand tools......................................................................................................................20 hours 
C. Special fittings and hardware........................................................................................................10 hours 
D. Specifications or design for concrete mixer..................................................................................20 hours 

II. Basic Design Familiarity 
A. Blueprint or Construction Plans Reading ........................................................................................50 hours 

III. Applied Techniques of Sign Erection 
A. Safety procedures............................................................................................................................10 hours 
B. Preparation of layout for signs ......................................................................................................30 hours 
C. Cuts, ties and sets reinforcing steel for footings...........................................................................25 hours 
D. Sets forms for, places concrete and sets anchor bolts .............................................................. 300 hours 
E. Erects wood or metal structures ................................................................................................... 250 hours 
F. Places clamps, brackets or other required hardware on structures ........................................ 250 hours 
G. Stripping and Salvage of Forms for Re-use .................................................................................65 hours 

Total ............................................................................................................................................................ 1040 hours 
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SPREADER BOX OPERATOR – CODE 0515 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................25 hours 
C. Starting, stopping and manipulating controls for moving 

equipment and attachments ............................................................................................................20 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safety procedures............................................................................................................................10 hours 
B. Selection and loading of materials................................................................................................40 hours 
C. Spreading of stone or other granular materials ....................................................................... 370 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

WORK ZONE BARRICADE SERVICER – CODE 0520 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Operation of traffic control truck...................................................................................................15 hours 
C. Traffic control device orientation ...................................................................................................25 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Care and storage of equipment and materials ...........................................................................35 hours 

III. Traffic Control Operation 
A. Safety procedures............................................................................................................................10 hours 
B. Fabrication of traffic control devices.......................................................................................... 140 hours 
C. Erection and Maintenance of traffic control devices................................................................. 395 hours 
D. Operation of traffic control truck...................................................................................................80 hours 

Total .............................................................................................................................................................. 720 hours 
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TRUCK DRIVER, SINGLE AXLE – CODE 0600 
(May require CDL license for driving on highway) 

MAXIMUM TRAINING TIME: 13 WEEKS OR 520 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle..................................................................................................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing....................................................................................... 35hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and unloading materials and operation of vehicle.................................................... 365 hours 

Total .............................................................................................................................................................. 520 hours 

* * * 

TRUCK DRIVER, SINGLE OR TANDEM AXLE DUMP TRUCK – CODE 0606 
(May require CDL license for driving on highway) 

MAXIMUM TRAINING TIME: 18 WEEKS OR 720 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle................................................................................................. 40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and unloading materials and operation of vehicle.................................................... 565 hours 

Total .............................................................................................................................................................. 720 hours 
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TRUCK DRIVER, TANDEM AXLE TRACTOR WITH SEMI TRAILER – CODE 0607 
(May require CDL license for driving on highway) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle..................................................................................................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and unloading materials and operation of vehicle.................................................... 885 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

TRUCK DRIVER LOWBOY- FLOAT – CODE 0609 
(May require CDL license for on-highway use) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle................................................................................................. 40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and unloading materials and operation of vehicle.................................................... 500 hours 
C. Loading and unloading equipment…......................................................................................... 385 hours 

Total ............................................................................................................................................................ 1040 hours 
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TRUCK DRIVER TRANSIT-MIX – CODE 0612 
(May require CDL license for on-highway use) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle................................................................................................. 40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Mixing materials...............................................................................................................................20 hours 
C. Loading materials at plant........................................................................................................... 115 hours 
D. Operation of vehicle… ................................................................................................................ 600 hours 
E. Discharging materials…............................................................................................................... 150 hours 

Total ............................................................................................................................................................ 1040 hours 

* * * 

BOOM TRUCK OPERATOR – CODE 0615 
(May require CDL license for on-highway use) 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation (as a passenger) of vehicle in operation ................................................................50 hours 
C. Starting and manipulating vehicle..................................................................................................40 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Loading and unloading materials ............................................................................................... 410 hours 
C. Hoisting materials.......................................................................................................................... 475 hours 

Total ............................................................................................................................................................ 1040 hours 
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STRUCTURAL STEEL WELDER* – CODE 0705 
(Requires certification by the American Welding Society) 

MAXIMUM TRAINING TIME: 52 WEEKS OR 2080 HOURS 

*Two training credits will be counted for graduation in this classification 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Welding equipment .........................................................................................................................20 hours 
C. Materials selection ...........................................................................................................................20 hours 
D. Observation of welder ....................................................................................................................20 hours 
E. Observation of welding of permanent metal deck forms ...........................................................40 hours 

II. Applied Techniques of Welding 
A. Safety procedures............................................................................................................................10 hours 
B. Acetylene-cutting, brazing and welding .................................................................................... 300 hours 
C. Electric-cutting and welding ......................................................................................................... 300 hours 

III. Actual Welding Operations 
A. Safety procedures............................................................................................................................10 hours 
B. Cut, lay out, fit and weld ............................................................................................................ 700 hours 
C. Structural steel welding ................................................................................................................ 650 hours 

Total ............................................................................................................................................................ 2080 hours 

* * * 

WELDER – CODE 0706 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Welding equipment .........................................................................................................................20 hours 
C. Materials selection ...........................................................................................................................20 hours 
D. Observation of welder ....................................................................................................................20 hours 

II. Applied Techniques of Welding 
A. Safety procedures ..........................................................................................................................10 hours 
B. Acetylene-cutting, brazing and welding .................................................................................... 300 hours 
C. Electric-cutting and welding ......................................................................................................... 300 hours 

III. Actual Welding Operations 
A. Safety procedures............................................................................................................................10 hours 
B. Cut, lay out, fit and weld sheet metal, cast iron and other metal parts................................. 350 hours 

Total ............................................................................................................................................................ 1040 hours 

56 



SLURRY SEAL OR MICRO-SURFACING MACHINE OPERATOR – CODE 0708 

MAXIMUM TRAINING TIME: 26 WEEKS OR 1040 HOURS 

I. Orientation and Observation 
A. Safety procedures............................................................................................................................10 hours 
B. Observation of machine in operation ............................................................................................35 hours 
C. Starting and manipulating controls for moving equipment and attachments............................30 hours 

II. Care and Maintenance 
A. Safety procedures............................................................................................................................10 hours 
B. Routine fueling, lubricating and servicing......................................................................................35 hours 

III. Actual Operation of Equipment 
A. Safe operating procedures.............................................................................................................10 hours 
B. Screed regulation indoctrination and operation ....................................................................... 120 hours 
C. Operation of machine and leveling of materials ...................................................................... 790 hours 

Total ............................................................................................................................................................ 1040 hours 
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FEDERAL ON-THE-JOB TRAINING PROGRAM ENROLLMENT FORM
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EXHIBIT 6 

FORM OF MAINTENANCE PERFORMANCE BOND 

IH 35E Managed Lanes Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Capital Maintenance Agreement for the 
IH 35E Managed Lanes Project, duly executed and delivered as of __________, 20__ (the 
“CMA”), on the terms and conditions set forth therein; and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance 
NTP1, Principal is required to furnish a bond (this “Bond”) guaranteeing the faithful performance 
of its obligations under the CMA Documents. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[______________] [amount calculated as set forth in CMA Section 
7.1.3] ] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly and 
severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall promptly 
and faithfully perform all of its obligations under the CMA Documents, including any and all 
amendments and supplements thereto, then the obligations under this Bond shall be null and 
void; otherwise this Bond shall remain in full force and effect. Obligee shall release this Bond 
upon the occurrence of all of the conditions to release set forth in Section 7.1 of the CMA. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the CMA. 

2. This Bond specifically guarantees the performance of each and every 
obligation of Principal under the CMA Documents, as they may be amended and supplemented, 
including but not limited to, its liability for payment in full of all Liquidated Damages as specified 
in the CMA Documents, but not to exceed the Bonded Sum. 

3. The guarantees contained herein shall survive the expiration or 
termination of the Maintenance Term with respect to those obligations of Principal under the 
CMA Documents which survive such expiration or termination. 

4. Whenever Principal shall be, and is declared by Obligee to be, in default 
under the CMA Documents, provided that Obligee is not then in material default thereunder, 
Surety shall promptly: 
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a. arrange for the Principal to perform and complete the CMA; or 

b. complete the Project in accordance with the terms and conditions 
of the CMA Documents then in effect, through its agents or through independent contractors; or 

c. obtain bids or negotiated proposals from qualified contractors 
acceptable to the Obligee for a contract for performance and completion of the Maintenance 
Services, through a procurement process approved by the Obligee, arrange for a contract to be 
prepared for execution by the Obligee and the contractor selected with the Obligee’s 
concurrence, to be secured with performance and payment bonds executed by a qualified 
surety equivalent to the bonds issued on the CMA, and pay to the Obligee the amount of 
damages as described in Paragraph 6 of this Bond in excess of the unpaid balance of the 
Maintenance Price for the applicable Maintenance Term incurred by the Obligee resulting from 
the Principal’s default; or 

d. waive their right to perform and complete, arrange for completion, 
or obtain a new contractor and with reasonable promptness under the circumstances, (i) after 
investigation, determine the amount for which they may be liable to the Obligee and, as soon as 
practicable after the amount is determined, tender payment therefore to the Obligee, or (ii) deny 
liability in whole or in part and notify the Obligee citing reasons therefore. 

5. If Surety does not proceed as provided in Paragraph 4 of this Bond with 
reasonable promptness, Surety shall be deemed to be in default on this Bond fifteen days after 
receipt of an additional written notice from the Obligee to Surety demanding that Surety perform 
its obligations under this Bond, and the Obligee shall be entitled to enforce any remedy 
available to the Obligee. If Surety proceeds as provided in Subparagraph 4.d of this Bond, and 
the Obligee refuses the payment tendered or Sureties has denied liability, in whole or in part, 
without further notice, the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

6. After the Obligee has terminated the Principal’s right to complete the 
CMA, and if Surety elects to act under Subparagraph 4.a, 4.b, or 4.c above, then the 
responsibilities of Surety to the Obligee shall not be greater than those of the Principal under the 
CMA, and the responsibilities of the Obligee to Surety shall not be greater than those of the 
Obligee under the CMA. To the limit of the Bonded Sum, but subject to commitment of the 
unpaid balance of the Maintenance Price for the applicable Maintenance Term to mitigation 
costs and damages on the CMA, Surety is obligated without duplication for: 

a. the responsibilities of the Principal for correction of defective 
Maintenance Services and completion of the Maintenance Services; 

b. actual damages, including additional legal, design, engineering, 
professional and delay costs resulting from Principal’s default, and resulting from the actions or 
failure to act of Surety under Paragraph 4 of this Bond; and 

c. all Liquidated Damages under the CMA. 

7. No alteration, modification or supplement to the CMA Documents or the 
nature of the Maintenance Services to be performed thereunder, including without limitation any 
extension of time for performance, shall in any way affect the obligations of Surety under this 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

Bond. Surety waives notice of any alteration, modification, supplement or extension of time 
other than Change Orders for TxDOT-Directed Changes in excess of such amount. 

8. In no event shall the term of this bond be beyond the fifth anniversary of 
the execution dates without the express written consent of the Surety. Surety will have no 
obligation to extend or replace this bond for additional periods of time. Failure of the surety to 
extend this bond or failure of the Principal to file a replacement bond shall not constitute a 
default under this Bond. 

9. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

10. No right of action shall accrue on this Bond to or for the use of any entity 
other than Obligee or its successors and assigns. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__] 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

or secretary attest By: 
Name 
Title: 
Address: 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

EXHIBIT 7 

FORM OF MAINTENANCE PAYMENT BOND 

IH 35E Managed Lanes Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Capital Maintenance Agreement for the 
IH 35E Managed Lanes Project, duly executed and delivered as of __________, 20__ (the 
“CMA”), on the terms and conditions set forth therein; and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance 
NTP1, Principal is required to furnish a bond (this “Bond”) guaranteeing payment in full to all 
Subcontractors and Suppliers. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[_____________] [amount calculated as set forth in CMA Section 
7.1.3] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly and severally 
firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to pay 
any valid claims by Subcontractors and Suppliers with respect to the Maintenance Services, 
then Surety shall pay for the same in an amount in the aggregate of all Subcontracts not to 
exceed the Bonded Sum; otherwise this Bond shall be null and void upon the occurrence of all 
of the conditions to release set forth in Section 7.1 of the CMA. 

The following terms and conditions shall apply with respect to this Bond: 

1. The CMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the CMA. 

2. No alteration, modification or supplement to the CMA Documents or the 
nature of the work to be performed thereunder, including without limitation any extension of time 
for performance, shall in any way affect the obligations of Surety under this Bond. Surety 
waives notice of any alteration, modification, supplement or extension of time other than 
Change Orders for TxDOT-Directed Changes in excess of such amount. 

3. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

4. This Bond shall inure to the benefit of Subcontractors and Suppliers with 
respect to the Maintenance Services so as to give a right of action to such persons and their 
assigns in any suit brought upon this Bond. 
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5. In no event shall the term of this bond be beyond the fifth anniversary of 
the execution date without the express written consent of the Surety. Surety will have no 
obligation to extend or replace this bond for additional periods of time. Failure of the Surety to 
extend this bond or failure of the Principal to file a replacement bond shall not constitute a 
default under this Bond. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__]. 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

By: 
Name 
Title: 
Address: 
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EXHIBIT 8 

FORM OF RETAINAGE BOND 

CONTRACT NO. _____________________ 
COUNTY ___________________________ 
BOND NO. __________________________ 

RETAINAGE BOND 

KNOW ALL PERSONS BY THESE PRESENTS that CONTRACTOR, as Principal, and 
the undersigned surety, are held and firmly bound unto the State of Texas as Obligee, in the 
amount of FOUR PERCENT (4%) of the total amount paid the Principal under the contract, 
including any increases due to change orders, quantities of work, new items of work, or other 
additions as the Obligee may pay under the CMA, lawful money of the United States, well and 
truly to be paid to the State of Texas, and we bind ourselves, our heirs, successors, executors, 
and administrators jointly and severally, firmly by these presents. 

Whereas, the Principal has entered into the above-referenced contract with the State of 
Texas, attached hereto, and 

Whereas, under the contract, the Principal is required before commencing the work 
provided for in the contract to execute a bond in the above amount. 

Now therefore, the condition of this obligation is such that if the Principal and its heirs, 
successors, executors, and administrators shall fully indemnify and save harmless the State of 
Texas from all costs and damages from valid claims filed within 90 days of notification of final 
acceptance of the work under the contract by any person or entity against the contract funds, 
and shall fully reimburse the State of Texas for amounts owed by the Principal to the State of 
Texas with regard to the contract after notification of final acceptance of the work, then this 
obligation shall be null and void, otherwise it shall remain in full force and effect. 

Provided further, that the said surety(s) for value received, hereby stipulates and agrees 
that no change, extension of time, alteration, or addition to the terms of the CMA, or to the work 
to be performed thereunder, or the Specifications accompanying the same, shall in anywise 
affect its obligation on this bond. The surety(s) does hereby waive notice of any such change, 
extension of time, alteration or addition, to the terms of the CMA or to the work or to the 
Specifications, unless otherwise specified in the contract. 
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WITNESS our hand this, ____________day of_________________, 20____. 

CONTRACTOR 

__________________________________ 
SURETY (Print Firm Name and Seal) 

By: __________________________________ 
(Title) 

*By: ______________________________ 
(Title) 

By: __________________________________ 
(Title) 

__________________________________ 
SURETY (Print Firm Name and Seal) 

___
SUR

__________________________________ 
ETY (Print Firm Name and Seal) 

*By: ______________________________ 
(Title) 

*By: __________________________________ 
(Title) 

*NOTE: A Power of Attorney, showing that the surety officer or Attorney-In-Fact has authority to 
sign such obligation, must be impressed with the corporate seal and attached behind the 
Payment Bond in each contract. 

This form has been approved by the ATTORNEY GENERAL OF TEXAS & TEXAS 
DEPARTMENT OF INSURANCE. 
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EXHIBIT 9 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of __________, 20__ by 
_________________, a ____________________ (“Guarantor”), in favor of the TEXAS 
DEPARTMENT OF TRANSPORTATION, an agency of the State of Texas (“TxDOT”). 

R E C I T A L S 

A. ______________, as maintenance contractor (“Maintenance Contractor”), 
and TxDOT are parties to that certain Capital Maintenance Agreement of even date herewith 
(“Capital Maintenance Agreement”) pursuant to which the Maintenance Contractor has agreed 
to perform, among other things, the Maintenance Services in respect of the Project. Initially 
capitalized terms used herein without definition will have the meaning given such term in the 
Capital Maintenance Agreement. 

B. To induce TxDOT to (i) enter into the Capital Maintenance Agreement; 
and (ii) consummate the transactions contemplated thereby, Guarantor has agreed to enter into 
this Guaranty. 

C. Maintenance Contractor is a ___________. The Guarantor is 
____________ The execution of the Capital Maintenance Agreement by TxDOT and the 
consummation of the transactions contemplated thereby will materially benefit Guarantor. 
Without this Guaranty, TxDOT would not have entered into the Capital Maintenance Agreement 
with Maintenance Contractor. Therefore, in consideration of TxDOT’s execution of the Capital 
Maintenance Agreement and consummation of the transactions contemplated thereby, 
Guarantor has agreed to executed this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other 
good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, 
Guarantor agrees as follows: 

1. Guaranty. Guarantor guarantees to TxDOT and its successors and 
assigns the full and prompt payment and performance when due of all of the obligations of the 
Maintenance Contractor arising out of, in connection with, under or related to: (a) the Capital 
Maintenance Agreement (and the exhibits, amendments, schedules and other addenda thereto, 
and the documents executed or to be executed in connection therewith), and (b) each and every 
other document and agreement executed by the Maintenance Contractor in connection with the 
consummation of the transactions contemplated by the Capital Maintenance Agreement (the 
documents described in clauses (a)-(b), inclusive, shall collectively be referred to herein as the 
“CMA Documents”). The obligations guaranteed pursuant to this Guaranty are collectively 
referred to herein as the “Guaranteed Obligations.” 

2. Unconditional Obligations. This Guaranty is a guaranty of payment 
and performance and not of collection. Except as provided in Section 21, this Guaranty is an 
absolute, unconditional and irrevocable guarantee of the full and prompt payment and 
performance when due of all of the Guaranteed Obligations, whether or not from time to time 
reduced or extinguished or hereafter increased or incurred, and whether or not enforceable 
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against the Maintenance Contractor. If any payment made by the Maintenance Contractor or 
any other Person and applied to the Guaranteed Obligations is at any time annulled, set aside, 
rescinded, invalidated, declared to be fraudulent or preferential or otherwise required to be 
repaid or refunded, then, to the extent of such payment or repayment, the liability of Guarantor 
will be and remain in full force and effect as fully as if such payment had never been made. 
Guarantor covenants that this Guaranty will not be fulfilled or discharged, except by the 
complete payment and performance of the Guaranteed Obligations, whether by the primary 
obligor or Guarantor under this Guaranty. Without limiting the generality of the foregoing, 
Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by: 
(a) any change in the CMA Documents or the obligations thereunder, or any insolvency, 
bankruptcy or similar proceeding affecting the Maintenance Contractor, Guarantor or their 
respective assets, and (b) the existence of any claim or set-off which the Maintenance 
Contractor has or Guarantor may have against TxDOT, whether in connection with this 
Guaranty or any unrelated transaction, provided that nothing in this Guaranty will be deemed a 
waiver by Guarantor of any claim or prevent the assertion of any claim by separate suit. This 
Guaranty will in all respects be a continuing, absolute, and unconditional guaranty irrespective 
of the genuineness, validity, regularity or enforceability of the Guaranteed Obligations or any 
part thereof or any instrument or agreement evidencing any of the Guaranteed Obligations or 
relating thereto, or the existence, validity, enforceability, perfection, or extent of any collateral 
therefor or any other circumstances relating to the Guaranteed Obligations, except as provided 
in Section 21. 

3. Independent Obligations. Guarantor agrees that the Guaranteed 
Obligations are independent of the obligations of the Maintenance Contractor and if any default 
occurs hereunder, a separate action or actions may be brought and prosecuted against 
Guarantor whether or not the Maintenance Contractor is joined therein. TxDOT may maintain 
successive actions for other defaults of Guarantor. TxDOT’s rights hereunder will not be 
exhausted by the exercise of any of its rights or remedies or by any such action or by any 
number of successive actions until and unless all Guaranteed Obligations have been paid and 
fully performed. 

a. Guarantor agrees that TxDOT may enforce this Guaranty, at any 
time and from time to time, without the necessity of resorting to or exhausting any security or 
collateral and without the necessity of proceeding against the Maintenance Contractor. 
Guarantor hereby waives any right to require TxDOT to proceed against the Maintenance 
Contractor, to exercise any right or remedy under any of the CMA Documents or to pursue any 
other remedy or to enforce any other right. 

b. Guarantor will continue to be subject to this Guaranty 
notwithstanding: (i) any modification, agreement or stipulation between the Maintenance 
Contractor and TxDOT or their respective successors and assigns, with respect to any of the 
CMA Documents or the Guaranteed Obligations; (ii) any waiver of or failure to enforce any of 
the terms, covenants or conditions contained in any of the CMA Documents or any modification 
thereof; (iii) any release of the Maintenance Contractor from any liability with respect to any of 
the CMA Documents; or (iv) any release or subordination of any collateral then held by TxDOT 
as security for the performance by the Maintenance Contractor of the Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent 
upon the genuineness, validity, regularity or enforceability of any of the CMA Documents or the 
pursuit by TxDOT of any remedies which TxDOT either now has or may hereafter have with 
respect thereto under any of the CMA Documents. 
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d. Notwithstanding anything to the contrary contained elsewhere in 
this Guaranty, Guarantor’s obligations and undertakings hereunder are derivative of, and not in 
excess of, the obligations of the Maintenance Contractor under the CMA. Accordingly, in the 
event that the Maintenance Contractor’s obligations have been changed by any modification, 
agreement or stipulation between Maintenance Contractor and TxDOT or their respective 
successors or assigns, this Guaranty shall apply to the Guaranteed Obligations as so changed. 

4. Liability of Guarantor. 

a. TxDOT may enforce this Guaranty upon the occurrence of a 
breach by the Maintenance Contractor of any of the Guaranteed Obligations, notwithstanding 
the existence of any dispute between TxDOT and the Maintenance Contractor with respect to 
the existence of such a breach. 

b. Guarantor’s performance of some, but not all, of the Guaranteed 
Obligations will in no way limit, affect, modify or abridge Guarantor’s liability for those 
Guaranteed Obligations that have not been performed. 

c. TxDOT, upon such terms as it deems appropriate, without notice 
or demand and without affecting the validity or enforceability of this Guaranty or giving rise to 
any reduction, limitation, impairment, discharge or termination of Guarantor’s liability hereunder, 
from time to time may (i) with respect to the financial obligations of the Maintenance Contractor, 
if and as permitted by the Maintenance Contract, renew, extend, accelerate, increase the rate of 
interest on, or otherwise change the time, place, manner or terms of payment of financial 
obligations that are Guaranteed Obligations, and/or subordinate the payment of the same to the 
payment of any other obligations, (ii) settle, compromise, release or discharge, or accept or 
refuse any offer of performance with respect to, or substitutions for, the Guaranteed Obligations 
or any agreement relating thereto, (iii) request and accept other guarantees of the Guaranteed 
Obligations and take and hold security for the payment and performance of this Guaranty or the 
Guaranteed Obligations, (iv) release, surrender, exchange, substitute, compromise, settle, 
rescind, waive, alter, subordinate or modify, with or without consideration, any security for 
performance of the Guaranteed Obligations, any other guarantees of the Guaranteed 
Obligations, or any other obligation of any Person with respect to the Guaranteed Obligations, 
(v) enforce and apply any security hereafter held by or for the benefit of TxDOT in respect of this 
Guaranty or the Guaranteed Obligations and direct the order or manner of sale thereof, or 
exercise any other right or remedy that TxDOT may have against any such security, as TxDOT 
in its discretion may determine, and (vi) exercise any other rights available to it under the CMA 
Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be 
valid and enforceable and will not be subject to any reduction, limitation, impairment, discharge 
or termination for any reason (other than indefeasible performance in full of the Guaranteed 
Obligations), including without limitation the occurrence of any of the following, whether or not 
Guarantor will have had notice or knowledge of any of them: (i) any failure or omission to assert 
or enforce or agreement or election not to assert or enforce, or the stay or enjoining, by order of 
court, by operation of law or otherwise, of the exercise or enforcement of, any claim or demand 
or any right, power or remedy (whether arising under the CMA Documents, at law, in equity or 
otherwise) with respect to the Guaranteed Obligations or any agreement or instrument relating 
thereto; (ii) any rescission, waiver, amendment or modification of, or any consent to departure 
from, any of the terms or provisions (including without limitation provisions relating to events of 
default) of the CMA Documents or any agreement or instrument executed pursuant thereto; 
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(iii) TxDOT’s consent to the change, reorganization or termination of the corporate structure or 
existence of the Maintenance Contractor; (iv) any defenses, set-offs or counterclaims that the 
Maintenance Contractor may allege or assert against TxDOT in respect of the Guaranteed 
Obligations, except as provided in Section 21. 

5. Waivers. To the fullest extent permitted by law, Guarantor hereby 
waives and agrees not to assert or take advantage of: (a) any right to require TxDOT to 
proceed against the Maintenance Contractor or any other Person or to proceed against or 
exhaust any security held by TxDOT at any time or to pursue any right or remedy under any of 
the CMA Documents or any other remedy in TxDOT’s power before proceeding against 
Guarantor; (b) any defense that may arise by reason of the incapacity, lack of authority, death or 
disability of, or revocation hereby by Guarantor, the Maintenance Contractor or any other 
Person or the failure of TxDOT to file or enforce a claim against the estate (either in 
administration, bankruptcy or any other proceeding) of any such Person; (c) any defense that 
may arise by reason of any presentment, demand for payment or performance or otherwise, 
protest or notice of any other kind or lack thereof; (d) any right or defense arising out of an 
election of remedies by TxDOT even though the election of remedies, such as nonjudicial 
foreclosure with respect to any security for the Guaranteed Obligations, has destroyed the 
Guarantor’s rights of subrogation and reimbursement against the Maintenance Contractor by 
the operation of law or otherwise; (e) all notices to Guarantor or to any other Person, including, 
but not limited to, notices of the acceptance of this Guaranty or the creation, renewal, extension, 
modification, accrual of any of the obligations of the Maintenance Contractor under any of the 
CMA Documents, or of default in the payment or performance of any such obligations, 
enforcement of any right or remedy with respect thereto or notice of any other matters relating 
thereto,, except the notice required in Section 12.3 of the Capital Maintenance Agreement, but 
without diminishing TxDOT’s exercise of its rights pursuant to Section 12.2.2 of the Capital 
Maintenance Agreement; (f) any defense based upon any act or omission of TxDOT which 
directly or indirectly results in or aids the discharge or release of the Maintenance Contractor, 
Guarantor or any security given or held by TxDOT in connection with the Guaranteed 
Obligations; and (g) any and all guaranty and suretyship defenses under applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement. Until the 
Guaranteed Obligations have been indefeasibly paid in full, Guarantor waives any claim, right or 
remedy which it may now have or may hereafter acquire against the Maintenance Contractor 
that arises from the performance of Guarantor hereunder, including, without limitation, any 
claim, right or remedy of subrogation, reimbursement, exoneration, contribution, or 
indemnification, or participation in any claim, right or remedy of TxDOT against the Maintenance 
Contractor, or any other security or collateral that TxDOT now has or hereafter acquires, 
whether or not such claim, right or remedy arises in equity, under contract, by statute, under 
common law or otherwise. All existing or future indebtedness of Maintenance Contractor or any 
shareholders, partners, members, joint venturers of Maintenance Contractor to Guarantor is 
subordinated to all of the Guaranteed Obligations. Whenever and for so long as the 
Maintenance Contractor shall be in default in the performance of a Guaranteed Obligation, no 
payments with respect to any such indebtedness shall be made by Maintenance Contractor or 
any shareholders, partners, members, joint venturers of Maintenance Contractor to Guarantor 
without the prior written consent of TxDOT. Any payment by Maintenance Contractor or any 
shareholders, partners, members, joint venturers of Maintenance Contractor to Guarantor in 
violation of this provision shall be deemed to have been received by Guarantor as trustee for 
TxDOT. 
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7. Waivers by Guarantor if Real Property Security. If the Guaranteed 
Obligations are or become secured by real property or an estate for years, Guarantor waives all 
rights and defenses that Guarantor may have because the Guaranteed Obligations are secured 
by real property. This means, among other things: 

a. TxDOT may collect from Guarantor without first foreclosing on any 
real or personal property collateral pledged by the Maintenance Contractor. 

b. If TxDOT forecloses on any real property collateral pledged by the 
Maintenance Contractor: 

(1) The amount of the Guaranteed Obligation may be reduced 
only by the price for which that collateral is sold at the foreclosure sale, even if the collateral is 
worth more than the sale price. 

(2) TxDOT may collect from Guarantor even if TxDOT, by 
foreclosing on the real property collateral, has destroyed any right Guarantor may have to 
collect from the Maintenance Contractor. 

This is an unconditional and irrevocable waiver of any rights and defenses 
Guarantor may have because the Guaranteed Obligations secured by real property 

8. Cumulative Rights. All rights, powers and remedies of TxDOT 
hereunder will be in addition to and not in lieu of all other rights, powers and remedies given to 
TxDOT, whether at law, in equity or otherwise. 

9. Representations and Warranties. Guarantor represents and warrants 
that: 

a. it is a ___________ duly [organized][formed], validly existing, 
and in good standing under the laws of the State of _________ and qualified to do business and 
is in good standing under the laws of the State of Texas; 

b. it has all requisite [corporate][partnership][limited liability 
company] power and authority to execute, deliver and perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this 
Guaranty have been duly authorized by all necessary corporate action on the part of Guarantor, 
and proof of such authorization will be provided with the execution of this Guaranty; 

d. this Guaranty has been duly executed and delivered and 
constitutes the legal, valid and binding obligation of Guarantor, enforceable against Guarantor in 
accordance with its terms; 

e. neither the execution nor delivery of this Guaranty nor compliance 
with or fulfillment of the terms, conditions, and provisions hereof, will conflict with, result in a 
material breach or violation of the terms, conditions, or provisions of, or constitute a material 
default, an event of default, or an event creating rights of acceleration, termination, or 
cancellation, or a loss of rights under: (1) [the certificate of incorporation or by-laws][certificate 
of limited partnership or partnership agreement][certificate of formation or limited 
liability company agreement] of Guarantor, (2) any judgment, decree, order, contract, 

Texas Department of Transportation EXHIBIT 9 Execution Version 
IH 35E Managed Lanes Project Page 5 of 9 Capital Maintenance Agreement 

Ex. 9 – Form of Guaranty 



 

         
            

         

          
                 

                
       

              
             

               
         

            
                

                

             
              

                 
           

             
               

              
        

         
                  

                
               

             

             
            

          

            
                 

               
                

                 
            

           
            

         
                 

               
               

           

             
                

agreement, indenture, instrument, note, mortgage, lease, governmental permit, or other 
authorization, right restriction, or obligation to which Guarantor is a party or any of its property is 
subject or by which Guarantor is bound, or (3) any federal, state, or local law, statute, 
ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to 
any and all information concerning the transactions contemplated by the CMA Documents or 
referred to therein, the financial status of the Maintenance Contractor and the ability of the 
Maintenance Contractor to pay and perform the Guaranteed Obligations; 

g. it has reviewed and approved copies of the CMA Documents and 
is fully informed of the remedies TxDOT may pursue, with or without notice to the Maintenance 
Contractor or any other Person, in the Event of Default of any of the Guaranteed Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any 
portion thereof) remain unsatisfied, it will make its own credit analysis of the Maintenance 
Contractor and will keep itself fully informed as to all aspects of the financial condition of the 
Maintenance Contractor, the performance of the Guaranteed Obligations of all circumstances 
bearing upon the risk of nonpayment or nonperformance of the Guaranteed Obligations. 
Guarantor hereby waives and relinquishes any duty on the part of TxDOT to disclose any 
matter, fact or thing relating to the business, operations or conditions of the Maintenance 
Contractor now known or hereafter known by TxDOT; 

i. no consent, authorization, approval, order, license, certificate, or 
permit or act of or from, or declaration or filing with, any governmental authority or any party to 
any contract, agreement, instrument, lease, or license to which Guarantor is a party or by which 
Guarantor is bound, is required for the execution, delivery, or compliance with the terms hereof 
by Guarantor, except as have been obtained prior to the date hereof; and 

j. there is no pending or, to the best of its knowledge, threatened 
action, suit, proceeding, arbitration, litigation, or investigation of or before any Governmental 
Authority which challenges the validity or enforceability of this Guaranty. 

10. Governing Law; Venue. The validity, interpretation and effect of this 
Guaranty are governed by and will be construed in accordance with the laws of the State of 
Texas applicable to contracts made and performed in such State and without regard to conflicts 
of law doctrines except to the extent that certain matters are preempted by Federal law. 
Guarantor consents to the jurisdiction of the state of Texas with regard to this Guaranty. The 
venue for any action regarding this Guaranty shall be Travis County, Texas. 

11. Entire Document. This Guaranty, together with the CMA Documents, 
contains the entire agreement of Guarantor with respect to the transactions contemplated 
hereby, and supersedes all negotiations, representations, warranties, commitments, offers, 
contracts and writings prior to the date hereof, written or oral, with respect to the subject matter 
hereof. No waiver, modification or amendment of any provision of this Guaranty is effective 
unless made in writing and duly signed by TxDOT referring specifically to this Guaranty, and 
then only to the specific purpose, extent and interest so provided. 

12. Severability. If any provision of this Guaranty is determined to be 
unenforceable for any reason by a court of competent jurisdiction, it will be adjusted rather than 
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____________ __________________ 

voided, to achieve the intent of the parties and all of the provisions not deemed unenforceable 
will be deemed valid and enforceable to the greatest extent possible. 

13. Notices. Any communication, notice or demand of any kind whatsoever 
under this Guaranty shall be in writing and (a) delivered personally, (b) sent by certified mail, 
return receipt requested, (c) sent by a recognized overnight mail or courier service, with delivery 
receipt requested, or (d) sent by facsimile or email communication followed by a hard copy and 
with receipt confirmed by telephone to the addresses set forth below (or to such other address 
as may from time to time be specified in writing by such Person: 

If to TxDOT: Texas Department of Transportation 
Dallas District Office 
4777 US Highway 80 E 
Mesquite, TX 77007 
Attention: Mr. Varuna Singh, P.E. 
Telephone: (214) 320-6629 
Facsimile: (214) 320-6130 
E-mail: varuna.singh@txdot.gov 

With copies to: Texas Department of Transportation 
Office of General Counsel 
125 East 11th Street 
Austin, TX 78701 
Attention: Claire McGuinness, Esq. 
Telephone: (512) 463-8630 
Facsimile: (512) 475-3070 
E-mail: claire.mcguinness@txdot.gov 

If to Guarantor: ______________________________ 

Attention: ______________________ 
Telephone: _____________________ 
Telecopy: ______________________ 

Either Guarantor or TxDOT may from time to time change its address for the 
purpose of notices by a similar notice specifying a new address, but no such change is effective 
until it is actually received by the party sought to be charged with its contents. 

All notices and other communications required or permitted under this Guaranty 
which are addressed as provided in this Section 13 are effective upon delivery, if delivered 
personally or by overnight mail, and, are effective five (5) days following deposit in the United 
States mail, postage prepaid if delivered by mail. 

14. Captions. The captions of the various Sections of this Guaranty have 
been inserted only for convenience of reference and do not modify, explain, enlarge or restrict 
any of the provisions of this Guaranty. 

15. Assignability. This Guaranty is binding upon and inures to the benefit of 
the successors and assigns of Guarantor and TxDOT, but is not assignable by Guarantor 
without the prior written consent of TxDOT, which consent may be granted or withheld in 
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TxDOT’s sole discretion. Any assignment by Guarantor effected in accordance with this 
Section 15 will not relieve Guarantor of its obligations and liabilities under this Guaranty. 

16. Construction of Agreement. Ambiguities or uncertainties in the wording 
of this Guaranty will not be construed for or against any party, but will be construed in the 
manner that most accurately reflects the parties’ intent as of the date hereof. 

17. No Waiver. Any forbearance or failure to exercise, and any delay by 
TxDOT in exercising, any right, power or remedy hereunder will not impair any such right, power 
or remedy or be construed to be a waiver thereof, nor will it preclude the further exercise of any 
such right, power or remedy. 

18. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty. 

(a) The obligations of Guarantor under this Guaranty will not be 
reduced, limited, impaired, discharged, deferred, suspended or terminated by any proceeding, 
voluntary or involuntary, involving the bankruptcy, insolvency, receivership, reorganization, 
liquidation or arrangement of the Maintenance Contractor or by any defense which the 
Maintenance Contractor may have by reason of the order, decree or decision of any court or 
administrative body resulting from any such proceeding. TxDOT is not obligated to file any 
claim relating to the Guaranteed Obligations if the Maintenance Contractor becomes subject to 
a bankruptcy, reorganization, or similar proceeding, and the failure of TxDOT so to file will not 
affect Guarantor’s obligations under this Guaranty. 

(b) Guarantor acknowledges and agrees that any interest on any 
portion of the Guaranteed Obligations which accrues after the commencement of any 
proceeding referred to in clause (a) above (or, if interest on any portion of the Guaranteed 
Obligations ceases to accrue by operation of law by reason of the commencement of said 
proceeding, such interest as would have accrued on such portion of the Guaranteed Obligations 
if said proceedings had not been commenced) will be included in the Guaranteed Obligations 
because it is the intention of Guarantor and TxDOT that the Guaranteed Obligations should be 
determined without regard to any rule of law or order which may relieve the Maintenance 
Contractor of any portion of such Guaranteed Obligations. Guarantor will permit any trustee in 
bankruptcy, receiver, debtor in possession, assignee for the benefit of creditors or any similar 
person to pay TxDOT, or allow the claim of TxDOT in respect of, any such interest accruing 
after the date on which such proceeding is commenced. 

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without demand 
reasonable attorneys'fees and all costs and other expenses (including such fees and costs of 
litigation, arbitration and bankruptcy, and including appeals) incurred by TxDOT in enforcing, 
collecting or compromising any Guaranteed Obligation or enforcing or collecting this Guaranty 
against Guarantor or in attempting to do any or all of the foregoing. 

20. Joint and Several Liability. If the Guarantor is comprised of more than 
one individuals and/or entities, such individuals and/or entities, as applicable, shall be jointly and 
severally liable for the Guaranteed Obligations. If more than one guaranty is executed with 
respect to the Maintenance Contractor and the Project, each guarantor under such a guaranty 
shall be jointly and severally liable with the other guarantors with respect to the obligations 
guaranteed under such guaranties. 
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21. Defenses. Guarantor shall be entitled to the benefit of all defenses 
available to the Maintenance Contractor under the Capital Maintenance Agreement except (a) 
those expressly waived in this Guaranty, (b) failure of consideration, lack of authority of the 
Contractor and any other defense to formation of the Contract, and (c) defenses available to the 
Maintenance Contractor under any federal or state law respecting bankruptcy, arrangement, 
reorganization or similar relief of debtors. Action against Guarantor under this Guaranty shall be 
subject to no prior notice or demand except for the notice provided in Section 12.2 of the Capital 
Maintenance Agreement, without diminishing any rights TxDOT may exercise pursuant to 
Section 12.3.1 of the Capital Maintenance Agreement. 

IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date 
first written above. 

a _______________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 
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EXHIBIT 10 

INSURANCE REQUIREMENTS 

1. Builder’s Risk Insurance During Construction 

At all times during any period in which construction work is in progress during the 
Maintenance Term, Maintenance Contractor shall procure and keep in force a policy of builder’s 
risk insurance as specified below. 

(a) The policy shall provide coverage for "all risks" of direct physical loss or 
damage to the portions or elements of the Project under construction, excluding terrorism but 
including the perils of earthquake, earth movement, flood, storm, tempest, windstorm, hurricane, 
and tornado and subsidence; shall contain extensions of coverage that are typical for a project 
of the nature of the Project; and shall contain only those exclusions that are typical for a project 
of the nature of the Project. 

(b) The policy shall cover: (i) all property, roads, buildings, structures, 
fixtures, materials, supplies, foundations, pilings, machinery and equipment that are part of or 
related to the portions or elements of the Project under construction, and the works of 
improvement, including permanent and temporary works and materials, and including goods 
intended for incorporation into the works located at the Site, in storage or in the course of inland 
transit on land to the Site; (ii) unless covered by commercial general liability insurance pursuant 
to Section 2 of this Exhibit 10, all existing property and improvements that are within the 
construction work zone or are or will be affected by the construction work, provided however 
that the policy may include a sublimit of not less than $2,500,000 for the property of others ; and 
(iii) valuable papers and restoration of data, plans and drawings . 

(c) The policy shall provide coverage per occurrence of $10,000,000 without 
risk of co-insurance; provided, however, that Maintenance Contractor must purchase additional 
limits covering the value of the Project in excess of $10,000,000. In addition, the policy may 
include the following sublimits (i) for earth movement and flood an amount of not less than 
$5,000,000 per occurrence and $10,000,000 aggregate, (ii) for the peril of named windstorm, 
not less than $10,000,000, (iii) for existing property and improvements an amount of not less 
than $2,500,000, (iv) for building ordinance compliance an amount of not less than $5,000,000, 
(v) for “soft cost expense,” not less than $5,000,000; (vi) for professional fees, not less than 
$1,000,000, and (vii) for demolition and debris removal, sublimits acceptable to TxDOT. 

(d) TxDOT and the Indemnified Parties shall be named as additional insureds 
on the policy as their corresponding interests apper. The policy shall be written so that no act or 
omission of any insured shall vitiate coverage of the additional insureds. 

(e) The policy shall include coverage for (i) foundations, including pilings, but 
excluding normal settling, shrinkage, or expansion, (ii) physical damage resulting from 
machinery accidents but excluding normal and natural wear and tear, corrosion, erosion, 
inherent vice or latent defect in the machinery, (iii) plans, blueprints and specifications, (iv) 
physical damage resulting from faulty work or faulty materials, but excluding the cost of making 
good such faulty work or faulty materials, (v) physical damage resulting from design error or 
omission but excluding the cost of making good such design error or omission, (vi) demolition 
and debris removal coverage, (vii) the increased replacement cost due to any change in 
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applicable codes or other Laws, (viii) expense to reduce loss, (ix) building ordinance 
compliance, with the building ordinance exclusion deleted, and (x) "soft cost expense" (including 
costs of Governmental Approvals, mitigation costs, attorneys'fees, and other fees and costs 
associated with such damage or loss or replacement thereof). 

(f) The policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

2. Commercial General Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, Maintenance Contractor shall procure and keep in force, or cause to be 
procured and kept in force, commercial general liability insurance as specified below. During 
any period in which Maintenance Contractor, at its election, maintains in effect builder’s third 
party liability insurance pursuant to Section 3 of this Exhibit 10, the commercial general liability 
insurance policy need not duplicate the builder’s third party liability insurance coverage. 

(a) The policy shall be in a form reasonably acceptable to TxDOT, and shall 
be an occurrence form. The policy shall contain extensions of coverage that are typical for a 
project of the nature of this Project, and shall contain only those exclusions that are typical for a 
project of the nature of this Project. 

(b) The policy shall insure against the legal liability of the insureds named in 
Section 2(d), relating to claims by third parties for accidental death, bodily injury or illness, 
property damage, personal injury and advertising injury, and shall include the following specific 
coverages: 

(i) Contractual liability; 

(ii) Premises/operations; 

(iii) Independent contractors; 

(iv) Products and completed operations (with acknowledgement that 
the Project constitutes the premises and not a product); 

(v) Broad form property damage, providing the same coverage as 
ISO form CG 00 01 10 93 provides; 

(vi) Hazards commonly referred to as “XCU”, including explosion, 
collapse and underground property damage; 

(vii) Fellow employee coverage for supervisory personnel; 

(viii) Incidental medical malpractice; 

(ix) No exclusion for work performed within 50 feet of a railroad; 

(x) Except with regard to indemnifying a professional advisor, 
consultant, sub-consultant, Supplier or manufacturer engaged by 
Maintenance Contractor, no application of any limitation or 
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exclusion for bodily injury or property damage arising out of 
professional services, including engineering, architecture and 
surveying, in any manner to (A) coverage respecting Maintenance 
Contractor’s supervision, coordination, management, scheduling 
or other similar services or (B) the products and completed 
operations coverage; 

(xi) Broad named insured endorsement; and 

(xii) Non-owned automobile liability, unless covered by the automobile 
liability policy pursuant to Section 4 of this Exhibit 10. 

(c) The policy shall have limits of not less than $5,000,000 per occurrence 
and in the aggregate per policy period. Such limits may be provided through umbrella insurance 
and shall be shared by all insured and additional insured parties and shall reinstate annually, 
and may be included in an umbrella insurance combined with such other insurance that this 
Exhibit 10 stipulates may be similarly included. 

(d) TxDOT and the Indemnified Parties shall be named as additional 
insured's, using ISO form CG 20 10 11/85 or equivalent. The policy shall be written so that no 
act or omission of a named insured shall vitiate coverage of the additional insureds. 

(e) The policy shall provide for a deductible or self-insured retention not 
exceeding $50,000 per occurrence. 

3. Builder’s Third Party Liability Insurance 

During any period in which construction work is performed under the Capital 
Maintenance Agreement, Maintenance Contractor, at its election, may procure and keep in 
effect builder’s third party liability insurance, as specified below, in lieu of commercial general 
liability insurance coverage for construction activities (but Maintenance Contractor shall 
maintain commercial general liability insurance coverage for all non-construction-related 
activities). 

(a) The policy shall insure against liability to third parties for accidental death, 
bodily injury or illness, property damage, personal injury and advertising injury, arising out of the 
construction work or other work of construction or the improvements under construction. The 
policy shall contain extensions of coverage that are typical for a project of the nature of the 
Project, and shall contain only those exclusions that are typical for a project of the nature of the 
Project. 

(b) Maintenance Contractor shall continue the policy in effect for not less 
than the applicable warranty period under the Capital Maintenance Agreement. 

(c) The policy shall otherwise include the same provisions as described for 
the commercial general liability insurance under Sections 2(b) through (e) of this Exhibit 10. 

4. Automobile Liability Insurance 
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At all times during the performance of the Maintenance Services and during the 
Maintenance Term, Maintenance Contractor shall procure and keep in force comprehensive, 
business, or commercial automobile liability insurance as specified below. 

(a) Each policy shall cover accidental death, bodily injury and property 
damage liability arising from the ownership, maintenance or use of all owned, non-owned and 
hired vehicles connected with performance of the Maintenance Services, including loading and 
unloading. The policy shall contain extensions of coverage that are typical for a project of the 
nature of the Project, and shall contain only those exclusions that are typical for a project of the 
nature of the Project. 

liability policy. 
(b) Maintenance Contractor shall be the named insured under its automobile 

(c) Maintenance Contractor’s policy shall have a combined single limit per 
policy period of not less than $5,000,000 combined single limit and may be included in an 
umbrella insurance combined with such other insurance that this schedule stipulates may be 
similarly included. 

(d) Each policy shall provide a deductible or self-insured retention not 
exceeding $50,000 per occurrence. 

5. Pollution Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, Maintenance Contractor shall procure and keep in force, or cause to be 
procured and kept in force, pollution liability insurance as specified below. 

(a) The policy shall cover sums that the insured becomes liable to pay to a 
third party or that are incurred by the order of a regulatory body consequent upon a pollution 
incident, subject to the policy terms and conditions. Such policy shall cover claims related to 
pollution conditions to the extent such are caused by, arise out of or are otherwise related to the 
performance of the Maintenance Services or by other activities that occur on the Project. 

(b) Maintenance Contractor shall be named insured and the Indemnified 
Parties shall be the additional named insureds under such policy. The policy shall be written so 
that no acts or omissions of a named insured shall vitiate coverage of the other additional 
insureds. The insured vs. insured exclusion shall be deleted, so that the policy will insure 
Maintenance Contractor against, and respond to, pollution liability claims and actions of TxDOT 
against Maintenance Contractor. 

(c) The policy shall have a limit of not less than $10,000,000 per occurrence 
and in the aggregate per policy period, unless applicable regulatory standards impose more 
stringent coverage requirements. 

(d) The policy shall provide a deductible or self-insured retention not 
exceeding $100,000 per occurrence. 
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6. Professional Liability Insurance 

Maintenance Contractor shall procure and keep in force, or cause to be procured and 
kept in force, professional liability insurance, as specified in subparagraphs (a), (b) and (c) 
below, at all times during the performance of the Maintenance Services and during the 
Maintenance Term, that professional services are rendered respecting design and construction 
until five years after the professional services have concluded for the Project; provided, 
however, that the total term of such professional liability coverage need not extend beyond ten 
(10) years. Maintenance Contractor may satisfy such insurance via a project policy covering all 
the foregoing providers of professional services. 

(a) Each policy shall be Project-specific and provide coverage of liability of 
the party performing the professional services arising out of any negligent act, error or omission 
in the performance of professional services or activities for the Project, including coverage for 
bodily injury or property damage. 

(b) Each policy shall have a limit of not less than $10,000,000 per claim and 
in the aggregate. The aggregate limit need not reinstate annually. 

(c) Each policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

In addition, Maintenance Contractor shall cause each other Subcontractor that provides 
professional services for the Project to procure and keep in force professional liability insurance, 
covering its professional services practice, of not less than $2,000,000 per claim and in the 
aggregate per annual policy period. Such policy need not be Project-specific or include a tail 
period for making claims, and shall include a commercially reasonable deductible. 

7. Workers’ Compensation Insurance 

At all times when work is being performed by any employee of Maintenance Contractor 
under the Capital Maintenance Agreement, Maintenance Contractor shall procure and keep in 
force, or cause to be procured and kept in force, a policy of workers’ compensation insurance 
for the employee in conformance with applicable Law. Maintenance Contractor shall be the 
named insured on these policies. Such policy need not be Project-specific The workers’ 
compensation insurance policy shall contain the following endorsements: 

(a) An endorsement extending the policy to cover the liability of the insureds 
under the Federal Employer’s Liability Act; 

(b) A voluntary compensation endorsement; 

(c) An alternative employer endorsement; and 

(d) An endorsement extending coverage to all states operations on an “if 
any” basis. 

8. Employer’s Liability Insurance 
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IH 35E Managed Lanes Project Page 5 of 7 Capital Maintenance Agreement 

Ex. 10 – Insurance Requirements 



 

        
            

        

            
                

  

             
                
    

        

               
                

             

       

   

              
            

              
              

                
             

                 
             

            
                

        

   

            
           

              
            

            
          

             
            

              
          

            
            

                  
         

     

          
        

At all times during the Maintenance Term, Maintenance Contractor shall procure and 
keep in force, or cause to be procured and kept in force, employer’s liability insurance as 
specified below. 

(a) The policy shall insure against liability for death, bodily injury, illness or 
disease for all employees of Maintenance Contractor working on or about any Site or otherwise 
engaged in the work. 

(b) Maintenance Contractor shall be the named insured. 

(c) The policy shall have a limit of not less than $5,000,000 per accident and 
in the aggregate during the period of insurance and may be included in an umbrella insurance 
combined with such other insurance that this schedule stipulates may be similarly included. 

(d) Such policy need not be Project-specific. 

9. Railroad Insurance 

Maintenance Contractor shall procure and keep in force, or cause to be procured and 
kept in force, railroad protective liability insurance, commercial general liability insurance and 
contractor’s protective liability insurance as may be required by any railroad in connection with 
any work performed under the Capital Maintenance Agreement across, under or adjacent to the 
railroad’s tracks or railroad right-of-way. All insurance policies shall be in a form acceptable to 
the operating railroad and shall name TxDOT, TxDOT’s Consultants, and railroad as named 
insureds. Copies of all insurance policies shall be submitted to TxDOT prior to any entry by 
Maintenance Contractor upon operating railroad property. In the event any agreement between 
TxDOT and a railroad includes railroad protective insurance requirements applicable to the 
work, Maintenance Contractor shall procure and keep in force or cause to be procured and kept 
in force, insurance meeting such requirements. 

10. Subcontractors’ Insurance 

(a) At all times during the performance of the Maintenance Services and 
during the Maintenance Term, Maintenance Contractor shall cause each Subcontractor that 
performs work on the Site to provide commercial general liability insurance that complies with 
Section 7.4 of the Capital Maintenance Agreement, with commercially reasonable limits and 
deductibles or self-insured retentions, in circumstances where the Subcontractor is not covered 
by Maintenance Contractor-provided liability insurance. Maintenance Contractor shall cause 
each such Subcontractor that provides such insurance to include each of the Indemnified 
Parties as additional insureds under such Subcontractor’s liability insurance policies. Such 
insurance need not be Project-specific. TxDOT shall have the right to contact the 
Subcontractors directly in order to verify the above coverage. 

(b) At all times during the performance of the Maintenance Services and 
during the Maintenance Term, Maintenance Contractor shall cause each Subcontractor that has 
vehicles on the Site or uses vehicles in connection with the work to procure and keep in force, 
comprehensive, business, or commercial automobile liability insurance meeting the 
requirements as specified below. 

(i) Each policy shall cover accidental death, bodily injury and 
property damage liability arising from the ownership, maintenance 
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or use of all owned, non-owned and hired vehicles connected with 
performance of the work. The policy shall contain extensions of 
coverage that are typical for a project of the nature of the Project, 
and shall contain only those exclusions that are typical for a 
project of the nature of the Project. 

(ii) Each such Subcontractor shall be the named insured under its 
respective automobile liability policy. 

(iii) Each policy shall include each of the Indemnified Parties as 
additional insureds. 

(c) At all times when Maintenance Services are being performed by any 
employee of a Subcontractor, Maintenance Contractor shall cause Subcontractor to procure 
and keep in force, or cause to be procured and kept in force, a policy of workers'compensation 
insurance for the employee in conformance with applicable Law. Subcontractor shall be the 
named insured on these policies. The workers'compensation insurance policy shall contain the 
following endorsements: 

(i) An endorsement extending the policy to cover the liability of the 
insureds under the Federal Employer's Liability Act; 

(ii) A voluntary compensation endorsement; 

(iii) An alternative employer endorsement; and 

(iv) An endorsement extending coverage to all states operations on an 
"if any" basis. 

(d) At all times during the performance of the Maintenance Services, 
Maintenance Contractor shall cause each Subcontractor to procure and keep in force 
employer's liability insurance as specified below. 

(i) The policy shall insure against liability for death, bodily injury, 
illness or disease for all employees of Subcontractor working on or 
about any Site or otherwise engaged in the work. 

(ii) Subcontractor shall be the named insured. 

(iii) The policy shall have a limit of not less than $5,000,000 per 
accident and in the aggregate during the period of insurance, and 
may be included in an umbrella insurance combined with such 
other insurance that this Exhibit 10 stipulates may be similarly 
included. 
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EXHIBIT 11 

MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 2 

IH 35E Managed Lanes Project − Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 1 Date: 
month/day/year 

Texas Department of 
Transportation 
[Address] Shaded Cells Require Entry, if applicable 

Draw Request for Capital Maintenance Work 
performed in the month of [Month , (year) 

A Month # 
Maintenance 

Year # 
Escalated Monthly 

Maintenance 
(1-12) I (1-15) I 

B Amount Earned this Month $0.00 

C Total Change Order Amount Due (from Page 5) I $0.00 

D Total Liquidated Damages Amount (from Page 6) 

E Current Amount Due (B + C-D)I I 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 2 of 2 

IH 35E Managed Lanes Project − Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request 1 Date 
month/day/year 

month/day/year 

Request for Payment: 

Developer Authorized 
Representative 

Review and Final Approval by TxDOT 

Draw Request Approved for Payment: � Yes � No 

TxDOT Authorized Representative Date 

Date 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

IH 35E Managed Lanes Project − Capital Maintenance Agreement 
Texas Department of Transportation 

MAINTENANCE DRAW REQUEST CHECKLIST 

Enclosed with this cover sheet are the following: 

Certification by the Maintenance QC Manager 

Draw Request data sheet(s) and documents that support and substantiate the 
amount requested. 

NOTE - following for information only 

Draw Request, Developer shall submit a certificate in a form approved by TxDOT and 
signed and sealed by the Maintenance QC Manager, certifying that: 

♦Except as specifically noted in the certification, all Capital Maintenance Work, including 
that of designers, Subcontractors and Suppliers, which is the subject of the Draw 
Request has been checked and/or inspected by the Maintenance QC Manager; 

♦Except as specifically noted in the certification, all Capital Maintenance Work which is 
the subject of the Draw Request conforms to the requirements of the Contract 
Documents, the Governmental Approvals and applicable Law; 

♦The Maintenance Services QCP procedures provided therein are functioning properly 
and are being followed. 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

IH 35E Managed Lanes Project − Capital Maintenance Agreement 
Texas Department of Transportation 

1Draw Request # Date: 
month/day/year 

Texas Department of Transportation 

Enter Shaded Cells only if Applicable 

Monthly Maintenance Fee and Escalation Calculations 

Note: This forms needs to be completed for the 1st month of each maintenance year. 

Date of Final Acceptance: 

# Days to End of Month (A) = ______ 

month/day/year 

Year X Maintenance Fee (from Proposal) = $( (B) 

1Year X Maintenance Fee (Escalated) (C) = 

1 As per CMA Section 8.1.3 (B) times the ENR CCI three months prior to month in which 
Maintenance Term year commenced (D), divided by the ENR CCI three months prior to the 
execution of the CMA (E). 

(X) = 0 (Maintenance Year) 

(D) = 100 (E) = 100 

$0.00 (C) = (B x (D)/(E) 

Year X Monthly Maintenance Fee (Escalated) (F) = Year X Maintenance Fee (Escalated) (C) divided by 12. 

$0.00 (F) = (C)/12 

Year 1 Maintenance Fee (from Proposal) = $01 (G) 

2Year 1 Maintenance Fee (Escalated) (H) = 

2 As per CMA Section 8.1.3 (G) times the ENR CCI three months prior to month in which 
Maintenance Term year commenced (I), divided by the ENR CCI three months prior to the execution 
of the CMA (E). 

(I) = 100 (E) = 100 

$0.00 (H) = (G) x (I)/(E) 
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Year 1 Monthly Maintenance Fee (Escalated) (J) = Year 1 Maintenance Fee (Escalated) (H) divided by 12. 

$0.00 (J) = (H)/12 

Year 1, Month 1, Maintenance Fee (Escalated) (K) 3 
= Year 1 Monthly Maintenance Fee (Escalated) (J) times the 

number of days remaining in the 1st month, after the Date of Final Acceptance, (A) divided by the days in the month 
(L). 

3 Assuming that Final Acceptance does not occur on the last day of the month 

(L) = 30 

$0.00 (K) = (J) x (A)/(L) 

Texas Department of Transportation EXHIBIT 11 Execution Version 
IH 35E Managed Lanes Project Page 2 Capital Maintenance Agreement 

Ex. 11 – CMA Draw Request 



 

            
            

                                             

 
 

       

    

      
    

     
    

    
 

       

      
        

 
           
         
           
         
              
            
         
      

 
       

            
         

            
         

            
         

              
         

            
        

              
 

MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

Grand Parkway Connector Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 
month/day/year 

Texas Department of Transportation 
[Address] 

Enter Shaded Cells only if applicable 

Draw Request for Capital Maintenance Work 
performed in the month of Change Order 

Change Order Number 

Change Order Amount 

Date Change Order Work Began 
- example format (2/4/200__) 

Date Change Order Work 
Completed 
- example format (4/20/4/200__) 

1 Previous C.O. Amount Earned 

2 C.O. Earned This Month 

3 C.O. Earned to Date (A +B) 

4 Current C.O. Amount Due(B) 

Total All Changed Orders To Date 

1 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

IH 35E Managed Lanes Project − Capital Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 
month/day/year 

Texas Department of Transportation 
[Add Address] 

Liquidated Damages for Lane Closures 

Hours of 
Lane 

Closure 

(A) 

Directional Traffic 
Volume (Hourly) 

(B) 

Liquidated Damage 
per hour for a partial 
lane closure (2012$) 

(C) 

Liquidated 
Damages 

Fee 

(A x C) 
[_____] < 1,900 $ 0 

1900 to 1999 $100 
2000 to 2099 $200 
2100 to 2199 $300 
2200 to 2299 $400 
2300 to 2399 $500 
2400 to 2499 $700 
2500 to 2599 $800 
2600 to 2699 $1,000 
2700 to 2799 $1,100 
2800 to 2899 $1,300 
2900 to 2999 $1,500 
3000 to 3099 $1,700 
3100 to 3199 $1,900 
3200 to 3299 $2,100 
3300 to 3399 $2,300 
3400 to 3499 $2,500 
3500 to 3599 $2,800 
3600 to 3699 $3,000 
3700 to 3799 $3,300 
3800 to 3899 $3,500 
3900 to 3999 $3,800 
4000 or more $4,100 
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______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

EXHIBIT 12 

FORM OF CHANGE ORDER 

CHANGE ORDER REQUEST NO. ________ CONTRACT NO. ________________ 

SECTION I 

Originator: ______________________________ Date: ________________________ 

• Title:_____________________________________________________________________ 

Contract No: __________________ 

• Company Name:___________________________________________________________ 

DESCRIPTION: 

SCOPE: 

REASON FOR REQUEST FOR CHANGE ORDER: 

MaintenanceManager Date 
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SECTION II 

The total amount of this Change Order is $ _____________. Documentation supporting the 
Change Order is attached as Exhibits ______________ through _______________. 

This Change Order Request is for (check the applicable categories below): 

• _______ A lump sum, negotiated price Change Order (provide information in Section IIA 
below) 

• _______ A unit price/quantities Change Order (provide information in Section IIB below) 

• _______ A Time and Materials Change Order (provide information in Section IIC below) 

Section IIA 

Lump sum price is $_______________________ 

Section IIB 

UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE 
(Unit Price x 

Quantity) 

Total of all items in above Table: $_______________________ 

Section IIC 

Summary of Change Order Request by Categories: [Additives/(Credits)] 

A. Maintenance Contractor Labor (construction) 
1. Wages1 $ _______________ 
2. Labor benefits2 (55% of A.1) $ _______________ 

B. Maintenance Contractor and Subcontractor Labor (professional services) 
1. Wages (Raw) $ _______________ 
2. Labor benefits1 (145% of B.1, which includes 

overhead and profit) $ _______________ 
3. Off-duty peace officers and patrol cruisers1 $ _______________ 

C. Materials (with taxes, freight and discounts) $ _______________ 

D. Equipment2 $ _______________ 
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______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

_______________________________________________ 

E. Subcontracts (Time and Materials cost) $ _______________ 

F. Utility Direct Costs $ _______________ 

G. Overhead and Profit 
1. Labor (25% of A.1) $ _______________ 
2. Traffic Control (5% of B.3) $ _______________ 
3. Materials (15% of C) $ _______________ 
4. Subcontracts (5% of E) $ _______________ 
5. Utility Direct Costs (5% of F) $ _______________ 

H. Grand Total $ _______________ 

1 Premiums on public liability and workers’ compensation insurance, Social Security and 
unemployment insurance taxes. 
2 Equipment Costs (estimated or actual) based on Blue Book Equipment Rental Rates 
calculated in accordance with Section 10.7.3 of the Capital Maintenance Agreement. 

SECTION III 

Justification for Change Order with reference to the Capital Maintenance Agreement: 

Change order required under Development Agreement? Yes_____/No______ 
If yes, state reason: 

The above three sections represent a true and complete summary of all aspects of this Request 
for Change Order. 

This Request for Change Order includes all known and anticipated impacts or amounts, direct, 
indirect and consequential, which may be incurred as a result of the event, occurrence or matter 
giving rise to the proposed change. 

If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the 
undersigned have reviewed such claims and have determined in good faith that the claims are 
justified as to both entitlement and amount. 

Maintenance Contractor Authorized Representative 

Date: ___________________ 
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_______________________________________________ 

____________________________________________________________________________ 
____________________________________________________________________________ 
____________________________________________________________________________ 

SECTION IV (Reviewed by Maintenance Manager) 

O&M Manager 

Date: ___________________ 

Comments: 
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_______________________________________________ 

____________________________________________________________________________ 
____________________________________________________________________________ 
____________________________________________________________________________ 

_______________________________________________ 

_______________________________________________ 

____________________________________________________________________________ 
____________________________________________________________________________ 
____________________________________________________________________________ 

SECTION V (Reviewed by TxDOT Project Director) 

TxDOT Project Director 

Date____________________ 

Comments: 

SECTION VI (Approval by TxDOT District Engineer and Deputy Director) 

TxDOT District Engineer Date 

TxDOT Deputy Director Date 

Comments: 
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EXHIBIT 13 

AUTHORIZED REPRESENTATIVES 

TxDOT Authorized Representative(s) 

TxDOT’s Executive Director, Chief Planning and Projects Officer and their designees 

Phil Wilson 

Russell Zapalac 

Ed Pensock 

Bill Hale 
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Maintenance Contractor’s Authorized Representative(s) 

R. Joe Lee, P.E. 

Gary Geppert 
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EXHIBIT 14 

LIST OF REFERENCE INFORMATION DOCUMENTS (RID) 

RFQ 

General 
• DRAFT IH 35E Managed Lane Level II Study Report; October, 2009 
• Signed NTTA Primacy Waiver; September 21, 2011 
• R12-01 IH 35E-SB1420: RTC Resolution 
• IH 35E Right of Entry Process 
• IH 35E Project Overview 
• Level II T&R Tables 7.1 7.2 and 7.3 
• Environmental Assessments (EAs) and Appendices 
• Finding of No Significant Impacts (FONSIs) 
• Environmental Permits, Issues and Commitments (EPICs) 
• IH 35E Data Collection Report; February, 2009 
• Traffic and Revenue Data Collection Files 

P3A Related Information 
• Executed Interlocal Agreement for Interoperability of Toll Collection Systems; 

December 13, 2007 
• LBJ Sample Tolling Services Agreement 
• NTE Sample Tolling Services Agreement 
• RTC Managed Lane Policies; September 13, 2007 
• TIFIA Package, Submitted; December, 28, 2011 

Design-Related Information 
• IH 35E Construction Costs 
• IH 35E Design Guidelines; October 25, 2011 
• IH 35E Master Plan; October 25, 2011 
• KCS Railroad Exhibit A; November 28, 2011 
• Preliminary Hydrology and Hydraulics Overall Report; October 2011 
• GeoTechnical Report: Corporate Blvd to Lake Lewisville 
• Subsurface Utility Exploration 
• Schematics – Design Files & PDF’s 
• IH 35E Pavement Design Report (PGBT-2181) 
• Dickerson Pkwy 60 % Plans; December 31, 2011 
• Dallas District Master General Notes 

ROW 
• Existing R.O.W. Maps 
• Proposed R.O.W. Maps 
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RFP 

General 
• Texas Toll Agreement signed September 30, 2009 
• Toll (Systems) Integrator Contract 
• Survey Compliance Review Form 
• Use of Official TxDOT Logos Guidance 
• As-builts 
• USACE Beach Complex Guidelines 
• Limited Phase 1 Hazmat Report 
• Sample DCTA Public Road Crossing License Agreement 
• DCTA Joint Use Agreement 
• Railroad Operations Volume, Feb 2000, Manual Notice 98-1 
• Municipal Maintenance Agreements 
• Utility Maintenance Agreements 
• IH-35E/FM 407 General Notes 

Aesthetics 
• Green Ribbon Overview 
• IH 35E Aesthetics 
• Letter from City of Denton to TxDOT Regarding IH 35E Aesthetics 
• LBJ Aesthetics Guidelines 
• FM 407 Decorative Specifications 

Design 
• Subsurface Utility Exploration (S.U.E.) PDF’s 
• S.U.E. Data Displayed over Draft Interim Schematic 
• IH 35E Utility Data not Displayed in S.U.E. PDF’s 
• IH-35E Draft Phase 1 Stick Diagram 
• Oncor Transmission Line 
• IH 35E Draft Interim Schematic – Design Files & PDF 
• IH 35E Signing Schematics – Design Files & PDF 
• Ultimate Schematic (North) 
• IH 35E Pavement Coring Report 2012 
• IH 35E Boring Logs 
• CTL Thompson Geotechnical Report from PGBT to FM 2181 
• IH 35E Hydrology and Hydraulics 
• Hydrologic Data for Timber Creek 
• 2012 National Bridge Inventory for IH 35E (IH 635 to SH 380) 
• 2012 Bridge Condition Summary 
• IH 35E 2030 Traffic Volumes 
• IH 35E Traffic Noise Modeling 
• IH 35E Noise Wall Design File 
• IH 35E Traffic Analysis 
• IH 35E Proposed Improvements at Garden Ridge Blvd. 
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• IH 35E Proposed Improvements at UP Railroad Crossing 
• IH 35E Proposed Improvements at KCS Railroad Crossing 
• Proposed Cottonbelt and BNSF Railroad Improvements at Beltline Rd. 
• Proposed Improvements at DART Crossings: Beltline Rd and Dickerson Pkwy 
• Design Information/Specifications at DART Crossings 
• IH-35E Hutton Branch Bridge Plans 
• IH-35E at Bonnie Brae Design Files and Plans 
• LBJ Structural Guidance Exhibits 
• LBJ Utility Exhibits 
• KCS Railroad Plans and Design Files 
• IH 35E Design Manual References 
• Exhibit A – Baseline Option 
• IH 35E - UNT Pedestrian Bridge: Plans 
• Sample DCTA Highland Village – Lewisville CADD Files 
• FM 407: 95% Plans 
• FM 407: 100% Plans 
• FM 407: CAD Data 
• Anticipated Daily Traffic Volumes and Movements along IH 35E (2040) 
• Plan ITS Overview for IH 35E 
• Belt Line: Profiles 
• Belt Line: Pump Stations 
• Belt Line: Package 3 & 4 
• Traffic Control Plans 
• Dallas District Master General Notes 
• Design Exceptions 
• IH 35E managed lanes (Phase 1) Conceptual Cost Estimate 
• Vehicle Arresting Barrier (VAB) Locations-Implementation 

Environmental 
• Summary of Section 404 Features 
• Middle: Environmental Assessment (EA), re-evaluation approved by FHWA on 

April 18, 2013 
• North: EPIC, FONSI, EA, re-evaluation approved by FHWA on March 11, 2013 
• South: EA, Appendices D, E, F & H, FHWA concurrence dated February 15, 

2013 

ROW 
• Existing R.O.W. Maps 
• Proposed R.O.W. Maps 
• IH 35E Corridor Overall Acquisition Status 
• IH35E Department of the Army (DoA) Lake Lewisville Easement 
• USACE Easement for ROW 
• ROW Files for Access Control 
• ROW Parcel Exhibits 
• FM 407 Acquisition Status Report 
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EXHIBIT 15 

DISPUTES BOARD AGREEMENT 

THIS DISPUTES BOARD AGREEMENT (this “Agreement”) is made and entered into 
this ____ day of ______, 201[__], (the “Effective Date”) by and between the Texas Department 
of Transportation (“TxDOT”), and _________________ (“Maintenance Contractor”). TxDOT 
and Maintenance Contractor are sometimes referred to individually herein as a “Party” and 
collectively as the “Parties.” 

RECITALS 

A. TxDOT and Maintenance Contractor are parties to that certain Capital 
Maintenance Agreement for the IH 35E Managed Lanes Project, dated as of the Effective Date 
(the “CMA”). 

B. Section 16.3 of the CMA, among other things, provides for the establishment and 
operation of a disputes review board (each such board being referred to herein as the 
“Disputes Board”) to resolve each Dispute if, as and when, a Dispute arises under the CMA 
Documents requiring the services of such Disputes Board, in each case, in accordance with the 
terms, and subject to the conditions, of Section 16 of the CMA. 

NOW THEREFORE, in consideration of the terms, conditions, covenants and 
agreements contained herein and in the CMA Documents, the receipt and sufficiency of which 
the Parties hereby acknowledge, the Parties hereby agree as follows: 

Section 1. Definitions and References. 

1.1 Definitions. All capitalized terms used in this Agreement and not defined or 
modified herein shall have the same meaning as set forth in the CMA Documents. 

1.2 Reference Section of CMA. Section 16.3 of the CMA, which, among other 
things, discusses the Disputes Board’s role in resolving Disputes, is incorporated herein by 
reference. 

1.3 Section References. Unless expressly indicated otherwise, all references in this 
Agreement to a “Section” mean the Section contained in this Agreement. 

Section 2. Purpose and Role of the Disputes Board; Binding Disputes Board Decision. 

The sole purpose of the Disputes Board is to fairly and impartially consider all Disputes 
brought to it and to resolve such Disputes in a Disputes Board Decision (as defined in 
Section 5.5 below). The Disputes Board is not a supervisory, advisory, or facilitating body and 
has no role other than as expressly described in this Agreement and in Section 16.3 of the 
CMA. Notwithstanding that each Disputes Board Member will have been engaged by a Party 
under a Disputes Board Member Joinder Agreement (as defined in Section 3.1.2 below), none 
of the Disputes Board Members shall consider themselves an appointee, representative, agent 
or advocate of the Party who engaged him or her. Disputes Board Members are charged with 
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discharging their responsibilities hereunder in an impartial, objective, independent and 
professional manner without regard to the particular interests of either Party. Upon completion 
of the remainder of procedures required under the Code and the DRP Rules, each Disputes 
Board Decision shall be final, conclusive, binding upon and enforceable against the Parties. 

Section 3. Selection, Replacement and Removal of Disputes Board Members and 
Candidates. 

3.1 Selection of Disputes Board Member Candidates and Disputes Board Members. 

3.1.1 At all times, each Party shall endeavor to maintain a list of five candidates 
who satisfy the Disputes Board Member Qualifications (as defined in Section 4 below) and have 
been approved or deemed approved by the other Party to serve on the Disputes Board (each 
such list being a “Disputes Board Member Candidates List”). As of the Effective Date, 
(a) TxDOT accepts and consents to the final Disputes Board Member Candidates List of 
Maintenance Contractor previously approved or deemed approved by TxDOT on or before the 
Effective Date and (b) Maintenance Contractor accepts and consents to the Disputes Board 
Member Candidates List of TxDOT previously approved or deemed approved by Maintenance 
Contractor on or before the Effective Date. 

3.1.2 If at any time, pursuant to Section 16.3.4.2 of the CMA, a Dispute is 
referred by TxDOT or Maintenance Contractor to the Disputes Board for resolution, each Party 
shall, within 15 days after notice of such referral is given (or within 7 days after notice of a Fast-
Track Dispute is given), appoint and engage one of the preapproved candidates on its Disputes 
Board Member Candidates List to serve on the Disputes Board. The Disputes Board 
empanelled to resolve each Dispute shall consist of three individuals, except as otherwise 
provided for resolution of Small Claims under Section 5.3.3 or as the Parties may agree 
pursuant to Section 3.1.4 below, which shall consist of (a) one Disputes Board Member selected 
by TxDOT, (b) one Disputes Board Member selected by Maintenance Contractor and (c) a third 
individual selected pursuant to Section 3.1.3 below. To set forth the terms and conditions of 
such appointment and engagement, each Party and its appointed Disputes Board Member shall 
enter into a Disputes Board Member Joinder Agreement in the form attached hereto as 
Attachment 1 (each such agreement, upon execution, being referred to herein as a “Disputes 
Board Member Joinder Agreement” and incorporated herein by reference). 

3.1.3 The two Disputes Board Members appointed to the Disputes Board shall, 
as their first duty following appointment, within 15 days after their appointment (or within 7 days 
after their appointment, if the Dispute for resolution by the Disputes Board is a Fast-Track 
Dispute), select the third Disputes Board Member (the “Disputes Board Chair”) from among 
the remaining candidates that appear on the Parties’ Disputes Board Member Candidate Lists. 
If the two Disputes Board Members appointed by Maintenance Contractor and TxDOT are 
unable to reach agreement on their selection of the Disputes Board Chair within such time 
period, then either Maintenance Contractor or TxDOT or both shall request that the Chief 
Administrative Judge of the Travis County District Courts select the Disputes Board Chair from 
among the remaining candidates that appear on the Parties’ Disputes Board Member Candidate 
Lists. Both Parties waive all rights to appeal the decision of the Chief Administrative Judge, 
except if the individual designated by such judge to serve as the Disputes Board Chair is not 
among the qualified and approved candidates remaining on the Parties’ Disputes 
Board Member Candidate Lists. Within 15 days after the selection of the Disputes Board Chair 
by the two appointed Disputes Board Members or the Chief Administrative Judge (or within 7 
days after such selection if the Dispute is a Fast-Track Dispute), the Party on whose list the 
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Disputes Board Chair appears and the individual selected to serve as the Disputes Board Chair 
on the Disputes Board shall enter into a Disputes Board Member Joinder Agreement. 

3.1.4 The Parties may mutually agree at any time prior to the Dispute Board’s 
issuance of a Disputes Board Decision that the relevant Dispute shall be resolved by the 
Disputes Board Chair alone rather than by the three member Disputes Board, and any such 
agreement shall be irrevocable upon issuance of the joint written directive next described. If the 
Parties so agree, they shall issue a joint written directive to the Disputes Board (or to the two 
appointed Disputes Board Members or the Chief Administrative Judge of the Travis County 
District Courts, if such Disputes Board Members or Chief Administrative Judge are or is then in 
the process of selecting the Disputes Board Chair pursuant to Section 3.1.3 above) stating their 
mutual agreement that the Disputes Board Chair alone shall resolve the relevant Dispute. If the 
Parties issue such a joint written directive, the Disputes Board Chair rather than the Disputes 
Board shall resolve the relevant Dispute in accordance with the terms and conditions of this 
Agreement (except insofar as this Agreement contemplates resolution of a Dispute by a three 
member Disputes Board) and, if the three member Disputes Board had been previously 
empanelled, the two Party-appointed Disputes Board Members shall be dismissed from any 
further service on the Disputes Board. 

3.2 Replacing Candidates on a Party’s Disputes Board Member Candidates List. 

3.2.1 At any time, either Party may replace any of the individuals on its 
Disputes Board Member Candidates List that are not then serving on the Disputes Board, 
provided, however, that no such individual shall be added to the Disputes Board Member 
Candidates List of the proposing Party (the “Nominating Party”) until complete Disclosure 
Statements on such individual are furnished to the other Party (the “Evaluating Party”) and the 
Evaluating Party approves or is deemed to approve such individual for inclusion on the 
Nominating Party’s Disputes Board Member Candidates List. “Disclosure Statements” shall 
consist of the proposed Disputes Board Member candidate’s resume of experience and a 
discussion of the Disputes Board Member Qualifications as they apply to the proposed 
candidate. Within 30 days after receipt of a proposed candidate’s Disclosure Statements by the 
Evaluating Party (the “Disputes Board Member Candidate Evaluation Period”), the 
Evaluating Party shall evaluate the proposed candidate’s Disclosure Statements and notify the 
Nominating Party as to whether the candidate is approved by the Evaluating Party for inclusion 
on the Nominating Party’s Disputes Board Member Candidates List. 

3.2.2 During the Disputes Board Member Candidate Evaluation Period, the 
Evaluating Party (a) shall submit written inquiry to the Nominating Party if, in the Evaluating 
Party’s reasonable judgment, the Disclosure Statements for the proposed candidate are 
incomplete such that, if they are not supplemented to the Evaluating Party’s reasonable 
satisfaction, such incompleteness will constitute a basis for the Evaluating Party’s disapproval of 
the proposed candidate and (b) may submit written inquiries to the Nominating Party if the 
Evaluating Party has questions or concerns about the proposed candidate’s qualifications to 
serve on the Disputes Board in light of the Disputes Board Member Qualifications. Within fifteen 
days after the Nominating Party’s receipt of any such written inquiry from the Evaluating Party, 
the Nominating Party shall (or shall cause the proposed candidate to) furnish a written response 
to the Evaluating Party’s inquiry. The Evaluating Party may submit up to three such written 
inquiries. The Disputes Board Member Candidate Evaluation Period shall be extended a total of 
30 days (including the 15 day inquiry response period) for each written inquiry made by the 
Evaluating Party. The submission of incomplete Disclosure Statements (following written 
inquiry from the Evaluating Party so that the Nominating Party has the opportunity to 
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supplement any such incomplete Disclosure Statements) or failure by the Nominating Party or 
its proposed candidate to fully respond to the Evaluating Party’s written inquiry shall constitute a 
basis for the Evaluating Party to disapprove the proposed candidate during the Disputes Board 
Member Candidate Evaluation Period. If the Evaluating Party notifies the Nominating Party of 
its approval, or does not notify the Nominating Party of its disapproval, of a proposed candidate 
within the Disputes Board Member Candidate Evaluation Period, such candidate shall be 
approved or deemed approved by the Evaluating Party. 

3.2.3 During the course of the Nominating Party replacing five consecutive 
potential candidates on its Disputes Board Member Candidates List on a cumulative basis over 
time, the Evaluating Party may, upon notice to the Nominating Party, disapprove up to two 
proposed candidates for any or no reason. The Evaluating Party may, upon notice to the 
Nominating Party, only disapprove all subsequently proposed candidates of the Nominating 
Party based on any such candidate’s failure to satisfy the Disputes Board Member 
Qualifications (which failure shall be described in detail in the Evaluating Party’s notice of 
disapproval). 

3.2.4 In furtherance of the Parties’ objective of having in place at all times two 
Disputes Board Member Candidate Lists comprised of five nominated and approved candidates 
meeting the Disputes Board Qualifications, but subject to the provisions of Section 3.2.3, if the 
Evaluating Party does not approve a proposed candidate for inclusion on the Nominating Party’s 
Disputes Board Member Candidates List, the Nominating Party shall propose subsequent 
candidates in reasonably rapid succession, and the selection process shall continue until the 
Evaluating Party’s approval is obtained or deemed obtained as to a proposed candidate’s 
inclusion on the Nominating Party’s Disputes Board Member Candidates List. 

3.2.5 If the Evaluating Party disapproves a proposed candidate of the 
Nominating Party due to failure of such candidate to satisfy the Disputes Board Member 
Qualifications, but the Nominating Party disagrees that such candidate is not qualified or eligible 
for service, the Nominating Party may initiate Informal Resolution Procedures and then, if such 
disagreement is not resolved to the Nominating Party’s satisfaction, Dispute Resolution 
Procedures in order to resolve such Dispute. 

3.3 Removal of Disputes Board Member; Appointment of Replacement. 

3.3.1 The appointment of a Disputes Board Member (including the Disputes 
Board Chair) to the Disputes Board may be terminated at any time by any of the Persons 
specified below in this Section 3.3.1 due to the occurrence of Misconduct or due to Conflict of 
Interest not previously waived under Section 4.3.1 (such termination constituting a termination 
“For Cause” hereunder), effective upon service of such Person’s notice of termination on the 
affected Disputes Board Member and, if the terminating Person is a Party, the other Party or, if 
the terminating Person is not a Party, the Parties. Following termination and removal of a 
Disputes Board Member For Cause or the death or resignation of a Disputes Board Member, 
the Disputes Board shall not proceed with the resolution of the applicable Dispute until a 
replacement Disputes Board Member has been appointed. 

(a) Any two members of the Disputes Board may terminate the third Disputes 
Board Member’s appointment For Cause; 

(b) TxDOT and Maintenance Contractor may, upon mutual agreement, 
terminate any Disputes Board Member’s appointment For Cause or without cause; and 
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(c) TxDOT or Maintenance Contractor may unilaterally terminate the 
appointment of any Disputes Board Member For Cause. 

Provided, however, that if a Disputes Board Member’s appointment is terminated For 
Cause and a Party disagrees that such Disputes Board Member should have been terminated 
For Cause, such Party may, within 5 Business Days after notice of the Disputes Board 
Member’s termination of appointment is received, initiate Informal Resolution Procedures and 
then, if such disagreement is not resolved to the disagreeing Party’s satisfaction, Dispute 
Resolution Procedures in order to resolve such Dispute. A Party may not unilaterally or by 
mutual agreement with the other Party terminate the appointment of any Disputes Board 
member For Cause and then dispute the proprietary of such termination. 

3.3.2 In the event that one or more Disputes Board Members needs to be 
replaced due to removal, death or resignation of one or more Disputes Board Members, 
replacement Disputes Board Members shall be appointed in the same manner as the 
predecessor Disputes Board Members(s) until the Disputes Board is reconstituted as a three 
person board. The appointment of each replacement Disputes Board Member will begin as 
soon as notice of removal, death or resignation is given or received and shall be completed as 
soon as possible, but in no event more than 30 days thereafter. 

Section 4. Qualifications and Conduct of Disputes Board Members. 

“Disputes Board Member Qualifications,” as they pertain to each Disputes Board 
Member or proposed candidate for inclusion on a Party’s Disputes Board Member Candidate 
List, consist of the requisite experience described in Section 4.1 below and the absence of 
grounds for disqualification as described in Section 4.2 below. 

4.1 Requisite Experience. All Disputes Board Members shall be attorneys who (a) 
are retired judges with at least ten years prior experience as a sitting judge or (b) are active 
members of the State Bar of Texas or any other state bar with at least ten years prior 
experience acting as mediators, arbitrators or dispute board members for commercial disputes, 
in either case who have not been subject to disciplinary action within the past ten years. 
Preference shall be given to attorneys who, in addition to meeting the foregoing qualifications, 
are also experienced in interpreting or adjudicating contract rights and claims involving 
financing, design, construction, operations and/or maintenance of public infrastructure projects. 

4.2 Disqualification. No Disputes Board Member shall have a financial interest in the 
CMA, in any Contract or the Project or in the outcome of any Dispute decided hereunder, except 
for payments to that member for services on the Disputes Board. 

4.3 Effect of Party’s Prior Approval of Disputes Board Member. 

4.3.1 An Evaluating Party’s approval or deemed approval of a proposed 
candidate for inclusion on the Nominating Party’s Disputes Board Member Candidates List shall 
constitute an irrevocable waiver of any subsequent objection to such individual’s lack of 
qualifications under Section 4.1 (except if such individual’s lack of qualifications constitutes 
Misconduct, as addressed in Section 4.3.2 below). 

4.3.2 No approval or deemed approval by the Evaluating Party of a proposed 
candidate for inclusion on the Nominating Party’s Disputes Board Member Candidates List shall 
constitute a waiver of any objection to a Conflict of Interest or Misconduct of such individual 
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under Section 4.2, except that any matter fully disclosed in an individual’s Disclosure 
Statements prior to inclusion of such individual on the Nominating Party’s Disputes Board 
Member Candidates List with the approval or deemed approval of the Evaluating Party may not 
be subsequently asserted by the Evaluating Party as a Conflict of Interest or Misconduct 
constituting grounds for termination and removal of such individual from the Nominating Party’s 
Disputes Board Member Candidates List or from service as a Disputes Board Member on the 
Disputes Board. 

Section 5. Procedures and Scope of Work of the Disputes Board. 

5.1 Procedures; Modification of Procedures. The Disputes Board shall conduct its 
proceedings to resolve a Dispute in accordance with the requirements specified or referenced 
herein; provided, however, that: 

(a) The Parties may jointly modify the procedures applicable to the Disputes 
Board’s proceedings to resolve a Dispute, effective upon the Disputes Board Chair’s receipt of 
the Parties’ written notice of the Parties’ mutually agreed modification of such procedures 
describing such modification in detail (the foregoing being without limitation to any requirements 
applicable to the Parties’ amendment of the CMA or any requirements applicable to modification 
of the DRP Rules or the Sections of the Code under which the DRP Rules are promulgated); 
and 

(b) Subject to the DRP Rules and the Code, the Disputes Board may modify 
the procedures applicable to its proceedings to resolve a Dispute so as to be more responsive 
to the needs of the Parties, provided that (i) the Disputes Board Chair issues written notice to 
the Parties describing the proposed modification in detail and (ii) both Parties give their written 
consent thereto, effective upon the Disputes Board Chair’s receipt of the Parties’ written consent 
thereto. 

5.2 Ineligible Matters. As a preliminary matter prior to consideration of the underlying 
matter, the Disputes Board shall hear, consider and render a Disputes Board Decision with 
respect to the responding Party’s assertion that a particular claim, demand, dispute, 
disagreement or controversy is an Ineligible Matter. Resolution of whether a claim, demand, 
dispute, disagreement or controversy is a Dispute that the Disputes Board has authority to 
resolve or an Ineligible Matter shall be resolved as a preliminary matter by the Disputes Board, 
and the Disputes Board Decision shall reflect that the underlying matter is a Dispute eligible for 
resolution by the Disputes Board unless a majority of the Disputes Board determines with 
positive assurance that such a determination would not be correct. 

5.3 Procedures for Disputes Board’s Resolution of Disputes. 

5.3.1 The Disputes Board shall conduct its proceedings in accordance with the 
Commercial Rules, including time periods in which actions by the Disputes Board shall occur. 
“Commercial Rules” means the dispute resolution proceedings set forth in Attachment 2 
attached hereto. For Fast-Track Disputes, the time frames provided in the Commercial Rules 
for Expedited Procedures (as defined in Attachment 2) shall apply in accordance with the 
Commercial Rules. 

5.3.2 Each Disputes Board Member, or the Disputes Board Chair on behalf of 
the Disputes Board, shall promptly notify the Parties if any circumstances has or is likely to arise 
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that would prevent prompt resolution of the applicable Dispute in accordance with the 
Commercial Rules and this Agreement. 

5.3.3 The following provisions pertain to Small Claims: 

(a) A “Small Claim” is a Claim or related or similar Claims which 
arise fairly contemporaneously out of the same set of acts, events or circumstances that the 
Parties mutually agree to have resolved solely by the Disputes Board Chair. A non-binding 
example of a Small Claim is where the cumulative amount in controversy of a Claim or related 
or similar Claims is $100,000 or less. 

(b) Once the Disputes Board Chair is appointed to resolve a Small 
Claim, the other two Disputes Board Member shall be released from further service. Thereafter, 
in the context of the Disputes Board Chair’s resolution of a Small Claim hereunder, all 
references in the dispute resolution procedures established in Section 16.3 of the CMA to the 
“Disputes Board” or the “Disputes Board Members” shall mean and refer to the Disputes Board 
Chair. At any time prior to the close of the Disputes Board hearing under R-27 of the 
Commercial Rules, if, due to amendment of the Dispute as to the amount in controversy, 
aggregation of the Dispute with other Disputes or other changes that cause a Party to no longer 
consent to resolution of the Dispute as a Small Claim by the Dispute Board Chair, such Party 
may, upon notice to the Disputes Board Chair and the other Party, withdraw its assent to 
resolution of the Dispute as a Small Claim by the Disputes Board Chair and require that a full 
three-member Disputes Board be empanelled to resolve such Dispute. 

(c) The Disputes Board Chair shall have no authority to award 
compensation or damages in a Disputes Board Decision regarding a Small Claim aggregating 
more than $100,000, and TxDOT or Maintenance Contractor as the claiming Party, as the case 
may be, asserting a Small Claim hereby irrevocably waives any right, at law or in equity, to any 
damages or award arising out of such Small Claim in excess of $100,000; provided, however, 
that the amount of $100,000 as stated in this Section 5.3.3(c) shall be adjusted on every fifth 
anniversary of the Effective Date by the percentage increase (if any) in the CPI between the 
date the CPI was most recently published before the Effective Date and the date most recently 
published before the date of adjustment. 

5.4 Aggregation of Disputes. Either Party shall be entitled to request the Disputes 
Board to aggregate the consideration of multiple Disputes for resolution by the Disputes Board 
where common questions of fact, Law and contract interpretation and the efficiencies to be 
gained in conducting a single proceeding to resolve all such Disputes merit the aggregate 
consideration of all such Disputes. Upon receipt of such a request, the Disputes Board shall 
consider the aggregated Disputes in a single proceeding unless, as a preliminary matter, the 
Disputes Board determines (after considering any evidence presented by the Parties in support 
of, or in opposition to, the proposed aggregation of such Disputes for resolution in a single 
proceeding) that there are insufficient common questions of fact, Law and contract interpretation 
among the proposed aggregated Disputes and/or the efficiencies to be gained by conducting a 
single proceeding to resolve such Disputes are outweighed by the need for separate and 
independent resolution of some or all of the proposed aggregated Disputes (as specified in the 
Disputes Board Decision on this matter) by a separately empanelled Disputes Board in a 
separate proceeding. A Disputes Board Decision regarding whether Disputes will be 
aggregated for resolution in a single proceeding before the Disputes Board shall be final, 
binding and not subject to appeal. 
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5.5 Issuance of Disputes Board Decision and Any Minority Report. The Disputes 
Board should make every effort to reach a unanimous decision among the Disputes Board 
Members. If this proves infeasible, the dissenting Disputes Board Member may prepare a 
minority report. Within 20 days after the final hearing on an Dispute (other than a Fast-Track 
Dispute, in which case within 5 days after the final hearing the Fast-Track Dispute), the Disputes 
Board Chair shall issue the Dispute Board’s written decision (each, a “Disputes Board 
Decision”), together with its written findings of fact and conclusions of law in support of the 
Disputes Board Decision, to the Parties. 

5.6 Confidential Materials; Return or Destruction Thereof. “Confidential Materials” 
are all discussions, negotiations, testimony and evidence between the Parties and/or in a 
proceedings before the Disputes Board that are confidential pursuant to Section 16.3.8 of the 
CMA. Each Disputes Board Member shall maintain the privacy of Confidential Information 
pursuant to Section 16.3.8 of the CMA. Within 30 days after issuance of the Final Order 
Implementing Decision, the Disputes Board Chair shall furnish written notice to each Party 
listing the Confidential Materials in the Disputes Board’s possession and, except for those 
Confidential Materials that a Party directs the Disputes Board to return to such Party in writing 
within 15 days after receipt of such notice, the Disputes Board Chair shall destroy all copies of 
all Confidential Materials in the Disputes Board’s possession. Until the time for the Disputes 
Board Chair’s issuance of the foregoing written notice, the Disputes Board shall hold all 
Confidential Materials in confidence other than making them available for production into 
evidence in subsequent proceedings. 

5.7 Dissolution of Disputes Board. Once the Disputes Board Decision of the 
Disputes Board becomes final and the Executive Director has issued a Final Order 
Implementing Decision, the Disputes Board shall be dissolved and the Disputes Board Members 
serving on such Disputes Board shall be released from further service. 

Section 6. Necessity of Submission of Dispute to Disputes Board. 

A Party’s submission of a Dispute to the Disputes Board for resolution and the Dispute 
Board’s issuance of the Disputes Board Decision shall be conditions precedent to any 
subsequent proceeding concerning such Dispute, except as otherwise provided in Section 16.3 
of the CMA. 

Section 7. TxDOT and Maintenance Contractor Responsibilities. 

7.1 TxDOT Responsibilities. TxDOT shall serve upon each Disputes Board Member 
one copy of the CMA Documents. TxDOT shall also serve upon each Disputes Board Member 
(and concurrently upon Maintenance Contractor) any other documents which are or may 
become pertinent to the activities of the Disputes Board, including but not limited to any Change 
Order, Directive Letter or other written direction, instruction, determination or decision of 
TxDOT. 

7.2 Maintenance Contractor Responsibilities. Maintenance Contractor shall serve on 
each Disputes Board Member (and concurrently on TxDOT) one set of any documents which 
are or may become pertinent to the activities of the Disputes Board, except those documents 
furnished by TxDOT. Such documents may include, but shall not be limited to, any drawings or 
sketches, calculations, procedures, schedules, estimates or other documents and Submittals 
which are used in the performance of the Work or in justifying or substantiating Maintenance 
Contractor’s position. 
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7.3 Parties'Responsibilities for Costs and Expenses; Cooperation. 

7.3.1 Each Party shall be responsible and make payment for its one-half share 
of all facilities fees, support services costs and other expenses of the Disputes Board's 
proceedings within 30 days after receipt of invoices for such costs and expenses. A Party that 
disputes an invoice for any such cost or expense relating to the Disputes Board's proceedings 
shall notify the other Party of such dispute promptly after receipt of such invoice. If either Party 
fails to pay its share of the amount owing under any invoice for such costs and expenses at the 
time require for payment, then, unless the non-paying Party is disputing the amount due, (a) the 
other Party may make payment in lieu of the non-paying Party and (b) the paying Party will be 
entitled to recover (or offset) the amount paid on behalf of the refusing Party, with interest at the 
maximum rate permitted by Law, no matter which Party is the prevailing Party. 

7.3.2 Each Party shall diligently cooperate with the Disputes Board and the 
other Party and shall perform such acts as may be necessary to obtain an efficient and 
expeditious resolution of the Dispute submitted to the Disputes Board. If either Party fails to 
diligently cooperate with the Disputes Board or the other Party (upon evidence of such failure 
presented to and evaluated by the Disputes Board) and the Disputes Board determines that 
such failure was egregious, the Disputes Board shall take into account such egregious failure to 
cooperate in its determination of the Disputes Board Decision; subject, however, to the 
limitations on the Disputes Board’s authority set forth in Section 16.3.4.1 of the CMA. 

Section 8. Term. 

Consistent with the DRP Rules, the term of this Agreement shall commence on the 
Effective Date and continue in full force and effect for the Term of the CMA and thereafter for so 
long as either Party has any obligation originating under the CMA Documents until the 
applicable statute of limitations on any Dispute in regard to such obligation has expired. 

Section 9. Payment of Disputes Board Members’ Fees, Costs and Expenses. 

9.1 Payment for Services. Payment of fees for work performed and services 
rendered by each Disputes Board Member and for his or her direct out-of-pocket costs and 
expenses shall be calculated in accordance with the payment terms set forth for such Disputes 
Board Member in his or her respective Disputes Board Member Joinder Agreement. The 
personal services of the Disputes Board Member are a condition to receiving payments 
hereunder. Such payments shall be full compensation for work performed and services 
rendered by each respective Disputes Board Member, and for all labor, materials, supplies, 
equipment and incidentals necessary for such Disputes Board Member’s participation in the 
operation of the Disputes Board. 

9.2 Disputes Board Member Invoices. Each Disputes Board Member shall submit 
invoices on a monthly basis concurrently to TxDOT and Maintenance Contractor for payment for 
such Disputes Board Member’s work performed and services rendered in the prior month. Such 
invoices shall be in a format approved by TxDOT and Maintenance Contractor, accompanied by 
an itemization of days and hours billed along with a description of activities performed during 
each day in that billing period, and an itemization of direct non-salary costs incurred supported 
by copies of the original bills, invoices, expense accounts and miscellaneous supporting data. 
The amount to be paid shall be established from the applicable billing rate set forth in each 
Disputes Board Member’s Disputes Board Member Joinder Agreement plus costs and expenses 
in accordance with such agreement. 
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9.3 Payment by Parties. Each Party shall be responsible and make payment for its 
one-half share of all fees, costs and expenses of the Disputes Board Members'service on the 
Disputes Board. Each Disputes Board Member will be paid within 30 days of the Parties'receipt 
and acceptance of invoices therefor. A Party that disputes a Disputes Board Member’s invoice 
shall notify such member and the other Party of such dispute promptly after receipt of such 
invoice. If either Party fails to pay its share of the amount owing to any Disputes Board Member 
at the time required for payment, then, unless the non-paying Party is disputing the amount due, 
(a) the other Party may make payment in lieu of the non-paying Party and (b) the paying Party 
will be entitled to recover (or offset) the amount paid on behalf of the refusing Party, with interest 
at the maximum rate permitted by Law, no matter which Party is the prevailing Party. 

9.4 Retention of Cost Records and Accounts. Disputes Board Members shall keep 
available for inspection by representatives of TxDOT and Maintenance Contractor, for a period 
of five years after the final payment, the cost records and accounts pertaining to this Agreement 
and the performance of work and rendition of services as a member of the Disputes Board. If 
any claim arising out of, in connection with, or related to this Agreement is initiated before the 
expiration of the five year period, the cost records and accounts shall be retained until such 
claim involving the records is completed. 

9.5 Parties to Bear Own Costs. Each Party shall bear its own costs arising out of or 
in connection with the Dispute Resolution Procedures. 

9.6 Diligent Cooperation. The Parties shall diligently cooperate with one another and 
the Disputes Board, and shall perform such acts as may be necessary to obtain an efficient and 
expeditious resolution of Disputes submitted to the Disputes Board. If either Party refuses to 
diligently cooperate, and the other Party, after first giving notice setting forth the Party’s basis for 
its contention of non-cooperation and requesting specific action, incurs additional costs or 
attorneys’, accountants’ and expert witness fees solely as a result of such failure to diligently 
cooperate, then the Disputes Board may award such additional costs and, accountants’ and 
expert witness fees to the Party giving such notice, even if such Party is not the prevailing Party 
in the Dispute. The Party so entitled to such award shall have the right to pursue and enforce it 
in any subsequent proceedings. 

Section 10. Nonassignability. 

Disputes Board Members shall not assign or delegate any of the work or services to be 
rendered in connection with the Dispute Resolution Procedures without the prior written consent 
of both TxDOT and Maintenance Contractor. 

Section 11. Legal Relations. 

11.1 Disputes Board Member as Independent Contractor. The Parties mutually 
understand and agree that any Disputes Board Member, in the performance of duties as a 
Disputes Board Member on the Disputes Board, is acting in the capacity of an independent 
contractor and not as an employee or agent of TxDOT or Maintenance Contractor. No Disputes 
Board Member will be entitled to any employee benefits from either Party nor the benefits of any 
Laws afforded employees of either Party. 

11.2 No Effect on Potential Liabilities Under the CMA Documents or by Law. Except 
for the payment, offset and reimbursement obligations agreed to by the Parties as set forth 
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herein, nothing in this Agreement alters the potential liabilities of either Party as provided under 
the CMA Documents and, subject to the terms and conditions of the CMA Documents, by Law. 

11.3 Damages Waiver. Neither TxDOT nor Maintenance Contractor will hold any 
Disputes Board Member responsible for claims, damages, losses and expenses, including, but 
not limited to attorneys’ fees and expenses, arising out of or resulting from the actions and 
recommendations of the Disputes Board in respect of the Dispute for which it was convened, 
and the Parties expressly waive any right to the foregoing, except as a result of fraud, willful 
misconduct or criminal actions of the applicable Disputes Board Member. 

Section 12. Applicable Law. 

The Disputes for resolution by the Disputes Board shall be governed by and resolved 
under the Laws of the State of Texas, without regard to conflicts of law principles that would 
refer one to the Laws of another State. 

Section 13. Amendment in Writing. 

This Agreement may be altered, amended or revoked only by an instrument in writing 
signed by each Party. No verbal agreement or implied covenant or agreement shall be held to 
vary the terms hereof, any statute, law or custom to the contrary notwithstanding. 

Section 14. Complementary Provisions; Order of Priority. 

The Parties intend for the procedures established in Section 16.3.4 of the CMA and any other 
relevant provisions of the CMA Documents, and the terms and conditions of this Agreement 
(except where this Agreement says they shall not apply), to be complementary. In the event of 
any conflict between this Agreement and Section 16.3 of the CMA or any other relevant 
provision of the CMA Documents, the CMA or other DRP governed agreement shall control. 

Section 15. Notices. 

Notices hereunder shall be sent as provided in Section 18.11 of the CMA. The address 
for each Disputes Board Member shall be set forth on the signature page of each Disputes 
Board Member Joinder Agreement. 

Section 16. Entire Agreement. 

This Agreement, each executed Disputes Board Member Joinder Agreement, and the 
documents referenced herein, contain the entire understanding of the parties hereto with 
respect to the subject matter hereof and supersede all prior agreements, understandings, 
statements, representations and negotiations between the parties hereto with respect to its 
subject matter. 

[signatures on following page] 
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________________________________ 

IN WITNESS WHEREOF, the Parties, intending to be legally bound, have executed this 
Agreement as of the Effective Date. 

Maintenance Contractor: TxDOT: 

[Name] TEXAS DEPARTMENT OF TRANSPORTATION 

By: _______________________________ By: 
Name: 
Title: 

By: _______________________________ 
Name: 
Title: 

By: _______________________________ 
Name: 
Title: 

Phil Wilson 
Executive Director 
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ATTACHMENT 1 TO DISPUTES BOARD AGREEMENT 

DISPUTES BOARD MEMBER 
JOINDER AGREEMENT 

This DISPUTES BOARD MEMBER JOINDER AGREEMENT (this “Agreement”) is 
entered into this _____ day of __________, _____ by and between _____________________ 
[Specify TxDOT or Maintenance Contractor] (the “Appointing Party”), and 
___________________________, an individual (the “Disputes Board Member”). 

RECITALS 

A. TxDOT and Maintenance Contractor are parties to that certain Capital 
Maintenance Agreement, for the IH 35E Managed Lanes Project, dated as of the Effective Date 
(the “CMA”). 

B. Section 16.3 of the CMA, among other things, provides for the establishment and 
operation of a disputes review board (each such board being referred to herein as the 
“Disputes Board”) to resolve each Dispute if, as and when, a Dispute arises under the CMA 
Documents. 

C. The Appointing Party desires to appoint the Disputes Board Member to the 
Disputes Board to resolve such a dispute and the Disputes Board Member desires to accept 
such appointment, each on the terms and conditions set forth in CMA Section 16.3, the 
Disputes Board Agreement and this Agreement, and for that purpose, the parties hereto have 
agreed to enter into this Agreement pursuant to Section 3.1.2 of the Disputes Board Agreement. 

NOW THEREFORE, in consideration of the terms, conditions, covenants and 
agreements contained herein and in the Disputes Board Agreement, and other good and 
valuable consideration, the receipt and sufficiency of which the parties hereto hereby 
acknowledge, the parties hereto hereby agree as follows: 

Section 1. Definitions and References. 

1.1 Definitions. All capitalized terms used in this Agreement and not defined or 
modified herein shall have the same meaning as set forth in the CMA Documents and, if not 
defined therein, in the Disputes Board Agreement. 

1.2 Reference to Disputes Board Agreement and Section 16.3 of CMA. The 
Disputes Board Agreement and Section 16.3 of the CMA, which, among other things, discusses 
the Disputes Board’s role in resolving Disputes, are incorporated herein by reference. 

Section 2. Appointment. 

2.1 Appointment. The Appointing Party appoints the Disputes Board Member to the 
Disputes Board to serve thereupon and resolve the applicable Dispute, and the Disputes Board 
Member accepts such appointment and agrees to perform such service, each in accordance 
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with the terms and conditions of Section 16.3 of the CMA, the Disputes Board Agreement and 
this Agreement. 

2.2 Term of Service. The Disputes Board Member shall serve on the Disputes Board 
through resolution of the Dispute before the Disputes Board and issuance of the Final Order 
Implementing Decision in respect thereto, except that (a) unless he or she is the Disputes Board 
Chair, he or she may be earlier dismissed from service pursuant to Section 5.3.3(b) of the 
Disputes Board Agreement because the dispute to be resolved is a Small Claim; (b) the 
Disputes Board Member may resign for health considerations or other reasons of disability; or 
(c) the Disputes Board Member shall resign if he or she discovers facts or circumstance that 
would, in such member’s reasonable good faith judgment, prevent such member from 
discharging his or her duties in the resolution of a Dispute in the impartial and objective manner 
required under the Disputes Board Agreement or facts or circumstances that such member 
reasonably and in good faith believes would result in a Party terminating such member’s 
appointment For Cause. The Disputes Board Member shall endeavor to give 30 days’ notice 
prior to the effective date of his or resignation. 

Section 3. Representations, Warranties and Covenants. 

3.1 Representations and Warranties. The Disputes Board Member hereby 
represents and warrants to TxDOT and Maintenance Contractor, under penalty of perjury, that 
such Disputes Board Member satisfies the Disputes Board Member Qualifications. 

3.2 Covenants. The Disputes Board Member covenants to TxDOT and Maintenance 
Contractor that he or she: 

(a) Shall be bound by and perform such member's obligations with respect to 
the Dispute Resolution Procedures in accordance with the procedures established under 
Section 16.3 of the CMA; 

(b) Shall not engage in any conduct, including, but not limited to, having any 
communications, dealings or interactions with either Party, the Conflicts Group or any other 
Person in any manner, that would be or result in a Disputes Board Error; and 

(c) Shall preserve, maintain and protect the confidentiality of Confidential 
Materials in accordance with Section 16.3.8 of the CMA. 

Section 4. Compensation. 

4.1 Invoicing and Payment. The Disputes Board Member’s hourly billing rate and 
costs and expenses for service on the Disputes Board or means for calculating same are 
attached hereto as Annex I. Invoicing and payment of fees, costs and expenses shall take 
place in accordance with Sections 9.1, 9.2 and 9.3 of the Disputes Board Agreement. 

4.2 No Compensation After Termination. If the Disputes Board Member's 
appointment to the Disputes Board is terminated, whether For Cause or otherwise, the Disputes 
Board Member will not be entitled to receive payment for any services rendered or costs and 
expenses incurred after the date of termination of such appointment. 

Texas Department of Transportation ATTACHMENT 1 TO EXHIBIT 15 Execution Version 
IH 35E Managed Lanes Project Page 2 of 4 Capital Maintenance Agreement 

Ex. 15 – Disputes Board Agreement 



 

           
            

        

    

             
               

           

             
               

           

           
                 

              
                

        

            
               

           
             

            
               

              
   

             
                 

           

           
               

         
           

             
                 

                  
 

           
             

         

             
                  
  

             
            

Section 5. General Provisions. 

5.1 Third Party Beneficiary. Whichever of TxDOT or Maintenance Contractor that is 
not the Appointing Party is an express third party beneficiary of this Agreement entitled to 
enforce the terms and conditions hereof against the Disputes Board Member. 

5.2 Nonassignability. The Disputes Board Member shall not assign or delegate any 
of the work or services to be rendered in connection with the Dispute Resolution Procedures 
without the prior written consent of both TxDOT and Maintenance Contractor. 

5.3 Disputes Board Member as Independent Contractor. The Disputes Board 
Member represents that it is acting in the capacity of an independent contractor and not as an 
employee or agent of TxDOT or Maintenance Contractor. The Disputes Board Member hereby 
acknowledges that it is not entitled to any employee benefits from either Party nor the benefits 
of any Laws afforded employees of either Party. 

5.4 Consequential Damages Waiver. In no event shall TxDOT or Maintenance 
Contractor have any liability to the Disputes Board Member other than for payment of the 
Disputes Board Member's fees, costs and expenses hereunder. Neither TxDOT nor 
Maintenance Contractor shall be liable to the Disputes Board Member for any special, 
consequential, indirect, enhanced, punitive, or similar damages (including lost profits that are 
not direct damages), including but not limited to attorneys'fees and expenses, arising under or 
in connection with this Agreement, and the Disputes Board Member expressly waives any right 
to the foregoing. 

5.5 Governing Law. This Agreement shall be governed by and construed in 
accordance with the Laws of the State of Texas, without regard to conflicts of law principles that 
would refer one to the Laws of another State. 

5.6 Entire Agreement. This Agreement, and the documents referenced herein, 
contain the entire understanding of the parties hereto with respect to the subject matter hereof 
and supersede all prior agreements, understandings, statements, representations and 
negotiations between the parties hereto with respect to its subject matter. 

5.7 Amendment in Writing. This Agreement may be altered, amended or revoked 
only by an instrument in writing signed by each Party. No verbal agreement or implied covenant 
or agreement shall be held to vary the terms hereof, any statute, law or custom to the contrary 
notwithstanding. 

5.8 Survival. This Agreement shall automatically terminate upon expiration or 
termination of the Disputes Board Member's service hereunder, except that the provisions of 
this Section 5 shall survive termination of this Agreement. 

5.9 Counterparts. This instrument may be executed in two or more counterparts, 
each of which shall be deemed an original, but all of which together shall constitute one and the 
same instrument. 

IN WITNESS WHERE, the parties hereto, intending to be legally bound, have executed 
this Agreement as of the day and year first set forth above. 
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____________________________________ 

____________________________________ 

____________________________________ 

____________________________________ 

Appointing Party: Disputes Board Member: 

[TxDOT or Maintenance Contractor] 

By: By: _________________________________ 

Name: _____________________________ Name: ______________________________ 

Title: _______________________________ 
Address: 
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Annex I 

to 

Disputes Board Member Joinder Agreement 

Fees, Costs and Expenses 

[to be attached] 
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ATTACHMENT 2 TO DISPUTES BOARD AGREEMENT 

COMMERCIAL RULES 

R-1. Agreement of The Parties 

(a) The "Expedited Procedures" means the rules set forth in Sections E-1 through 
E-6 below. Unless the Parties determine otherwise, the Expedited Procedures shall apply to 
Fast-Track Disputes in addition to any other portion of these rules that is not in conflict with the 
Expedited Procedures. 

(b) The "Procedures for Large, Complex Commercial Disputes" means the rules 
set forth in Sections L-1 through L-3 below. Unless the Parties agree otherwise, such 
procedures shall apply to all cases in which the Dispute is valued at $500,000 or more, 
exclusive of claimed interest, fees and costs. The Parties may also agree to use such 
procedures in cases involving non-monetary Disputes. Such Procedures shall be applied in 
addition to any other portion of these rules that is not in conflict with the Procedures for Large, 
Complex Commercial Disputes. 

(c) All other cases shall be administered in accordance with Sections R-2 through R-
43 of these rules. 

(d) If there is any inconsistency between these Commercial Rules and Section 16.3 
of the CMA, Section 16.3 of the CMA shall control. 

R-2. Disputes Board 

The term "Disputes Board" in these Commercial Rules refers to the three member 
Disputes Board, constituted for a particular case, or to the Disputes Board Chair, as the context 
requires. 

R-3. Assumed Objection 

Unless the responding Party states otherwise in its response to the claiming Party's 
notice of referral of a Dispute to the Disputes Board, all aspects of the Dispute will be deemed to 
be denied by the other Party (other than any objection to the Disputes Board's authority to 
resolve the Dispute, which must be affirmatively asserted). 

R-4. Changes of Claim 

After notice of referral of a Dispute to the Disputes Board is given or received, if either 
Party desires to make any amended, new, or different claim or counterclaim, it shall be made in 
writing and filed with the Disputes Board. The Party asserting such an amended, new or 
different claim or counterclaim shall provide a copy to the other Party, who shall have 15 days 
from the date of such transmission within which to file an answering statement with the Disputes 
Board. 
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R-5. Jurisdiction 

(a) The Disputes Board shall have the power to rule on its own jurisdiction, i.e., to 
determine if an alleged Dispute is an Ineligible Matter. 

(b) The Disputes Board shall rule on jurisdictional objections as a preliminary matter 
prior to proceeding with proceedings to resolve the underlying Dispute. 

R-6. Administrative Conference 

At the request of either Party or upon the Disputes Board's own initiative, the Disputes 
Board may conduct an administrative conference, in person or by telephone, with the Parties 
and/or their representatives. The conference may address such issues as the replacement of 
one or more Disputes Board Members, potential mediation of the Dispute, potential exchange of 
information, a timetable for hearings and any other administrative matters. 

R-7. Appointment 

Because the Disputes Board Agreement between the Parties specifies a method of 
appointing a Disputes Board, that designation or method shall be followed. 

R-8. Disclosure 

(a) Any person appointed or to be appointed as a Disputes Board Member shall 
disclose to the Parties any circumstance likely to give rise to justifiable doubt as to such 
Disputes Board Member's impartiality or independence, including any bias or any financial or 
personal interest in the result of the arbitration or any past or present relationship with the 
Parties or their representatives. Such obligation shall remain in effect throughout the period of 
such member's service on the Disputes Board. 

(b) In order to encourage disclosure by Disputes Board Members and candidates, 
disclosure of information pursuant to this R-8 is not to be construed as an indication that the 
disclosing individual considers that the disclosed circumstance is likely to affect impartiality or 
independence. 

R-9. Disqualification of Disputes Board Member 

Each Disputes Board Member shall be impartial and independent and shall perform his 
or her duties with diligence and in good faith, and shall be subject to disqualification for: 

(a) inability or refusal to perform his or her duties with diligence and in good faith, 
and 

(b) any grounds for disqualification provided by applicable law, the Disputes Board 
Agreement or the CMA Documents. 

R-10. No Ex Parte Communication with Disputes Board Members 

(a) During the period that any Disputes Board Member is then serving on a Disputes 
Board, (i) neither Party, including its counsel or designated representatives, shall communicate 
ex parte with such Disputes Board Member and (ii) no Disputes Board Member shall 
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communicate ex parte with any Person (other than other Disputes Board Members), including 
but not limited to, either Party, its counsel or designated representatives, regarding any aspect 
of the applicable Dispute. 

(b) Each Party may communicate with individuals listed on its respective Disputes 
Board Member Candidates'List for the purposes of (i) ascertaining their availability to serve on 
a particular Disputes Board and/or (ii) reconfirming such individuals'qualifications under the 
Disputes Board Member Qualifications and the absence of Conflicts of Interest and Misconduct, 
provided that the communicating Party simultaneously furnishes copies of all such written 
correspondence with such individuals to the other Party and gives the other Party advance 
notice and opportunity to participate in all verbal communication with such individuals. Ex parte 
communication regarding the substance of any Dispute between a Party and individuals listed 
on its respective Disputes Board Member Candidates'List is prohibited. 

R-11. Hearings After Filling of Vacancies 

In the event of the appointment of a substitute Disputes Board Member, the panel of 
Disputes Board Members shall determine in its sole discretion whether it is necessary to repeat 
all or part of any prior hearings. 

R-12. Preliminary Hearing 

(a) At the request of either Party or at the discretion of the Disputes Board, the 
Disputes Board may schedule as soon as practicable a preliminary hearing with the Parties 
and/or their representatives. The preliminary hearing may be conducted by telephone at the 
Disputes Board's discretion. 

(b) During the preliminary hearing, the Parties and the Disputes Board should 
discuss the future conduct of the case, including clarification of the nature of the Dispute, a 
schedule for the hearings and any other preliminary matters. 

R-13. Exchange of Information; Discovery 

(a) At least five Business Days prior to the hearing, the Parties shall exchange (i) 
copies of all exhibits they intend to submit at the hearing and (ii) lists of witnesses anticipated to 
be called at the hearing, in each case except for witnesses or exhibits to be offered for the 
purpose of impeachment or rebuttal. 

(b) The Disputes Board Chair is authorized to resolve any disputes concerning the 
exchange of information or the Parties'discovery. 

R-14. Date, Time, and Place of Hearing 

The Disputes Board Chair shall set the date, time, and place for each hearing at a 
neutral and reasonably cost-efficient location in Travis County, Texas that is reasonably 
convenient for the Parties. The Parties shall respond to requests for hearing dates in a timely 
manner, be cooperative in scheduling the earliest practicable date, and adhere to the 
established hearing schedule. The Disputes Board shall send a notice of hearing to the Parties 
at least 5 Business Days in advance of the hearing date, unless otherwise agreed by the 
Parties. 
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R-15. Attendance of Witnesses 

Except for each Party's counsel and other authorized representative, upon the request of 
either Party or its own initiative, the Disputes Board shall have the power to require the 
exclusion of any witness or potential witness during the testimony of any other witness. 

R-16. Representation 

Each Party may be represented by counsel or other authorized representative. A Party 
intending to be so represented shall notify the other Party and the Disputes Board of the name 
and address of the representative at least three days prior to the date set for the hearing at 
which that person is first to appear. When such a representative initiates or responds for a 
Party in the course of the Dispute Resolution Procedures, notice is deemed to have been given 
by the Party represented by such representative. 

R-17. Dispute Board Members' Certifications; Witness Oaths 

Before proceeding with the first hearing, each Disputes Board Member shall have 
entered into a Disputes Board Member Joinder Agreement with a Party in which he or she 
certifies, under penalty of perjury as to his or her meeting the Disputes Board Member 
Qualification and the absence of Conflicts of Interest and Misconduct (and a covenant to not 
engage in Misconduct). The Disputes Board shall require witnesses to testify under oath. 

R-18. Stenographic Record 

Any Party desiring a stenographic record shall make arrangements directly with a 
stenographer and shall notify the other Party of these arrangements at least three days in 
advance of the hearing. The requesting Party shall pay the cost of the record. If the transcript 
is agreed by the Parties, or determined by the Disputes Board to be the official record of the 
proceeding, it must be provided to the Disputes Board and made available to the other Party for 
inspection, at a date, time, and place determined by the Disputes Board. 

R-19. Interpreters 

Any Party wishing an interpreter shall make all arrangements directly with the interpreter 
and shall assume the costs of the service. 

R-20. Postponements 

The Disputes Board may postpone any hearing upon agreement of the Parties, upon 
request of a Party for good cause shown, or upon the Disputes Board's own initiative for good 
cause shown. 

R-21. Proceedings in the Absence of a Party or Representative 

The Dispute Board's proceedings may proceed in the absence of either Party or 
representative who, after due notice, fails to be present or fails to obtain a postponement. An 
Disputes Board Decision shall not be made solely on the default of a Party. The Disputes Board 
shall require the Party who is present to submit such evidence as the Disputes Board may 
require for the making of a Disputes Board Decision. 
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R-22. Conduct of Proceedings 

(a) The claimant Party shall present evidence to support its claim. The respondent 
Party shall then present evidence to support its defense. Witnesses for each Party shall also 
submit to questions from the Disputes Board and the adverse Party. The Disputes Board has 
the discretion to vary this procedure, provided that the Parties are treated with equality and that 
each Party has the right to be heard and is given a fair opportunity to present its case. 

(b) The Disputes Board, exercising is discretion, shall conduct the proceedings with 
a view to expediting the resolution of the Dispute and may direct the order of proof, bifurcate 
proceedings and direct the Parties to focus their presentations on issues the decision of which 
could dispose of all or part of the case. 

(c) The Parties may agree to waive oral hearings in any case. 

R-23. Evidence 

(a) The Parties may offer such evidence as is relevant and material to the Dispute 
and shall produce such evidence as they or the Disputes Board deems relevant and necessary 
to an understanding and determination of the Dispute. Conformity to the Texas Rules of 
Evidence shall be required, except where these Commercial Rules contain a contrary rule. All 
evidence shall be taken in the presence of all of the Disputes Board Members and both of the 
Parties, except where a Party fails to attend the hearing or has waived the right to be present. 

(b) Subject to the Texas Rules of Evidence, the Disputes Board shall determine the 
admissibility, relevance, and materiality of the evidence offered and may exclude evidence 
deemed by the Disputes Board to be cumulative or irrelevant. 

(c) The Disputes Board shall take into account applicable principles of legal 
privilege, such as those involving the confidentiality of communications between a lawyer and 
client. 

(d) Special discovery and evidentiary rules: 

(i) The Disputes Board Chair shall, at the request of either Party, issue 
subpoenas for the attendance of witnesses or the production of books, records, documents or 
other evidence, whether for deposition or for hearing, in the manner provided by law for 
issuance of a subpoena in a civil action pending in a state district court. All provisions of the 
Texas Rules of Civil Procedure for service and response to subpoenas in a civil action pending 
in state district court shall apply to subpoenas issued pursuant hereto. 

(ii) Each Party shall be entitled to take depositions of witnesses and to 
propound written discovery in the manner, and to the extent, provided by Law for discovery in a 
civil action pending in a state district court, consistent with Rule 190.3 of the Texas Rules of 
Civil Procedure. The Disputes Board Chair shall, at the request of either Party, or may, on his 
or her own initiative, adopt a discovery control plan as contemplated by Rule 190.4 of the Texas 
Rules of Civil Procedure. 

(iii) The disclosure of expert witness information and the depositions of 
designated expert witnesses shall be conducted as provided by the Texas Rules of Civil 
Procedure for cases in state district court. 
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(iv) At the hearing, each Party shall have the right to be heard, to present 
evidence, including expert witness testimony, and to cross-examine witnesses. 

R-24. No Evidence by Affidavit; Post-hearing Filing of Documents or Other Evidence 

(a) The Disputes Board may not receive and consider the evidence of witnesses by 
declaration or affidavit. 

(b) If the Parties agree or the Disputes Board directs that documents or other 
evidence be submitted to the Disputes Board after the hearing, the documents or other 
evidence shall be transmitted to each Disputes Board Member. Both Parties shall be afforded 
an opportunity to examine and respond to such documents or other evidence. 

R-25. Inspection or Investigation 

The Disputes Board may find it necessary to make an inspection or investigation in 
connection with its proceedings and, if so, shall so advise the Parties. The Disputes Board shall 
set the date and time of such inspection or investigation and notify the Parties thereof. Any 
Party who so desires may be present at such an inspection or investigation. In the event that 
one or both The Parties are not present at the inspection or investigation, the Disputes Board 
shall make an oral or written report to the Parties on the result or findings from such inspection 
or investigation and afford them an opportunity to comment. 

R-26. Interim Measures 

(a) The Disputes Board may take whatever interim measures it deems necessary, 
including measures for the protection or conservation of property and disposition of perishable 
goods. 

(b) Such interim measures may take the form of an interim Disputes Board Decision. 

(c) A request for interim measures addressed by a Party to a Travis County, Texas 
district court shall not be deemed incompatible with the agreement to have the underlying 
Dispute resolved by the Disputes Board or a waiver of the right to have the underlying Dispute 
resolved by the Disputes Board. 

R-27. Closing of Hearing 

The Disputes Board shall specifically inquire of both Parties whether they have any 
further proofs to offer or witnesses to be heard. Upon receiving negative replies or if satisfied 
that the record is complete, the Disputes Board shall declare the hearing closed. If briefs are to 
be filed, the hearing shall be declared closed as of the final date set by the Disputes Board for 
the receipt of briefs. If documents are to be filed as provided in R-24 and the date set for their 
receipt is later than that set for the receipt of briefs, the later date shall be the closing date of the 
hearing. The time limit within which the Disputes Board is required to make the Disputes Board 
Decision shall commence, in the absence of other agreements by the Parties, upon the closing 
of the hearing. 
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R-28. Reopening of Hearing 

The hearing may be reopened only upon application of a Party for good cause shown, 
as determined in the discretion of the Disputes Board, at any time before the Disputes Board 
Decision is issued The Disputes Board may reopen the hearing and shall have 30 days from 
the closing of the reopened hearing within which to issue the Disputes Board Decision. 

R-29. Waiver of Rules 

Any Party who proceeds with the Disputes Board proceedings after knowledge that any 
provision or requirement of these rules has not been complied with and who fails to state an 
objection in writing to the other Party and the Disputes Board shall be deemed to have waived 
the right to object. 

R-30. Extensions of Time 

The Parties may modify any period of time in these rules by mutual agreement. The 
Disputes Board may for good cause extend any period of time established by these rules, 
except the time for issuance of the Disputes Board Decision. The Disputes Board shall notify 
the Parties of any extension. 

R-31. Serving of Notice 

(a) Any papers, notices, or process necessary or proper for the initiation or 
continuation of Disputes Board proceedings under these rules, for any court action in 
connection therewith, or for the entry of judgment on any Disputes Board Decision made under 
these rules shall be given in accordance with Section 16.11 of the CMA. 

(b) Unless otherwise instructed by the Disputes Board, any documents submitted by 
either Party to the Disputes Board shall simultaneously be provided to the other Party. 

R-32. Majority Decision 

When the panel consists of more than one Disputes Board, a majority of the Disputes 
Board Members must make all decisions. 

R-33. Time of Issuance of the Disputes Board Decision 

The Disputes Board Decision shall be issued promptly by the Disputes Board and no 
later than 30 days from the date of closing the hearing, or, if oral hearings have been waived, 
from the date of the Parties’ transmittal of the final statements and proofs to the Disputes Board. 

R-34. Form of Disputes Board Decision 

(a) Any Disputes Board Decision shall be in writing and signed by a majority of the 
Disputes Board Members. 

(b) The Disputes Board shall also issue written findings of fact and conclusions of 
law to accompany the Disputes Board Decision. 
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R-35. Scope of Disputes Board Decision 

(a) The Disputes Board may determine the occurrence of any event that is a 
prerequisite to a Party's claim for any remedy or relief in the Dispute, and grant any remedy or 
relief to resolve the Dispute, that the Disputes Board deems just and equitable and within the 
scope of the agreement of the Parties under Section 16.3 of the CMA, including, but not limited 
to, specific performance of any obligation under the CMA Documents. 

(b) In addition to a final Disputes Board Decision, the Disputes Board may make 
other decisions, including interim, interlocutory, or partial rulings, orders, and decisions. In any 
interim, interlocutory, or partial Disputes Board Decision, the Disputes Board may assess and 
apportion the fees, expenses, and compensation related to such Disputes Board Decision as 
the Disputes Board determines is appropriate, subject, however, to the limitations of the 
Disputes Board's authority in Section 16.3.4.1(e) of the CMA. 

(c) In the final Disputes Board Decision, the Disputes Board shall assess 
compensation amounts. The Disputes Board may apportion fees and expenses between the 
Parties in such amounts as the Disputes Board determines is appropriate in its discretion, 
subject, however, to the limitations of the Disputes Board's authority under Section 16.3.4.1(e). 

R-36. Disputes Board Decision upon Settlement 

If the Parties settle the Dispute during the course of the Disputes Board proceedings and 
if the Parties so request, the Disputes Board may set forth the terms of the settlement in a 
"consent Disputes Board Decision." 

R-37. Acceptance of Delivery of Disputes Board Decision 

The Parties shall accept as notice and delivery of the written Disputes Board Decision, 
together with the written findings of fact and conclusions of law, addressed and provided to 
them in the manner provided under Section 18.11 of the CMA. 

R-38. Correction of Errors in Disputes Board Decision 

Within 5 Business Days after the transmittal of a Disputes Board Decision, either Party, 
upon notice to the other Party, may request the Disputes Board, through the Disputes Board 
Chair, to correct any clerical, typographical, or computational errors in the Disputes Board 
Decision. The Disputes Board is not empowered under this R-38 to redetermine the merits of 
any Dispute already decided. The other Party shall be given 5 Business Days to object to the 
request on the ground that there is no clerical, typographical, or computational error in the 
decision. The Disputes Board shall perform the request correction of errors within 10 Business 
Days after transmittal by the Disputes Board Chair of the request for correction of errors unless 
the other Party objects. Any unresolved disagreement between the Parties as to the existence 
of a clerical, typographical, or computational error in the Disputes Board Decision can be 
subsequently pursued, if at all, under R-28. 

R-39. Release of Documents for Subsequent Proceedings 

The Disputes Board shall, upon the written request of a Party, furnish to the Party, at the 
Party's expense, certified copies of any papers in the Disputes Board's possession that may be 
required in further administrative or judicial proceedings relating to resolution of the Dispute. 
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R-40. Applications to Court and Exclusion of Liability 

(a) No judicial proceeding by a Party relating to a Dispute shall be deemed a waiver 
of the Party's right to have the Dispute resolved by Dispute Board proceedings. 

(b) Neither any Disputes Board Member nor the Disputes Board in a proceeding 
under these rules is a necessary or proper Party in judicial proceedings relating to a Dispute. 

R-41. Expenses 

The expenses of witnesses for either side shall be paid by the Party producing such 
witnesses. All other expenses of the Dispute Board's proceedings, including required travel and 
other expenses of the Disputes Board, Disputes Board representatives, and any witness and 
the cost of any proof produced at the direct request of the Disputes Board, shall be borne 
equally by the Parties, unless they agree otherwise or unless the Disputes Board in the 
Disputes Board Decision assesses such expenses or any part thereof against any specified 
Party or The Parties (in the latter case subject, however, to the limitations of the Disputes 
Board's authority under Section 16.3.4.1(e)). 

R-42. Interpretation and Application of Rules 

The Disputes Board shall interpret and apply these rules insofar as they relate to the 
Disputes Board's powers and duties to resolve the particular Dispute for which such Disputes 
Board was empanelled to resolve. 

R-43. No Suspension for Nonpayment 

If a Disputes Board Member's compensation or administrative charges have not been 
paid in full, such Disputes Board Member may so inform the Parties in order that one of them 
may advance the required payment. If such payments are not made, and the non-paying Party 
does not within 30 days after its receipt of the unpaid Disputes Board Member's invoice provide 
notice to such member and the other Party as to such Party's dispute of such member's invoice, 
the Disputes Board may order the suspension or termination of the proceedings. If a Party 
disputes a Disputes Board Member's invoice and provides such notice, no suspension or 
termination of the proceedings shall occur. Ex parte conversations to resolve a fee dispute 
between the Dispute Board Member whose invoice is disputed and the disputed Party are 
prohibited during the Dispute Board's resolution of the Dispute, and any such conversations 
shall be deferred until the Disputes Board Decision is final. 

EXPEDITED PROCEDURES FOR FAST-TRACK DISPUTES 

E-1. Serving of Notices 

In addition to notice provided pursuant to Section 18.11 of the CMA, the Parties can 
agree in writing to also accept notice by telephone. If the Parties so agree, a failure to confirm 
in writing any such oral notice, the proceeding shall nevertheless be valid if notice has, in fact, 
been given by telephone. 
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E-2. Exchange of Exhibits 

At least two Business Days prior to the hearing, the Parties shall exchange copies of all 
exhibits they intend to submit at the hearing. The Disputes Board shall resolve disputes 
concerning the exchange of exhibits. 

E-3. Proceedings on Documents 

Where no Party's claim exceeds $10,000, exclusive of interest and dispute resolution 
costs, and other cases in which the Parties agree, the Dispute shall be resolved by submission 
of documents, unless either Party requests an oral hearing, or the Disputes Board determines 
that an oral hearing is necessary. The Disputes Board shall establish a fair and equitable 
procedure for the submission of documents. 

E-4. Date, Time, and Place of Hearing 

In cases in which a hearing is to be held, the Disputes Board shall set the date, time, 
and place of the hearing, to be scheduled to take place within 10 days after appointment of the 
Disputes Board Chair. The Disputes Board will notify the Parties in advance of the hearing 
date. 

E-5. The Hearing 

(a) Each Party shall have equal opportunity to submit its proofs and complete its 
case. 

(b) The Disputes Board shall determine the order of the hearing and schedule and 
control its duration consistent with the objective of expedited resolution of the Fast-Track 
Dispute, and may require further submission of documents within two days after the hearing. 
For good cause shown, the Disputes Board may schedule additional hearings within seven 
Business Days after the initial hearing. 

(c) Any Party desiring a stenographic record may arrange for one pursuant to the 
provisions of R-18. 

E-6. Time of Award 

Unless otherwise agreed by the Parties, the Disputes Board Decision shall be rendered 
not later than 14 days from the date of the closing of the hearing or, if oral hearings have been 
waived, from the date of the Parties'transmittal of the final statements and proofs to the 
Disputes Board. 

PROCEDURES FOR LARGE, COMPLEX COMMERCIAL DISPUTES 

L-1. Administrative Conference 

Prior to the commencing proceedings to resolve a Dispute, the Disputes Board shall, 
unless the Parties agree otherwise, conduct an administrative conference with the Parties 
and/or their attorneys or other representatives by conference call within 7 days after the 
Disputes Board Chair is appointed. In the event the Parties are unable to agree on a mutually 
acceptable time for the administrative conference, the Dispute Board shall, upon three Business 
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Days'advance notice, schedule the administrative conference for 9 a.m. (CST) on the fourth 
Business Day and such administrative conference shall take place at such date and time. Such 
administrative conference shall be conducted for the following purpose of obtaining additional 
information about the nature and magnitude of the Dispute and the anticipated length of hearing 
and scheduling and for such additional purposes as the Parties or the Disputes Board may 
deem appropriate. 

L-2. Preliminary Hearing 

As promptly as practicable after the appointment of the Disputes Board, a preliminary 
hearing shall be held among the Parties and/or their attorneys or other representatives and the 
Disputes Board. If the Parties agree, the preliminary hearing will be conducted by telephone 
conference call rather than in person. At the preliminary hearing the matters to be considered 
shall include, without limitation: 

(a) service of a detailed statement of the Dispute, including damages and defenses, 
a statement of the issues asserted by each Party and positions with respect thereto, and any 
legal authorities the Parties may wish to bring to the attention of the Disputes Board; 

(b) stipulations to uncontested facts; 

(c) the extent to which discovery shall be conducted, in light of the special discovery 
and evidentiary rules set forth above in R-23(d); 

(d) exchange and premarking of those documents which each Party believes may be 
offered at the hearing; 

(e) the identification and availability of witnesses, including experts, and such 
matters with respect to witnesses including their biographies and expected testimony as may be 
appropriate; 

(f) whether, and the extent to which, any sworn statements and/or depositions may 
be introduced; 

(g) the extent to which hearings will proceed on consecutive days; 

(h) whether a stenographic or other official record of the proceedings shall be 
maintained; 

(i) the possibility of utilizing mediation or other non-adjudicative methods of dispute 
resolution; and 

(j) the procedure for the issuance of subpoenas. 

By agreement of the Parties and/or order of the Disputes Board Chair, the pre-hearing 
activities and the hearing procedures that will govern the Disputes Board's proceedings will be 
memorialized in a scheduling and procedure order (each, a "Scheduling and Procedure 
Order"). Nothing in any Schedule and Procedure Order shall conflict with the procedures 
established under Section 16.3 of the CMA. 

L-3. Management of Proceedings 
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(a) The Disputes Board shall take such steps as they may deem necessary or 
desirable to avoid delay and to achieve a just, speedy and cost-effective resolution of Large, 
Complex Commercial Cases, provided, however, that no action by the Disputes Board under 
this L-3 shall conflict with the procedures established under Section 16.3 of the CMA. 

(b) The Parties shall cooperate in the exchange of documents, exhibits and 
information within such Party's control if the Disputes Board(s) consider such production to be 
consistent with the goal of achieving a just, speedy and cost-effective resolution of a Large, 
Complex Commercial Case. 

(c) The Parties may conduct discovery, subject to any limitations deemed 
appropriate and set forth in the discovery control plan and/or the Scheduling and Procedure 
Order. If the Parties cannot agree on production of documents and other information, the 
Disputes Board, consistent with the expedited nature of arbitration, may establish the extent of 
the discovery. 

(d) The Parties shall exchange copies of all exhibits they intend to submit at the 
hearing 10 Business Days prior to the hearing unless the Disputes Board Chair determines 
otherwise. 

(e) The exchange of information pursuant to this rule, as agreed by the Parties 
and/or directed by the Disputes Board Chair, shall be included within the Scheduling and 
Procedure Order. 

(f) The Disputes Board is authorized to resolve any disputes concerning the 
exchange of information. 

(g) Generally hearings will be scheduled on consecutive days or in blocks of 
consecutive days in order to maximize efficiency and minimize costs. 
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EXHIBIT 16 

LIQUIDATED DAMAGES FOR LANE CLOSURES 

1. Liquidated damages (“Liquidated Damages for Lane Closures”) shall be 
assessed for certain Lane Closures during the CMA Term in accordance with this Exhibit 16. 

2. Liquidated Damages for Lane Closures shall be assessed for any period 
during which one or more lanes in the main lanes, ramps, frontage roads, cross streets and on 
direct connectors are closed or do not meet the minimum requirements for permitted Lane 
Closures set forth in Table 18-1 of the Technical Provisions. 

3 Liquidated Damages for Lane Closures shall apply to any Lane Closures 
(on main lanes, ramps, frontage roads, cross streets and direct connectors only) that occur in 
connection with the performance of Maintenance Services and shall be assessed every hour or 
part thereof for each lane closed. Maintenance Contractor shall report to TxDOT on a daily 
basis any Lane Closures or reduced widths which give rise to Liquidated Damages for Lane 
Closures. 

4. Maintenance Contractor shall not be assessed Liquidated Damages for 
Lane Closures for rolling lane closures for the purpose of construction and/or maintenance 
activities above closed lane(s) if the rolling lane closure is less than 15 minutes in duration 
during Period B and provided that the queued traffic can be dispersed within 10 minutes and 
returned to the same Level of Service (LOS) as existed prior to the commencement of the 
Maintenance Services. If the traffic queue resulting from the Maintenance Services cannot be 
dispersed within 10 minutes, then liquidated damages shall be assessed in accordance with 
Table 16-1. Liquidated damages for rolling lane closures shall also be assessed in accordance 
with Table 16-1 if any rolling lane closure, including moving lane closures, is greater than 15 
minutes in duration, is for any purposes other than overhead work, or if the traffic queue 
resulting from a lane closure cannot be disbursed within 10 minutes. 

5. Except as provided in Section 5 hereof, Liquidated Damages for Lane 
Closures, as defined in this Exhibit 16, shall be calculated for any period during the CMA Term 
in accordance with Table 16-1. The directional average hourly volume available from traffic 
count data for the corresponding time and day(s) of the week (excluding holidays) from the 
previous full month will be used to determine the amount of Liquidated Damage for Lane 
Closures. Each of the amounts of liquidated damages set forth in Table 16-1 shall be increased 
annually on January 1 of each year after the Effective Date by a percentage equal to the 
percentage increase in the CPI between the CPI for October of the second immediately 
preceding year and the CPI for October of the immediately preceding year. In no event shall the 
amount be less than the amount in effect during the immediately preceding year. If there is a 
decrease or no increase in the CPI index then there shall be no increase in the amounts of 
liquidated damages. 

6. The amount of the Liquidated Damages for Lane Closures during any period in 
which all lanes in one direction (including main lanes, ramps, frontage roads, cross streets and 
direct connectors) are closed shall be based on the increase in road user cost caused by 
detouring and traffic delay using the directional average hourly volume available from traffic 
count data for the corresponding time and day(s) of the week (excluding holidays) from the 
previous full month for the location. 
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Table 16-1: Liquidated Damages for partial lane closures by volume per hour 

Directional Traffic 
Volume (Hourly) 

Liquidated Damage 
per hour for a partial 
lane closure (2012$) 

< 1,900 $ 0 
1900 to 1999 $100 
2000 to 2099 $200 
2100 to 2199 $300 
2200 to 2299 $400 
2300 to 2399 $500 
2400 to 2499 $700 
2500 to 2599 $800 
2600 to 2699 $1,000 
2700 to 2799 $1,100 
2800 to 2899 $1,300 
2900 to 2999 $1,500 
3000 to 3099 $1,700 
3100 to 3199 $1,900 
3200 to 3299 $2,100 
3300 to 3399 $2,300 
3400 to 3499 $2,500 
3500 to 3599 $2,800 
3600 to 3699 $3,000 
3700 to 3799 $3,300 
3800 to 3899 $3,500 
3900 to 3999 $3,800 
4000 or more $4,100 
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