
DALLAS HORSESHOE PROJECT RFQ 
Q & A MATRIX #3 

(January 4, 2012) 
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RFQ 
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Page No. 

Question/Comment Response 

1. RFQ, 

Part A, 
Section 
4.2(a), 

page 5 

ExistingText: Number of copies: Each 
responding Proposer shall submit one original 
and 15 written copes (for a total of 16) of its QS 
in three (each QS consists of three volumes) 
loose-leaf three ring binders, contained in 
sealed packages. 

Comment: Please revise the requirement to 
reduce the number of copies of Volume 2 
required. Volume 2 only contains financial 
information but will be sizeable. 

No change will be made. 

2. RFQ, 

Part A, 
Section 
4.2(c), 

page 6 

Existing Text: Volume 1 requirements: 
Volume 1 (as described in Part B) shall have all 
pages sequentially numbered and not exceed 
25 pages, including any 11" x 17" pages 
(insofar as they are allowed as stated in Part A, 
Section 4.2(b)). 

Please see response to question #2 in Dallas Horseshoe Q 
& A Matrix #2 (12-22-11). 

Comment: Consider revising the maximum 
number of pages allowed for Volume 1. There 
are several sections of this Volume where the 
information required to be submitted is 
prescriptive and we have no control over the 
amount of space that it will require. For 
example, Section B(e) Legal Qualifications 
requires very specific information be submitted 
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for all Equity and Major Non-Equity Members. 
Depending on the number of team members 
and their respective information this section 
could potentially be multiple pages. 
Additionally, the more team members that are 
identified at this stage of the pursuit the more 
information that is required to be provided in 
this and other prescriptive sections. 

3. RFQ, 

Part B, 
Section 1 & 
Part B, 
Volume 1, 
Section 
B(c), pages 
1 & 4 

Existing Text: Lead Engineering Firm - The 
member of the Proposer team, whether a 
single entity or joint venture, primarily 
responsible for the design and engineering of 
the Project. 

Form E-1: Technical Experience - Lead 
Engineering Firm: Provide details for a 
maximum of four projects in compliance with 
the requirements set forth in Form E-1 and best 
meeting the evaluation criteria set forth in Part 
A, Section 5. 

Comment: Allow other significant engineering 
firm team members identified in the QS to 
submit project descriptions as part of Form E-1. 
There are other members of our team who will 
contribute significantly to the success of this 
project and therefore their experience and 
expertise should be presented for 
consideration/evaluation. 

No change will be made. 

4. RFQ, 

Part B, 
Section 1, 

Existing Text: Major Non-Equity Member - Any 
or all of the Proposer team' Lead Engineering 
Firm, Lead Contractor, and Capital 
Maintenance Firm, except where these entities 

No change will be made. 

Texas Department of Transportation 2 Proposer Q&A Matrix #3 
Dallas Horseshoe Project January 4, 2012 



No. 

RFQ 

Section/ 
Page No. 

Question/Comment Response 

page 1 qualify as an Equity Member. 

Comment: Revise the definition to include 
Independent Quality Firm. The Independent 
Quality Firm will play a key role in reviewing 
and verifying all aspects of design-builder 
quality on the project. Therefore, the IQF firm 
will be intimately involved in all aspects of the 
project including working closely with TxDOT's 
staff. Therefore, due to their unique and 
specialized role the IQF should be considered 
a Major Non-Equity Member of the proposer's 
team. 

5. Website 
Reference 
Documents, 

0442-02-

142 ROW 

Link 

Comment: The link to ROW map 0442-02-142 
connects to ROW map 0196-03-293. Please 
fix the link to connect to the correct map. 

The link now connects to the correct ROW map. 

6. RFQ, Part 
B, Volume 
3, Section 
C, page 11 

Key Personnel are as listed as follows: 

Design Quality Assurance Manager - A 
Professional Engineer* responsible for all 
aspects of design quality and for 
implementation of procedures to ensure all 
design products are accurate and checked 
before release. Works for an independent 
quality assurance firm hired by the Design-
Build Contractor. 

Comment: Please clarify if it is acceptable for 
the Design Quality Assurance Manager to be 
employed by the same firm who [employs] the 

It is acceptable for the Design Quality Assurance Manager 
and the Construction Quality Assurance Manager to be 
employed by the same firm. 
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Construction Quality Assurance Manager. 
Since the IQF is by [its] very nature an 
independent firm we do not believe it would be 
an issue for the same IQF to provide both the 
Design Quality Assurance Manager and the 
Construction Quality Assurance Manager. 

7. General Comment: Please send by e-mail the list of 
firms responding through LOI for the current 
RFQ Horseshoe project. Respond asap. 

TxDOT did not request letters of interest for the Project. 
TxDOT will post on the Project Website a list of all 
Proposers that submit a QS one business day after the QS 
due date. 

8. RFQ, Part 
A, Section 
3.4 

Comment: Please provide the list of attendees 
at the Dallas Horseshoe Pre-QS Workshop 
(Part A, Section 3.4) to take place on Jan. 9, 
2012. Respond after the Workshop. 

The list of attendees that have signed up at the Pre-QS 
Workshop will be posted on the Project Website one 
business day after the date of the workshop. 
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