

**REQUEST FOR PROPOSALS**

**TO DESIGN, CONSTRUCT  
AND POTENTIALLY MAINTAIN**

**THE I-635 LBJ EAST PROJECT**



**THROUGH A**

**DESIGN-BUILD CONTRACT AND A CAPITAL MAINTENANCE AGREEMENT**

**INSTRUCTIONS TO PROPOSERS**

**A PROJECT OF THE  
TEXAS DEPARTMENT OF TRANSPORTATION**

**ORIGINALLY ISSUED NOVEMBER 9, 2018  
ADDENDUM #1 ISSUED JANUARY 18, 2019  
ADDENDUM #2 ISSUED FEBRUARY 14, 2019  
ADDENDUM #3 ISSUED FEBRUARY 22, 2019  
ADDENDUM #4 ISSUED MARCH 8, 2019  
ADDENDUM #5 ISSUED APRIL 1, 2019**

**Texas Department of Transportation  
125 East 11th Street  
Austin, Texas 78701**

**CERTAIN KEY DATES**

<b><u>EVENT</u></b>	<b><u>DATE</u></b>
Technical Proposal Due Date	March 14, 2019
Financial Proposal Due Date	April 15, 2019
Anticipated Conditional Award by Texas Transportation Commission ("Commission")	May 2019
Anticipated execution of DBC and CMA	August 2019

This document represents Addendum #5 to the Request for Proposals (RFP) for the I-635 LBJ East Project. Initially capitalized terms not otherwise defined herein shall have the meanings set forth in the RFP.

The RFP is hereby clarified and revised as follows:

1. The chart setting forth the procurement schedule in Section 1.5 of the ITP is amended and restated as follows:

<u>EVENT</u>	<u>DATE and TIME</u>
Last date for Questions from Proposers on Addendum #3	February 25, 2019, 5:00 p.m.
One-on-one meetings with Proposers	February 26, 2019
Last date for TxDOT to respond to Proposer Organization and Key Personnel change requests	March 6, 2019
<b>Technical Proposal Due Date</b>	<b>March 14, 2019, 12:00 Noon</b>
<b>Financial Proposal Due Date</b>	<b>April 15, 2019, 12:00 Noon</b>
Anticipated Conditional Award by Texas Transportation Commission	May 2019
Anticipated execution of DBC and CMA	August 2019