



125 EAST 11TH STREET | AUSTIN, TEXAS 78701-2483 | (512) 463-8700 | WWW.TXDOT.GOV

June 25, 2015

VIA PROJECT E-MAIL

**RE: SH 99 Grand Parkway Segments H, I-1 and I-2 Project
Issuance of Final Request for Proposals Addendum No. 1**

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to provide Addendum No. 1 to the Final Request for Proposals (RFP) for the SH 99 Grand Parkway Segments H, I-1 and I-2 Project to shortlisted Proposers. The RFP documents include those listed below and are posted on SharePoint and the TxDOT project website:

Instructions to Proposers (ITP)

1. ITP
2. Exhibits to the ITP
3. ITP Forms

Design-Build Agreement (DBA)

1. DBA
2. Exhibit 1 to DBA
3. Exhibits 2-23 to DBA

Technical Provisions (TP)

1. TP
2. Attachments to the TP

Comprehensive Maintenance Agreement (COMA)

1. COMA
2. COMA Exhibits 1 and 3-15
3. Exhibit 2 to COMA
4. Attachments to Exhibit 2

Redline versions of the changed documents showing changes from the April 30, 2015 RFP will be provided on SharePoint to the Proposers as a courtesy only. TxDOT is not responsible for any discrepancies contained in the redlines and Proposers are cautioned against relying on them. In the case of any discrepancy, the actual contents of Addendum No. 1 to the Final RFP shall control.

The deadline for submission of initial questions and comments regarding the Final RFP is July 10, 2015 by 12:00 p.m. Central Time, via the project email at TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov. Proposer's attention is drawn to Section 2.3 of the ITP, which provides the

OUR GOALS


MAINTAIN A SAFE SYSTEM • ADDRESS CONGESTION • CONNECT TEXAS COMMUNITIES • BEST IN CLASS STATE AGENCY

An Equal Opportunity Employer

instructions for any comments and requests for clarification regarding the RFP, including limits on the number of Proposer comments/questions.

TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward to the next phase of the SH 99 Grand Parkway Segments H, I-1 and I-2 procurement.

Sincerely,



Dieter Billek, P.E.

Director, Procurement and Implementation Coordination Section
Strategic Projects Division
Texas Department of Transportation

Attachment

cc: Katharine D. Nees, P.E., Director, Strategic Projects Division, TxDOT
Quincy D. Allen, P.E., Interim Director, Houston Strategic Projects Office, TxDOT
Rebecca Bronson, Office of General Counsel, TxDOT
Jim Bailey, Office of General Counsel, TxDOT