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To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to provide the shortlisted
proposers with the enclosed Addendum #8 to the Request for Proposals (RFP) issued
by TxDOT for the DFW Connector project (the project).

This Addendum #8 consists of revisions to the Instructions to Proposers (ITP), ITP
Exhibits and ITP Forms, as specified below, for the purpose of replacing the 71-month
Cash Flow Adjustment Table / Maximum Payment Curve provided in Addendum 7 with
the new Cash Flow Adjustment Table / Maximum Payment Curve provided in
Addendum 8, and requesting revised pricing and cash flow submittals for Configuration
1. The Addendum 8 changes are reflected in the following items:

e |ITP cover page and Sections 1.1, 1.6, 1.7.1, 4.3, 4.3.1, 45.2, 5.2.1.5, and
5.12.2;

e [TP Exhibit A, definitions of “Financial Proposal” and “Proposal;”

e [TP Exhibit C, Section 3.1;

e ITP Exhibit E, submittal requirements for Addendum 8;

e ITP Form A, Proposal Letter;

e ITP Form N-1.a, Development Price for Configuration 1;

e ITP Form N-1.1a, itemized Development Price for Configuration 1;

e [TP Form N-2.a, new Cash Flow Adjustment Table / Maximum Payment
Curve for Configuration 1.
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Pursuant to Section 2.3 of the ITP, proposers are advised that TxDOT does not commit
to responding to any comments or questions that may be submitted regarding this
Addendum #8. If, for any reason, further revisions are made to any of the documents in
the RFP, all proposers will be informed by issuance of an additional addendum. As
always, TxDOT expects that each proposer will inform TxDOT of any changes
necessary to correct errors in the RFP documents.

TxDOT continues to be enthusiastic about the opportunities for both the successful
Proposer and the community with respect to the Project and looks forward to continued
cooperation with shortlisted Proposers during the course of this procurement.
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Robert B. Stone, P.E.
Director of Turnpike Design
Texas Department of Transportation



