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ATTACHMENT 1 TO EXHIBIT 3

FEDERAL REQUIREMENTS FOR FEDERAL-AID CONSTRUCTION PROJECTS

GENERAL. — The Work herein proposed will be financed in whole or in part with
Federal funds, and therefore all of the statutes, rules and regulations promulgated by the
Federal Government and applicable to work financed in whole or in part with Federal funds will
apply to such work. The "Required Contract Provisions, Federal-Aid Construction Contracts,
Form FHWA 1273,” are included in this Exhibit 3. Whenever in said required contract provisions
references are made to:

@) "SHA contracting officer", "SHA resident engineer", or "authorized
representative of the SHA", such references shall be construed to mean TxDOT or its
Authorized Representative;

(b) “contractor”, “prime contractor’, “bidder” or “prospective primary
participant”, such references shall be construed to mean DB Contractor or its authorized
representative;

(© “contract” or “prime contract”, such references shall be construed to mean
the Design-Build Agreement between DB Contractor and TxDOT for the Project;

(d) “subcontractor”, “supplier”, “vendor”, “prospective lower tier participant” or
“lower tier subcontractor”, such references shall be construed to mean any
Subcontractor or Supplier; and

(e) “department”, “agency” or “department or agency entering into this
transaction”, such references shall be construed to mean TxDOT, except where a
different department or agency is specified.

PERFORMANCE OF PREVIOUS CONTRACT. — In addition to the provisions in
Section I, "Nondiscrimination," and Section VI, "Subletting or Assigning the Contract," of the
Form 1273 required contract provisions, DB Contractor shall cause the contractor to comply
with the following:

The bidder shall execute the CERTIFICATION WITH REGARD TO THE
PERFORMANCE OF PREVIOUS CONTRACTS OR SUBCONTRACTS SUBJECT TO
THE EQUAL OPPORTUNITY CLAUSE AND THE FILING OF REQUIRED REPORTS
located in the proposal. No request for subletting or assigning any portion of the
contract in excess of $10,000 will be considered under the provisions of Section VI of the
required contract provisions unless such request is accompanied by the
CERTIFICATION referred to above, executed by the proposed subcontractor.

NON-COLLUSION PROVISION. — The provisions in this section are applicable to all
contracts except contracts for Federal Aid Secondary Projects. Title 23, United States Code,
Section 112, requires as a condition precedent to approval by the Federal Highway
Administrator of the contract for this work that each bidder file a sworn statement executed by,
or on behalf of, the person, firm, association, or corporation to whom such contract is to be
awarded, certifying that such person, firm, association, or corporation has not, either directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any
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action in restraint of free competitive bidding in connection with the submitted bid. A form to
make the non-collusion affidavit statement required by Section 112 as a certification under
penalty of perjury rather than as a sworn statement as permitted by 28 U.S.C., Sec. 1746, is
included in the Proposal.

PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES IN
SUBCONTRACTING. — Part 26, Title 49, Code of Federal Regulations applies to the Project.
Pertinent sections of said Code are incorporated within other sections of the Agreement and the
TxDOT Disadvantaged Business Enterprise Program adopted pursuant to 49 CFR Part 26.

CONVICT PRODUCED MATERIALS

a. FHWA Federal-aid projects are subject to 23 CFR 8§ 635.417, Convict produced
materials.

b. Materials produced after July 1, 1991, by convict labor may only be incorporated
in a Federal aid highway construction project if such materials have been: (i) produced by
convicts who are on parole, supervised release, or probation from a prison, or (ii) produced in a
prison project in which convicts, during the 12 month period ending July 1, 1987, produced
materials for use in Federal aid highway construction projects, and the cumulative annual
production amount of such materials for use in Federal aid highway construction does not
exceed the amount of such materials produced in such project for use in Federal aid highway
construction during the 12 month period ending July 1, 1987.

ACCESS TO RECORDS

a. As required by 49 CFR 18.36(i)(10), DB Contractor and its subcontractors
shall allow FHWA and the Comptroller General of the United States, or their duly authorized
representatives, access to all books, documents, papers, and records of DB Contractor and
subcontractors which are directly pertinent to any grantee or subgrantee contract, for the
purpose of making audit, examination, excerpts, and transcriptions thereof. In addition, as
required by 49 CFR 18.36(i)(11), DB Contractor and its Subcontractors shall retain all such
books, documents, papers and records for three years after final payment is made pursuant to
any such contract and all other pending matters are closed.

b. DB Contractor agrees to include this section in each Subcontract at each
tier, without modification except as appropriate to identify the subcontractor who will be subject
to its provisions.
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ATTACHMENT 2 TO EXHIBIT 3

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

FHWA Form 1273

l. General
1. Nondiscrimination
M. Nonsegregated Facilities

(\VA Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act Provisions

VI. Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIll.  False Statements Concerning Highway Projects

IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X. Compliance with Governmentwide Suspension and Debarment Requirements

XI. Certification Regarding Use of Contract Funds for Lobbying

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded
under Title 23 (excluding emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each subcontract and further require its
inclusion in all lower tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done
under any purchase order, rental agreement or agreement for other services. The prime
contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or
service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts
and in lower tier subcontracts (excluding subcontracts for design services, purchase orders,
rental agreements and other agreements for supplies or services). The design-builder shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal
documents, however, the Form FHWA-1273 must be physically incorporated (not referenced) in
all contracts, subcontracts and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions
shall apply to all work performed on the contract by the contractor's own organization and with
the assistance of workers under the contractor's immediate superintendence and to all work
performed on the contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be
sufficient grounds for withholding of progress payments, withholding of final payment,
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termination of the contract, suspension / debarment or any other action determined to be
appropriate by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use
convict labor for any purpose within the limits of a construction project on a Federal-aid highway
unless it is labor performed by convicts who are on parole, supervised release, or probation.
The term Federal-aid highway does not include roadways functionally classified as local roads
or rural minor collectors.

I NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid
construction contracts and to all related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies:
Executive Order 11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts
200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal
Opportunity Clause in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity Construction Contract Specifications in 41
CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with
Executive Order 11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of
1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 1964, as amended, and
related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to
conform to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not
to discriminate and to take affirmative action to assure equal opportunity as set forth under laws,
executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed
herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this
contract, the contractor agrees to comply with the following minimum specific requirement
activities of EEO:
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a. The contractor will work with the contracting agency and the Federal Government to
ensure that it has made every good faith effort to provide equal opportunity with respect to all of
its terms and conditions of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an
EEO Officer who will have the responsibility for and must be capable of effectively administering
and promoting an active EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO in each grade and
classification of employment. To ensure that the above agreement will be met, the following
actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be reviewed and explained. The meetings
will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination
by the EEO Officer, covering all major aspects of the contractor's EEO obligations within thirty
days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other appropriate
means.

4. Recruitment:. When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minorities and
women in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct
systematic and direct recruitment through public and private employee referral sources likely to
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yield qualified minorities and women. To meet this requirement, the contractor will identify
sources of potential minority group employees, and establish with such identified sources
procedures whereby minority and women applicants may be referred to the contractor for
employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive
hiring hall referrals, the contractor is expected to observe the provisions of that agreement to the
extent that the system meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating against minorities or
women, or obligates the contractor to do the same, such implementation violates Federal
nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as
applicants for employment. Information and procedures with regard to referring such applicants
will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be
established and administered, and personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race,
color, religion, sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon completion of each investigation,
the contractor will inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and
women who are applicants for employment or current employees. Such efforts should be aimed
at developing full journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as permissible under
Federal and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. In the event a special provision for training is provided under this contract, this
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subparagraph will be superseded as indicated in the special provision. The contracting agency
may reserve training positions for persons who receive welfare assistance in accordance with
23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees
who are minorities and women and will encourage eligible employees to apply for such training
and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees,
the contractor will use good faith efforts to obtain the cooperation of such unions to increase
opportunities for minorities and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minorities and women for membership in the
unions and increasing the skills of minorities and women so that they may qualify for higher
paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the labor
union and such labor union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of
referrals within the time limit set forth in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or
gualifiable minorities and women. The failure of a union to provide sufficient referrals (even
though it is obligated to provide exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the requirements of this paragraph. In the
event the union referral practice prevents the contractor from meeting the obligations pursuant
to Executive Order 11246, as amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The
contractor must be familiar with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so would cause an undue
hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment:
The contractor shall not discriminate on the grounds of race, color, religion, sex, national origin,
age or disability in the selection and retention of subcontractors, including procurement of
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materials and leases of equipment. The contractor shall take all necessary and reasonable
steps to ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their
EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their
EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’'s U.S. DOT-approved DBE
program are incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts.
Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following the date of the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the
contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and
women employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting
agency each July for the duration of the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391. The staffing data
should represent the project work force on board in all or any part of the last payroll period
preceding the end of July. If on-the-job training is being required by special provision, the
contractor will be required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll period preceding the end
of July.
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M. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related
construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner
that segregation on the basis of race, color, religion, sex, or national origin cannot result. The
contractor may neither require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to ensure that its
employees are not assigned to perform their services at any location, under the contractor's
control, where the facilities are segregated. The term "facilities" includes waiting rooms, work
areas, restaurants and other eating areas, time clocks, restrooms, washrooms, locker rooms,
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy
between sexes.

V. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all
related subcontracts and lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-way of a roadway that is functionally
classified as Federal-aid highway. This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. Contracting agencies may elect to apply these
requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5
“Contract provisions and related matters” with minor revisions to conform to the FHWA-1273
format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at
rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; also,
regular contributions made or costs incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage
determination for the classification of work actually performed, without regard to skill, except as
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provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time
actually worked therein: Provided, That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and
the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its
subcontractors at the site of the work in a prominent and accessible place where it can be easily
seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics,
including helpers, which is not listed in the wage determination and which is to be employed
under the contract shall be classified in conformance with the wage determination. The
contracting officer shall approve an additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a
classification in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(i) The proposed wage rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification
(if known), or their representatives, and the contracting officer agree on the classification and
wage rate (including the amount designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the Administrator of the Wage and
Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington,
DC 20210. The Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the
contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the
classification or their representatives, and the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including the views of all interested
parties and the recommendation of the contracting officer, to the Wage and Hour Administrator
for determination. The Wage and Hour Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraphs 1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination or shall pay another bona fide
fringe benefit or an hourly cash equivalent thereof.
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d. |If the contractor does not make payments to a trustee or other third person, the
contractor may consider as part of the wages of any laborer or mechanic the amount of any
costs reasonably anticipated in providing bona fide fringe benefits under a plan or program,
Provided, That the Secretary of Labor has found, upon the written request of the contractor, that
the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized
representative of the Department of Labor, withhold or cause to be withheld from the contractor
under this contract, or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held
by the same prime contractor, so much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during
the course of the work and preserved for a period of three years thereafter for all laborers and
mechanics working at the site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act),
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide such benefits is enforceable, that
the plan or program is financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is
performed a copy of all payrolls to the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to include an individually identifying
number for each employee ( e.g. , the last four digits of the employee's social security number).
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The required weekly payroll information may be submitted in any form desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting agency for transmission
to the State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for
purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission to the contracting agency.

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,”
signed by the contractor or subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be
provided under 85.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such
information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly wages
earned, without rebate, either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than permissible deductions as
set forth in Regulations, 29 CFR part 3;

(i) That each laborer or mechanic has been paid not less than the applicable wage
rates and fringe benefits or cash equivalents for the classification of work performed, as
specified in the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse
side of Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of
this section available for inspection, copying, or transcription by authorized representatives of
the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall
permit such representatives to interview employees during working hours on the job. If the
contractor or subcontractor fails to submit the required records or to make them available, the
FHWA may, after written notice to the contractor, the contracting agency or the State DOT, take
such action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.
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4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her
first 90 days of probationary employment as an apprentice in such an apprenticeship program,
who is not individually registered in the program, but who has been certified by the Office of
Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall
not be greater than the ratio permitted to the contractor as to the entire work force under the
registered program. Any worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less than the applicable
wage rate on the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on
a project in a locality other than that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for
the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines
that a different practice prevails for the applicable apprentice classification, fringes shall be paid
in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship
program, the contractor will no longer be permitted to utilize apprentices at less than the
applicable predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the
plan approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the
trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified
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in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits,
trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate on the wage determination
which provides for less than full fringe benefits for apprentices. Any employee listed on the
payroll at a trainee rate who is not registered and participating in a training plan approved by the
Employment and Training Administration shall be paid not less than the applicable wage rate on
the wage determination for the classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed.

In the event the Employment and Training Administration withdraws approval of a training
program, the contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen
under this part shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training programs which have
been certified by the Secretary of Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the requirements of paragraph 4 of this
Section V. The straight time hourly wage rates for apprentices and trainees under such
programs will be established by the particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the
requirements of 29 CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any
subcontracts and also require the subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the compliance by any
subcontractor or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be
grounds for termination of the contract, and for debarment as a contractor and a subcontractor
as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and
interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are
herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards
provisions of this contract shall not be subject to the general disputes clause of this contract.
Such disputes shall be resolved in accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes
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between the contractor (or any of its subcontractors) and the contracting agency, the U.S.
Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor
any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award
of a Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).
c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR
5.5(a) or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she is employed
on such work to work in excess of forty hours in such workweek unless such laborer or
mechanic receives compensation at a rate not less than one and one-half times the basic rate of
pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of
the clause set forth in paragraph (1.) of this section, the contractor and any subcontractor
responsible therefor shall be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory), for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting
agency shall upon its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on account of
work performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph (2.) of this section.
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4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses
set forth in paragraph (1.) through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor
shall be responsible for compliance by any subcontractor or lower tier subcontractor with the
clauses set forth in paragraphs (1.) through (4.) of this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway
System.

1. The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any such specialty items
performed may be deducted from the total original contract price before computing the amount
of work required to be performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased
by the prime contractor, and equipment owned or rented by the prime contractor, with or without
operators. Such term does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased employees may only be included
in this term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day
activities of the leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased
employees;

(3) the prime contractor retains all power to accept or exclude individual employees
from work on the project; and

(4) the prime contractor remains ultimately responsible for the payment of
predetermined minimum wages, the submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources (supervision, management, and
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engineering services) as the contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the contracting officer, or authorized representative, and such consent when
given shall not be construed to relieve the contractor of any responsibility for the fulfillment of
the contract. Written consent will be given only after the contracting agency has assured that
each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build
contracts; however, contracting agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall
provide all safeguards, safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to be reasonably
necessary to protect the life and health of employees on the job and the safety of the public and
to protect property in connection with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or
authorized representative thereof, shall have right of entry to any site of contract performance to
inspect or investigate the matter of compliance with the construction safety and health
standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C.3704).

VIll.  FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by
engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential

Texas Department of Transportation ATTACHMENT 2 TO EXHIBIT 3 Request for Proposals
Horseshoe Project Page 15 of 21 Design-Build Agreement
July 3, 2012 Ex. 3 — Federal Requirements




that all persons concerned with the project perform their functions as carefully, thoroughly, and
honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any
facts related to the project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to
all persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or
Territory, or whoever, whether a person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the character, quality, quantity, or cost
of the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false
claim with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in
any statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads
Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as
appropriate, the bidder, proposer, Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not
prohibited from receiving an award due to a violation of Section 508 of the Clean Water Act or
Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the requirements of
paragraph (1) of this Section X in every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing such requirements.
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X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts,
subcontracts, lower-tier subcontracts, purchase orders, lease agreements, consultant contracts
or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing
the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily
result in denial of participation in this covered transaction. The prospective first tier participant
shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or agency's
determination whether to enter into this transaction. However, failure of the prospective first tier
participant to furnish a certification or an explanation shall disqualify such a person from
participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance
was placed when the contracting agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the contracting agency may
terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written notice to the
contracting agency to whom this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when submitted or has become erroneous
by reason of changed circumstances.

non non [IITH

e. The terms "covered transaction,” "debarred," "suspended," "ineligible," "participant,”
"person,” "principal,” and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction
between a grantee or subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any covered transaction under a
First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier Participant” refers any participant
who has entered into a covered transaction with a First Tier Participant or other Lower Tier
Participants (such as subcontractors and suppliers).

non

f. The prospective first tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
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Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or
contracting agency, entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a
system of records in order to render in good faith the certification required by this clause. The
knowledge and information of the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j-  Except for transactions authorized under paragraph (f) of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department
or agency may terminate this transaction for cause or default.

* k k% %

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion
— First Tier Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it
and its principals:

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible,
or voluntarily excluded from participating in covered transactions by any Federal department or
agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had
a civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust statutes
or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses enumerated
in paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or
more public transactions (Federal, State or local) terminated for cause or default.
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b. Where the prospective participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior
FHWA approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is submitted if at any time the prospective lower tier participant learns that
its certification was erroneous by reason of changed circumstances.

non non [TTH

d. The terms "covered transaction,” "debarred," "suspended,” "ineligible," "participant,”
"person," "principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR
Parts 180 and 1200. You may contact the person to which this proposal is submitted for
assistance in obtaining a copy of those regulations. “First Tier Covered Transactions” refers to
any covered transaction between a grantee or subgrantee of Federal funds and a participant
(such as the prime or general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a covered transaction with a grantee
or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as subcontractors and suppliers).

non

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions exceeding the
$25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant is responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered transactions. To verify the eligibility of
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its principals, as well as the eligibility of any lower tier prospective participants, each participant
may, but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the department
or agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

* k k% %

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements
in this certification, such prospective participant shall attach an explanation to this proposal.

* k k k%

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related
subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
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https://www.epls.gov

agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person
who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the
participant shall require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose
accordingly.
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ATTACHMENT 3 TO EXHIBIT 3

FEDERAL PREVAILING WAGE RATE

(Attached; subject to change)
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ATTACHMENT 4 TO EXHIBIT 3

EQUAL EMPLOYMENT OPPORTUNITY

SPECIAL PROVISION
000---001
Standard Federal Equal Employment Opportunity
Construction Contract Specifications (Executive Order 11246)

1. As used in these specifications:
a. "Covered area" means the geographical area described in the solicitation from which
this contract resulted;
b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority;
c. "Employer identification number" means the Federal Social Security number used on
the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i. Black (all persons having origins in any of the Black African racial groups
not of Hispanic origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South
American or other Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original
peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the
Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of
the original peoples of North American and maintaining identifiable tribal
affiliations through membership and participation or community
identification).

2. Whenever the contractor, or any subcontractor at any tier, subcontracts a portion of the
work involving any construction trade, it shall physically include in each subcontract in
excess of $10,000 the provisions of these specifications and the Notice which contains the
applicable goals for minority and female participation and which is set forth in the
solicitations from which this contract resulted.

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U. S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Hometown Plan area
(including goals and timetables) shall be in accordance with that plan for those trades
which have unions participating in the Hometown Plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such
Hometown Plan. Each contractor or subcontractor participating in an approved Hometown
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Plan is individually required to comply with its obligations under the EEO clause, and to
make a good faith effort to achieve each goal under the Hometown Plan in each trade in
which it has employees. The overall good faith performance by other contractors or
subcontractors toward a goal in an approved Hometown Plan does not excuse any
covered contractor's or subcontractor's failure to take good faith efforts to achieve the
Hometown Plan goals and timetables.

4. The contractor shall implement the specific affirmative action standards provided in
paragraphs 7a through p of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of
employment and training of minority and female utilization the contractor should
reasonably be able to achieve in each construction trade in which it has employees in the
covered area. Covered construction contractors performing contracts in geographical
areas where they do not have a Federal or federally assisted construction contract shall
apply the minority and female goals established for the geographical area where the
contract is being performed. Goals are published periodically in the Federal Register in
notice form and such notices may be obtained from any Office of Federal Contract
Compliance Programs office or any Federal procurement contracting officer. The
contractor is expected to make substantially uniform progress toward its goals in each
craft during the period specified.

5.  Neither the provisions of any collective bargaining agreement, nor the failure by a union
with whom the contractor has a collective bargaining agreement, to refer either minorities
or women shall excuse the contractor's obligations under these specifications, Executive
Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, such apprentices and trainees must be employed by the contractor
during the training period, and the contractor must have made a commitment to employ
the apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs
approved by the U. S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the contractor's compliance with these specifications shall
be based upon its effort to achieve maximum results from its actions. The contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the contractor's employees are
assigned to work. The contractor, where possible, will assign two or more women to
each construction project. The contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out
the contractor's obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to
community organizations when the contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a
union, a recruitment source or community organization and of what action was taken
with respect to each such individual. If such individual was sent to the union hiring
hall for referral and was not referred back to the contractor by the union or, if
referred, not employed by the contractor, this shall be documented in the file with the
reason therefor, along with whatever additional actions the contractor may have
taken.

d. Provide immediate written notification to the Director when the union or unions with
which the contractor has a collective bargaining agreement has not referred to the
contractor a minority person or woman sent by the contractor, or when the contractor
has other information that the union referral Process has impeded the contractor's
efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for
the area which expressly include minorities and women, including upgrading
programs and apprenticeship and trainee programs relevant to the contractor's
employment needs, especially those programs funded or approved by the
Department of Labor. The contractor shall provide notice of these programs to the
sources compiled under 7b above.

f. Disseminate the contractor's EEO policy by providing notice of the policy to unions
and training programs and requesting their cooperation in assisting the contractor in
meeting its EEO obligations; by including it in any policy manual and collective
bargaining agreement; by publicizing it in the company newspaper, annual report,
etc.; by specific review of the policy with all management personnel and with all
minority and female employees at least once a year; and by posting the contractor’s
EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the contractor's EEO policy and affirmative action
obligations under these specifications with all employees having any responsibility
for hiring, assignment, layoff, termination or other employment decisions including
specific review of these items with onsite supervisory personnel such as
Superintendents, General Foremen, etc., prior to the initiation of construction work at
any job site. A written record shall be made and maintained identifying the time and
place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

h. Disseminate the contractor's EEO policy externally by including it in any advertising
in the news media, specifically including minority and female news media, and
providing written notification to and discussing the contractor's EEO policy with other
contractors and subcontractors with whom the contractor does or anticipates doing
business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and
female community organizations when the contractor or its unions have employment
opportunities available, and maintain a record of the organizations' responses.
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j.  Encourage present minority and female employees to recruit other minority persons
and women and, where reasonable, provide after school, summer and vacation
employment to minority and female youth both on the site and in other areas of a
contractor's workforce.

k. Validate all tests and other selection requirements where there is an obligation to do
so under 41 CFR Part 60-3.

I.  Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to
seek or to prepare for, through appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all
personnel and employment related activities to ensure that the contractor's EEO
policy and the contractor's obligations under these specifications are being carried
out.

n. Ensure that all facilities and company activities are non-segregated except that
separate or single-user toilet and necessary changing facilities shall be provided to
assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
solicitations to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and
performance under the contractor's EEO policies and affirmative action obligations.

8.  Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7a through p). The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one
or more of its obligations under 7a through p of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group
has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the contractor's minority and
female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the
effectiveness of actions taken on behalf of the contractor. The obligation to comply,
however, is the contractor's and failure of such a group to fulfill an obligation shall not be a
defense for the contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.
The contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both male and female, and all women, both
minority and non-minority. Consequently, the contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, even though the contractor has achieved its goals for women generally, the
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10.

11.

12.

13.

14.

15.

16.

contractor may be in violation of the Executive Order if a specific minority group of women
is underutilized).

The contractor shall not use the goals and timetables or affirmative action standards to
discriminate against any person because of race, color, religion, sex, or national origin.

The contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts pursuant to Executive Order 11246.

The contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementing regulations, by the Office of Federal
Contract Compliance Programs. Any contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the contractor fails to comply with the
requirements of the Executive Order, the implementing regulations, or these
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep
records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee,
helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that
existing records satisfy this requirement, contractors shall not be required to maintain
separate records.

Nothing herein provided shall be construed as a limitation upon the application of other
laws which establish different standards of compliance or upon the application of
requirements for the hiring of local or other area residents (e.g., those under the Public
Works Employment Act of 1977 and the Community Development Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this contract, the contractor
and the subcontractors holding subcontracts, not including material suppliers, of $10,000
or more, shall submit for every month of July during which work is performed, employment
data as contained under Form PR 1391 (Appendix C to 23 CFR, Part 230), and in
accordance with the instructions included thereon.
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ATTACHMENT 5 TO EXHIBIT 3

AFFIRMATIVE ACTION

SPECIAL PROVISION
000--004
Notice of Requirement for Affirmative Action to Ensure Equal Employment
Opportunity (Executive Order 11246)

(Attached)
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ATTACHMENT 6 TO EXHIBIT 3

CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

By signing and submitting its proposal or bid, and by executing the Agreement or Subcontract,
each prospective DB Contractor and subcontractor (at all tiers) shall be deemed to have signed
and delivered the following:

1. The prospective DB Contractor/subcontractor certifies, to the best of its
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on
behalf of the undersigned, to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will
be paid to any person for influencing or attempting to influence an officer
or employee of any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in
connection with any Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-
LLL, "Disclosure Form to Report Lobbying,” in accordance with its
instructions, and shall include a copy of said form in its proposal or bid, or
submit it with the executed Agreement or Subcontract.

2. This certification is a material representation of fact upon which reliance was
placed when this transaction was made or entered into. Submission of this
certification is a prerequisite for making or entering into this transaction imposed
by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

3. DB Contractor/subcontractor shall require that the language of this certification
be included in all lower tier Subcontracts which exceed $100,000 and that all
such recipients shall certify and disclose accordingly.

4., The undersigned certifies or affirms the truthfulness and accuracy of each
statement of its certification and disclosure, if any. In addition, the undersigned
understands and agrees that the provisions of 31 U.S.C. 83801, et seq., apply to
this certification and disclosure, if any.

[Note: Pursuant to 31 U.S.C. 81352(c)(1)-(2)(A), any person who makes a prohibited
expenditure or fails to file or amend a required certification or disclosure form shall be subject to
a civil penalty of not less than $10,000 and not more than $100,000 for each expenditure or
failure.]
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ATTACHMENT 7 TO EXHIBIT 3

COMPLIANCE WITH BUY AMERICA REQUIREMENTS

DB Contractor shall comply with the Federal Highway Administration (FHWA) Buy America
Requirement in 23 CFR 635.410, which permits FHWA participation in the Agreement only if
domestic steel and iron will be used on the Project. To be considered domestic, all steel and
iron used and all products manufactured from steel and iron must be produced in the United
States and all manufacturing processes, including application of a coating, for these materials
must occur in the United States. Coating includes all processes that protect or enhance the
value of the material to which the coating is applied. This requirement does not preclude a
minimal use of foreign steel and iron materials, provided the cost of such materials does not
exceed 0.1% of the contract price under the Agreement.

Concurrently with execution of the Agreement, DB Contractor has completed and submitted, or
shall complete and submit, to TxDOT a Buy America Certificate, in format below. After
submittal, DB Contractor is bound by its original certification.

A false certification is a criminal act in violation of 18 U.S.C. 1001. Should this Agreement be
investigated, DB Contractor has the burden of proof to establish that it is in compliance.

At DB Contractor’s request, TXDOT may, but is not obligated to, seek a waiver of Buy America
requirements if grounds for the waiver exist. However, DB Contractor certifies that it will comply
with the applicable Buy America requirements if a waiver of those requirements is not available
or not pursued by TxDOT. A request for a waiver shall be treated as a Request for Change
Order under Section 13.3 of the Agreement.

Texas Department of Transportation ATTACHMENT 7 TO EXHIBIT 3 Request for Propoaals
Horseshoe Project Page 1 of 2 Design-Build Agreement
July 3, 2012 Ex. 3 — Federal Requirements




BUY AMERICA CERTIFICATE

The undersigned certifies on behalf of itself and all proposed Subcontractors (at all tiers)
that only domestic steel and iron will be used in the Project.

A.

DB Contractor shall comply with the Federal Highway Administration (“FHWA”)
Buy America Requirements of 23 CFR 635.410, which permits FHWA
participation in the Contract only if domestic steel and iron will be used on the
Project. To be considered domestic, all steel and iron used and all products
manufactured from steel and iron must be produced in the United States, and all
manufacturing processes, including application of a coating, for these materials
must occur in the United States. Coating includes all processes which protect or
enhance the value of the material to which the coating is applied. This
requirement does not preclude a minimal use of foreign steel and iron materials,
provided the cost of such materials does not exceed 0.1% of the Contract Price.

A false certification is a criminal act in violation of 18 U.S.C. 1001. Should this
Contract be investigated, DB Contractor has the burden of proof to establish that
it is in compliance.

At DB Contractor’s request, TXDOT may, but is not obligated to, seek a waiver of
Buy America requirements if grounds for the waiver exist. However, DB
Contractor certifies that it will comply with the applicable Buy America
requirements if a waiver of those requirements is not available or not pursued by
TxDOT.

PROPOSER

SIGNATURE

NAME (printed or typed)

TITLE

DATE
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EXHIBIT 4

TXDOT-PROVIDED APPROVALS

1. The Finding of No Significant Impact issued by FHWA on [September __, 2012],

2. Initial Section 408 Approval issued by USACE on | _,2012].
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EXHIBIT 5

MAXIMUM PAYMENT SCHEDULE

[To be provided from the Proposal.]
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EXHIBIT 6

SPECIAL PROVISION FOR THE DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

Disadvantaged Business Enterprise in Federal-Aid Construction
for Design-Build Contracts

l. Description. The purpose of this Special Provision is to carry out the U. S. Department
of Transportation's (DOT) policy of ensuring nondiscrimination in the award and administration
of DOT assisted contracts and creating a level playing field on which firms owned and controlled
by individuals who are determined to be socially and economically disadvantaged can compete
fairly for DOT assisted contracts. If the Disadvantaged Business Enterprise (DBE) goal is
greater than zero, Article A, “Disadvantaged Business Enterprise in Federal-Aid Construction”,
of this Special Provision shall apply to this contract. If there is no DBE goal, Article B, “Race-
Neutral DBE Participation”, of this Special Provision shall apply to this contract. The percentage
goal for DBE participation in the work to be performed under this contract will be shown on the
proposal. For purposes of this Special Provision, the term “contract” means the Agreement
(referred to sometimes as the “Design-Build Agreement”), the term “Bidder” means the selected
Proposer for the Project, and the term “Contractor” means Design-Build Contractor under the
Agreement (referred to sometimes as the “DB Contractor”).

A. Article A. Disadvantaged Business Enterprise in Federal-Aid Construction.

1. Policy. It is the policy of the DOT and the Texas Department of Transportation
(henceforth the “Department”) that DBES, as defined in 49 CFR Part 26, Subpart A and
the Department's DBE Program, shall have the opportunity to participate in the
performance of contracts financed in whole or in part with Federal funds. The DBE
requirements of 49 CFR Part 26, the Department’s DBE Program, and the Contractor’s
approved DBE Performance Plan apply to this contract as follows:

a. The Contractor will solicit DBEs through reasonable and available means,
as defined in 49 CFR Part 26, Appendix A and the Department's DBE Program,
or show a good faith effort to meet the DBE goal for this contract.

b. The Contractor, sub-recipient or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the performance of this contract.
The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT-assisted contracts. Failure by the contractor to
carry out these requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy as the recipient
deems appropriate.

C. The requirements of this Special Provision shall be physically included in
any subcontract.

d. By signing the contract proposal, the Bidder is certifying that the DBE
goal as stated in the proposal will be met by obtaining commitments from eligible
DBEs or that the Bidder will provide acceptable evidence of good faith effort to
meet the commitment, and that, if selected for the Design-Build Agreement, the
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Bidder will submit a DBE Performance Plan meeting the requirements set forth in
Section A.2.m, below.

2.  Definitions.
a. “Department” means the Texas Department of Transportation.

b. “DOT” means the U.S. Department of Transportation, including the Office
of the Secretary, the Federal Highway Administration (FHWA), the Federal
Transit Administration (FTA), and the Federal Aviation Administration (FAA).

C. “Federal-Aid Contract” is any contract between the Texas Department of
Transportation and a Contractor which is paid for in whole or in part with DOT
financial assistance.

d. “DBE Joint Venture” means an association of a DBE firm and 1 or more
other firm(s) to carry out a single business enterprise for profit for which purpose
they combine their property, capital, efforts, skills and knowledge, and in which
the DBE is responsible for a distinct, clearly defined portion of the work of the
contract and whose share in the capital contribution, control, management, risks,
and profits of the joint venture are commensurate with its ownership interest.

e. “Disadvantaged Business Enterprise” or “DBE” means a firm certified
through the Texas Unified Certification Program in accordance with 49 CFR Part
26.

f. “Good Faith Effort” means efforts to achieve a DBE goal or other

requirement of this Special Provision which, by their scope, intensity, and
appropriateness to the objective, can reasonably be expected to fulfill the
program requirement.

g. “Manufacturer” is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles, or
equipment required under the contract and of the general character described by
the specifications.”

h. “Regular Dealer” is a firm that owns, operates, or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles or
equipment of the general character described by the specifications and required
under the contract are bought, kept in stock, and regularly sold or leased to the
public in the usual course of business. To be a regular dealer, the firm must be
an established, regular business that engages in, as its principal business and
under its own name, the purchase and sale or lease of the products in question.

A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock if it owns and
operates distribution equipment for the products. Any supplementing of
regular dealers own distribution equipment shall be by a long-term lease
agreement and not on an ad hoc or contract-by-contract basis. Brokers,
packagers, manufacturers' representatives, or other persons who arrange
or expedite transactions shall not be regarded as a regular dealer.
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i. “Broker” is an intermediary or middleman that does not take possession
of a commodity or act as a regular dealer selling to the public.

j- “Race-neutral DBE Participation” means any patrticipation by a DBE
through customary competitive procurement procedures.

k. “Race-conscious” means a measure or program that is focused
specifically on assisting only DBEs, including women-owned businesses.

l. “Texas Unified Certification Program” or “TUCP” provides one-stop
shopping to applicants for certification, such that applicants are required to apply
only once for a DBE certification that will be honored by all recipients of federal
funds in the state. The TUCP by Memorandum of Agreement established six
member entities to serve as certifying agents for Texas in specified regions.

m. “‘DBE Performance Plan” means the plan submitted by the selected
Bidder for a Design-Build project describing the methods to be employed for
achieving TxDOT’s DBE participation goals for the Project, including Bidder’s
exercise of good faith efforts. The selected Bidder's DBE Performance Plan is
subject to TxDOT review, comment and approval prior to execution of the
Design-Build Agreement. Each DBE Performance Plan must at a minimum
include the following:

(1) Specific categories of services and work anticipated for DBE
participation on the project;

(2) Identification of DBEs for performance of design work and other
professional services, to the extent known at the date of submission of
the DBE Performance Plan;

3) Identification of DBEs for construction subcontracts, to the extent
known at the date of submission of the DBE Performance Plan;

4) Schedule for submission of DBE commitment agreements (using
Form No. SMS. 4901), based on Bidder’'s initial project schedule;
provided, however, that:

€) DBE commitment agreements for design work and other
professional services must be submitted at least 30 days prior to
commencement of design work or other professional services for
the applicable segment or phase of work under the Design-Build
Agreement; and

(b) DBE commitment agreements for  construction
subcontracts must be submitted at least 30 days prior to
commencement of construction for the applicable segment or
phase of the project under the Design-Build Agreement;

(5) Detailed description of:
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(a) Good faith efforts the Bidder has exercised to identify
DBEs and obtain commitment agreements prior to the date of
submission of the DBE Performance Plan; and

(b) Good faith efforts that will be exercised by the Contractor
following execution of the Design-Build Agreement to achieve the
DBE participation goal for the project; and

(6) The name, experience, qualifications and responsibilities of the
Bidder’s Civil Rights/DBE Compliance Manager.

3. Contractor's Responsibilities. These requirements must be satisfied by the
Contractor.

a. After conditional award of the contract, the Contractor shall, in
consultation with the Department's Business Opportunity Programs (BOP) Office,
develop and submit a DBE Performance Plan meeting the requirements set forth
in A.2.m, above, and shall also submit a completed Form No.SMS.4901, “DBE
Commitment Agreement” for each DBE he/she intends to use to satisfy the DBE
goal, to the extent known at the date of submission of the DBE Performance
Plan. The DBE Performance Plan must be submitted to the Department's
Business Opportunity Programs (BOP) Office in Austin, Texas not later than 5:00
p.m. on the 30" business day, excluding national holidays, after the conditional
award of the contract. The DBE Performance Plan is subject to review, comment
and approval by TXDOT prior to and as a condition of execution of the Design-
Build Agreement.

b. DBE prime Contractors may receive credit toward the DBE goal for work
performed by his/her own forces and work subcontracted to DBEs. A DBE prime
must make a good faith effort to meet the goals. In the event a DBE prime
subcontracts to a non-DBE, that information must be reported on Form No.
SMS.4902.

cC. A Contractor who cannot meet the contract goal, in whole or in part, shall
make adequate good faith efforts to obtain DBE patrticipation as so stated and
defined in 49 CFR Part 26, Appendix A. The following is a list of the types of
action that may be considered as good faith efforts. It is not intended to be a
mandatory checklist, nor is it intended to be exclusive or exhaustive. Other
factors or types of efforts may be relevant in appropriate cases.

(1) Soliciting through all reasonable and available means (e.g.
attendance at prebid meetings, advertising, and/or written notices) the
interest of all certified DBEs who have the capability to perform the work
of the contract. The solicitation must be done within sufficient time to
allow the DBEs to respond to it. Appropriate steps must be taken to follow
up initial solicitations to determine, with certainty, if the DBEs are
interested.

(2) Selecting portions of the work to be performed by DBES in order to
increase the likelihood that the DBE goals will be achieved. This includes,
where appropriate, breaking out contract work items into economically
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feasible units to facilitate DBE participation, even when the Contractor
might otherwise prefer to perform the work items with its own forces.

3) Providing interested DBEs with adequate information about the
plans, specifications, and requirements of the contract in a timely manner
to assist them in responding to a solicitation.

4) Negotiating in good faith with interested DBEs to make a portion
of the work available to DBE subcontractors and suppliers and select
those portions of the work or material needs consistent with the available
DBE subcontractors and suppliers, so as to facilitate DBE participation.
Evidence of such negotiations includes the names, addresses, and
telephone numbers of DBEs that were considered; a description of the
information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why additional
agreements could not be reached for DBEs to perform the work.

(5) A Bidder using good business judgment would consider a number
of factors in negotiating with subcontractors, including DBE
subcontractors, and would take a firm price and capabilities as well as
contract goals into consideration. However, the fact that there may be
some additional cost involved in finding and using DBESs is not in itself
sufficient reason for a bidders failure to meet the Contract DBE goal as
long as such cost are reasonable. Also, the ability or desire of the
Contractor to perform the work of the Contract with its own organization
does not relieve the Bidder of the responsibility to make good faith effort.
Contractors are not, however, required to accept higher quotes from
DBEs if the price difference is excessive or unreasonable.

(6) Not rejecting DBEs as being unqualified without sound reasons
based on a thorough investigation of their capabilities. The Contractor’s
standing within its industry, membership in specific groups, organizations,
or associations and political or social affiliations (for example union vs.
non-union employee status) are not legitimate cause for the rejection or
non-solicitation of bids and the Contractors efforts to meet the project
goal.

(7 Making efforts to assist interested DBEs in obtaining bonding,
lines of credit, or insurance as required by the recipient or Contractor.

(8) Making efforts to assist interested DBEs in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(9) Effectively using the services of available minority/women
community organizations; minority/women Contractors' groups; local,
state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance
in the recruitment and placement of DBEs.

(10) If the Program Manager of the BOP Office determines that the
Contractor has failed to meet the good faith effort requirements, the
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Contractor will be given an opportunity for reconsideration by the Director
of the BOP Office.

d. Should the Bidder to whom the contract is conditionally awarded refuse,
neglect or fail to submit an acceptable DBE Performance Plan, the proposal
guaranty filed with the bid shall become the property of the state, not as a
penalty, but as liquidated damages to the Department.

e. The preceding information shall be submitted directly to the Business
Opportunity Programs Office, Texas Department of Transportation, 125 E. 11th
Street, Austin, Texas 78701-2483.

f. The Contractor shall not terminate for convenience a DBE subcontractor
named in the commitment submitted under Section A.3.a. of this Special
Provision. Prior to terminating or removing a DBE subcontractor named in the
commitment, the Contractor must have a written consent of the Department.

g. The Contractor shall also make a good faith effort to replace a DBE
subcontractor that is unable to perform successfully with another DBE, to the
extent needed to meet the contract goal. The Contractor shall submit a
completed Form No0.4901, “DBE Commitment Agreement,” for the substitute DBE
firm(s). Any substitution of DBEs shall be subject to approval by the Department.
Prior to approving the substitution, the Department will request a statement from
the DBE concerning it being replaced.

h. The Contractor shall designate a DBE liaison officer who will administer
the Contractor’'s DBE program and who will be responsible for maintenance of
records of efforts and contacts made to subcontract with DBEs.

i. Contractors are encouraged to investigate the services offered by banks
owned and controlled by disadvantaged individuals and to make use of these
banks where feasible.

4.  Eligibility of DBEs.

a. The member entities of the TUCP certify the eligibility of DBEs and DBE
joint ventures to perform DBE subcontract work on DOT financially assisted
contracts.

b. The Department maintains the Texas Unified Certification Program DBE
Directory containing the names of firms that have been certified to be eligible to
participate as DBE’'s on DOT financially assisted contracts. This Directory is
available from the Department's BOP Office. An update of the Directory can be
found on the Internet at http://www.dot.state.tx.us/business/tucpinfo.htm.

C. Only DBE firms certified at the time commitments are submitted are
eligible to be used in the information furnished by the Contractor as required
under Sections A.3.a. and A.3.g. above. For purposes of the DBE goal on this
project, DBEs will only be allowed to perform work in the categories of work for
which they are certified.
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d. Only DBE firms certified at the time of execution of a
contract/subcontract/purchase order, are eligible for DBE goal participation.

5. Determination of DBE Participation. When a DBE patrticipates in a contract,
only the values of the work actually performed by the DBE, as referenced below, shall
be counted by the prime contractor toward DBE goals:

a. The total amount paid to the DBE for work performed with his/her own
forces is counted toward the DBE goal. When a DBE subcontracts part of the
work of its contract to another firm, the value of the subcontracted work may be
counted toward DBE goals only if the subcontractor is itself a DBE. Work that a
DBE subcontracts to a non-DBE firm does not count toward DBE goals.

b. A Contractor may count toward its DBE goal a portion of the total value of
the contract amount paid to a DBE joint venture equal to the distinct, clearly
defined portion of the work of the contract performed by the DBE.

(1)

A Contractor may count toward its DBE goal only expenditures to

DBEs that perform a commercially useful function (CUF) in the work of a
contract or purchase order. A DBE is considered to perform a CUF when
it is responsible for execution of the work of the contract and is carrying
out its responsibilities by actually performing, managing, and supervising
the work involved. To perform a CUF, the DBE must also be responsible,
with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material,
and installing (where applicable) and paying for the material itself.

(2)

(@) In accordance with 49 CFR Part 26, Appendix A, guidance
concerning Good Faith Efforts, contractors may make efforts to
assist interested DBEsS in obtaining necessary equipment,
supplies, materials, or related assistance or services. Contractors
may not however, negotiate the price of materials or supplies used
on the contract by the DBE, nor may they determine quality and
guantity, order the materials themselves, nor install the materials
(where applicable), or pay for the material themselves.
Contractors however, may share the quotations they receive from
the material supplier with the DBE firm, so that the DBE firm may
negotiate a reasonable price with the material supplier.

(b) In all cases, prime or other subcontractor assistance will
not be credited toward the DBE goal.

A DBE does not perform a CUF if its role is limited to that of an

extra participant in a transaction, contract, or project through which funds
are passed in order to obtain the appearance of DBE participation.
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30% of the total cost of its contract with its own work force, or the
DBE subcontracts a greater portion of the work of a contract than
would be expected on the basis of normal industry practice for the
type of work involved, it will be presumed that the DBE is not
performing a CUF.

3 A DBE trucking firm (including an owner operator who is certified
as a DBE is considered to be performing a CUF when the DBE is
responsible for the management and supervision of the entire trucking
operation on a particular contract and the DBE itself owns and operates
at least 1 fully licensed, insured, and operational truck used on the
contract.

(@) The Contractor receives credit for the total value of the
transportation services the DBE provides on a contract using
trucks it owns, insures, and operates using drivers it employs.

(b) The DBE may lease trucks from another DBE firm,
including an owner operator who is certified as a DBE. The DBE
who leases trucks from another DBE receives credit for the total
value of the transportation services the lessee DBE provides on
the Contract.

(c) The DBE may also lease trucks from a non-DBE firm,
including from an owner-operator. The DBE who leases trucks
from a non-DBE is entitled to credit for the total value of
transportation services provided by non-DBE lessees not to
exceed the value of transportation services provided by the DBE-
owned trucks on the contract. Additional participation by non-DBE
lessees receive credit only for the fee or commission it receives as
result of the lease arrangement

(d) A lease must indicate that the DBE has exclusive use of
and control over the trucks giving the DBE absolute priority for use
of the leased trucks. Leased trucks must display the name and
identification number of the DBE.

(4) When a DBE is presumed not to be performing a CUF the DBE
may present evidence to rebut this presumption.

C. A Contractor may count toward its DBE goals expenditures for materials
and supplies obtained from a DBE manufacturer, provided that the DBE assumes
the actual and contractual responsibility for the materials and supplies. Count
expenditures with DBEs for materials or supplies toward DBE goals as provided
in the following:

(1) If the materials or supplies are obtained from a DBE manufacturer,
count 100% of the cost of the materials or supplies toward DBE goals.

For purposes of this Section A.5.c.(1), a manufacturer is a firm that
operates or maintains a factory or establishment that produces, on the
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premises, the materials, supplies, articles, or equipment required under
the contract and of the general character described by the specifications.

(2) If the materials or supplies are purchased from a DBE regular
dealer, count 60% of the cost of the materials or supplies toward DBE
goals.

For purposes of this Section A.5.c.(2), a regular dealer is a firm that owns,
operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general
character described by the specifications and required under the contract
are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business:

(A) To be a regular dealer, the firm must be an established,
regular business that engages, as its principal business and under
its own name, in the purchase and sale or lease of the products in
guestion.

(B) A person may be a regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone or asphalt
without owning, operating, or maintaining a place of business as
provided in the first paragraph under Section A.5.c.(2), if the
person both owns and operates distribution equipment for the
products. Any supplementing of regular dealers’ own distribution
equipment shall be by a long-term lease agreement and not on an
ad hoc or contract-by-contract basis.

© Packagers, brokers, manufacturers’ representatives, or
other persons who arrange or expedite transactions are not
regular dealers within the meaning of Section A.5.c.(2).

3) With respect to materials or supplies purchased from DBE which
is neither a manufacturer nor a regular dealer, count the entire amount of
fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery
of materials or supplies required on a job site, toward DBE goals,
provided you determine the fees to be reasonable and not excessive as
compared with fees customarily allowed for similar services. Do not count
any portion of the cost of the materials and supplies themselves toward
DBE goals.

(4) Count the entire amount of fees or commissions charged by a
DBE firm for providing a bona fide service, such as professional,
technical, consultant or managerial services, or for providing bonds or
insurance specifically required for the performance of a DOT-assisted
contract, toward DBE goals, provided you determine the fee to be
reasonable and not excessive as compared with fees customarily allowed
for similar services.
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d. If the Contractor chooses to assist a DBE firm, other than a
manufacturing material supplier or regular dealer, and the DBE firm accepts the
assistance, the Contractor may act solely as a guarantor by use of a two-party
check for payment of materials to be used on the project by the DBE. The
material supplier must invoice the DBE who will present the invoice to the
Contractor. The Contractor may issue a joint check to the DBE and the material
supplier and the DBE firm must issue the remittance to the material supplier. No
funds shall go directly from the Contractor to the material supplier. The DBE firm
may accept or reject this joint checking arrangement.

The Contractor must obtain approval from the Department prior to implementing
the use of joint check arrangements with the DBE. Submit to the Department,
Joint Check Approval Form 2178 for requesting approval. Provide copies of
cancelled joint checks upon request. No DBE goal credit will be allowed for the
cost of DBE materials that are paid by the Contractor directly to the material
supplier.

e. No DBE goal credit will be allowed for supplies and equipment the DBE
subcontractor leases from the contractor or its affiliates.

f. No DBE goal credit will be allowed for the period of time determined by
the Department that the DBE was not performing a CUF. The denial period of
time may occur before or after a determination has been made by the
department. In case of the denial of credit for non-performance of a CUF of a
DBE, the Contractor will be required to provide a substitute DBE to meet the
contract goal or provide an adequate good faith effort when applicable.

6. Records and Reports.

a. The Contractor shall submit monthly reports, after work begins, on DBE
payments to meet the DBE goal and for DBE or HUB race-neutral participation.
Report payments made to non-DBE HUBs. The monthly report is to be sent to
the Area Engineer. These reports will be due within 15 days after the end of a
calendar month. These reports will be required until all DBE subcontracting or
material supply activity is completed. Form No. SMS.4903, “DBE or HUB
Progress Report,” is to be used for monthly reporting. Form No. SMS.4904, “DBE
or HUB Final Report,” is to be used as a final summary of DBE payments
submitted upon completion of the project. The original final report must be
submitted to the Business Opportunity Programs Office and a copy must be
submitted to the Area Engineer. These forms may be obtained from the
Department or may be reproduced by the Contractor. The Department may verify
the amounts being reported as paid to DBEs by requesting copies of cancelled
checks paid to DBEs on a random basis. Cancelled checks and invoices should
reference the Department’s project number.

b. DBE subcontractors and/or material suppliers should be identified on the
monthly report by Vendor Number, name, and the amount of actual payment
made to each during the monthly period. Negative reports are required when no
activity has occurred in a monthly period.
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C. All such records must be retained for a period of 3 years following
completion of the contract work, and shall be available at reasonable times and
places for inspection by authorized representatives of the Department or the
DOT. Provide copies of subcontracts or agreements and other documentation
upon request.

d. Prior to receiving final payment, the Contractor shall submit Form
SMS.4904, “DBE or HUB Final Report”. If the DBE goal requirement is not met,
documentation supporting Good Faith Efforts, as outlined in Section A.3.c. of this
Special Provision, must be submitted with the “DBE or HUB Final Report.”

e. Provide a certification of prompt payment, the Prompt Payment
Certification Form 2177, to certify that all subcontractors and suppliers were paid
from the previous months payments and retainage was released for those whose
work is complete. Submit the completed form each month and the month
following the month when final acceptance occurred at the end of the project.

7. Compliance of Contractor.

a. To ensure that DBE requirements of this DOT assisted contract are
complied with, the Department will monitor the Contractor’s efforts to involve
DBEs during the performance of this contract. This will be accomplished by a
review of monthly reports submitted to the Area Engineer by the Contractor
indicating his progress in achieving the DBE contract goal, and by compliance
reviews conducted on the project site by the Department.

b. The Contractor shall receive credit toward the DBE goal based on actual
payments to the DBE subcontractor. The Contractor shall notify the Area
Engineer if he/she withholds or reduces payment to any DBE subcontractor. The
Contractor shall submit an affidavit detailing the DBE subcontract payments prior
to receiving final payment for the contract.

C. Contractors’ requests for substitutions of DBE subcontractors shall be
accompanied by a detailed explanation which should substantiate the need for a
substitution. The Contractor may not be allowed to count work on those items
being substituted toward the DBE goal prior to approval of the substitution from
the Department.

d. The prime Contractor is prohibited from providing work crews and
equipment to DBEs. DBE Goal credit for the DBE subcontractors leasing of
equipment or purchasing of supplies from the prime contractor or its affiliates is
not allowed.

e. When a DBE subcontractor, named in the commitment under Section
A.3.a. of this Special Provision, is terminated or fails to complete its work on the
contract for any reason, the prime contractor is required to make good faith
efforts to find another DBE subcontractor to substitute for the original DBE.
These good faith efforts shall be directed at finding another DBE to perform at
least the same amount of work under the contract as the DBE that was
terminated, to the extent needed to meet the contract goal.
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B.

f. A Contractor’'s failure to comply with the requirements of this Special
Provision shall constitute a material breach of this contract. In such a case, the
Department reserves the right to terminate the contract; to deduct the amount of
DBE goal not accomplished by DBEs from the money due or to become due the
Contractor, or to secure a refund, not as a penalty but as liquidated damages to
the Department or such other remedy or remedies as the Department deems
appropriate.

Article B. Race-Neutral Disadvantaged Business Enterprise Participation. It

is the policy of the DOT that Disadvantaged Business Enterprises (DBE) as defined in 49
CFR Part 26 Subpart A, be given the opportunity to compete fairly for contracts and
subcontracts financed in whole or in part with Federal funds and that a maximum feasible
portion of the Department's overall DBE goal be met using race-neutral means.
Consequently, if there is no DBE goal, the DBE requirements of 49 CFR Part 26, apply to

this

contract as follows:

1. The Contractor will offer DBEs as defined in 49 CFR Part 26, Subpart A, the
opportunity to compete fairly for contracts and subcontractors financed in whole or in
part with Federal funds. Race-Neutral DBE and non-DBE HUB participation on
projects with no DBE goal shall be reported on Form No. SMS.4903, “DBE or HUB
Progress Report” and submitted to the Area Engineer each month and at project
completion. Payments to DBEs reported on Form SMS.4903 are subject to the
requirements of Section 1.A.5, “Determination of DBE Participation.”

2.  The Contractor, sub-recipient or subcontractor shall not discriminate on the basis
of race, color, national origin, or sex in the performance of this contract. The
Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.
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EXHIBIT 7

DB CONTRACTOR'S DBE PERFORMANCE PLAN

[To be provided prior to execution of DB Agreement]
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EXHIBIT 8

DB CONTRACTOR'S JOB TRAINING / SMALL BUSINESS MENTORING PLAN

[To be provided prior to execution of DB Agreement]
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EXHIBIT 9

FORM OF PERFORMANCE BOND

[To be replaced with actual Performance Bond]
HORSESHOE PROJECT
Bond No.

WHEREAS, the Texas Department of Transportation (“Obligee”), has
awarded to , a (“Principal”’), a Design-Build
Agreement for the Horseshoe Project, duly executed and delivered as of ,
2012 (the “Contract”), on the terms and conditions set forth therein; and

WHEREAS, upon award of the Contract, Principal is required to furnish a
bond (this “Bond”) guaranteeing the faithful performance of its obligations under the
Contract Documents.

NOW, THEREFORE, Principal and , a
(“Surety”), an admitted surety insurer in the State of Texas, are held
and firmly bound unto Obligee in the initial amount of $25,000,000, subject to increase
in accordance with the NTP2 Rider attached hereto (the “Bonded Sum”), for payment of
which sum Principal and Surety jointly and severally firmly bind themselves and their
successors and assigns.

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall
promptly and faithfully perform all of its obligations under the Contract Documents,
including any and all amendments and supplements thereto, then the obligations under
this Bond shall be null and void; otherwise this Bond shall remain in full force and effect.
Obligee shall release this Bond upon the occurrence of all of the conditions to release
set forth in Section 8.1.3 of the Contract.

The following terms and conditions shall apply with respect to this Bond:

1. The Contract Documents are incorporated by reference herein.
Capitalized terms not separately defined herein have the meanings assigned such
terms in the Contract.

2. This Bond specifically guarantees the performance of each and
every obligation of Principal under the Contract Documents, as they may be amended
and supplemented, including but not limited to, its liability for Liquidated Damages as
specified in the Contract Documents, but not to exceed the Bonded Sum.
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3. The guarantees contained herein shall survive Final Acceptance of
the Work called for in the Contract Documents with respect to those obligations of
Principal which survive such Final Acceptance.

4, Whenever Principal shall be, and is declared by Obligee to be, in
default under the Contract Documents, provided that Obligee is not then in material
default thereunder, Surety shall promptly:

a. arrange for the Principal to perform and complete the
Contract; or

b. complete the Project in accordance with the terms and
conditions of the Contract Documents then in effect, through its agents or through
independent contractors; or

C. obtain bids or negotiated proposals from qualified
contractors acceptable to the Obligee for a contract for performance and completion of
the Work, through a procurement process approved by the Obligee, arrange for a
contract to be prepared for execution by the Obligee and the contractor selected with
the Obligee’s concurrence, to be secured with performance and payment bonds
executed by a qualified surety equivalent to the bonds issued on the Contract, and pay
to the Obligee the amount of damages as described in Paragraph 6 of this Bond in
excess of the unpaid balance of the Price incurred by the Obligee resulting from the
Principal’s default; or

d. waive their right to perform and complete, arrange for
completion, or obtain a new contractor and with reasonable promptness under the
circumstances, (i) after investigation, determine the amount for which they may be liable
to the Obligee and, as soon as practicable after the amount is determined, tender
payment therefore to the Obligee, or (ii) deny liability in whole or in part and notify the
Obligee citing reasons therefor.

5. If Surety does not proceed as provided in Paragraph 4 of this Bond
with reasonable promptness, Surety shall be deemed to be in default on this Bond
fifteen days after receipt of an additional written notice from the Obligee to Surety
demanding that Surety perform its obligations under this Bond, and the Obligee shall be
entitled to enforce any remedy available to the Obligee. If Surety proceeds as provided
in Subparagraph 4.d of this Bond, and the Obligee refuses the payment tendered or
Sureties has denied liability, in whole or in part, without further notice, the Obligee shall
be entitled to enforce any remedy available to the Obligee.

6. After the Obligee has terminated the Principal’s right to complete
the Contract, and if Surety elects to act under Subparagraph 4.a, 4.b, or 4.c above, then
the responsibilities of Surety to the Obligee shall not be greater than those of the
Principal under the Contract, and the responsibilities of the Obligee to Surety shall not
be greater than those of the Obligee under the Contract. To the limit of the Bonded
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Sum, but subject to commitment of the unpaid balance of the Price to mitigation costs
and damages on the Contract, Surety is obligated without duplication for:

a. the responsibilities of the Principal for correction of defective
work and completion of the Work;

b. actual damages, including additional legal, design,
engineering, professional and delay costs resulting from Principal’'s default, and
resulting from the actions or failure to act of Surety under Paragraph 4 of this Bond; and

C. Liquidated Damages under the Contract.

7. No alteration, modification or supplement to the Contract
Documents or the nature of the work to be performed thereunder, including without
limitation any extension of time for performance, shall in any way affect the obligations
of Surety under this Bond provided that the aggregate dollar amount of TXDOT-Directed
Changes, without the Surety’s prior written consent thereto having been obtained, does
not increase the Price by more than $ [Insert amount that is 10% of the
Price]. Surety waives notice of any alteration, modification, supplement or extension of
time other than Change Orders for TXDOT-Directed Changes in excess of such amount.

8. Correspondence or claims relating to this Bond should be sent to
Surety at the following address:

9. No right of action shall accrue on this Bond to or for the use of any
entity other than Obligee or its successors and assigns.
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IN WITNESS WHEREOF, Principal and Surety have caused this Bond to

be executed and delivered as of , 200 .
Principal:

By:

Its:

(Seal)
Surety:

By:

Its:

(Seal)

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS]

SURETY
or secretary attest By:

Name

Title:

Address:
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NTP2 RIDER

To be attached to and form a part of

Bond No.

Type of
Bond: Performance Bond

dated
effective
(MONTH-DAY-YEAR)
[DB Contractor]
, as Principal,
(PRINCIPAL)
and by , as Surety,

in favor of Texas Department of Transportation
(OBLIGEE)

in consideration of the mutual agreements herein contained the Principal and the Surety hereby consent to the
following:

The Bonded Sum hereunder shall increase to the amount of $ (ONE HUNDRED

PERCENT (100%) of the Price allocable to Construction Work) effective upon issuance by the Obligee of NTP2
under the Contract.
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Nothing herein contained shall vary, alter or extend any provision or
condition of this bond except as herein expressly stated.

This rider
is effective

(MONTH-DAY-YEAR)
Signed and Sealed
(MONTH-DAY-YEAR)

(PRINCIPAL)
By:
(PRINCIPAL)
(SURETY)
By:
Attorney in fact
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EXHIBIT 10

FORM OF PAYMENT BOND

[To be replaced by actual Payment Bond]
HORSESHOE PROJECT
Bond No.

WHEREAS, the Texas Department of Transportation (“Obligee”), has
awarded to , a (“Principal”’), a Design-Build
Agreement for the Horseshoe Project, duly executed and delivered as of ,
2012 (the “Contract”), on the terms and conditions set forth therein; and

WHEREAS, upon award of the Contract, Principal is required to furnish a
bond (this “Bond”) guaranteeing payment of claims by Subcontractors and Suppliers.

NOW, THEREFORE, Principal and , a
(“Surety”), an admitted surety insurer in the State of Texas, are held
and firmly bound unto Obligee in the initial amount of $25,000,000, subject to increase
in accordance with the NTP2 Rider attached hereto (the “Bonded Sum”), for payment of
which sum Principal and Surety jointly and severally firmly bind themselves and their
successors and assigns.

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to
pay any valid claims by Subcontractors and Suppliers with respect to the Work, then
Surety shall pay for the same in an amount not to exceed the Bonded Sum; otherwise
this Bond shall be null and void upon the occurrence of all of the conditions to release
set forth in Section 8.1.4 of the Contract.

The following terms and conditions shall apply with respect to this Bond:

1. The Contract Documents are incorporated by reference herein.
Capitalized terms not separately defined herein have the meanings assigned such
terms in the Contract.

2. No alteration, modification or supplement to the Contract
Documents or the nature of the work to be performed thereunder, including without
limitation any extension of time for performance, shall in any way affect the obligations
of Surety under this Bond, provided that the aggregate dollar amount of TxDOT-
Directed Changes without the Surety’s prior written consent thereto having been
obtained, does not increase the Price by more than $ [Insert amount that
is 10% of the Price]. Surety waives notice of any alteration, modification, supplement
or extension of time other than Change Orders for TXDOT-Directed Changes in excess
of such amount.
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3. Correspondence or claims relating to this Bond should be sent to
Surety at the following address:

4, This Bond shall inure to the benefit of Subcontractors and Suppliers
with respect to the Work so as to give a right of action to such persons and their assigns
in any suit brought upon this Bond.

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to

be executed and delivered as of , 200__.
Principal:

By:

Its:

(Seal)
Surety:

By:

Its:

(Seal)

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS]

SURETY
or secretary attest By:

Name

Title:

Address:
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NTP2 RIDER

To be attached to and form a part of

Bond No.

Type of
Bond: Payment Bond

dated
effective
(MONTH-DAY-YEAR)
[DB Contractor]
, as Principal,
(PRINCIPAL)
and by , as Surety,

in favor of Texas Department of Transportation
(OBLIGEE)

in consideration of the mutual agreements herein contained the Principal and the Surety hereby consent to the
following:

The Bonded Sum hereunder shall increase to the amount of $ (ONE HUNDRED

PERCENT (100%) of Price allocable to Construction Work) effective upon issuance by the Obligee of NTP2
under the Contract.
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Nothing herein contained shall vary, alter or extend any provision or
condition of this bond except as herein expressly stated.

This rider
is effective

(MONTH-DAY-YEAR)
Signed and Sealed
(MONTH-DAY-YEAR)

(PRINCIPAL)
By:
(PRINCIPAL)
(SURETY)
By:
Attorney in fact
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EXHIBIT 11

FORM OF RETAINAGE BOND

CONTRACT NO.
COUNTY
BOND NO.

RETAINAGE BOND

KNOW ALL PERSONS BY THESE PRESENTS that CONTRACTOR, as
Principal, and the undersigned surety, are held and firmly bound unto the State of Texas
as Obligee, in the amount of FOUR PERCENT (4%) of the total amount paid the
Principal under the contract, including any increases due to change orders, quantities of
work, new items of work, or other additions as the Obligee may pay under the Contract,
lawful money of the United States, well and truly to be paid to the State of Texas, and
we bind ourselves, our heirs, successors, executors, and administrators jointly and
severally, firmly by these presents.

Whereas, the Principal has entered into the above-referenced contract with the
State of Texas, attached hereto, and

Whereas, under the contract, the Principal is required before commencing the
work provided for in the contract to execute a bond in the above amount.

Now therefore, the condition of this obligation is such that if the Principal and its
heirs, successors, executors, and administrators shall fully indemnify and save
harmless the State of Texas from all costs and damages from valid claims filed within
90 days of notification of final acceptance of the work under the contract by any person
or entity against the contract funds, and shall fully reimburse the State of Texas for
amounts owed by the Principal to the State of Texas with regard to the contract after
notification of final acceptance of the work, then this obligation shall be null and void,
otherwise it shall remain in full force and effect.

Provided further, that the said surety(s) for value received, hereby stipulates and
agrees that no change, extension of time, alteration, or addition to the terms of the
contract, or to the work to be performed thereunder, or the Specifications accompanying
the same, shall in anyway affect its obligation on this bond. The surety(s) does hereby
waive notice of any such change, extension of time, alteration or addition, to the terms
of the contract or to the work or to the Specifications, unless otherwise specified in the
contract.
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WITNESS our hand this, day of , 20

CONTRACTOR
By:
SURETY (Print Firm Name and Seal) (Title)
*By: By:
(Title) (Title)
SURETY (Print Firm Name and Seal) SURETY (Print Firm Name and Seal)
*By: *By:
(Title) (Title)

*NOTE: A Power of Attorney, showing that the surety officer or Attorney-In-Fact has
authority to sign such obligation, must be impressed with the corporate seal and
attached behind the Payment Bond in each contract.

This form has been approved by the ATTORNEY GENERAL OF TEXAS & TEXAS
DEPARTMENT OF INSURANCE.
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EXHIBIT 12

FORM OF WARRANTY BOND

[To be replaced with actual Warranty Bond]
HORSESHOE PROJECT
Bond No.

WHEREAS, the Texas Department of Transportation (“Obligee”), has
awarded to , a (“Principal”’), a Design-Build
Agreement for the Horseshoe Project, duly executed and delivered as of ,
20__ (the “Contract”), on the terms and conditions set forth therein; and

WHEREAS, as a condition to Final Acceptance and release of the
Performance Bond and Payment Bond, Principal is required to furnish a bond (this
“Bond”) guaranteeing the faithful performance of its obligations under the Contract
Documents after Final Acceptance, including payment of claims by Subcontractors and
Suppliers.

NOW, THEREFORE, Principal and , a
(“Surety”), an admitted surety insurer in the State of Texas, are held
and firmly bound unto Obligee in the amount of $ [Insert amount

that is 10% of the Price] (the “Bonded Sum”), for payment of which sum Principal and
Surety jointly and severally firmly bind themselves and their successors and assigns.

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall
promptly and faithfully perform all of its obligations under the Contract Documents, as
they may be amended or supplemented, including without limitation the fulfillment of all
Warranties, and payment of claims by Subcontractors and Suppliers, then the
obligations under this Bond shall be null and void; otherwise this Bond shall remain in
full force and effect, it being expressly understood and agreed that the liability of Surety
for any and all claims hereunder shall in no event exceed the Bonded Sum.

The following terms and conditions shall apply with respect to this Bond:

1. The Contract Documents are incorporated by reference herein.
Capitalized terms not separately defined herein have the meanings assigned such
terms in the Contract.

2. This Bond shall inure to the benefit of all Subcontractors and
Suppliers with respect to the Work, other than entities having an equity interest in
Principal, so as to give a right of action to such persons and their assigns in any suit
brought upon this Bond.
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3. The guarantees contained herein shall survive Final Acceptance.

4, Whenever Principal shall fail to pay the lawful claims of any of the
persons identified in Paragraph 2 above with respect to the Work, excluding entities
having an equity interest in Principal, then Surety shall pay for the same in an amount
not to exceed the Bonded Sum.

5. Whenever Principal shall be, and is declared by the Obligee to be,
in default with respect to its obligations under the Contract Documents, provided that
the Obligee is not then in material default thereunder, Surety shall promptly take one of
the following actions with the consent of the Obligee:

a. arrange for Principal to perform and complete the Contract;

b. complete the Work in accordance with the terms and
conditions of the Contract Documents then in effect, through its agents or through
independent contractors;

C. obtain bids or negotiated proposals from qualified
contractors acceptable to the Obligee for a contract for performance and completion of
the Work (as defined in the Contract), through a procurement process approved by the
Obligee, arrange for a contract to be prepared for execution by the Obligee and the
contractor selected with the Obligee’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on the
Contract, and pay to the Obligee the amount of damages as described in Paragraph 7
of this Bond in excess of the unpaid balance of the Price incurred by the Obligee
resulting from the Principal’s default; or

d. waive its right to perform and complete, arrange for
completion, or obtain a new contractor and with reasonable promptness under the
circumstances, (i) after investigation, determine the amount for which it may be liable to
the Obligee and, as soon as practicable after the amount is determined, tender payment
therefore to the Obligee, or (ii) deny liability in whole or in part and notify the Obligee
citing reasons therefore.

6. If Surety does not proceed as provided in Paragraph 5 of this Bond
with reasonable promptness, Surety shall be deemed to be in default on this Bond
fifteen days after receipt of an additional written notice from the Obligee to Surety
demanding that Surety perform its obligations under this Bond, and the Obligee shall be
entitled to enforce any remedy available to the Obligee. If Surety proceeds as provided
in Subparagraph 5.d of this Bond, and the Obligee refuses the payment tendered or
Surety has denied liability, in whole or in part, without further notice the Obligee shall be
entitled to enforce any remedy available to the Obligee.

7. After the Obligee has terminated the Principal’s right to complete
the Contract, and if Surety elects to act under Subparagraph 5.a, 5.b, or 5.c above, then
the responsibilities of Surety to the Obligee shall not be greater than those of the
Principal under the Contract, and the responsibilities of the Obligee to Surety shall not
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be greater than those of the Obligee under the Contract. To the limit of the Bonded
Sum, but subject to commitment of the unpaid balance of the Price to mitigation costs
and damages on the Contract, Surety is obligated without duplication for:

a. the responsibilities of the Principal for correction of defective
work and completion of the Work;

b. actual damages, including additional legal, design
professional and delay costs resulting from Principal’s default, and resulting from the
actions or failure to act of Surety under Paragraph 5 of this Bond; and

C. Liquidated Damages under the Contract.

8. No alteration, modification or supplement to the Contract
Documents or the nature of the work to be performed thereunder, including without
limitation any extension of time for performance, shall in any way affect the obligations
of Surety under this Bond, provided that the aggregate dollar amount of TxDOT-
Directed Changes, without the Sureties’ prior written consent thereto having been
obtained, does not increase the Price by more than $ [Insert amount that is
10% of the Price]. Surety waives notice of any alteration, modification, supplement or
extension of time other than Change Orders for TxDOT-Directed Changes in excess of
such amount.

9. Correspondence or claims relating to this Bond should be sent to
Surety at the following address:
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IN WITNESS WHEREOF, Principal and Surety have caused this Bond to

be executed and delivered as of , 20 .
Principal:

By:

Its:

(Seal)
Surety:

By:

Its:

(Seal)

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS]

SURETY
or secretary attest By:

Name

Title:

Address:
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EXHIBIT 13

FORM OF GUARANTY

GUARANTY

THIS GUARANTY (this “Guaranty”) is made as of 20 by
(“Guarantor”), in favor of the TEXAS
DEPARTMENT OF TRANSPORTATION an agency of the State of Texas (“TxDOT").

RECITALS

A. , as design-build contractor
(“DB Contractor”), and TxDOT are parties to that certain Design-Build Agreement
(the “Agreement”) pursuant to which the DB Contractor has agreed to design, and
construct the Project. Initially capitalized terms used herein without definition will have
the meaning given such term in the Contract Documents.

B. To induce TxDOT to (i) enter into the Agreement; and (ii)
consummate the transactions contemplated thereby, Guarantor has agreed to enter into
this Guaranty.

C. DB Contractor is a .. The Guarantor is
. The execution of the Agreement by TxDOT and the consummation of
the transactions contemplated thereby will materially benefit Guarantor. Without this
Guaranty, TxDOT would not have entered into the Agreement with DB Contractor.
Therefore, in consideration of TXDOT’s execution of the Agreement and consummation
of the transactions contemplated thereby, Guarantor has agreed to execute this
Guaranty.

NOW, THEREFORE, in consideration of the foregoing Recitals, and for
other good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, Guarantor agrees as follows:

1. Guaranty. Guarantor guarantees to TXDOT and its successors
and assigns the full and prompt payment and performance when due of all of the
obligations of the DB Contractor arising out of, in connection with, under or related to
the Contract Documents. The obligations guaranteed pursuant to this Guaranty are
collectively referred to herein as the “Guaranteed Obligations.”

2. Unconditional Obligations. This Guaranty is a guaranty of
payment and performance and not of collection. Except as provided in Section 21, this
Guaranty is an absolute, unconditional and irrevocable guarantee of the full and prompt
payment and performance when due of all of the Guaranteed Obligations, whether or
not from time to time reduced or extinguished or hereafter increased or incurred, and
whether or not enforceable against the DB Contractor. If any payment made by the DB
Contractor or any other Person and applied to the Guaranteed Obligations is at any time
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annulled, set aside, rescinded, invalidated, declared to be fraudulent or preferential or
otherwise required to be repaid or refunded, then, to the extent of such payment or
repayment, the liability of Guarantor will be and remain in full force and effect as fully as
if such payment had never been made. Guarantor covenants that this Guaranty will not
be fulfilled or discharged, except by the complete payment and performance of the
Guaranteed Obligations, whether by the primary obligor or Guarantor under this
Guaranty. Without limiting the generality of the foregoing, Guarantor’s obligations
hereunder will not be released, discharged or otherwise affected by: (a) any change in
the Contract Documents or the obligations thereunder, or any insolvency, bankruptcy or
similar proceeding affecting the DB Contractor, Guarantor or their respective assets,
and (b) the existence of any claim or set-off which the DB Contractor has or Guarantor
may have against TXxDOT, whether in connection with this Guaranty or any unrelated
transaction, provided that nothing in this Guaranty will be deemed a waiver by
Guarantor of any claim or prevent the assertion of any claim by separate suit. This
Guaranty will in all respects be a continuing, absolute, and unconditional guaranty
irrespective of the genuineness, validity, regularity or enforceability of the Guaranteed
Obligations or any part thereof or any instrument or agreement evidencing any of the
Guaranteed Obligations or relating thereto, or the existence, validity, enforceability,
perfection, or extent of any collateral therefor or any other circumstances relating to the
Guaranteed Obligations, except as provided in Section 21.

3. Independent Obligations. Guarantor agrees that the Guaranteed
Obligations are independent of the obligations of the DB Contractor and if any default
occurs hereunder, a separate action or actions may be brought and prosecuted against
Guarantor whether or not the DB Contractor is joined therein. TXDOT may maintain
successive actions for other defaults of Guarantor. TxDOT'’s rights hereunder will not
be exhausted by the exercise of any of its rights or remedies or by any such action or by
any number of successive actions until and unless all Guaranteed Obligations have
been paid and fully performed.

a. Guarantor agrees that TxDOT may enforce this Guaranty, at
any time and from time to time, without the necessity of resorting to or exhausting any
security or collateral and without the necessity of proceeding against the DB Contractor.
Guarantor hereby waives the right to require TxDOT to proceed against the DB
Contractor, to exercise any right or remedy under any of the Contract Documents or to
pursue any other remedy or to enforce any other right.

b. Guarantor will continue to be subject to this Guaranty
notwithstanding: (i) any modification, agreement or stipulation between the DB
Contractor and TxDOT or their respective successors and assigns, with respect to any
of the Contract Documents or the Guaranteed Obligations; (ii) any waiver of or failure to
enforce any of the terms, covenants or conditions contained in any of the Contract
Documents or any modification thereof; (iii) any release of the DB Contractor from any
liability with respect to any of the Contract Documents; or (iv) any release or
subordination of any collateral then held by TXDOT as security for the performance by
the DB Contractor of the Guaranteed Obligations.
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C. The Guaranteed Obligations are not conditional or
contingent upon the genuineness, validity, regularity or enforceability of any of the
Contract Documents or the pursuit by TXDOT of any remedies which TxDOT either now
has or may hereafter have with respect thereto under any of the Contract Documents.

d. Notwithstanding anything to the contrary contained
elsewhere in this Guaranty, Guarantor's obligations and undertakings hereunder are
derivative of, and not in excess of, the obligations of the DB Contractor under the
Agreement. Accordingly, in the event that the DB Contractor’s obligations have been
changed by any modification, agreement or stipulation between DB Contractor and
TxDOT or their respective successors or assigns, this Guaranty shall apply to the
Guaranteed Obligations as so changed.

4. Liability of Guarantor.

a. TxDOT may enforce this Guaranty upon the occurrence of a
breach by the DB Contractor of any of the Guaranteed Obligations, notwithstanding the
existence of any dispute between TxDOT and the DB Contractor with respect to the
existence of such a breach.

b. Guarantor's performance of some, but not all, of the
Guaranteed Obligations will in no way limit, affect, modify or abridge Guarantor’s liability
for those Guaranteed Obligations that have not been performed.

C. TxDOT, upon such terms as it deems appropriate, without
notice or demand and without affecting the validity or enforceability of this Guaranty or
giving rise to any reduction, limitation, impairment, discharge or termination of
Guarantor’s liability hereunder, from time to time may (i) with respect to the financial
obligations of the DB Contractor, if and as permitted by the Agreement, renew, extend,
accelerate, increase the rate of interest on, or otherwise change the time, place, manner
or terms of payment of financial obligations that are Guaranteed Obligations, and/or
subordinate the payment of the same to the payment of any other obligations, (ii) settle,
compromise, release or discharge, or accept or refuse any offer of performance with
respect to, or substitutions for, the Guaranteed Obligations or any agreement relating
thereto, (iii) request and accept other guarantees of the Guaranteed Obligations and
take and hold security for the payment and performance of this Guaranty or the
Guaranteed Obligations, (iv) release, surrender, exchange, substitute, compromise,
settle, rescind, waive, alter, subordinate or modify, with or without consideration, any
security for performance of the Guaranteed Obligations, any other guarantees of the
Guaranteed Obligations, or any other obligation of any Person with respect to the
Guaranteed Obligations, (v) enforce and apply any security hereafter held by or for the
benefit of TXDOT in respect of this Guaranty or the Guaranteed Obligations and direct
the order or manner of sale thereof, or exercise any other right or remedy that TxDOT
may have against any such security, as TxDOT in its discretion may determine, and
(vi) exercise any other rights available to it under the Contract Documents.

Texas Department of Transportation EXHIBIT 13 Request for Proposals
Horseshoe Project Page 3 of 11 Design-Build Agreement
July 3, 2012 Ex. 13 — Form of Guaranty



d. This Guaranty and the obligations of Guarantor hereunder
will be valid and enforceable and will not be subject to any reduction, limitation,
impairment, discharge or termination for any reason (other than indefeasible
performance in full of the Guaranteed Obligations), including without limitation the
occurrence of any of the following, whether or not Guarantor will have had notice or
knowledge of any of them: (i) any failure or omission to assert or enforce or agreement
or election not to assert or enforce, or the stay or enjoining, by order of court, by
operation of law or otherwise, of the exercise or enforcement of, any claim or demand or
any right, power or remedy (whether arising under the Contract Documents, at law, in
equity or otherwise) with respect to the Guaranteed Obligations or any agreement or
instrument relating thereto; (i) any rescission, waiver, amendment or modification of, or
any consent to departure from, any of the terms or provisions (including without
limitation provisions relating to events of default) of the Contract Documents or any
agreement or instrument executed pursuant thereto; (iii) TXDOT’'s consent to the
change, reorganization or termination of the corporate structure or existence of the DB
Contractor; (iv) any defenses, set-offs or counterclaims that the DB Contractor may
allege or assert against TxDOT in respect of the Guaranteed Obligations, except as
provided in Section 21.

5. Waivers. To the fullest extent permitted by law, Guarantor hereby
waives and agrees not to assert or take advantage of: (a) any right to require TxDOT to
proceed against the DB Contractor or any other Person or to proceed against or
exhaust any security held by TxDOT at any time or to pursue any right or remedy under
any of the Contract Documents or any other remedy in TxDOT’'s power before
proceeding against Guarantor; (b) any defense that may arise by reason of the
incapacity, lack of authority, death or disability of, or revocation hereby by Guarantor,
the DB Contractor or any other Person or the failure of TXxDOT to file or enforce a claim
against the estate (either in administration, bankruptcy or any other proceeding) of any
such Person; (c) any defense that may arise by reason of any presentment, demand for
payment or performance or otherwise, protest or notice of any other kind or lack thereof;
(d) any right or defense arising out of an election of remedies by TXDOT even though
the election of remedies, such as nonjudicial foreclosure with respect to any security for
the Guaranteed Obligations, has destroyed the Guarantor’s rights of subrogation and
reimbursement against the DB Contractor by the operation of law or otherwise; (e) all
notices to Guarantor, to the Purchasers, to any Purchaser or to any other Person,
including, but not limited to, notices of the acceptance of this Guaranty or the creation,
renewal, extension, modification, accrual of any of the obligations of the DB Contractor
under any of the Contract Documents, or of default in the payment or performance of
any such obligations, enforcement of any right or remedy with respect thereto or notice
of any other matters relating thereto, except the notice required in Section 16.1.3 of the
Agreement; (f) any defense based upon any act or omission of TXDOT which directly or
indirectly results in or aids the discharge or release of the DB Contractor, Guarantor or
any security given or held by TxDOT in connection with the Guaranteed Obligations;
and (g) any and all suretyship defenses under applicable law.

6. Waiver of Subrogation and Rights of Reimbursement. Until the
Guaranteed Obligations have been indefeasibly paid in full, Guarantor waives any
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claim, right or remedy which it may now have or may hereafter acquire against the DB
Contractor that arises from the performance of Guarantor hereunder, including, without
limitation, any claim, right or remedy of subrogation, reimbursement, exoneration,
contribution, or indemnification, or participation in any claim, right or remedy of TxDOT
against the DB Contractor, or any other security or collateral that TxDOT now has or
hereafter acquires, whether or not such claim, right or remedy arises in equity, under
contract, by statute, under common law or otherwise. All existing or future
indebtedness of DB Contractor or any shareholders, partners, members, joint venturers
of DB Contractor to Guarantor is subordinated to all of the Guaranteed Obligations.
Whenever and for so long as the DB Contractor shall be in default in the performance of
a Guaranteed Obligation, no payments with respect to any such indebtedness shall be
made by DB Contractor or any shareholders, partners, members, joint venturers of DB
Contractor to Guarantor without the prior written consent of TXDOT. Any payment by
DB Contractor or any shareholders, partners, members, joint venturers of DB Contractor
to Guarantor in violation of this provision shall be deemed to have been received by
Guarantor as trustee for TxDOT.

7. Waivers by Guarantor if Real Property Security. If the
Guaranteed Obligations are or become secured by real property or an estate for years,
Guarantor waives all rights and defenses that Guarantor may have because the
Guaranteed Obligations are secured by real property. This means, among other things:

a. TxDOT may collect from Guarantor without first foreclosing
on any real or personal property collateral pledged by the DB Contractor.

b. If TXDOT forecloses on any real property collateral pledged
by the DB Contractor:

(1) The amount of the Guaranteed Obligation may be
reduced only by the price for which that collateral is sold at the foreclosure sale, even if
the collateral is worth more than the sale price.

(2)  TxDOT may collect from Guarantor even if TXDOT, by
foreclosing on the real property collateral, has destroyed any right Guarantor may have
to collect from the DB Contractor.

This is an unconditional and irrevocable waiver of any rights and defenses
Guarantor may have because the Guaranteed Obligations secured by real property.

8. Cumulative Rights. All rights, powers and remedies of TXxDOT
hereunder will be in addition to and not in lieu of all other rights, powers and remedies
given to TxDOT, whether at law, in equity or otherwise.

9. Representations and Warranties. Guarantor represents and
warrants that:
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a. it is a corporation duly organized, validly existing, and in
good standing under the laws of the State of Delaware and qualified to do business and
is in good standing under the laws of the State of Texas;

b. it has all requisite corporate power and authority to execute,
deliver and perform this Guaranty;

C. the execution, delivery, and performance by Guarantor of
this Guaranty have been duly authorized by all necessary corporate action on the part
of Guarantor and proof of such authorization will be provided with the execution of this
Guaranty;

d. this Guaranty has been duly executed and delivered and
constitutes the legal, valid and binding obligation of Guarantor, enforceable against
Guarantor in accordance with its terms;

e. neither the execution nor delivery of this Guaranty nor
compliance with or fulfilment of the terms, conditions, and provisions hereof, will conflict
with, result in a material breach or violation of the terms, conditions, or provisions of, or
constitute a material default, an event of default, or an event creating rights of
acceleration, termination, or cancellation, or a loss of rights under: (1) the [certificate of
incorporation or by-laws] of Guarantor, (2) any judgment, decree, order, contract,
agreement, indenture, instrument, note, mortgage, lease, governmental permit, or other
authorization, right restriction, or obligation to which Guarantor is a party or any of its
property is subject or by which Guarantor is bound, or (3) any federal, state, or local
law, statute, ordinance, rule or regulation applicable to Guarantor;

f. it now has and will continue to have full and complete access
to any and all information concerning the transactions contemplated by the Contract
Documents or referred to therein, the financial status of the DB Contractor and the
ability of the DB Contractor to pay and perform the Guaranteed Obligations;

g. it has reviewed and approved copies of the Contract
Documents and is fully informed of the remedies TxDOT may pursue, with or without
notice to the DB Contractor or any other Person, in the event of default of any of the
Guaranteed Obligations;

h. it has made and so long as the Guaranteed Obligations (or
any portion thereof) remain unsatisfied, it will make its own credit analysis of the DB
Contractor and will keep itself fully informed as to all aspects of the financial condition of
the DB Contractor, the performance of the Guaranteed Obligations of all circumstances
bearing upon the risk of nonpayment or nonperformance of the Guaranteed Obligations.
Guarantor hereby waives and relinquishes any duty on the part of TxDOT to disclose
any matter, fact or thing relating to the business, operations or conditions of the DB
Contractor now known or hereafter known by TxDOT;

I. no consent, authorization, approval, order, license,
certificate, or permit or act of or from, or declaration or filing with, any governmental
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authority or any party to any contract, agreement, instrument, lease, or license to which
Guarantor is a party or by which Guarantor is bound, is required for the execution,
delivery, or compliance with the terms hereof by Guarantor, except as have been
obtained prior to the date hereof; and

J- there is no pending or, to the best of its knowledge,
threatened action, suit, proceeding, arbitration, litigation, or investigation of or before
any Governmental Authority which challenges the validity or enforceability of this
Guaranty.

10. Governing Law. The validity, interpretation and effect of this
Guaranty are governed by and will be construed in accordance with the laws of the
State of Texas applicable to contracts made and performed in such State and without
regard to conflicts of law doctrines except to the extent that certain matters are
preempted by Federal law. Guarantor consents to the jurisdiction of the State of Texas
with regard to this Guaranty. The venue for any action regarding this Guaranty shall be
Travis County, Texas.

11. Entire Document. This Guaranty contains the entire agreement of
Guarantor with respect to the transactions contemplated hereby, and supersede all
negotiations, representations, warranties, commitments, offers, contracts and writings
prior to the date hereof, written or oral, with respect to the subject matter hereof. No
waiver, modification or amendment of any provision of this Guaranty is effective unless
made in writing and duly signed by TxDOT referring specifically to this Guaranty, and
then only to the specific purpose, extent and interest so provided.

12.  Severability. If any provision of this Guaranty is determined to be
unenforceable for any reason by a court of competent jurisdiction, it will be adjusted
rather than voided, to achieve the intent of the parties and all of the provisions not
deemed unenforceable will be deemed valid and enforceable to the greatest extent
possible.

13. Notices. Any communication, notice or demand of any kind
whatsoever under this Guaranty shall be in writing and delivered by personal service
(including express or courier service), by electronic communication, whether by telex,
telegram or telecopying (if confirmed in writing sent by registered or certified mail,
postage prepaid, return receipt requested), or by registered or certified mail, postage
prepaid, return receipt requested, addressed as follows:
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If to TXDOT: Texas Department of Transportation
Dallas District Office
Mesquite, Texas 75150
Attention: Mr. Kelly Selman. P.E.
Telephone
Facsimile:

With copies to: Texas Department of Transportation
Office of General Counsel
125 East 11" Street
Attention:  John J. Ingram, Esqg.
Telephone: (512) 463-8630
Facsimile: (512) 475-3070

If to Guarantor:

Attention:
Telephone:
Facsimile:

Either Guarantor or TXDOT may from time to time change its address for
the purpose of notices by a similar notice specifying a new address, but no such change
is effective until it is actually received by the party sought to be charged with its
contents.

All notices and other communications required or permitted under this
Guaranty which are addressed as provided in this Section 13 are effective upon
delivery, if delivered personally or by overnight mail, and, are effective five (5) days
following deposit in the United States mail, postage prepaid if delivered by mail.

14. Captions. The captions of the various Sections of this Guaranty
have been inserted only for convenience of reference and do not modify, explain,
enlarge or restrict any of the provisions of this Guaranty.

15. Assignability. This Guaranty is binding upon and inures to the
benefit of the successors and assigns of Guarantor and TxDOT, but is not assignable
by Guarantor without the prior written consent of TXDOT, which consent may be granted
or withheld in TxDOT'’s sole discretion. Any assignment by Guarantor effected in
accordance with this Section 15 will not relieve Guarantor of its obligations and liabilities
under this Guaranty.

16. Construction of Agreement. Ambiguities or uncertainties in the
wording of this Guaranty will not be construed for or against any party, but will be
construed in the manner that most accurately reflects the parties’ intent as of the date
hereof.
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17. No Waiver. Any forbearance or failure to exercise, and any delay
by TXDOT in exercising, any right, power or remedy hereunder will not impair any such
right, power or remedy or be construed to be a waiver thereof, nor will it preclude the
further exercise of any such right, power or remedy.

18. Bankruptcy: Post-Petition Interest; Reinstatement of Guaranty.

(@) The obligations of Guarantor under this Guaranty will not be
reduced, limited, impaired, discharged, deferred, suspended or terminated by any
proceeding, voluntary or involuntary, involving the bankruptcy, insolvency, receivership,
reorganization, liquidation or arrangement of the DB Contractor or by any defense which
the DB Contractor may have by reason of the order, decree or decision of any court or
administrative body resulting from any such proceeding. TxDOT is not obligated to file
any claim relating to the Guaranteed Obligations if the DB Contractor becomes subject
to a bankruptcy, reorganization, or similar proceeding, and the failure of TxDOT so to
file will not affect Guarantor’s obligations under this Guaranty.

(b) Guarantor acknowledges and agrees that any interest on
any portion of the Guaranteed Obligations which accrues after the commencement of
any proceeding referred to in clause (a) above (or, if interest on any portion of the
Guaranteed Obligations ceases to accrue by operation of law by reason of the
commencement of said proceeding, such interest as would have accrued on such
portion of the Guaranteed Obligations if said proceedings had not been commenced)
will be included in the Guaranteed Obligations because it is the intention of Guarantor
and TxDOT that the Guaranteed Obligations should be determined without regard to
any rule of law or order which may relieve the DB Contractor of any portion of such
Guaranteed Obligations. Guarantor will permit any trustee in bankruptcy, receiver,
debtor in possession, assignee for the benefit of creditors or any similar person to pay
TxDOT, or allow the claim of TXDOT in respect of, any such interest accruing after the
date on which such proceeding is commenced.

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without
demand reasonable attorneys' fees and all costs and other expenses (including such
fees and costs of litigation, arbitration and bankruptcy, and including appeals) incurred
by TxDOT in enforcing, collecting or compromising any Guaranteed Obligation or
enforcing or collecting this Guaranty against Guarantor or in attempting to do any or all
of the foregoing.

20. Joint and Several Liability. If the Guarantor is comprised of more
than one individuals and/or entities, such individuals and/or entities, as applicable, shall
be jointly and severally liable for the Guaranteed Obligations. If more than one guaranty
is executed with respect to the DB Contractor and the Project, each guarantor under
such a guaranty shall be jointly and severally liable with the other guarantors with
respect to the obligations guaranteed under such guaranties.

21. Defenses. Notwithstanding any other provision to the contrary,
Guarantor shall be entitled to the benefit of all defenses available to the DB Contractor
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under the Agreement except (a) those expressly waived in this Guaranty, (b) failure of
consideration, lack of authority of the DB Contractor and any other defense to formation
of the Agreement, and (c) defenses available to the DB Contractor under any federal or
state law respecting bankruptcy, arrangement, reorganization or similar relief of debtors.
Action against Guarantor under this Guaranty shall be subject to no prior notice or
demand except for the notice provided in Section 16.1.3 of the Agreement.

[SIGNATURES ON NEXT PAGE]

Texas Department of Transportation EXHIBIT 13 Request for Proposals
Horseshoe Project Page 10 of 11 Design-Build Agreement
July 3, 2012 Ex. 13 — Form of Guaranty



date first written above.

Texas Department of Transportation

Horseshoe Project
July 3, 2012

IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the

By:

Name:

Title:

By:

Name:

Title:
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EXHIBIT 14

INSURANCE COVERAGE REQUIREMENTS

1. Builder's Risk Insurance During Construction

At all times during the period from the commencement of Construction Work until
Final Acceptance, DB Contractor shall procure and keep in force a policy of builder's
risk insurance as specified below.

(@) The policy shall provide coverage for "all risks" of direct physical
loss or damage to the portions or elements of the Project under construction, excluding
terrorism but including the perils of earthquake, earth movement, flood, storm, tempest,
windstorm, hurricane, and tornado and subsidence; shall contain extensions of
coverage that are typical for a project of the nature of the Project; and shall contain only
those exclusions that are typical for a project of the nature of the Project.

(b) The policy shall cover (i) all property, roads, buildings, structures,
fixtures, materials, supplies, foundations, pilings, machinery and equipment that are part
of or related to the portions or elements of the Project under construction, and the works
of improvement, including permanent and temporary works and materials, and including
goods intended for incorporation into the works located at the Site, in storage or in the
course of inland transit on land to the Site, and (ii) unless covered by property insurance
pursuant to Section 2 of this Exhibit 14, all existing property and improvements that are
within the construction work zone or are or will be affected by the construction Work.

(© The policy shall provide coverage per occurrence up to the full
replacement cost of the covered property loss, plus an allowance for professional fees,
demolition and debris removal, without risk of co-insurance; provided, however, that the
policy may include a sublimit for earth movement and flood of not less than $5,000,000
per occurrence and $10,000,000 aggregate.

(d) DB Contractor and TxDOT shall be named as additional insureds
on the policy as their respective interests appear, using the same language as the
language used in ISO Form CG 20 26 11 85 for adding additional insured's to a
commercial general liability policy. DB Contractor also may, but is not obligated to,
include other Subcontractors as named insured as their respective interests appear.
The policy shall be written so that no act or omission of any insured shall vitiate
coverage of the other insureds. DB Contractor may name itself as loss payee under the

policy.

(e) The policy shall include coverage for (i) foundations, including
pilings, but excluding normal settling, shrinkage, or expansion, (ii) physical damage
resulting from machinery accidents but excluding normal and natural wear and tear,
corrosion, erosion, inherent vice or latent defect in the machinery, (iii) plans, blueprints
and specifications, (iv) physical damage resulting from faulty work or faulty materials,
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but excluding the cost of making good such faulty work or faulty materials, (v) physical
damage resulting from design error or omission but excluding the cost of making good
such design error or omission, (vi) demolition and debris removal coverage, (vii) the
increased replacement cost due to any change in applicable codes or other Laws, (Vviii)
expense to reduce loss, (ix) building ordinance compliance, with the building ordinance
exclusion deleted, and (x) "soft cost expense" (including costs of Governmental
Approvals, mitigation costs, attorneys' fees, and other fees and costs associated with
such damage or loss or replacement thereof).

)] The policy shall provide a deductible or self-insured retention not
exceeding $1,000,000 per occurrence.

2. Commercial General Liability Insurance

At all times during the performance of the Work, DB Contractor shall procure and
keep in force, or cause to be procured and kept in force, commercial general liability
insurance as specified below. During any period in which DB Contractor, at its election,
maintains in effect builder’s third party liability insurance pursuant to Section 3 of this
Exhibit 14, the commercial general liability insurance policy need not duplicate the
builder’s third party liability insurance coverage.

(@  The policy shall be in form reasonably acceptable to TxDOT, and
shall be an occurrence form. The policy shall contain extensions of coverage that are
typical for a project of the nature of this Project, and shall contain only those exclusions
that are typical for a project of the nature of this Project.

(b)  The policy shall insure against the legal liability of the insureds
named in Section 2(d), relating to claims by third parties for accidental death, bodily
injury or illness, property damage, personal injury and advertising injury, and shall
include the following specific coverages:

0] Contractual liability;
(i) Premises/operations;
(i)  Independent contractors;

(iv)  Products and completed operations (with acknowledgement
that the Project constitutes the premises and not a product);

(v) Broad form property damage, providing the same coverage
as ISO form CG 00 01 10 93 provides;

(vi) Hazards commonly referred to as “XCU”, including
explosion, collapse and underground property damage;

(vii)  Fellow employee coverage for supervisory personnel;
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(viii)  Incidental medical malpractice;
(ix)  No exclusion for work performed within 50 feet of a railroad;

(x) Except with regard to indemnifying a professional advisor,
consultant, sub-consultant, Supplier or manufacturer engaged by DB Contractor,
no application of any limitation or exclusion for bodily injury or property damage
arising out of professional services, including engineering, architecture and
surveying, in any manner to (A) coverage respecting DB Contractor’s
supervision, coordination, management, scheduling or other similar services or
(B) the products and completed operations coverage,;

(xi)  Broad named insured endorsement; and

(xi)  Non-owned automobile liability, unless covered by the
automobile liability policy pursuant to Section 4 of this Exhibit 14.

(© The policy shall have limits of not less than $50,000,000 per
occurrence and in the aggregate per policy period. Such limits may be provided
through umbrella insurance and shall be shared by all insured and additional insured
parties and shall reinstate annually, and may be included in an umbrella insurance
combined with such other insurance that this Exhibit 14 stipulates may be similarly
included.

(d) TxDOT and the Indemnified Parties shall be named as additional
insured's, using 1ISO Form CG 20 26 11 85 or its equivalent(s). The policy shall be
written so that no act or omission of a named insured shall vitiate coverage of the other
named insured.

(e) The policy shall provide one of the following, as DB Contractor
selects:

M A deductible or self-insured retention not exceeding
$100,000 per occurrence;

(i) A deductible or self-insured retention not exceeding
$250,000 per occurrence with an aggregate of $2,000,000 per policy period; or

(i) A deductible (but not self-insured retention) of $500,000 per
occurrence but only if the primary policy and any excess policy are written to
obligate the insurers to compensate the claimant on a first dollar basis.

3. Builder’s Third Party Liability Insurance

During any period in which Construction Work is performed, DB Contractor, at its
election, may procure and keep in effect builder’'s third party liability insurance, as
specified below, in lieu of commercial general liability insurance coverage for
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construction activities (but DB Contractor shall maintain commercial general liability
insurance coverage for all non-construction-related activities).

(@) The policy shall insure against liability to third parties for accidental
death, bodily injury or illness, property damage, personal injury and advertising injury,
arising out of the construction work or other work of construction or the improvements
under construction. The policy shall contain extensions of coverage that are typical for
a project of the nature of the Project, and shall contain only those exclusions that are
typical for a project of the nature of the Project.

(b) DB Contractor shall continue the policy in effect for not less than
the applicable Warranty Term.

(© The policy shall otherwise include the same provisions as
described for the commercial general liability insurance under Sections 2(b) through (e)
of this Exhibit 14.

4. Automobile Liability Insurance

At all times during the performance of the Work, DB Contractor shall procure and
keep in force comprehensive, business, or commercial automobile liability insurance as
specified below.

@) Each policy shall cover accidental death, bodily injury and property
damage liability arising from the ownership, maintenance or use of all owned, non-
owned and hired vehicles connected with performance of the Work, including loading
and unloading. The policy shall contain extensions of coverage that are typical for a
project of the nature of the Project, and shall contain only those exclusions that are
typical for a project of the nature of the Project.

(b) DB Contractor shall be the named insured under its automobile
liability policy.

(c) DB Contractor’s policy shall have a single limit per policy period of
not less than $50,000,000 any one claim and in the aggregate, and may be included in
an umbrella insurance combined with such other insurance that this Exhibit 14
stipulates may be similarly included.

(d) Each policy shall provide a deductible or self-insured retention not
exceeding $50,000 per occurrence.

5. Pollution Liability Insurance

DB Contractor shall procure and maintain during the Term insurance against
claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the work hereunder by DB Contractor, its agents,
representatives, employees or subcontractors. Coverage shall be at least broad as:
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(@) Contractors Pollution Liability with coverage for losses caused by pollution
conditions that arise from the operations of the DB Contractor described under the
scope of services of this DBA:

(i) Bodily injury, sickness, disease, mental anguish or shock sustained by
any person, including death; medical monitoring,

(i) Property damage including physical injury to or destruction of
tangible property including the resulting loss of use thereof, clean up costs, and the loss
of use of tangible property that has not been physically injured or destroyed;

(iif) Defense including costs, charges and expenses incurred in the
investigation, adjustment or defense of claims for such compensatory damages;

(iv)  Non-owned Disposal Site coverage for specified sites (by
endorsement) if contractor is disposing of waste(s).

(b) Coverage shall apply to sudden and non-sudden pollution conditions
including the discharge, dispersal, release or escape of smoke, vapors, soot, fumes,
acids, alkalis, toxic chemicals, liquids or gases, waste materials or other irritants,
contaminants or pollutants into or upon land, the atmosphere or any watercourse or
body of water, provided such conditions are not naturally present in the environment in
the concentration or amounts discovered, unless such natural condition(s) are released
or dispersed as a result of the performance of Covered Operations.

(c) Contractor's Pollution Liability (occurrence form): DB Contractor shall
maintain limits no less than $10,000,000 per occurrence/$10,000,000 aggregate for the
term of the Agreement.

(d) The policy shall provide a deductible or self-insured retention not
exceeding $250,000 per occurrence.

(e) TxDOT shall be named as an additional insured on the policy. The
specific scope of services required under the DBA shall be listed on the certificate of
insurance.

6. Professional Liability Insurance

At all times that Professional Services are rendered under the Agreement
respecting design and construction of the Project until five years after the Professional
Services have concluded for the Project, DB Contractor shall procure and keep in force,
or cause to be procured and kept in force, professional liability insurance as specified in
subparagraphs (a), (b) and (c) below; provided, however, that the total term of such
professional liability coverage need not extend beyond ten (10) years. DB Contractor
may satisfy such insurance via a Project policy covering all the foregoing providers of
Professional Services.
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(@) The insurance policy shall be Project-specific and provide coverage
of liability of the party performing the Professional Services arising out of any negligent
act, error or omission in the performance of Professional Services or activities for the
Project, with no exclusions for bodily injury or property damage.

(b) The insurance policy shall have a limit of not less than $10,000,000
per claim and in the aggregate. The aggregate limit need not reinstate annually.

(© The insurance policy shall provide a deductible or self-insured
retention not exceeding $1,000,000 per occurrence.

In addition, DB Contractor shall cause each other Subcontractor that provides
Professional Services for the Project to procure and keep in force professional liability
insurance, covering its professional services practice, of not less than $2,000,000 per
claim and in the aggregate per annual policy period. Such policy need not be Project-
specific or include a tail period for making claims, and shall include a commercially
reasonable deductible.

7. Workers’ Compensation Insurance

At all times when Work is being performed by any employee of DB Contractor,
DB Contractor shall procure and keep in force, or cause to be procured and kept in
force, a policy of workers’ compensation insurance for the employee in conformance
with applicable Law. DB Contractor shall be the named insured on these policies. The
workers’ compensation insurance policy shall contain the following endorsements:

(&8  An endorsement extending the policy to cover the liability of the
insureds under the Federal Employer’s Liability Act;

(b) A voluntary compensation endorsement;
(c) An alternative employer endorsement; and

(d)  An endorsement extending coverage to all states operations on an
“if any” basis.

8. Employer’s Liability Insurance

At all times during the performance of the Work, DB Contractor shall procure and
keep in force, or cause to be procured and kept in force, employer’s liability insurance
as specified below.

(@)  The policy shall insure against liability for death, bodily injury,
illness or disease for all employees of DB Contractor working on or about any Site or
otherwise engaged in the work.

(b) DB Contractor shall be the named insured.
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(©) The policy shall have a limit of not less than $25,000,000 per
accident and in the aggregate during the period of insurance, and may be included in an
umbrella insurance combined with such other insurance that this Exhibit 14 stipulates
may be similarly included.

9. Railroad Protective Liability Insurance

DB Contractor shall procure and keep in force, or cause to be procured and kept
in force, railroad protective liability insurance as may be required by any railroad in
connection with any Work performed across, under or adjacent to the railroad’s tracks
or railroad right-of-way. In the event any agreement between TxDOT and a railroad
includes railroad protective insurance requirements applicable to the Work, DB
Contractor shall procure and keep in force or cause to be procured and kept in force,
insurance meeting such requirements. The railroad shall be the named insured on any
such policy.

10. Subcontractors’ Insurance

(@) At all times during the performance of the Work, DB Contractor
shall cause each Subcontractor that performs work on the Site to provide commercial
general liability insurance that complies with Section 9 of the Agreement, with
commercially reasonable limits and deductibles or self-insured retentions, in
circumstances where the Subcontractor is not covered by DB Contractor-provided
liability insurance. DB Contractor shall cause each such Subcontractor that provides
such insurance to include each of the Indemnified Parties as additional insureds under
such Subcontractor’s liability insurance policies. Such insurance need not be Project-
specific. TxDOT shall have the right to contact the Subcontractors directly in order to
verify the above coverage.

(b) At all times during the performance of the Work, DB Contractor
shall cause each Subcontractor that has vehicles on the Site or uses vehicles in
connection with the work to procure and keep in force, comprehensive, business, or
commercial automobile liability insurance meeting the requirements as specified below.

0] Each policy shall cover accidental death, bodily injury and
property damage liability arising from the ownership, maintenance or use of all
owned, non-owned and hired vehicles connected with performance of the Work.
The policy shall contain extensions of coverage that are typical for a project of
the nature of the Project, and shall contain only those exclusions that are typical
for a project of the nature of the Project.

(i) Each such Subcontractor shall be the named insured under
its respective automobile liability policy.

(i)  Each policy shall have a combined single limit per policy
period of not less than $1,000,000.
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(iv)  Each policy shall include each of the Indemnified Parties as
additional insureds.

(c) At all times when Work is being performed by any employee of a
Subcontractor, DB Contractor shall cause subcontractor to procure and keep in force, or
cause to be procured and kept in force, a policy of workers' compensation insurance for
the employee in conformance with applicable Law. Subcontractor shall be the named
insured on these policies. The workers' compensation insurance policy shall contain the
following endorsements:

0] An endorsement extending the policy to cover the liability of
the insureds under the Federal Employer's Liability Act;

(i) A voluntary compensation endorsement;

(i)  An alternative employer endorsement; and

(iv)  An endorsement extending coverage to all states operations

on an "if any" basis.

(d) At all times during the performance of the Work, DB Contractor
shall cause each Subcontractor to procure and keep in force employer's liability
insurance as specified below.

0] The policy shall insure against liability for death, bodily
injury, illness or disease for all employees of subcontrcator working on or about
any Site or otherwise engaged in the work.

(i) Subcontractor shall be the named insured.

(i)  The policy shall have a limit of not less than $1,000,000 per
accident and in the aggregate during the period of insurance, and may be
included in an umbrella insurance combined with such other insurance that this
Exhibit 14 stipulates may be similarly included.
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EXHIBIT 15

FORM OF DRAW REQUEST AND CERTIFICATE

Draw Request # Date:
month/day/year
Texas Department of Transportation
[Address]
"Entry Required in Cell"

A. Draw Request for Work performed for the period: to

month/day/year month/day/year
B. Original Contract Amount
C. Approved Change Order Amounts
D. Revised Contract Amount (B+C) $0.00
E. Cumulative Amount Earned to Date
F. Cumulative Maximum Payment Schedule Allowance (this period from Exhibit 5)
G. Cumulative Amount of Previous Draw Requests
H. Amount Qualified for Payment this Period (Lesser of "E-G" or "F-G ") (includes Electronic
Communications Allowance and Landscaping allowance work described below) $0.00
I. Retainage Percentage this Draw Request for Record Drawings (1% of "H") $0.00
J. Deduction from progress payment per Section 12.3.2 of the Agreement (this Draw Request) $
K. Deduction due to offset for Liquidated Damages for Lane Closures (this Draw Request) $
L. Total deductions (“I” + “J” + “K") $
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M. Current Amount Due ("H" - "L")

B

Printed Name Signature month/day/year
DB Contractor's Project Manager
Printed Name Signature month/day/year
TxDOT Program Manager
Printed Name Signature month/day/year

Texas Department of Transportation

(Note: See Sheet 4 of 4 for Draw Request Checklist)
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DRAW REQUEST NO. CERTIFICATION
The undersigned hereby certifies that (choose applicable bracketed language):

¢ Except as specifically noted in this certification, all Work, including that of
designers, Subcontractors, and Suppliers, which is the subject of this Draw
Request has been checked and/or inspected by [the Design Quality Assurance
Manager with respect to Professional Services] [the Construction Quality
Acceptance Manager with respect to construction Work];

¢ Except as specifically noted in this certification, all [Professional Services]
[construction Work] which is the subject of this Draw Request conforms to the
requirements of the Contract Documents;

¢ [The Design Quality Management Plan [The Construction Quality Management
Plan] and all of the measures and procedures provided therein are functioning
properly and are being followed; and

¢ [The Professional Services percentages and construction percentages indicated
are accurate and correct.] [All quantities for which payment is requested on a unit
price basis are accurate.]

Exceptions:

Name: Date
[DQAM] [CQAM] Representative

Seal:
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DRAW REQUEST CHECKLIST

Enclosed with this cover sheet are the following:

] Monthly progress report as described in Section 2.1.1.2.4 of the Technical
Provisions

] Certifications by the Design Quality Assurance Manager and the
Construction Quality Acceptance Manager;

] Monthly report of personnel hours;

] Draw Request data sheet(s) and documents that support and substantiate
the amount requested;

] An approved Schedule of Values or an approved revised Schedule of
Values as described in Section 2.1.1.2.3 of the Technical Provisions

[ DBE utilization reports;

[] Cash flow curves and comparison to the Maximum Payment Schedule;

] An approved Project Status Schedule Update as described in Section
2.1.1.2.2 of the Technical Provisions

Texas Department of Transportation EXHIBIT 15 Request for Proposals
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EXHIBIT 16

FORM OF CHANGE ORDER

CHANGE ORDER REQUEST NO. CONTRACT NO.
SECTION |

Originator: Date:

o Title:

Contract No:

e Company Name:

DESCRIPTION:

REASON FOR REQUEST FOR CHANGE ORDER:

DB Contractor Project Manager

Date
Texas Department of Transportation EXHIBIT 16 Request for Proposals
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SECTION 1l

The total amount of this Change Order is $ . Documentation supporting the
Change Order is attached as Exhibits through .

Payment Schedule Items Added/Deducted:

Activity No. Description Amount

This Change Order Request is for (check the applicable categories below):

. A lump sum, negotiated price Change Order (provide information in Section l1A
below)
. A unit price/quantities Change Order (provide information in Section 1B below)
. A Time and Materials Change Order (provide information in Section 1IC below)
Section IIA

Lump sum price is $

Section 1IB
UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE
(Unit Price x
Quantity)

Total of all items in above Table: $
Section IIC
Summary of Change Order Request by Categories: [Additives/(Credits)]
A. DB Contractor Labor (construction)

1. Wages® $

2. Labor benefits? (55% of A.1) $
B. DB Contractor and Subcontractor Labor (professional services)

1. Wages (Raw) $

2. Labor benefits® (145% of B.1, which includes

overhead and profit) $
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3. Off-duty peace officers and patrol cruisers®

C. Materials (with taxes, freight and discounts)

D. Equipment?

E. Subcontracts (Time and Materials cost)

L - N R A -

F. Utility Direct Costs

G. Overhead and Profit

Labor (25% of A.1)

Traffic Control (5% of B.3)
Materials (15% of C)
Subcontracts (5% of E)

: Utility Direct Costs (5% of F)
rand Total

QarwNE
L R R

H.

! Premiums on public liability and workers’ compensation insurance, Social Security and unemployment
insurance taxes.

2 Equipment Costs (estimated or actual) based on Blue Book Equipment Rental Rates calculated in
accordance with Section 13.7.3 of the Agreement.

SECTION I
The status of Substantial Completion is as follows:

a Unaffected by this Change Order Proposal

a Affected by (increasing) (decreasing) the date of Substantial Completion by
calendar days.

a Affected by (increasing) (decreasing) the Float by calendar days.

The status of Final Acceptance is as follows:

a Unaffected by this Change Order Proposal
a Affected by (increasing) (decreasing) the date of Final Acceptance by
calendar days.
a Affected by (increasing) (decreasing) the Float by calendar days.

Accordingly, the summary of the dates of Substantial Completion and Final Acceptance and
Float are as follows:

1. Substantial Completion:
(+or- days from base of calendar days after NTP1)

2. Final Acceptance:
(+or- days from base of calendar days after NTP1)

3. Number of days of Project Float
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Justification for Change Order with reference to the Agreement:

Change order required under Maintenance Agreement? Yes /No
If yes, state reason:

The above three sections represent a true and complete summary of all aspects of this Request
for Change Order.

This Request for Change Order includes all known and anticipated impacts or amounts, direct,
indirect and consequential, which may be incurred as a result of the event, occurrence or matter
giving rise to the proposed change.

If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the
undersigned have reviewed such claims and have determined in good faith that the claims are
justified as to both entitlement and amount.

DB Contractor Authorized Representative

Date:

SECTION IV (Reviewed by Program Manager)

Program Manager (Design-Build Agreement) Date
Comments:
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SECTION V (Reviewed by TxDOT Project Director)

TxDOT Project Director

Date

Comments:

SECTION VI (Reviewed by FHWA Project Representative)

FHWA Project Representative

Date

Comments:

SECTION VIl (Approval by TxDOT District Engineer and Deputy Director)

TxDOT District Engineer

Date

TxDOT Deputy Director

Date

Comments:
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EXHIBIT 17

LIQUIDATED DAMAGES FOR LANE CLOSURES

All Lane Closures (excepting those listed in Tables 18-10 and 18-11 of the Technical
Provisions, and only for the allowable durations listed in Table 18-11 of the Technical
Provisions) will be subject to the following Liquidated Damages (with Time Periods

designated in Section 18 of the Technical Provisions):

Table 17-1: Liquidated Damages for Lane Closures

Eastbound IH 30
Main Lanes (East of

Liguidated Damages Per Hour

- Time Period A Time Period B Time Period C
Mixmaster)
One Lane Closed $ 10,000 $ 1,000 $ 50
Two Lanes Closed $ 20,000 $ 10,000 $ 500
Three Lanes Closed $ 50,000 $ 25,000 $ 5,000

(Full Closure)

Westbound IH 30
Main Lanes (East of

Liguidated Damages Per Hour

- Time Period A Time Period B Time Period C
Mixmaster)
One Lane Closed $ 10,000 $ 1,000 $50
Two Lanes Closed $ 20,000 $ 10,000 $ 500
Three Lanes Closed $ 50,000 $ 25,000 $ 5,000

(Full Closure)

Eastbound IH 30
Main Lanes (West of

Liquidated Damages Per Hour

Mixmaster) Time Period A Time Period B Time Period C
One Lane Closed $ 10,000 $ 50 $50
Two Lanes Closed $ 20,000 $ 2,000 $ 200
Three Lanes Closed $ 50,000 $ 25,000 $ 5,000

(Full Closure)

Westbound IH 30
Main Lanes (West of

Liquidated Damages Per Hour

Mixmaster) Time Period A Time Period B Time Period C
One Lane Closed $ 5,000 $50 $50
Two Lanes Closed $ 20,000 $ 500 $ 200
Three Lanes Closed $ 50,000 $ 25,000 $ 5,000

(Full Closure)

Northbound IH 35E

Liquidated Damages Per Hour

Main Lanes (North : . : : . . : .
of Mixmaster) Time Period A | Time Period B | Time Period C | Time Period D

One Lane Closed $ 5,000 $ 2,000 $ 200 $50
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Two Lanes Closed $ 10,000 $ 5,000 $ 500 $ 200
Three Lanes Closed $ 20,000 $ 10,000 $ 1,000 $ 500
Four Lanes Closed $ 50,000 $ 25,000 $ 5,000 $ 1,000
Five Lanes Closed $ 200,000 $ 100,000 $ 20,000 $ 5,000
OR More including
Full Closure

Southbound IH 35E Liguidated Damages Per Hour

Ma:)l? I\I/_I&nrﬁais(g:?)rth Time Period A | Time Period B | Time Period C | Time Period D
One Lane Closed $ 5,000 $ 2,000 $50 $50
Two Lanes Closed $ 10,000 $ 5,000 $ 100 $50
Three Lanes Closed $ 20,000 $ 10,000 $ 1,000 $ 100
Four Lanes Closed $ 50,000 $ 25,000 $ 5,000 $ 1,000
Five Lanes Closed $ 200,000 $ 100,000 $ 20,000 $ 5,000
OR More including
Full Closure

Northbound IH 35E Liquidated Damages Per Hour

Ma(ljr; hbl??rﬁis('izor;]th Time Period A | Time Period B | Time Period C | Time Period D
One Lane Closed $ 10,000 $ 2,000 $ 100 $50
Two Lanes Closed $ 20,000 $ 5,000 $ 500 $ 100
Three Lanes Closed $ 50,000 $ 20,000 $ 2,000 $ 500
Four Lanes Closed $ 100,000 $ 50,000 $ 5,000 $ 2,000
(Full Closure)

Southbound IH 35E Liguidated Damages Per Hour

Main Lgnes (South Time Period A | Time Period B | Time Period C | Time Period D

of Mixmaster)
One Lane Closed $ 10,000 $ 2,000 $ 100 $50
Two Lanes Closed $ 20,000 $ 5,000 $ 500 $ 100
Three Lanes Closed $ 50,000 $ 20,000 $ 2,000 $ 500
Four Lanes Closed $ 100,000 $ 50,000 $ 5,000 $ 2,000
(Full Closure)
Eastbound IH 30 Liquidated Damages Per Hour
Main Lanes
(Mixmaster —4 Lane | Time Period A | Time Period B | Time Period C
Section)

One Lane Closed $ 10,000 $50 $50
Two Lanes Closed $ 20,000 $ 2,000 $ 200
Three Lanes Closed $ 50,000 $ 10,000 $ 1,000
Four or More Lanes $ 100,000 $ 50,000 $ 5,000
Closed

Westbound IH 30 Liguidated Damages Per Hour

. Main Lanes Time Period A | Time Period B | Time Period C

(Mixmaster — 4 Lane
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Section)
One Lane Closed $ 10,000 $ 50 $ 50
Two Lanes Closed $ 20,000 $ 2,000 $ 200
Three Lanes Closed $ 50,000 $ 10,000 $ 1,000
Four or More Lanes $ 100,000 $ 50,000 $ 5,000
Closed
Northbound IH 35E Liquidated Damages Per Hour
Main Lanes
(Mixmaster — 2 Lane | Time Period A | Time Period B | Time Period C | Time Period D
Section)
One Lane Closed $ 50,000 $ 10,000 $ 200 $ 50
Two or More Lanes $ 100,000 $ 50,000 $ 5,000 $ 2,000
Closed
Southbound IH 35E Liguidated Damages Per Hour
Main Lanes
(Mixmaster — 2 Lane | Time Period A | Time Period B | Time Period C | Time Period D
Section)
One Lane Closed $ 50,000 $ 10,000 $ 200 $ 50
Two or More Lanes $ 100,000 $ 50,000 $ 5,000 $ 2,000
Closed
.- . — Incentive for Disincentive for
# Origin Via Destination Opening Early Late Opening
2 | NBIH35E NB IH 35E Colorado None $2000/day
8 | NBIH35E | EBIH30CD | Lamar/Griffin/Downtown szoc;oo/jzz,smax $2000/day
10 | SBIH35E | SBIH35E | Commerce/Reunion szoc;oo/jzz,smax $2000/day
11 | SBIH 35E SBIH 35E | Riverfront None $2000/day
12 | SBIH 35E SB IH 35E Colorado None $2000/day
13 | SBIH 35E SB IH 35E Fleming None $2000/day
21| SBIH3SE | EBIH30CD | Lamar/Griffin/Downtown $200300/ 32‘;5 max $2000/day
26 EBIH 30 EBIH30CD | EBIH 30CD None $2000/day
27| EBIM30 | EBIM30CD | Lamar/Griffin/Downtown | *2000/day, max
30 days $2000/day
38 | WBIH30 SB IH 35E Colorado None $2000/day
39 | WBIH30 SB IH 35E Fleming None $2000/day
41 | Commerce | WBIH30 | WBIH 30 szoggéd;;/;smax $2000/day
43 | Commerce EBIH 30 EB IH 30 None $2000/day
44 | Riverfront SBIH35E | SBIH 35E None $2000/day
47 | Colorado NB IH 35E NB IH 35E None $2000/day
49 | Colorado Colorado Colorado $2000/day, max $2000/day
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180 days
52 | Reunion SBIH35E | SBIH 35E None $2000/day
53 | Reunion SBIH35E | EBIH 30 None $2000/day

The above closures are described in Section 18 of the Technical Provisions.

(@) Liquidated Damages shall be assessed in quarter-hour increments
for any Lane Closure during the term of the DBA and more particularly during the
Warranty Term, as described in Section 11.1.2 of the DBA. The assessment of
Liguidated Damages shall be for Lane Closures during which one or more lanes
(including main lanes, ramps and direct connectors) are closed or have a width that is
less than the minimum requirements for permitted Lane Closures set forth in Section 18
of the Technical Provisions.

(b) Liguidated Damages for Lane Closures shall apply to any Lane
Closure that occurs in connection with the performance of Work as described above
and shall be assessed every hour or part thereof for each lane closed. DB Contractor
shall report to TXDOT on a daily basis any Lane Closures or reduced widths which give
rise to Liquidated Damages for Lane Closures.

(©) Each of the amounts of liquidated damages set forth in Table 17-1
shall be increased annually on January 1 of each year after the Effective Date by a
percentage equal to the percentage increase in the CPI between the CPI for October of
the second immediately preceding year and the CPI for October of the immediately
preceding year. In no event shall the amount be less than the amount in effect during
the immediately preceding year. If there is a decrease or no increase in the CPI index
then there shall be no increase in the amount of Liquidated Damages.

(d) Provision of liguated damage values for Time Period A does not in
any way imply TxDOT’s consent to closing freeway or ramp lanes during the peak
periods (Time Period A) and DB Contractor is not permitted to schedule lane closures
during Time Period A. Liquidated damages are provided for Time Period A to permit
assessment of additional liquidated damages if lane closures extend from other Time
Periods into Time Period A.

(e) The first $500,000 of cumulative liquidates damages incurred by
the DB Contractor with respect to lane closures as described in this Exhibit will be
forgiven by TXxDOT and not assessed against the DB Contractor.
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EXHIBIT 18

INITIAL DESIGNATION OF AUTHORIZED REPRESENTATIVES

TxDOT Authorized Representative(s)

TxDOT’s Executive Director, Chief Planning and Projects Officer and their designees.
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DB Contractor’'s Authorized Representative(s)
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EXHIBIT 19

LIST OF REFERENCE INFORMATION DOCUMENTS (RID)

[To be updated prior to execution of DB Agreement]

e HORSESHOE

0 Horseshoe Aesthetics
= Urban Design Technical Guidelines.pdf
0 Horseshoe DesignException
= HS DesignException_042512.pdf
0 Horseshoe IAJR
= Horseshoe IAJR_0316_withAppDraftStamp.pdf
0 Horseshoe Schematic
= PDF
= DGN
= VISSIM
0 Horseshoe Environmental
= (0196-03-205_ Draft Horseshoe EPIC_ May 2012.pdf
= (0196-03-205 HorseshoeEA Final_draft_pre-PH_062812.pdf
0 Horseshoe Geotech
= Boring_Misc_Combined_1-5 2012-04-12_All.pdf
* BORINGS_IH35_COD.dgn
= Historical Borings.pdf
= |-35_Horseshoe Borings_and_CPTs_New_and_Historical.pdf
» |35E_COREOQ1-12.pdf
= Soil_survey pavement design_Final_6 13 2012.pdf
» |35E_Geotechnical_Report.pdf
= USACE Borings.pdf
»  WinCORE logs.pdf
0 Horseshoe Hazmat
= SGMP
» References
e 1 HTRW Work Plan_Final_010912.pdf
o 2 Figures_1 and 2_Final_010912.pdf
e 3 Appendices A-N_Final_010912.pdf
¢ Horseshoe VCP Files.zip
e Pegasus PH | ESA.pdf
0 Horseshoe Preliminary Design
*= BridgePDF
¢ BR-Layout-Exhibit
e BridgeKeymap
¢ BR-SCROLL
= Drainage&UtilitesPDF
¢ HORSESHOE_DRNG.pdf
o Horseshoe Utility Conflict Contact List
e IH 35 E Test Hole Layout 11X17.pdf
e SIGNED TEST HOLES.pdf
e Sump 2_Layout_Exhibit.pdf
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e Sump 3_Layout Exhibit.pdf
o  Utility Strip Map (1 of 2).pdf
o Utility Strip Map (2 of 2).pdf
= Microstation
» RoadwayPDF
DSR_IH35Eupdated.pdf
I35E TITLEOL.pdf
I35E_COLORADO_XS_L.pdf
I35E_HALN.pdf
I35E_HDATA.pdf
I35E_PLANO1.pdf
I35E_PROFO01.pdf
I35E_RDWY_LTRA.pdf
I35E_X-SECTIONS.pdf
IH35E_TYPO1 with Proposed Pavement Structure.pdf
e IH35E_TYPOL1.pdf
= Dallas Horseshoe Preliminary Design Exhibit
= Preliminary Design Revisions.zip
0 Horseshoe ROW Status
= Horseshoe RID ROW Status 04252012.pdf
» Horseshoe RID ROW Status 06152012.pdf
= HORSESHOE ROW
¢ HORSESHOE ROW.pdf
¢ HORSESHOE ROW.dgn
0 Horseshoe Traffic Data
» Dallas Horseshoe — Approved Traffic Data.pdf
0 Horseshoe USACE
» DFLeveeSPFvsDesigngrade.pdf
= DrChecks_DQC_20120628.pdf
= Drilling and Testing Quality Control Plan_I-35 Project_Revised.pdf
» Horseshoe Initial 408 submittal to USACE 06.01.12.zip
= HS_FOEP_CN_Revised 053012.pdf
= Review Plan for IH 30-IH35E Dallas Horseshoe (16 Apr 12).pdf
0 Horseshoe Utilities
= DWU Horseshoe.zip
= Utilities Record Drawings and Test Holes.zip
o City of Dallas Future Trail Plans.pdf
o DFCD Floodway Access Package.zip
e Margaret McDermott 90%
o IH 30 Ped Bridges 90 %_Arch Steel Quantities_06-29-2012.pdf
o IH 30 Ped Bridges_90 %_Drawings_06-29-2012.pdf
o IH 30 Ped Bridges 90 % _Project Specs_06-029-2012.pdf
o IH 30 Ped Bridges_90 %_Super Steel Quantities_06-29-2012.pdf
o IH 30 Ped Bridges_Final Geotechnical Report_06-29-2012.pdf
As-Builts CSJ 0196-03-209.zip
As-Builts CSJ 0261-03-36.zip
As-Builts.zip
AT&T Records Information.pdf
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Bridge Asbestos Reports.zip

City of Dallas Projects.zip

Existing TXDOT ITS Communication Hub Locations.BMP
IH 30- 35% Design- from Sylvan to IH 35E.zip

Margaret McDermott DRAFT_RFP.zip

Margaret McDermott- 50% Submittal.zip

Original Pegasus ROW Maps.zip

Project Pegasus.zip

Survey Control Points.zip

TxDOT QAP Design-Build Implementation Guide 2011.pdf
TxDOT QAP_for _Design-Build_07-25-11.pdf
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EXHIBIT 20

PROGRESS PAYMENT
CERTIFICATE

WHEREAS, the Texas Department of Transportation (“TxDOT”) and
(“DB Contractor”) are parties to a Design-Build Agreement to design,
construct and at TxDOT’s option, maintain the Horseshoe Project (“Project”) in Dallas
County, Texas; and

WHEREAS, TxDOT has issued to DB Contractor a Certificate of Final
Acceptance for the design and construction of the Project; and

WHEREAS, pursuant to the Maximum Payment Schedule set forth in the DB
Agreement, TXDOT’s payments to DB Contractor for design and construction of the
Project must continue beyond the date of Final Acceptance of DB Contractor’'s design
and construction work by TxDOT; and

WHEREAS, TxDOT has determined that there is no dispute that it owes
$ to DB Contractor, to be paid in accordance with the schedule described in
Section 12.4.6 of the DB Agreement; and

NOW THEREFORE, TxDOT acknowledges its obligation, subject to Texas law,
to pay DB Contractor a total of $ , and hereby certifies that it will pay that
obligation by monthly payments as set forth on Attachment 1.

Executed as of the .day of :

TEXAS DEPARTMENT OF TRANSPORTATION

Phil Wilson
Executive Director
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Exhibit 20

Attachment A

PAYMENT DATE PAYMENT AMOUNT
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Exhibit 21

KEY SUBCONTRACTORS

[Insert from Proposal Form Q]
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