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Attachment 4-4 
IH 35E Managed Lanes Project 

Mitigation Elements Report 

Copperas Branch Park 
2.a Gatehouse 
A gatehouse shall be provided at the entry to Copperas Branch Park. The structure shall be 
Americans with Disabilities Act (ADA) compliant and programmed/sized according to the 
operational needs of the City of Highland Village. A building footprint of 260 square feet (sq ft) is 
shown on the master plan. The building exterior shall have a limestone veneer in a random 
ashlar pattern to coordinate with the other stone clad park features. Refer to the master plan 
document for the approximate location of the gatehouse. 

2.b1 Highland Village Road and Copperas Branch Park Vehicular Entry/Park Road 
Copperas Branch Park Vehicular Entry 
The vehicular entry to Copperas Branch Park is to be located as indicated on the master plan, 
off of Highland Village Road on the west side of the proposed 300’ temporary construction 
easement. Improvements to Highland Village Road including replacement of the existing 
culverts with a larger precast arch section and associated end walls is anticipated. The park 
entry drive shall begin at Highland Village Road and extend approximately 1,200 linear feet 
(LF), ending just beyond the gatehouse at the main park gate. The park entry initially parallels 
the existing canal/ditch to avoid the existing pond areas. If designed at grade, a 10 – 12 feet (ft) 
tall retaining wall along the west side of the drive is anticipated to terrace the existing slope and 
to transition grades in fill and cut locations along this portion of the park drive. The new entry 
turns and crosses over the existing canal/ditch that runs parallel to Copperas Creek Court. A 
drainage structure shall be installed at the canal crossing and shall be designed per the 
requirements contained in the technical provisions for new drainage structures. Retaining walls 
should be constructed at the ends of the proposed drainage structure to support both sides of 
the embankment. The crossing shall accommodate a 24 ft wide concrete drive with curbs. If 
designed at grade, the retaining walls shall parallel both sides of the drive and continue to the 
vicinity of the new gatehouse. The retaining wall design is anticipated to be constructed using 
Mechanically Stabilized Earth (MSE) or big-block retaining wall units with a finish compatible to 
the other park elements. The retaining wall may also be cast in place concrete with a stone 
veneer. The tops of the retaining walls are to have a coping and an approved combination traffic 
rail. Refer to the master plan document for layout. 

Park Road 
Approximately 1,100 LF of primary park access road shall be constructed within Copperas 
Branch Park connecting from the gatehouse to the proposed parking lot area under the 
proposed southbound IH 35E bridge structure and continuing around to the approximate limits 
of the 300’ construction easement. This access road shall be comprised of a 24 ft wide concrete 
section with curb/gutter per TxDOT standard. An open section without curbs shall be 
considered, but must include shoulders and barrier fencing acceptable to the City of Highland 
Village. Refer to the master plan document for layout of these park roads. 

Highland Village Road 
Highland Village Road shall be improved per the IH 35E interim schematic. Improvements to the 
road extend from the IH 35E frontage west to the park road entry. An existing culvert under 
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Highland Village Road shall be replaced. The new culvert shall be designed per the 
requirements contained in the technical provisions for new drainage structures. 

2.b2 Copperas Branch Park Pedestrian Entry 
The pedestrian entry to the park is indicated off of Copperas Creek Court. The pedestrian entry 
shall begin at the existing cul-de-sac.  The proposed pedestrian bridge is anticipated to be a 
pre-fabricated truss style with two (2) 120 ft spans, a 14 ft clear width, and concrete deck. The 
edge treatment is anticipated to be a prefabricated railing system with rub rail and vertical 
pickets spaced 4 inches apart.  Bridge construction includes reinforced concrete abutments, 
piers, riprap and associated retaining walls where needed. The 240 ft long bridge may be 
engineered to have fewer, longer spans than the two (2) 120 ft spans anticipated. The final 
bridge location must be coordinated after confirming field conditions.  Refer to the master plan 
document for approximate location and layout of the pedestrian bridge. 

2.c Signage 
Two (2) entry signs are to be constructed. The City of Highland Village sign shall be located at 
the northwest corner of Highland Village Road and the proposed southbound frontage road for 
IH 35E. The Copperas Branch Park entry sign shall be located at the northeast corner of 
Highland Village Road and the park entry road. Both shall be double sided cast stone panels 
supported by a concrete foundation with limestone veneer in a random ashlar pattern. The 
desired architectural style shall match the City of Highland Village park signage in aesthetics 
and character. Refer to the master plan document for approximate locations. 

2.d Parking 
A minimum of one hundred and eighty (180) parking spaces shall be provided under the 
proposed southbound IH 35E bridge structure. Standard spaces shall be a minimum of 9 ft x 18 
ft with 24 ft wide two-directional drives in between bays. The parking facility shall comply with 
ADA requirements. Oversized spaces for buses, recreational vehicles (RVs) or boat trailers 
should also be included. The layout of the parking facility is to be coordinated with the bridge 
column layout of the IH 35E bridge structure. All parking areas shall be concrete section that is 
adequate to support the anticipated types of vehicular traffic utilizing the parking lot with 
curb/gutter per Texas Department of Transportation (TxDOT) standards. An open section 
without curbs shall be considered, but must include shoulders and barrier fencing acceptable to 
USACE and the City of Highland Village. Refer to the master plan document for generalized 
layout of the parking area. 

2.g Precast Picnic Tables with Grills 
Impacts to existing picnic tables and grills are anticipated. Approximately nine (9) precast 
concrete picnic tables with reinforced concrete pads, two (2) metal awnings and six (6) ground 
mounted metal grills are anticipated to be replaced. The picnic tables shall be ADA compliant. 
Refer to the master plan document for approximate location. 

2.h Metal Rail Fencing, Barrier Posts and Gates 
Approximately 1,300 LF of post and cable barriers shall be provided around the perimeter of the 
park to prevent vehicular access to the site where it is not desired. Included in this requirement 
is providing an access gate at the gatehouse and a maintenance access gate near the IH 35E 
frontage road. The extent of barriers may be reduced where highway traffic barriers such as 
metal beam guard fence shall be provided as part of the frontage road construction. Refer to 
the master plan document for approximate layout. 
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2.i Landscaping 
Every reasonable effort should be made to preserve the existing trees in the park. Impacts to 
existing trees outside of the 300’ temporary easement shall be replaced with native hardwood 
trees planted and established in accordance with USACE and City of Highland Village 
requirements. These canopy trees that are replaced must be maintained and warrantied for a 
period of time in accordance with USACE and the City of Highland Village. If any individual tree 
expires during this period, it must be replaced immediately and the warranty resets for that tree. 

2.k Beach 
Impacts to the beach complex shall be restored along the north shore of the park in accordance 
with United States Army Corps of Engineers (USACE) Design Guidelines document Section 6B 
& 6C for Beach Checklist and Beach Calculations. 

2.l Buoys 
A buoy system shall be installed and maintained throughout the duration of the developer 
contract. Buoys shall be placed no more than 300 ft apart along the full extent of the outside 
east and west edge of the IH 35E bridge structure within Lewisville Lake. The buoy system 
selected must satisfy USACE and US Coast Guard requirements. The system is expected to 
include a 12-inch diameter x 53-inch long Ionomer Foam Spar Buoy, white in color, with “SLOW 
NO WAKE” in black lettering and orange reflective bands and circle. Install buoy with pyramid 
anchor and chain assembly (or approved equivalent) that allows the top 33-inches of the buoy 
to float above the water line. Buoy maintenance shall become the responsibility of the owner at 
the conclusion of the project construction. 

Copperas Branch Park East 
2.o Parking Access at Trailhead 
Parking for twenty (20) spaces shall be provided at the trailhead for access to Copperas Branch 
Park East.  Standard spaces shall be 9 ft x 18 ft with a 24 ft wide two-directional drive. The 
parking facility shall comply with ADA requirements. All parking areas shall be concrete section 
that is adequate to support the anticipated types of vehicular traffic utilizing the parking lot with 
curb/gutter per TxDOT standard. An open section without curbs shall be considered, but must 
include shoulders and barrier fencing acceptable to the City of Lewisville. Retaining walls are 
anticipated to address grading and cross slope requirements. The retaining wall heights are 
variable but are generally 5 ft to 10 ft. Refer to the master plan document for layout of the 
parking area. 

2.p Copperas Branch Park East Trail 
Approximately one (1) mile of 10 ft wide, 6 inch thick, concrete trail shall be provided as a loop 
around Copperas Branch Park East. ADA compliance is required. The trail shall have a 4 ft 
clear buffer on each side for maintenance and security. Refer to the master plan document for 
layout. 

2.q Primary Trailhead 
Near the parking area, there shall be a trailhead to consist of a small concrete plaza, a precast 
concrete bench and a stone monument sign with the name of the park/trail. A concrete walk 
from the parking and trailhead to the existing pier area has been indicated. Refer to the master 
plan document for approximate location. 
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2.r Minimum Sanitary Facilities 
A self-contained, precast concrete restroom facility shall be provided with connecting trails that 
allow for routine maintenance activities. The restroom shall be a double vault, fully accessible 
building approximately 175 sq ft with a drinking fountain. ADA compliance is required. Water 
supply shall be provided to support these elements. Refer to the master plan document for 
approximate location. 

2.s Buoys 
See 2.l Buoys. 

2.v Connector Trail 
A 2,350 LF, 12 ft wide concrete trail shall be provided to connect the primary trailhead to the 
loop trail at Copperas Branch Park East. This trail shall be installed along the embankment 
between the Denton County Transportation Authority (DCTA) tracks and Lewisville Lake. The 
existing DCTA embankment along the waterfront does not appear to provide a “shelf” to 
accommodate the trail. Construction of elevated structure and/or retaining walls is anticipated 
for most of the length of the connector trail. The connector trail, including elevated structures, is 
to be designed and constructed to support emergency and maintenance vehicles in addition to 
the pedestrian users. ADA compliance is required. Refer to the master plan document for 
layout. 

Highland Lakes Park 
Picnic Benches 
Four (4) ground mounted picnic benches and tables shall be installed within Highland Lakes 
Park. Bench and table selection shall be perforated and coated table and bench tops to resist 
rotting, warping and chipping. The bench layout shall comply with ADA requirements. Refer to 
the master plan document for approximate location. 

Trash Receptacles 
Three (3) ground mounted trash receptacles shall be installed within Highland Lakes Park. 
Refer to the master plan document for approximate location. 

Parking Lot 
Parking for five (5) spaces shall be provided within Highland Lakes Park. Standard spaces shall 
be 9 ft x 18 ft. The parking facility shall comply with ADA requirements. All parking areas shall 
be concrete section that is adequate to support the anticipated types of vehicular traffic utilizing 
the parking lot with curb/gutter per TxDOT standard. Sidewalks shall be provided to connect 
parking spaces to the trail system. Refer to the master plan document for layout of the parking 
area. 

Light Poles & Fixtures 
Security lighting shall be provided for the parking area and the new play structure. The fixtures 
shall be full cutoff and the poles shall be sized appropriately for the neighborhood context. 
Refer to the master plan document for approximate locations. 

Drinking Fountain 
A drinking fountain shall be installed near the play structure in a location that is fully accessible. 
The fountain shall be ADA compliant with multilevel bowl heights. Refer to the master plan 
document for approximate location. 
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Park Entry Sign 
A park entry sign shall be constructed within Highland Lakes Park. The desired architectural 
style shall be similar to what currently exists and shall be coordinated with the City of Lewisville. 
Refer to the master plan document for approximate location. 

Concrete Sidewalk and Native Plantings 
Provide approximately 1,025 LF of 10 ft wide concrete sidewalk to connect the parking area, 
trails and play structure area. The proposed thickness of the sidewalk shall meet TxDOT 
sidewalk standards. Native canopy, understory, shrubs, perennials and buffalo grass shall be 
installed adjacent to the sidewalk as a part of this item. Refer to the master plan document for 
approximate location. 

Visual Screening Wall 
A 10 ft tall visual screening wall shall be constructed along the east side of the park property. 
This wall shall be a precast concrete panel wall supported by concrete foundations and shall 
include aesthetic textures and color integral to the panel. Refer to the master plan document for 
approximate location. 

Play Structure 
A play structure shall be provided from a manufacturer acceptable to the City of Lewisville. Play 
structure location on the master plan document is approximate and final location shall be 
coordinated with the City of Lewisville. The structure shall contain a minimum of two (2) 
elevated play components and five (5) ground level components and shall be accessible by 
transfer, similar to the Landscape Structures Playbooster Model No. 3498. The play structure 
shall be manufactured and installed in accordance with applicable safety and ADA standards. 
An accessible protective surfacing shall be provided within the entire play structure use zone. 
Locate concrete mow strips and sidewalks at the perimeter of the surfacing for ease of 
maintenance. 

NOTE: Further coordination with the City of Lewisville is required in order to finalize the layout 
and details of Highland Lakes Park elements before final design can proceed to construction. 

Arrowhead Park 
Trailhead 
Near the parking area, there shall be a trailhead to consist of a small concrete plaza, a precast 
concrete bench and a stone monument sign with the name of the park/trail. Refer to the master 
plan document for approximate location. 

Trail Connection 
A 1,500 LF, 10 ft wide concrete trail shall be provided to connect the trailhead to the shared use 
path on the reconfigured IH 35E northbound bridge and approaches. The proposed thickness of 
the trail shall meet TxDOT sidewalk standards. The trail connection begins at the shared use 
path terminus at Kelton Avenue and crosses over the DCTA tracks, then south to the trailhead. 
A separate trail crossing with pedestrian gates at the DCTA tracks is anticipated. Developer 
shall coordinate with TxDOT and DCTA for specific rail crossing requirements. The trail within 
Arrowhead Park must cross a swale area which shall require one (1) pedestrian bridge. The 
proposed bridge is anticipated to be a pre-fabricated truss style with one (1) 120 ft span, a 14 ft 
clear width, and concrete deck. The edge treatment is anticipated to be a prefabricated railing 
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system with rub rail and vertical pickets spaced 4 inches apart.  Bridge construction includes 
reinforced concrete abutments, piers, riprap and associated retaining walls where needed. ADA 
compliance is required. Refer to the master plan document for layout. 

* The Draft Master Plan and Mitigation Elements Report indicates design intent. Location of all 
elements is approximate and subject to change based on detailed engineering and final 
approval. All take-offs and quantities are best estimation. Existing site conditions may require 
design modification and quantity adjustment.  Coordination with the U.S. Army Corps of 
Engineers and the cities of Highland Village and Lewisville, Town of Hickory Creek, and Denton 
County Transportation Authority shall be required in order to confirm and finalize design 
elements before construction. 
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TEXAS

ENVIRONMENTAL PERMITS,

ISSUES AND COMMITMENTS
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C

R

(EPIC)

2012

DALLAS

FEDERAL AID PROJECT NO.

6

 ACT SECTIONS 401 AND 404II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER

Temporary Vegetation

Blankets/Matting

Mulch

Sodding

Interceptor Swale

Diversion Dike

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Silt Fence

Rock Berm

Triangular Filter Dike

Sand Bag Berm

Straw Bale Dike

Brush Berms

Stone Outlet Sediment Traps

Sediment Basins

Vegetative Filter Strips

Retention/Irrigation Systems

Extended Detention Basin

Constructed Wetlands

Wet Basin

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Vegetation Lined Ditches

Sand Filter Systems

permit can be found on the Bridge Layouts.

to be performed in the waters of the US requiring the use of a nationwide

The elevation of the ordinary high water marks of any areas requiring work 

and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation 

Required Actions: List Waters of the US Permit applies to, location in project 

Action No.

No Action Required Required Action

III. CULTURAL RESOURCES

No Permit Required

Nationwide Permit 14 - PCN Required (1/10 to <1/2 acre, 1/3 in tidal waters)

Individual 404 Permit Required

wetlands affected)

Nationwide Permit 14 - PCN not Required (less than 1/10th acre waters or 

Erosion Sedimentation Post-Construction TSS

VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

General (applies to all projects):

provided with personal protective equipment appropiate for any hazardous materials used.

making workers aware of potential hazards in the workplace. Ensure that all workers are 

hazardous materials by conducting safety meetings prior to beginning construction and 

Comply with the Hazard Communication Act (the Act) for personnel who will be working with 

LIST OF ABBREVIATIONS

No Action Required Required Action

Action No.

1.

IV.  VEGETATION RESOURCES

Preserve native vegetation to the extent practical.

No Action Required Required Action

No Action Required Required Action

(includes regional issues such as Edwards Aquifer District, etc.)

No Action Required Required Action

VII. OTHER ENVIRONMENTAL ISSUES

I. STORMWATER POLLUTION PREVENTION PLAN-CLEAN WATER ACT SECTION 402

Item 1122.

disturbed soil must protect for erosion and sedimentation in accordance with

required for projects with 1 or more acres disturbed soil. Projects with any

TPDES TXR 150000: Stormwater Discharge Permit or Construction General Perrmit

 

approved temporary stream crossings or drill pads.

allowed in any sream channel below the ordinary High Water Mark except on 

water bodies, rivers, creeks, streams, wetlands or wet areas. No equipment is

USACE Permit required for filling, dredging, excavating or other work in any 

Best Management Practices for applicable 401 General Conditions: 

No Action Required Required Action

 

AND MIGRATORY BIRDS TREATY ACT.

 CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

GENERAL NOTE:

Dallas District Standard

If "Yes", then TxDOT is responsible for completing asbestos assessment/inspection.

If "No",  then no further action is required.

Are the results of the asbestos inspection positive (is asbestos present)?

Yes No

replacement(s) (bridge class structures not including box culverts)?

Does the project involve any bridge class structure rehabilitation(s) or 

Yes No

15 working days prior to scheduled demolition.

activities as necessary.  The notification form to DSHS must be postmarked at least

the notification, develop abatement/mitigation procedures, and perform management

If "Yes",  then TxDOT must retain a DSHS licensed asbestos consultant to assist with

on site.  Hazardous Materials or Contamination Issues Specific to this Project:

Any other evidence indicating possible hazardous materials or contamination discovered 
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138, 180, 2400196 03
used for construction purposes.

approving agencies and public input.  It is not to be 
and is subject to change based on comments from 

This document is released for informational purposes 

---D R A F T---

X

X

X

X

 

construction activities. 

period that would elapse between this evaluation and the start of

the proposed project corridor for any listed species, due to the time

Prior to any construction activities a qualified biologist shall survey

X

X

X

X

X

X

X

X

X

AND ACTIONS

FOR WATERS OF THE U.S DESCRIPTIONS AND APPROXIMATE LOCATION

FOR SECTION II - CONTINUATION 

REFER TO EPIC SHEET 2 OF 2 - LEFT COLUMN

DESCRIPTION AND ADDITIONAL ACTIONS

FOR LIST OF SPECIES POTENTIALLY WITHIN PROJECT AREA WITH HABITAT 

FOR SECTION V - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - MIDDLE COLUMN

X

Commitment

Entire project

Entire project

Entire project

Action No.

1. 

2. 

3. 

Location

 

where practicable.

native plants for landscaping and in seeding mixtures 

be left bare for a considerable length of time. Use only 

be considered where large areas of disturbed ground would

as developers schedule permits. Temporary seeding would

Disturbed areas would be restored and stabilized as soon 

 

 

through proper seeding and/or sodding techniques.

as soon as possible during the early stage of construction

Permanent soil erosion features would be constructed

SHEET 1  OF 2

CommitmentLocationAction No.

1. Floodplains

Development Certificate would be required.

Development Regulatory Zone; therefore, a Corridor

The project is within the Trinity River Corridor 

NOI:  Notice of Intent

NWP:  Nationwide Permit

NOT:  Notice of Termination

MBTA: Migratory Bird Treaty Act

MS4:  Municipal Separate Stormwater Sewer System

MOU:  Memorandum of Understanding

MOA:  Memorandum of Agreement

FHWA: Federal Highway Administration

FEMA: Federal Emergency Management Agency

ENV: Environmental Affairs Division

DSHS: Texas Department of State Health Services

CGP:  Construction General Permit

BMP:  Best Management Practice

USFWS: U.S. Fish and Wildlife Service

USACE: U.S. Army Corp of Engineers

T&E:   Threatened and Endangered Species

TxDOT: Texas Department of Transportation

TPWD:  Texas Parks and Wildlife Department

TPDES: Texas Pollutant Discharge Elimination System

TCEQ:  Texas Commission on Environmental Quality

SPILLS: Spill Listings

PSL:   Project Specific Location

PPCC: Spill Prevention Control and Countermeasure

PCN:   Pre-Construction Notification

SW3P:  Storm Water Pollution Prevention Plan

SPCC:  Spill Prevention Control and Countermeasure

X

Other Nationwide Permit Required: 
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FOR OTHER HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

SECTION VI - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - RIGHT COLUMN

SOUTH

IH 35E

zone, would not be removed if possible.

Trees within the ROW, but not in the construction

Developer is responsible for the required actions below. 

Floodplain

River

Trinity

Elm Fork

Commitment

1. File NOI with TCEQ for CGP

2. File NOT with TCEQ

site as stated in the SW3P.

Developer must stabilize the project

site as stated in the SW3P.

Developer must stabilize the project

the following permit(s): 

The Developer must adhere to all of the terms and conditions associated with 

Developer is responsible for the required actions below. 

work in the immediate area and contact TxDOT immediately.

archeological artifacts (bones, burnt rock, flint, pottery, etc.) cease 

archeological artifacts are found during construction. Upon discovery of 

Refer to TxDOT Standard Specifications in the event historical issues or 

of all product spills.

immediately. The Developer shall be responsible for the proper containment and cleanup

in accordance with safe work practices, and contact the District Spill Coordinator

In the event of a spill, take actions to mitigate the spill as indicated in the MSDS, 

Maintain an adequate supply of on-site spill response materials, as indicated in the MSDS.

products which may be hazardous. Maintain product labelling as required by the Act.

compounds or additives. Provide protected storage, off bare ground and covered, for 

Paints, acids, solvents, asphalt products, chemical additives, fuels and concrete curing 

used on the project, which may include, but are not limited to the following categories: 

Obtain and keep on-site Material Safety Data Sheets (MSDS) for all hazardous products 

Contact TxDOT if any of the following are detected:

 *  Evidence of leaching or seepage of substances

 *  Undesirable smells or odors

 *  Trash piles, drums, canisters, barrels, etc.

 *  Dead or distressed vegetation (not identified as normal)

scheduled demolition. 

If "No",  then TxDOT is still required to notifiy DSHS 15 working days prior to any 

asbestos consultant in order to minimize construction delays and subsequent claims.

activities and/or demolition with careful coordination between TxDOT and 

In either case, the Developer is responsible for providing the date(s) for abatement 

clearance may be required.

activities, as additional environmental

prior to commencement of construction

the final design must be reported to TxDOT

Any change orders and/or deviations from 
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GENERAL NOTE:

Dallas District Standard

would be observed.

efforts to avoid adverse impacts on protected birds, active nests, eggs and/or young 

In the event that migratory birds are encountered on-site during project construction, 

to prevent migratory birds from building nest(s) between February 15 to October 1. 

done from October 1 to February 15. In addition, the contractor would be prepared 

remove all old migratory bird nests from any structure where work would be 

accordance within the Act’s policies and regulations. The contractor would 

young, feather or egg in part or in whole, without a federal permit issued in 

capture, collect, possess, buy, sell, trade or transport any migratory bird, nest,

Special Note: The Migratory Bird Act of 1918 states that it is unlawful to kill,
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approving agencies and public input.  It is not to be 
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This document is released for informational purposes 
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and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation

Required Actions: List Waters of the US Permit applies to, location in project

 

(CONTINUATION FROM EPIC SHEET 1 OF 2)

 AND MIGRATORY BIRDS TREATY ACT. -

CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

Species Potentially within

Project Area w/ Description Habitat Description

dense ground cover, i.e. grapevines or palmetto.

riparian zones, abandoned farmland; prefers

Swamps, floodplains, upland woodlands,

vegetation.

with mud bottom and abundant aquatic

ponds near deep running water; usually in water

canals, lakes and oxbows; also swamps, bayous,

Perennial water bodies, deep water of rivers, 

rattle up to 25% of the body length.
 present behind the eye, black tail above the

 crossbands down the back, broad dark shape2. Timber/canebrake rattlesnake: black and brown

 radiating yellow patterns around the eyes.

 in color, and often covered with algae; 

are a solid gray, brown, black, or olive-green
 shell with three dorsal ridges of large scales; 

a large, heavy head, and a long, thick1. Alligator snapping turtle: characterized by 

side features yellowish stripes. 

a distinctive stripe of red or orange, and either
 inches long. Their backs are green to black, with

 terrestrial snake that can grow to about a 39-48
3. Texas garter snake: A small to medium sized 

identify different types of mussels. 

and shape variations in shells are used to help
 depending upon the mussel species. Color, texture,

 vary both on the inside and outside of mussels, 

length. Some species have thin shells and shells
 range from approximately 1-inch to 12-inches in

 Texas heelsplitter, and Wabash pigtoe): Adult can
4. Mussells (Little spectaclecase, Louisiana pigtoe, 

surface cover; breeds March-August.

to them; hibernates underground or in or under

occurrence, but the snake is not necessarily restricted

Wet or moist microhabitats are conducive to the species

still to swiftly flowing waters.

and sand and gravel, also silt and cobble bottoms in

Small and large rivers especially on sand, mud, rocky mud, 

SHEET 2  OF 2

 ACT SECTIONS 401 AND 404 -- (CONTINUATION FROM EPIC SHEET 1 OF 2)II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER
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E1903-11, Standard Practice for Environmental Site Assessments: Phase II ESAs. 

presence of contamination. The Phase II ESAs should follow the ASTM Designation

the development of the plans and specifications to confirm or deny the potential

For the high and moderate risk sites Phase II ESAs are recommended prior to

characterized as moderate risk, 38 sites are categorized as low risk.

Based on this review 8 sites are categorized as high risk, 6 sites are

interim schematic. See the Limited Phase 1 Environmental Site Assessment Report.

if any known sites might affect the construction activites based on the

A review of hazardous materials regulatory databases was conducted to determine

 (CONTINUATION FROM EPIC SHEET 1 OF 2)
VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

SOUTH

IH 35E

TxDOT immediately.

are discovered, cease work in the immediated area, and contact the 

nesting season of the birds associated with the nests. If caves or sinkholes 

work may not remove active nests from bridges and other structures during 

do not disturb species or habitat and contact the TxDOT immediately. The 

If any of the listed species are observed, cease work in the immediate area, 

will be followed during construction. 

Developer shall prepare Hazardous Materials Management Plan (HMMP) which

clearance may be required.

activities, as additional environmental

prior to commencement of construction

the final design must be reported to TxDOT

Any change orders and/or deviations from 

1.

Draft Interim Schematic ROW.

in the permits and associated with the Draft Interim Schematic and

specific roadway work and linear transportation crossings identified

from Texas Commission on Environmental Quality (TCEQ) based on the

Section 404 permits from USACE/Section 401 Water Quality Certification

Addendum 4 or the RID. 

Table of preliminary jurisdictional features would be provided in2.
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 ACT SECTIONS 401 AND 404II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER

Temporary Vegetation

Blankets/Matting

Mulch

Sodding

Interceptor Swale

Diversion Dike

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Silt Fence

Rock Berm

Triangular Filter Dike

Sand Bag Berm

Straw Bale Dike

Brush Berms

Stone Outlet Sediment Traps

Sediment Basins

Vegetative Filter Strips

Retention/Irrigation Systems

Extended Detention Basin

Constructed Wetlands

Wet Basin

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Vegetation Lined Ditches

Sand Filter Systems

permit can be found on the Bridge Layouts.

to be performed in the waters of the US requiring the use of a nationwide

The elevation of the ordinary high water marks of any areas requiring work 

and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation 

Required Actions: List Waters of the US Permit applies to, location in project 

Action No.

No Action Required Required Action

III. CULTURAL RESOURCES

No Permit Required

Nationwide Permit 14 - PCN Required (1/10 to <1/2 acre, 1/3 in tidal waters)

Individual 404 Permit Required

Other Nationwide Permit Required:  NWP#

wetlands affected)

Nationwide Permit 14 - PCN not Required (less than 1/10th acre waters or 

Erosion Sedimentation Post-Construction TSS

VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

General (applies to all projects):

provided with personal protective equipment appropiate for any hazardous materials used.

making workers aware of potential hazards in the workplace. Ensure that all workers are 

hazardous materials by conducting safety meetings prior to beginning construction and 

Comply with the Hazard Communication Act (the Act) for personnel who will be working with 

LIST OF ABBREVIATIONS

No Action Required Required Action

Action No.

1.

IV.  VEGETATION RESOURCES

Preserve native vegetation to the extent practical.

No Action Required Required Action

No Action Required Required Action

(includes regional issues such as Edwards Aquifer District, etc.)

VII. OTHER ENVIRONMENTAL ISSUES

I. STORMWATER POLLUTION PREVENTION PLAN-CLEAN WATER ACT SECTION 402

Item 1122.

disturbed soil must protect for erosion and sedimentation in accordance with

required for projects with 1 or more acres disturbed soil. Projects with any

TPDES TXR 150000: Stormwater Discharge Permit or Construction General Perrmit

 

approved temporary stream crossings or drill pads.

allowed in any sream channel below the ordinary High Water Mark except on 

water bodies, rivers, creeks, streams, wetlands or wet areas. No equipment is

USACE Permit required for filling, dredging, excavating or other work in any 

Best Management Practices for applicable 401 General Conditions: 

Action No.

1.

2.

No Action Required Required Action

 

AND MIGRATORY BIRDS TREATY ACT.

 CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

GENERAL NOTE:

Dallas District Standard

If "Yes", then TxDOT is responsible for completing asbestos assessment/inspection.

If "No",  then no further action is required.

Are the results of the asbestos inspection positive (is asbestos present)?

Yes No

replacement(s) (bridge class structures not including box culverts)?

Does the project involve any bridge class structure rehabilitation(s) or 

Yes No

15 working days prior to scheduled demolition.

activities as necessary.  The notification form to DSHS must be postmarked at least

the notification, develop abatement/mitigation procedures, and perform management

If "Yes",  then TxDOT must retain a DSHS licensed asbestos consultant to assist with

on site.  Hazardous Materials or Contamination Issues Specific to this Project:

Any other evidence indicating possible hazardous materials or contamination discovered 

f
o
r

m
a
ts

o
r
f
o
r
in

c
o
r
r
e
c
t
r
e
s
u
lt
s

o
r

d
a

m
g
e
r
e
s
u
lt
in

g
f
r
o

m
it
s

u
s
e
.

T
x

D
O

T
a
s
s
u

m
e
s

n
o
r
e
s
p
o
n
s
ib
il
it
y
f
o
r
th
e

c
o
n
v
e
r
s
io

n
o
f
th
is

s
ta

n
d
a
r
d
to

o
th
e
r
 

N
o

w
a
r
r
a
n
ty

o
f

a
n
y

k
in

d
is

m
a
d
e

b
y

T
x

D
O

T
f
o
r

a
n
y

p
u
r
p
o
s
e

w
h
a
ts

o
e
v
e
r
.
 

T
h
e

u
s
e

o
f
th
is

s
ta

n
d
a
r
d
is

g
o
v
e
r
n
e
d

b
y
th
e

"T
e
x
a
s

E
n
g
in

e
e
r
in

g
P
r
a
c
ti
c
e

A
c
t"
.

D
IS

C
L

A
IM

E
R
:

DALLAS

0196 03
used for construction purposes.

approving agencies and public input.  It is not to be 
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X

X

X

X

X

X

X

X

X

X

X

X

AND ACTIONS

FOR WATERS OF THE U.S DESCRIPTIONS AND APPROXIMATE LOCATION

FOR SECTION II - CONTINUATION 

REFER TO EPIC SHEET 2 OF 2 - LEFT COLUMN

DESCRIPTION AND ADDITIONAL ACTIONS

FOR LIST OF SPECIES POTENTIALLY WITHIN PROJECT AREA WITH HABITAT 

FOR SECTION V - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - MIDDLE COLUMN

X

CommitmentAction No.

1. 

2. 

3. 

Location

SHEET 1  OF 2

USFWS: U.S. Fish and Wildlife Service

USACE: U.S. Army Corp of Engineers

T&E:   Threatened and Endangered Species

TxDOT: Texas Department of Transportation

TPWD:  Texas Parks and Wildlife Department

TPDES: Texas Pollutant Discharge Elimination System

TCEQ:  Texas Commission on Environmental Quality

SPILLS: Spill Listings

PSL:   Project Specific Location

PPCC: Spill Prevention Control and Countermeasure

PCN:   Pre-Construction Notification

SW3P:  Storm Water Pollution Prevention Plan

SPCC:  Spill Prevention Control and Countermeasure

FOR OTHER ENVIRONMENTAL ISSUES

SECTION VII - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - RIGHT COLUMN

and the start of construction activities. 

due to the time period that would elapse between this evaluation

survey the proposed project corridor for any listed species, 

Prior to any construction activities a qualified biologist shall

Entire project

Entire project

USACE property

 

practicable.

native plants for landscaping and in seeding mixtures where

be left bare for a considerable length of time. Use only

be considered where large areas of disturbed ground would

as contractors schedule permits. Temporary seeding would

Disturbed areas would be restored and stabilized as soon

 

through proper seeding and/or sodding techniques.

as soon as possible during the early stage of construction

Permanent soil erosion features would be constructed 

height greater than 20 inches.

woodlands and individual trees with a diameter at breast

Compensation for the loss of approx. 3.2 acres of riparian

would not be removed if possible.

Trees within the ROW, but not in the construction zone,

114, 245
068, 073, 096,NOI:  Notice of Intent

NWP:  Nationwide Permit

NOT:  Notice of Termination

MBTA: Migratory Bird Treaty Act

MS4:  Municipal Separate Stormwater Sewer System

MOU:  Memorandum of Understanding

MOA:  Memorandum of Agreement

LLELA: Lewisville Lake Environmental Learning Area 

FHWA: Federal Highway Administration

FEMA: Federal Emergency Management Agency

ENV: Environmental Affairs Division

DSHS: Texas Department of State Health Services

CGP:  Construction General Permit

BMP:  Best Management Practice

Commitment
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E1903-11, Standard Practice for Environmental Site Assessments: Phase II ESAs. 

presence of contamination. The Phase II ESAs should follow the ASTM Designation

the development of the plans and specifications to confirm or deny the potential

For the high and moderate risk sites Phase II ESAs are recommended prior to

characterized as moderate risk, 22 sites are categorized as low risk.

Based on this review 8 sites are categorized as high risk, 7 sites are

interim schematic. See the Limited Phase 1 Environmental Site Assessment Report.

if any known sites might affect the construction activites based on the

A review of hazardous materials regulatory databases was conducted to determine

1. File NOI with TCEQ for CGP

2. File NOT with TCEQ

snake shall be conducted prior to construction clearing. 

pre-construction presence/absence survey  for the Texas garter

on the west side of IH 35E.Care should be taken and brief

found within the corporate limits of the Town of Hickory Creek

*TPWD records indicate that the Texas garter snake has been

MIDDLE
IH 35E

the following permit(s): 

The Developer must adhere to all of the terms and conditions associated with 

work in the immediate area and contact TxDOT immediately.

archeological artifacts (bones, burnt rock, flint, pottery, etc.) cease 

archeological artifacts are found during construction. Upon discovery of 

Refer to TxDOT Standard Specifications in the event historical issues or 

Developer is responsible for the required actions below. 

Developer is responsible for the required actions below. 

of all product spills.

immediately. The Developer shall be responsible for the proper containment and cleanup

in accordance with safe work practices, and contact the District Spill Coordinator

In the event of a spill, take actions to mitigate the spill as indicated in the MSDS, 

Maintain an adequate supply of on-site spill response materials, as indicated in the MSDS.

products which may be hazardous. Maintain product labelling as required by the Act.

compounds or additives. Provide protected storage, off bare ground and covered, for 

Paints, acids, solvents, asphalt products, chemical additives, fuels and concrete curing 

used on the project, which may include, but are not limited to the following categories: 

Obtain and keep on-site Material Safety Data Sheets (MSDS) for all hazardous products 

Contact TxDOT if any of the following are detected:

 *  Evidence of leaching or seepage of substances

 *  Undesirable smells or odors

 *  Trash piles, drums, canisters, barrels, etc.

 *  Dead or distressed vegetation (not identified as normal)

scheduled demolition. 

If "No",  then TxDOT is still required to notifiy DSHS 15 working days prior to any 

asbestos consultant in order to minimize construction delays and subsequent claims.

activities and/or demolition with careful coordination between TxDOT and the

In either case, the Developer is responsible for providing the date(s) for abatement 

will be followed during construction. 

Developer shall prepare Hazardous Materials Management Plan (HMMP) which

environmental clearance may be required.

construction activities, as additional 

TxDOT prior to commencement of 

the final design must be reported to 

Any change orders and/or deviations from 

Coordination with USACE is required for final approval. 

LLELA or on site mitigation on USACE property.

on USACE property consists of a direct payment to 

Mitigation for permanent impacts to natural resources

site as stated in the SW3P.

Developer must stabilize the project

site as stated in the SW3P.

Developer must stabilize the project

3.
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GENERAL NOTE:

Dallas District Standard

would be observed.

efforts to avoid adverse impacts on protected birds, active nests, eggs and/or young 

In the event that migratory birds are encountered on-site during project construction, 

to prevent migratory birds from building nest(s) between February 15 to October 1. 

done from October 1 to February 15. In addition, the contractor would be prepared 

remove all old migratory bird nests from any structure where work would be 

accordance within the Act’s policies and regulations. The contractor would 

young, feather or egg in part or in whole, without a federal permit issued in 

capture, collect, possess, buy, sell, trade or transport any migratory bird, nest,

Special Note: The Migratory Bird Act of 1918 states that it is unlawful to kill,
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and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation

Required Actions: List Waters of the US Permit applies to, location in project

 

(CONTINUATION FROM EPIC SHEET 1 OF 2)

 AND MIGRATORY BIRDS TREATY ACT. -

CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

Species Potentially within

Project Area w/ Description Habitat Description

SHEET 2  OF 2

 ACT SECTIONS 401 AND 404 -- (CONTINUATION FROM EPIC SHEET 1 OF 2)II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER

VII. OTHER ENVIRONMENTAL ISSUES - (CONTINUATION FROM EPIC SHEET 1 OF 2)

No Action Required Required ActionX

1.Section 4(f) 

Special Note

Action No. Location Commitment

dense ground cover, i.e. grapevines or palmetto.

riparian zones, abandoned farmland; prefers

Swamps, floodplains, upland woodlands,

vegetation.

with mud bottom and abundant aquatic

ponds near deep running water; usually in water

canals, lakes and oxbows; also swamps, bayous,

Perennial water bodies, deep water of rivers, 

rattle up to 25% of the body length.
 present behind the eye, black tail above the

 crossbands down the back, broad dark shape1. Timber/canebrake rattlesnake: black and brown

 radiating yellow patterns around the eyes.

 in color, and often covered with algae; 

are a solid gray, brown, black, or olive-green
 shell with three dorsal ridges of large scales; 

a large, heavy head, and a long, thick2. Alligator snapping turtle: characterized by 

eyes.
 and feet and red bare skin on the face around the

 and a long, down-curved bill.  It has reddish legs

 with green or purple on its head and upper parts, 
3. White-faced ibis: A dark, chestnut colored-bird

mats.

in low trees, on the ground in bulrushes or reeds, or on floating 

but will attend brackish and saltwater habitats; nests in marshes,

Prefers freshwater marshes, sloughs, and irrigated rice fields,

 side features yellowish stripes. 

a distinctive stripe of red or orange, and either
 inches long. Their backs are green to black, with

 terrestrial snake that can grow to about a 39-48
5. Texas garter snake*: A small to medium sized 

underground or in or under surface cover; breeds March-August.

but the snake is not necessarily restricted to them; hibernates

Wet or moist microhabitats are conducive to the species occurrence, 

swiftly flowing waters.

and sand and gravel, also silt and cobble bottoms in still to 

Small and large rivers especially on sand, mud, rocky mud, 

of mussels. 

shells are used to help identify different types 

species. Color, texture, and shape variations in
 outside of mussels, depending upon the mussel 

thin shells and shells vary both on the inside and
 1-inch to 12-inches in length. Some species have

 Wabash pigtoe): Adult can range from approximately

 Sandbank pocketbook, Texas heelsplitter, and

 Louisiana pigtoe, Pistolgrip, Rock pocketbook, 
4. Mussells (Fawnsfoot, Little spectaclecase, 

and solid black tail.
 extending from the neck along the back and sides, 

forehead, four to six broken white stripes 

black body fur, a white triangular patch on the 6. Plains spotted skunk:Small slender body with fine

brushy areas and tallgrass prairie.

farmyards, forest edges, and woodlands; prefers wooded,

Catholic; open fields, prairies, croplands, fence rows, 

114, 245
068, 073, 096,

P
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2. Traffic Noise Mitigation

Noise Barrier 6B

Noise Barrier 6A

Noise Barrier 5E

Noise Barrier 5D

Noise Barrier 5C

Noise Barrier 5B

Noise Barrier 5A

Noise Barrier 2B

Noise Barrier 2A

Sta. 1454+19 To Sta. 1473+80 (Left of C/L)

Sta. 1446+13 To Sta. 1454+19 (Left of C/L)

Sta. 1400+32 To Sta. 1409+33 (Left of C/L)

Sta. 1380+66 To Sta. 1400+60 (Left of C/L)

Sta. 1357+10 To Sta. 1372+95 (Left of C/L)

Sta. 1353+76 To Sta. 1357+69 (Left of C/L)

Sta. 1348+50 To Sta. 1354+80 (Left of C/L)

Sta. 1160+08 To Sta. 1169+59 (Right of C/L)

Sta. 1158+19 To Sta. 1159+27 (Right of C/L)

heights would be 12 ft.
left of the centerline. Barrier
6B with a 79 ft offset to the
Construct traffic noise barriers 
Barrier heights would be 12 ft.
to the left of the centerline.
6A with a 148 ft to 152 ft offset
Construct traffic noise barriers 

Barrier heights would be 12 ft.
to the left of the centerline.
5E with a 148 ft to 152 ft offset
Construct traffic noise barriers 

heights would be 12 ft.
left of the centerline. Barrier
5D with a 79 ft offset to the
Construct traffic noise barriers 

Barrier heights would be 10 ft.
to the left of the centerline.
5C with a 82 ft to 145 ft offset
Construct traffic noise barriers 

Barrier heights would be 10 ft.
to the left of the centerline.
5B with a 189 ft offset
Construct traffic noise barriers 
 
Barrier heights would be 14 ft.
to the left of the centerline.
5A with a 107 ft offset
Construct traffic noise barriers 

Barrier heights would be 10 ft. 
to the right of the centerline.
2A and 2B with a 150 ft offset
Construct traffic noise barriers 

MIDDLE
IH 35E

TxDOT immediately.

are discovered, cease work in the immediated area, and contact the 

nesting season of the birds associated with the nests. If caves or sinkholes 

work may not remove active nests from bridges and other structures during 

do not disturb species or habitat and contact TxDOT immediately. The 

If any of the listed species are observed, cease work in the immediate area, 

See Book 2 (4.3.2) for additional requirements.

incoporated into the final design and construction specifications.

Measures to control fugitive dust would be considered and

environmental clearance may be required.

construction activities, as additional 

TxDOT prior to commencement of 

the final design must be reported to 

Any change orders and/or deviations from 

1.

Draft Interim Schematic ROW.

in the permits and associated with the Draft Interim Schematic and

specific roadway work and linear transportation crossings identified

from Texas Commission on Environmental Quality (TCEQ) based on the

Section 404 permits from USACE/Section 401 Water Quality Certification

Addendum 4 or the RID. 

Table of preliminary jurisdictional features would be provided in2.

Highland Lakes Park

Arrowhead Park, and

Branch Park East,

Branch Park,Copperas 

including Copperas 

USACE property

would be replaced as described in Book 2, Attachment 4-4.

Impacted amenities at Copperas Branch Park
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 ACT SECTIONS 401 AND 404II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER

Temporary Vegetation

Blankets/Matting

Mulch

Sodding

Interceptor Swale

Diversion Dike

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Silt Fence

Rock Berm

Triangular Filter Dike

Sand Bag Berm

Straw Bale Dike

Brush Berms

Stone Outlet Sediment Traps

Sediment Basins

Vegetative Filter Strips

Retention/Irrigation Systems

Extended Detention Basin

Constructed Wetlands

Wet Basin

Erosion Control Compost

Mulch Filter Berm and Socks

Compost Filter Berm and Socks

Vegetation Lined Ditches

Sand Filter Systems

permit can be found on the Bridge Layouts.

to be performed in the waters of the US requiring the use of a nationwide

The elevation of the ordinary high water marks of any areas requiring work 

and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation 

Required Actions: List Waters of the US Permit applies to, location in project 

Action No.

No Action Required Required Action

III. CULTURAL RESOURCES

No Permit Required

Nationwide Permit 14 - PCN Required (1/10 to <1/2 acre, 1/3 in tidal waters)

Individual 404 Permit Required

wetlands affected)

Nationwide Permit 14 - PCN not Required (less than 1/10th acre waters or 

Erosion Sedimentation Post-Construction TSS

VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

General (applies to all projects):

provided with personal protective equipment appropiate for any hazardous materials used.

making workers aware of potential hazards in the workplace. Ensure that all workers are 

hazardous materials by conducting safety meetings prior to beginning construction and 

Comply with the Hazard Communication Act (the Act) for personnel who will be working with 

LIST OF ABBREVIATIONS

No Action Required Required Action

Action No.

1.

IV.  VEGETATION RESOURCES

Preserve native vegetation to the extent practical.

No Action Required Required Action

No Action Required Required Action

(includes regional issues such as Edwards Aquifer District, etc.)

No Action Required Required Action

VII. OTHER ENVIRONMENTAL ISSUES

I. STORMWATER POLLUTION PREVENTION PLAN-CLEAN WATER ACT SECTION 402

Item 1122.

disturbed soil must protect for erosion and sedimentation in accordance with

required for projects with 1 or more acres disturbed soil. Projects with any

TPDES TXR 150000: Stormwater Discharge Permit or Construction General Perrmit

 

approved temporary stream crossings or drill pads.

allowed in any sream channel below the ordinary High Water Mark except on 

water bodies, rivers, creeks, streams, wetlands or wet areas. No equipment is

USACE Permit required for filling, dredging, excavating or other work in any 

Best Management Practices for applicable 401 General Conditions: 

No Action Required Required Action

 

AND MIGRATORY BIRDS TREATY ACT.

 CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

GENERAL NOTE:

environmental clearance may be required.

construction activities, as additional 

Engineer prior to commencement of 

the final design must be reported to the 

Any change orders and/or deviations from 

Dallas District Standard

If "Yes", then TxDOT is responsible for completing asbestos assessment/inspection.

If "No",  then no further action is required.

Are the results of the asbestos inspection positive (is asbestos present)?

Yes No

replacement(s) (bridge class structures not including box culverts)?

Does the project involve any bridge class structure rehabilitation(s) or 

Yes No

15 working days prior to scheduled demolition.

activities as necessary.  The notification form to DSHS must be postmarked at least

the notification, develop abatement/mitigation procedures, and perform management

If "Yes",  then TxDOT must retain a DSHS licensed asbestos consultant to assist with

on site.  Hazardous Materials or Contamination Issues Specific to this Project:

Any other evidence indicating possible hazardous materials or contamination discovered 
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X

X

X

X

X

X

X

X

AND ACTIONS

FOR WATERS OF THE U.S DESCRIPTIONS AND APPROXIMATE LOCATION

FOR SECTION II - CONTINUATION 

REFER TO EPIC SHEET 2 OF 2 - LEFT COLUMN

DESCRIPTION AND ADDITIONAL ACTIONS

FOR LIST OF SPECIES POTENTIALLY WITHIN PROJECT AREA WITH HABITAT 

FOR SECTION V - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - MIDDLE COLUMN

X

CommitmentAction No.

1. 

SHEET 1  OF 2

CommitmentLocationAction No.

NOI:  Notice of Intent

NWP:  Nationwide Permit

NOT:  Notice of Termination

MBTA: Migratory Bird Treaty Act

MS4:  Municipal Separate Stormwater Sewer System

MOU:  Memorandum of Understanding

MOA:  Memorandum of Agreement

FHWA: Federal Highway Administration

FEMA: Federal Emergency Management Agency

ENV: Environmental Affairs Division

DSHS: Texas Department of State Health Services

CGP:  Construction General Permit

BMP:  Best Management Practice

USFWS: U.S. Fish and Wildlife Service

USACE: U.S. Army Corp of Engineers

T&E:   Threatened and Endangered Species

TxDOT: Texas Department of Transportation

TPWD:  Texas Parks and Wildlife Department

TPDES: Texas Pollutant Discharge Elimination System

TCEQ:  Texas Commission on Environmental Quality

SPILLS: Spill Listings

PSL:   Project Specific Location

PPCC: Spill Prevention Control and Countermeasure

PCN:   Pre-Construction Notification

SW3P:  Storm Water Pollution Prevention Plan

SPCC:  Spill Prevention Control and Countermeasure

X

Other Nationwide Permit Required: 

P
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FOR OTHER HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

SECTION VI - CONTINUATION

REFER TO EPIC SHEET 2 OF 2 - RIGHT COLUMN

2. 

3. 

074
050, 071, 056,

195, 196
01
03

Sta. 1995+66 To Sta. 2004+74 (Right of C/L)Noise Barrier NW51.

Barrier heights would be 12 ft. 
to the right of the centerline.
NW5 with a 146 ft to 147 ft offset
Construct traffic noise barriers 

and the start of construction activities. 

due to the time period that would elapse between this evaluation

survey the proposed project corridor for any listed species, 

Prior to any construction activities a qualified biologist shall

Developer is responsible for the required actions below. 

Developer is responsible for the required actions below. 

Commitment

1. File NOI with TCEQ for CGP

2. File NOT with TCEQ

site as stated in the SW3P.

Developer must stabilize the project

site as stated in the SW3P.

Developer must stabilize the project

the following permit(s): 

The Developer must adhere to all of the terms and conditions associated with 

work in the immediate area and contact TxDOT immediately.

archeological artifacts (bones, burnt rock, flint, pottery, etc.) cease 

archeological artifacts are found during construction. Upon discovery of 

Refer to TxDOT Standard Specifications in the event historical issues or 

of all product spills.

immediately. The Developer shall be responsible for the proper containment and cleanup

in accordance with safe work practices, and contact the District Spill Coordinator

In the event of a spill, take actions to mitigate the spill as indicated in the MSDS, 

Maintain an adequate supply of on-site spill response materials, as indicated in the MSDS.

products which may be hazardous. Maintain product labelling as required by the Act.

compounds or additives. Provide protected storage, off bare ground and covered, for 

Paints, acids, solvents, asphalt products, chemical additives, fuels and concrete curing 

used on the project, which may include, but are not limited to the following categories: 

Obtain and keep on-site Material Safety Data Sheets (MSDS) for all hazardous products 

Contact TxDOT if any of the following are detected:

 *  Evidence of leaching or seepage of substances

 *  Undesirable smells or odors

 *  Trash piles, drums, canisters, barrels, etc.

 *  Dead or distressed vegetation (not identified as normal)

scheduled demolition. 

If "No",  then TxDOT is still required to notifiy DSHS 15 working days prior to any 

consultant in order to minimize construction delays and subsequent claims.

activities and/or demolition with careful coordination between TxDOT and asbestos

In either case, the Developer is responsible for providing the date(s) for abatement 

NORTH

IH 35E

X

X

X

 

 

payment to the Lewisville Lake Environmental Learning Center.

and 0.49 acre of riparian woodland.  Mitigation may occur as in-lieu fee

Compensate for the loss of approximately 2.27 acres of upland woodlands

mixtures where practicable.

length of time.  Use only native plants for landscaping and in seeding

where large areas of disturbed ground would be left bare for a considerable

construction schedule permits.  Temporary sodding would be considered

Disturbed areas would be restored and stabilized as soon as the

seeding techniques.

during the early stage of construction through proper sodding and/or

Permanent erosion features would be constructed as soon as feasible

Special Note

See Book 2 (4.3.2) for additional requirements.

incoporated into the final design and construction specifications.

Measures to control fugitive dust would be considered and
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GENERAL NOTE:

Dallas District Standard

would be observed.

efforts to avoid adverse impacts on protected birds, active nests, eggs and/or young 

In the event that migratory birds are encountered on-site during project construction, 

to prevent migratory birds from building nest(s) between February 15 to October 1. 

done from October 1 to February 15. In addition, the contractor would be prepared 

remove all old migratory bird nests from any structure where work would be 

accordance within the Act’s policies and regulations. The contractor would 

young, feather or egg in part or in whole, without a federal permit issued in 

capture, collect, possess, buy, sell, trade or transport any migratory bird, nest,

Special Note: The Migratory Bird Act of 1918 states that it is unlawful to kill,
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used for construction purposes.
approving agencies and public input.  It is not to be 
and is subject to change based on comments from 

This document is released for informational purposes 
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and post-project TSS.

and check Best Management Practices planned to control erosion, sedimentation

Required Actions: List Waters of the US Permit applies to, location in project

 

(CONTINUATION FROM EPIC SHEET 1 OF 2)

 AND MIGRATORY BIRDS TREATY ACT. -

CRITICAL HABITAT, STATE LISTED SPECIES, CANDIDATE SPECIES 
V. FEDERAL LISTED, PROPOSED THREATENED, ENDANGERED SPECIES, 

Species Potentially within

Project Area w/ Description Habitat Description

dense ground cover, i.e. grapevines or palmetto.

riparian zones, abandoned farmland; prefers

Swamps, floodplains, upland woodlands,

SHEET 2  OF 2

 ACT SECTIONS 401 AND 404 -- (CONTINUATION FROM EPIC SHEET 1 OF 2)II. WORK IN OR NEAR STREAMS, WATERBODIES AND WETLANDS CLEAN WATER
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 (CONTINUATION FROM EPIC SHEET 1 OF 2)
VI. HAZARDOUS MATERIALS OR CONTAMINATION ISSUES

 rattle up to 25% of the body length.

 present behind the eye, black tail above the

 crossbands down the back, broad dark shape1. Timber/canebrake rattlesnake: black and brown

074
050, 071, 056,

195, 196
01
03

Action No.

NORTH

IH 35E

are discovered, cease work in the immediated area, and contact TxDOT immediately.

nesting season of the birds associated with the nests. If caves or sinkholes 

work may not remove active nests from bridges and other structures during 

do not disturb species or habitat and contact TxDOT immediately. The 

If any of the listed species are observed, cease work in the immediate area, 

will be followed during construction. 

Developer shall prepare Hazardous Materials Management Plan (HMMP) which3.

2.

E1903-11, Standard Practice for Environmental Site Assessments: Phase II ESAs. 

presence of contamination. The Phase II ESAs should follow the ASTM Designation

the development of the plans and specifications to confirm or deny the potential

For the high and moderate risk sites Phase II ESAs are recommended prior to

characterized as moderate risk, 41 sites are categorized as low risk.

Based on this review 3 sites are categorized as high risk, 0 sites are

interim schematic. See the Limited Phase 1 Environmental Site Assessment Report.

if any known sites might affect the construction activites based on the

A review of hazardous materials regulatory databases was conducted to determine

1.

Draft Interim Schematic ROW.

in the permits and associated with the Draft Interim Schematic and

specific roadway work and linear transportation crossings identified

from Texas Commission on Environmental Quality (TCEQ) based on the

Section 404 permits from USACE/Section 401 Water Quality Certification

Addendum 4 or the RID. 

Table of preliminary jurisdictional features would be provided in2.

clearance may be required.

activities, as additional environmental

prior to commencement of construction

the final design must be reported to TxDOT

Any change orders and/or deviations from 
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