Exhibit A

DEFINITIONS AND ACRONYMS
“Addenda/Addendum” means supplemental additions, deletions, and modifications to
the provisions of the RFP after the release date of the RFP.
“Adjusted Available Public Funds Amount” has the meaning set forth in ITP Section
1.4.2.
“Alternative Technical Concepts” or “ATCs” means the concepts described in ITP
Section 3.1.
“Authorized Representative” has the meaning set forth in ITP Section 2.2.1.
“Available Public Funds Amount” has the meaning set forth in ITP Section 1.1.
“Available Public Funds Amount Adjustment” has the meaning set forth in ITP
Section 3.3.
“Capital Maintenance” means the portion of the Project Development Plan providing
the information requested in Section 4.5 of Exhibit B to the ITP.
“Capital Maintenance Agreement” or “CMA” means the agreement to provide capital
maintenance services for the Project for up to 15 years, as further set forth in Volume IlI
of the RFP.
“CMA Documents” shall have the meaning set forth in Section 1.2.1 of the Capital
Maintenance Agreement.
“Code” has the meaning set forth in ITP Section 1.6.4.
“Commission” means the Texas Transportation Commission.
“Development Agreement” means the comprehensive development agreement to
develop, design and construct the Project, as further set forth in Volume Il of the RFP.
“Development Agreement Documents” shall mean the “Contract Documents” defined
in Section 1.2 of the Development Agreement.
“Developer” has the meaning set forth in ITP Section 1.1.
“Development Plan Evaluation Subcommittee” or “DPES” means the subcommittee
that performs the initial review of the Technical Proposal and provides evaluation
recommendations to the ESRC as set forth in ITP Section 5.1.
“Development Price” has the meaning set forth in Section 3.2 of Exhibit C to the ITP.
“Disadvantaged Business Enterprise” or “DBE” has the meaning set forth in 49
CFR Part 26.
“Equity Member” means (a) each entity with a direct interest in the Proposer (whether
as a member, partner, joint venture member, or otherwise), (b) each entity proposed to
have a direct interest in Developer (whether as a member, partner, joint venture
member, or otherwise), and (c) each entity that will have an indirect interest in the
Proposer or Developer through one or more intermediaries. Notwithstanding the
foregoing, if the Proposer is a publicly traded company, shareholders with less than a
10% interest in the Proposer shall not be considered Equity Members.
“Evaluation and Selection Recommendation Committee” or “ESRC” means the
committee that will review and evaluate the Proposals and make a recommendation to
the Steering Committee as set forth in ITP Section 5.1.
“EHWA” means the Federal Highway Administration.
“Financial Proposal” means the financial information included in a Proposal submitted
by a Proposer providing the information requested in Exhibit C-1 of the ITP.

Texas Department of Transportation Exhibit A RFP Addendum 78
IH 35E Managed Lanes Project Page 1of5 Volume | - Instructions to Proposers
November 2,7, 2012 Exhibit A — Definitions and Acronyms



“Instructions to Proposers” or “ITP” means the documents, including exhibits and
forms, included in the RFP containing directions for the preparation and submittal of
information by the Proposers in response to the RFP.

“Intelligent Transportation System” or “ITS” means a system for monitoring traffic
flow and performance, including vehicle detection equipment that measures vehicle
classification, vehicular volume, lane occupancy, and speed information;
communications equipment; closed circuit television equipment; and equipment for
dynamic messaging capability.

“Key Personnel” means the individuals designated by a Proposer pursuant to Section
3.2.5 of Exhibit B to the ITP.

“Key Subcontractor” means any subcontractor that will (a) fill any of the following key
project roles: project management, lead design firm, quality control management, and
guality assurance management or (b) serve as a key task leader for geotechnical,
hydraulics and hydrology, structural, environmental, utility or right-of-way issues. See_
Form Q.

“Maintenance Option Price” has the meaning set forth in Section 3.4 of Exhibit C-2 to
the ITP.

“Maintenance Price” has the meaning set forth in Section 3.2 of Exhibit C-2 to the
ITP.

“Major Participant” means each Equity Member and each member of the Proposer’s
organization with: (a) primary responsibility for design; (b) primary responsibility for
construction; (c) primary responsibility for capital maintenance; or (d) a proposed
subcontract with a value greater than or equal to $10 million (excluding subcontracts
with Suppliers).

“Major Professional Services Firm” has the meaning set forth in Section 3.2.2 of
Exhibit B to the ITP.

“Option(s)” means those certain options contained in each of Work Packages 2
through 4 and as further described in ITP Table 1.1.

“Option Price” has the meaning set forth in Section 3.3of Exhibit C-2 to the ITP.
“Payment for Work Product Agreement” means the agreement between Proposer
and TxDOT set forth as ITP Exhibit H that governs the payment for work product and
use of the Proposer’s work product, if unsuccessful, in accordance with ITP Section 6.3.
“Post-Selection Deliverables” has the meaning set forth in ITP Section 5.12.
“Preliminary Project Baseline Schedule” means the Project schedule required to be
submitted with the Proposal and meeting the requirements set forth in Section 4.3.2 of
Exhibit B to the ITP and Technical Provisions Section 2.1.1.2.1.

“Preliminary Project Management Plan” means the portion of the Project
Development Plan providing the information requested in Section 4.4.1.2 of Exhibit B to
the ITP.

“Price Proposal” means the price offer included in the Proposal submitted by a
Proposer consisting of the items set forth in Exhibit C-2 to the ITP.

“Price Proposal Due Date” means the deadline for submission of Price Proposals
identified in ITP Section 1.5.

“Price Proposal Evaluation Subcommittee” or “PPES” means the subcommittee
that performs the initial review of the Price Proposal and provides evaluation
recommendations to the ESRC as set forth in ITP Sections 5.5 and 5.6.

“Project” means the IH 35E Managed Lanes Project described in ITP Section 1.1.
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“Project Development Plan” means the plan submitted with the Technical Proposal
providing the information requested in Section 4.0 of Exhibit B to the ITP.

“Project Website” has the meaning set forth in ITP Section 2.2.

“Proposal” means the original documents submitted by a Proposer in response to the
RFP.

“Proposal Revisions” have the meaning set forth in ITP Section 5.8.

“Proposal Security” means the proposal bond as described in Section 4.0 of Exhibit
C-2 to the ITP.

“Proposer” means the entity submitting a Proposal for the Project in response to this
RFP.

“Qualifications Statement” or “QS” means the submission made by a Proposer in
response to the RFQ, including all clarifications thereto submitted in response to
requests by TxDOT.

“Quality Management Plan” means the portion of the Project Development Plan
providing the information requested in Section 4.4.2 of Exhibit B to the ITP.

“Quality Program’ means the portion of the Project Development Plan providing the
information requested in Section 4.3 of Exhibit B to the ITP.

“Reference Information Documents” means the documents and information included
in Volume IV and described in ITP Section 1.2.1.

“Request for Qualifications” or “RFQ” means TxDOT's Request for Qualifications
issued on January 23, 2012, as amended.

“Request for Proposals” or “REP” means the set of documents identifying the Project
and the work to be performed and materials to be furnished in response to which a
Proposal may be submitted by a Proposer/Developer. The RFP includes the ITP,
Development Agreement Documents, CMA Documents and Reference Information
Documents. The RFP is issued only to Proposers that have been shortlisted following
RFQ review.

“RFP Documents” shall mean the documents listed in ITP Section 1.2.1.

“ROW Credit ATC” means an ATC that qualifies for an Available Public Funds Amount
Adjustment.

“Schedule” means the portion of the Project Development Plan providing the
information requested in Section 4.3 of Exhibit B to the ITP.

“Stakeholder” means parties that may have a stake in the Project by virtue of their
location or funding, including the North Texas Tollway Authority, Dallas County, Denton
County, local city governments within the jurisdictions of the Project limits, North Central
Texas Council of Governments, Dallas Area Rapid Transit, TXDOT, USACE, USDOT
and FHWA and their officers, directors and employees. For purposes of ITP Section
2.2.3(d), the Texas Department of Public Safety and any other public law enforcement
agency with jurisdiction to provide traffic patrol, traffic law enforcement and other police
and public safety services in accordance with applicable Laws and agreements with
State and local agencies will not be considered Stakeholders.

“Steering Committee” means the committee described in ITP Section 5.9.

“Surety” means the individual or entity committing to provide any of the bonds
identified in the RFP and meeting all of the qualification requirements set forth therein.
“Technical Proposal” means all of the documents, certifications and information
required to be submitted pursuant to Exhibit B to the ITP.

“Technical Proposal Due Date” means the deadline for submission of Technical
Proposals and Financial Proposals identified in ITP Section 1.5.
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“Toll System Integrator Agreement” has the meaning set forth in ITP Section 1.4.5.
“Technical Solutions” means the portion of the Project Development Plan providing
the information requested in Section 4.1 of Exhibit B to the ITP.

“Traffic Management During Construction” means the portion of the Project
Development Plan providing the information requested in Section 4.2 of Exhibit B to the
ITP.

“Ultimate Project” shall mean the project defined in the approved environmental
assessments for the north, middle and south segments and associated documents.
“USDOT” means the United States Department of Transportation.

“Work Package(s)” means, individually or collectively, as applicable, Work Package 1,
Work Package 2, Work Package 3 and Work Package 4.

“Work Package 1” means the applicable base scope of Work described in Exhibit |
and Table 1-1 of the ITP.

“Work Package 2” means the applicable base scope of Work and Options described
in Exhibit | and Table 1-1 of the ITP.

“Work Package 3” means the applicable base scope of Work and Options described
in Exhibit | and Table 1-1 of the ITP.

“Work Package 4” means the applicable base scope of Work and Options described
in Exhibit | and Table 1-1 of the ITP.

For definitions of other initially capitalized terms, see the Development Agreement
Documents and CMA Documents.
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Exhibit B
TECHNICAL PROPOSAL INSTRUCTIONS

1.0  General Instructions
This Exhibit B describes the submission format for Technical Proposals and outlines the
required information that will comprise a Technical Proposal for the Development
Agreement and CMA.
Proposer shall submit the information required by this Exhibit B in the organization and
format specified herein. The Technical Proposal shall be organized in the order listed
in Exhibit E, and shall be clearly indexed. Each component of the Technical Proposal
shall be clearly titled and identified. A copy of the checklist for the Technical Proposal,
provided in Exhibit E, shall be included in the Technical Proposal. Proposer shall not
amend the order or change the contents of the checklist except to provide the required
cross reference to its Proposal.
All forms named herein are found in Exhibit D. All blank spaces in the Proposal forms
must be filled in as appropriate. No substantive change shall be made in the Proposal
forms.
Evidence of signature authority shall be provided for all individuals signing forms on
behalf of each Major Participant. Item B of the section entitled “Additional Information
To Be Provided With Proposal Letter” of Form A-1 identifies requirements regarding
evidence of signature authorization for the Proposal Letter. Similar authorization shall
be provided for all other signatories for Major Participants.
2.0 Format
The Technical Proposal shall be limited to an aggregate of 80 pages (if double-sided,
40 sheets), plus the executive summary, resumes, appendices and exhibits containing
required forms, graphs, matrices, schedule, drawings and other pertinent data.
3.0  Contents of the Technical Proposal
The Technical Proposal shall consist of the following major elements:
(1) Executive Summary;
(2) Proposer Information, Certifications and Documents (including required
Forms A-1,B-1to E, Gto J, O, P, Q and S);
3) Project Development Plan;
(4)  Appendices; and
(5)  Work Package ldentification form (Form T-1)
3.1 Executive Summary
The Executive Summary shall be written in a non technical style and shall contain
sufficient information for reviewers with both technical and non technical backgrounds
to become familiar with Proposer S Proposal and Proposer’s ability to satisfy the
financial and technical requirements of the Project. The Executive Summary shall not
exceed ten single-sided pages. The Executive Summary shall not include any
information regarding pricing. It shall, at a minimum, include the following:
(1)  An explanation of the organization and contents of the Proposal.
(2) A summary of any changes to Proposer’s QS.
(3) A summary of any changes in Proposer’s organization, Equity Members,
other Major Participants and Key Personnel since submission of the QS.
(4) A summary of the proposed management, decision making, and
day-to-day operation structure of Proposer, and a statement that each
Major Participant has committed to provide the specified people;
(5) A summary of the Project Development Plan including:
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(@ A summary of the Technical Solutions,

(b) A summary of the Preliminary Project Management Plan, and

(c) A summary of the Quality Management Plan

(6) A summary of the Proposer's approach to satisfying the DBE
requirements;
3.2  Proposer Information, Certifications and Documents

3.2.1 Technical and Financial Proposal Letter
The Proposal shall include the Technical and Financial Proposal Letter (Form A-1).
Proposer shall attach to the Proposal Letter the documents and information described
in the section entitled “Additional Information To Be Provided With Proposal Letter” of
Form A-1, provided however, Proposer may attach to the original Form A-1 an envelope
including four certified copies of the required organizational documents in lieu of
providing organizational documents with each of the copies of the Technical Proposal.

3.2.2 Information About Proposer, Major Participants and Other

Subcontractors

The Proposal shall include a completed chart on Form B-1, including the names,
contact information, role in the organization, licensing information, and description of
work (if applicable) for Proposer and each Equity Member.
The Proposal shall include completed Form B-2 providing information about Proposer
and its team as specified therein.
The Proposal shall include a completed Form B-3 providing information regarding (i)
each Major Participant excluding Equity Members; (ii) each firm that will provide
engineering, architectural, surveying, planning, quality assurance and/or other
professional services for development of the Project valued at $2 million or more
(“Major Professional Services Firm”); and (iii) all other subcontractors identified by
Proposer as of the Proposal Due Date. Proposer is advised that all Major Professional
Services Firms must be identified at the time of the Proposal, and that, as a condition to
final award and execution of the Development Agreement and Capital Maintenance
Agreement, the successful Proposer must provide evidence that it and its Major
Participants hold all necessary licenses and professional registrations.
The Proposal shall include copies of organizational documentation described in the
section entitled “Additional Information To Be Provided With Proposal Letter” of Form
A-1 for Proposer, Developer and Equity Members, as well as other documentation
required by Form B-2. If any modification to the organizational documents for such
entity is contemplated prior to award or, if Proposer intends to form an affiliated entity to
be the Developer, Proposer shall provide a brief description of the proposed legal
structure and draft copies of the underlying organizational documents (described in the
section entitled “Additional Information To Be Provided With Proposal Letter” of Form
A) for such proposed entity.

3.2.3 Responsible Proposer and Major Participant Questionnaire
The Proposal shall include Form C, the “Responsible Proposer and Major Participant
Questionnaire”, signed by Proposer, each Major Participant and any other team
member identified in the Proposal. As noted on the form, it may be provided by
Proposer on its own behalf and on behalf of the Developer and Equity Members, or it
may be provided by Proposer on its own behalf and the individual Equity Members on
their own behalf. The form executed by Proposer shall be signed by the same
individual(s) who sign the Proposal Letter. The forms signed by Equity Members shall
be signed by an authorized representative of such Equity Members and the Proposal
shall include evidence of signature authorization for such individual.
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3.2.4 Industrial Safety Record for Team Members Performing
Installation or Construction work

The Proposal shall include an industrial safety record on Form D for each member of
Proposer’s team that will perform or supervise installation and/or construction work on
the Project, including information for any entity in which such team member holds a
substantial interest. If any such entity does not have an industrial safety history (for
example if the firm is newly formed), Form D is not required for such entity, but a
statement shall be provided explaining why the form is not included. Should any of
these parties have been a member of a joint venture on past projects, the safety record
of the joint venture in full shall be included as part of Form D.

3.2.5 Key Personnel

3.2.5.1 Designation of Key Personnel Prior to
Proposal Due Date

Each Proposer shall submit a package that includes an original and five copies of the
information specified in this Section 3.2.5.1 to TxDOT, by the date and time for
submittal of changes in Key Personnel specified in ITP Section 1.5 for review and
written approval by TxDOT, in its sole discretion. The package shall be delivered to the
address set forth in ITP Section 2.2.1, and shall include a list of any proposed changes
in Key Personnel from those identified in the QS and any new Key Personnel that were
not required to be submitted with the QS falling within any of the categories identified in
Section 3.2.5.2, along with copies of resumes for each such person (which must
contain the individual's qualifications and relevant work experience) and contact
information for three references for each individual.
TxDOT discourages changes in Key Personnel from the individuals listed in the QS and
is under no obligation to approve such requests and may disapprove the request at its
sole discretion. In addition, if any individual included in the Proposal is also proposed
as a Key Personnel or for another position on any other TXxDOT procurement, Proposer
shall include in the package either: (1) a statement certifying that said individual will be
available to assume its designated role on the IH 35E Project if Proposer is the
successful Proposer, or (2) the resume of a qualified alternate.
If TXDOT, in its sole discretion, disapproves a proposed Key Personnel or (if applicable)
its proposed alternate, Proposer shall submit the information required above for its
proposed substitute, for review and approval by TXxDOT in accordance with the
foregoing process, at least 10 Business Days prior to the Proposal Due Date. The
Proposal may not include any Key Personnel previously disapproved by TxDOT in
writing.
The Proposal shall identify the pre-approved Key Personnel and shall include Form E
identifying personnel work assignments, as well as a statement signed by Proposer and
the employer of each designated Key Personnel position, committing to maintain such
individual’'s availability for and active involvement in the Project. The Proposal also
shall include copies of the resumes and contact information described in Section
3.2.5.2 for each designated Key Personnel position. Refer to the Development
Agreement Documents and CMA Documents, as applicable, for information regarding
time commitment requirements for Key Personnel and TxDOT’s rights if it determines
that any such personnel are not devoting sufficient time to the prosecution and
performance of the work required for the Project. Proposer may not make any changes
in its Key Personnel after receipt of TXDOT approval as specified in this Section 3.2.5.1,
except as provided in the Development Agreement Documents and CMA Documents,
as applicable.
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(1)

(2)

3)

(4)

(5)

(6)

(7)

(8)

(9)

(10)

(11)

3.2.5.2 General Responsibilities of Key Personnel
Project Manager. See definition of “Project Manager” in Exhibit 1 to the
Development Agreement for a description of the Project Manager’s
general responsibilities.
Superintendent. See definition of “Superintendent” in Exhibit 1 to the
Development Agreement for a description of the Superintendent’s general
responsibilities.
Lead Quality Manager. See definition of “Lead Quality Manager” in
Exhibit 1 to the Development Agreement for a description of the Lead
Quality Manager’s general responsibilities.
Environmental Compliance Manager. See definition of “Environmental
Compliance Manager” in Exhibit 1 to the Development Agreement for a
description of the Environmental Compliance Manager's general
responsibilities.
Design Manager. See definition of “Design Manager” in Exhibit 1 to the
Development Agreement for a description of the Design Manager’'s
general responsibilities.
Lead Roadway Design Engineer. See definition of “Lead Roadway
Design Engineer” in Exhibit 1 to the Development Agreement for a
description of the Lead Roadway Design Engineer's general
responsibilities.
Lead Bridge Design Engineer. See definition of “Lead Bridge Design
Engineer” in Exhibit 1 to the Development Agreement for a description of
the Lead Bridge Design Engineer’s general responsibilities.
Design Quality Manager/Professional Services Quality Control Manager.
See definition of “Professional Services Quality Control Manager” in
Exhibit 1 to the Development Agreement for a description of the Design
Quality Manager’'s general responsibilities. Note that the Design Quality
Manager is referred to as the Professional Services Quality Control
Manager in the Development Agreement Documents.
Maintenance Manager. See definitions of “Maintenance Manager” in
Exhibit 1 to the Development Agreement and Exhibit 1 to the Capital
Maintenance Agreement for descriptions of the Maintenance Manager’'s
general responsibilities under each agreement .
Maintenance QC Manager. See definitions of “Maintenance QC
Manager” in Exhibit 1 to the Development Agreement and Exhibit 1 to the
Capital Maintenance Agreement for descriptions of the Maintenance QC
Manager’'s general responsibilities under each agreement. The
Maintenance QC Manager shall have at least 10 years of recent
experience developing, implementing, and overseeing maintenance
quality programs.
Public Information Coordinator. See definition of “Public Information
Coordinator” in Exhibit 1 to the Development Agreement for a description
of the Public Information Coordinator's general responsibilities. The
Public Information Coordinator shall have a minimum of four years of
relevant experience on projects of similar type and scope, and the ability
to competently perform the responsibilities outlined in the Technical
Provisions.
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(12) Right of Way Acquisition Manager. See definition of “Right of Way
Acquisition Manager” in Exhibit 1 to the Development Agreement for a
description of the Right of Way Acquisition Manager's general
responsibilities. The Right of Way Acquisition Manager shall have at least
five years of experience managing the acquisition of ROW for
transportation projects for a condemning authority, be licensed as a real
estate salesman or broker pursuant to the Texas Real Estate License Act
or rules established by the Texas Real Estate Commission, be familiar
with appraisal and appraisal report review pursuant to the Uniform
Standards of Professional Appraisal Practice (USPAP), and be familiar
with the Uniform Act and applicable Laws of the State of Texas.

(13) Utility Manager. See definition of “Utility Manager” for a description of the
Utility Manager’s general responsibilities. The Utility Manager shall have a
bachelor's degree, and have at least four years of relevant experience in
coordinating and solving complex utility adjustments on highway
improvement projects.

3.2.6 Letter(s) Approving Key Personnel and Changes in Proposer’s

Organization

The Proposal shall include a copy of the approval letter(s) issued by TXDOT pursuant to
Section 3.2.5.1 approving the Key Personnel. If Proposer’s organization has changed
since submission of the QS, Proposer shall specifically describe such changes and, if
applicable, include a copy of TXDOT’s approval letter provided under ITP Section 2.11.

3.2.7 Certification Regarding Buy America
The Proposal shall include Form G, regarding Buy America requirements.

3.2.8 DBE Requirements
The Proposal shall include a DBE Certification (Form H) confirming that Proposer will
obtain DBE commitments equal to or exceeding the DBE participation goal or will
exercise good faith efforts to substantiate its attempts to meet the goal.

3.2.9 Child Support Statement for State Grants, Loans and

Contracts

The Proposal shall include Form | regarding child support obligations, for Proposer and
each Major Participant.

3.2.10 Organizational Conflict of Interest Disclosure
Attention is directed to TXDOT's rules on conflicts of interest, which are set forth at 43
Texas Administrative Code 827.8. The Proposal shall include a certification on Form J
describing potential organizational conflicts of interest, including disclosure of all
relevant facts concerning any past, present, or currently planned interest that may
present an organizational conflict of interest.

3.2.11 Certification Regarding Equal Employment Opportunity
The Proposal shall include Form P, regarding participation in contracts or subcontracts
subject to the equal opportunity clause and the filing of required reports.

3.2.12 Guarantor Letter
The Proposal shall include (if a guaranty is required): (a) an irrevocable letter signed by
the guarantor in the form of Form U committing to provide a guaranty in the form of
Exhibit 13 of the Development Agreement and a guaranty in the form of Exhibit 9 of the
CMA, concurrently with execution and delivery of the Development Agreement
Documents and CMA Documents by Proposer, (b) evidence of authorization of the
signatory to that letter, (c) Form B-1 for the guarantor, (d) financial information
described in Section 2.0 of Exhibit C-1; and (e) such other information concerning the
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guarantor as TxDOT may request. A guaranty of Developer’s obligation under the
Development Agreement is required under the following circumstances: (i) Proposer
identified a guarantor in its QS or was advised by TxDOT that a guaranty would be
required as a condition to the shortlisting of Proposer, (ii) Developer’s organization is a
newly formed corporation or a limited liability entity, (iii) the combined Tangible Net
Worth of Developer and its Equity Members is less than $200,000,000; or (iv) the form
of organization of Proposer and/or the financially responsible parties comprising
Proposer changes and TxDOT determines, in its sole discretion, to require a guarantor
as a condition to approving such change under ITP Section 2.11.1. A guaranty of
Maintenance Contractor’s obligations under the CMA is required under the
circumstances set forth in (i) — (iv) above, provided that the test will apply to the
Maintenance Contractor’s organization.
If a guaranty is required, the combined Tangible Net Worth of the guarantor, Developer
and/or Maintenance Contractor, as applicable, and its Equity Members must be at least
$200,000,000. Tangible Net Worth shall be determined based on audited financial
statements for the fiscal year most recently ended.

3.2.13 Surety Information
The Proposal shall include the following information regarding the Surety for the bonds
to be provided in accordance with Section 8 of the Development Agreement and
Section 7 of the CMA:
(1) Name of bonding company (must be rated in the top two categories by
two nationally recognized rating agencies or at least A minus (A-) or better
and Class VIII or better by A.M. Best and Company) and the name and
address of the agent.
(2)  Whether or not the listed bonding company defaulted on any obligation
within the past ten years, and the details in the event of such default.
3.2.14 Certification Regarding Ineligible Contractors
The Proposal shall include Form S, certifying that Proposer and its Subcontractors are
not declared by the Federal Government, or have not voluntarily declared themselves,
debarred, suspended or ineligible from doing transactions with the Federal Government
or any of its agencies.

3.2.15 Key Subcontractors
The Proposal shall include a list in the form of Form Q of the names of all Key
Subcontractors that Proposer intends to use to complete the Work under the
Development Agreement.

3.2.16 Substantial Completion Deadline
The Proposal shall include Form O. Proposer shall indicate the number of calendar
days between NTP1 and its proposed Substantial Completion date from the Preliminary
Project Baseline Schedule on Form O.

3.2.17 Payment for Work Product Agreement
Proposer, at its option, may submit with the Proposal an executed copy of the Payment
for Work Product Agreement in the form of Exhibit H. Although submission of an
executed Payment for Work Product Agreement is at the Proposer’s election,
submission of an executed Payment for Work Product Agreement with the Proposal
shall be a condition to eligibility for the payment for work product as provided under
Section 6.3 of the ITP. Any failure to submit an executed Payment for Work Product
Agreement with the Proposal will constitute a rejection of the payment for work product
and render the Proposer ineligible for such payment.
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3.3  Work Package Identification
Proposer shall submit an executed Form T-1 indicating which of the four Work
Packages its Proposal is based.
4.0  Project Development Plan
Proposer shall submit a Project Development Plan which shall consist of the following
five components:

(1)  Technical Solutions (Section 4.1)

(2) Traffic Management During Construction (Section 4.2)

(3)  Schedule (Section 4.3)

(4) Quality Program (Section 4.4)

(5) Capital Maintenance (Section 4.5)

The submittal requirements for each component of the Project Development Plan are
described in the following sections.

4.1 Technical Solutions

The Proposer shall provide Technical Solutions for the base scope in the Work
Package that is included in the Price. The Technical Solutions component of the
Project Development Plan shall include separate design and construction plans for the
bridge, surface structure and roadway elements of the Project as described below in
Sections 4.1.1 and 4.1.2. The design and construction plans shall describe Proposer’s
approach to implementing the Work with respect to the bridge, surface structure and
roadway elements of the Project, as applicable. In addition, the design and
construction plans shall include information with respect to any approved ATCs,
perceived added value items and the incorporation of new technologies as follows:

(2) Specifically, for all ATCs (and without providing any corresponding dollar
amounts), the design and construction plans shall:

(@) Specifically state whether any approved ATCs are included in the
Proposal, with reference to the ATC identification number assigned by TxDOT; and

(b) Describe how the ATC is used and provide cross-references to
other elements of the Proposal that are affected by the ATC.

(2) For perceived added value components of the Proposal (and without
providing any corresponding dollar amounts), the design and construction
plans shall:

@) Specifically identify characteristics of the Proposal which Proposer

considers to improve upon the Project’'s technical requirements, as set forth in the
Development Agreement Documents and the CMA Documents, and which bring
additional benefits and/or value to TXDOT and the public.
In addition, Proposer shall provide, in an appendix to the Technical Proposal, copies of
ATC approval letters issued by TxDOT for each ATC (if any) incorporated into the
Proposal. The copies of the letters shall be organized by ATC number and separated
into two groups: (1) ATC approval letters for ATCs relating to the base scope of Work;
and (2) ATC approval letters for ATCs relating to the Options. Pricing information
provided in the ATC approval letters, including Available Public Funds Amount
Adjustments (if any) shall be redacted. The ATC approval letters will not be counted
toward the page limit for the Technical Proposal set forth in Section 2.0 to this Exhibit B.

4.1.1 Design and Construction Plan — Bridges and Surface

Structures
The design and construction plan for bridges and surface structures shall include the
following:
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4.1.1.1 Project Understanding

Include a narrative explaining Proposer’'s understanding of the widening and
rehabilitation Work with respect to the existing bridge elements. The narrative shall
describe Proposer’s technical solutions to accomplishing each of the following:

(1)
(2)
3)
(4)

Reduce maintenance costs;

Minimize negative impacts to existing facilities;
Maximize the Ultimate Project; and

Minimize future costs of improvements.

In addressing each item above, cite specific references to the applicable concept
plan(s) that supports the narrative.

4.1.1.2 Concept Plans

Include concept plans as follows:

(1)

(2)

3)

New Bridge Concept Plans - Concept plans for new bridges indicating
proposed modifications to any bridge plans included in the RFP with
sufficient detail to indicate bridge type, foundation type, width, controlling
clearances, and span arrangement. Calculated vertical clearances shall
be shown in all profile views. Lane configurations and clear zones of
crossing roadways and railroads shall be clearly indicated as applicable.
Existing Bridge Concept Plans — Concept plans and associated
methodology for modifying existing bridges indicating proposed
modifications with sufficient detail to indicate bridge type, foundation type,
width, controlling clearances, and span arrangement. Calculated vertical
clearances shall be shown in all profile views. Lane configurations and
clear zones of crossing roadways and railroads shall be clearly indicated
as applicable.

Surface Structure Concept Plans - Concept plans for surface structures
(i.e., retaining and noise walls) indicating wall types (including a typical
section for each type), proposed locations and limits.

The New Bridge Concept Plans, Existing Bridge Concept Plans and Surface Structure
Concept Plans shall include the following:

(1)
(2)
®3)

(4)

identification of type, material, appearance and design life considerations;
cross-sectional drawings of all proposed bridge types;

identification of existing bridges proposed to be used in the Phase 1
project; and

a description of the methods of construction for build-out on structures for
the ultimate configuration.

4.1.2 Design and Construction Plan — Roadways

The design and construction plan for roadways shall include the following:

4.1.2.1 Project Understanding

Include a narrative explaining Proposer’s understanding of the Work with respect to the
incorporation of managed lanes, additional general purpose lanes and other roadway
improvements associated with the Project. Narrative shall describe Proposer’s

approach to:
(1)
(2)
(3)

Minimize Right of Way impacts;
Reduce temporary improvements; and
Minimize future costs of improvements.

In addressing each item above, cite specific references to the conceptual roadway
plans that supports the narrative.
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4.1.2.2 Conceptual Roadway Plans
Include conceptual roadway plans consisting of the following:

(1) Preliminary plan and profile schematic sheets for mainlanes, frontage
roads, interchanges and crossing roadways for the Conceptual Plan.

(2)  Schematic sheets shall include typical sections and general project
roadway information such as right of way and project limits, design speeds
and functional classification(s).

3) Proposed refinements in the horizontal and vertical geometric
configuration of the Conceptual Plan.

(4) Roadway and interchange geometry to accommodate the Ultimate
Project.

(5) A description of all existing roadways and structures to be closed,
demolished, left as is, or incorporated into the Project.

(6) A description of the methodology to be used for life cycle cost analysis for
the Project over the duration of the Development Agreement and CMA,
including the capital maintenance period.

4.2  Traffic Management During Construction
4.2.1 Project Understanding

4.2.1.1 Traffic Control/Traffic Management Plan
Include a narrative describing Proposer’s understanding and approach to minimizing
impacts and disruptions to the travelling public and surrounding communities during
construction. This narrative shall describe Proposer’s approach to:

(2) Maximize the number of available lanes and ensure travel time certainty;

(2) Provide adequate shoulders and safety zones;

(3) Minimize ramp closures; and

4) Minimize the number of traffic control configurations.

In addressing each item above, cite specific references to Proposer’'s Traffic
Control/Traffic Management Plan that supports the narrative.

4.2.1.2 Public Information and Communications
Include a narrative describing Proposer’s understanding and approach to effective
communications and public outreach during construction. This narrative shall describe
Proposer’s approach to:

(2) Ensure effective two-way communication with the travelling pubic; and

(2) Ensure effective two-way communication with the surrounding businesses
and communities.

In addressing each item above, cite specific references to Proposer's Public
Involvement Plan that supports the narrative.
4.2.2 Plans
4.2.2.1 Traffic Control/Traffic Management Plan
Include a Traffic Control/Traffic Management Plan describing Proposer’s plan and
approach for performing construction and traffic management on the Project. The
Traffic Control/Traffic Management Plan shall, at a minimum, include the following:

(1) A narrative description of how Proposer intends to schedule and
sequence the construction to minimize impacts on the environment,
communities and traveling public while still providing acceptable
construction performance.

(2) A description of the intended laydown, recycling, staging, disposal and
maintenance locations (with approximate areas) to be used during
construction.
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(3) A description of how the right of way and adjacent roads and properties
will be maintained and protected, including the intended measures to be
used to mitigate and minimize noise, vibration, light, dust, erosion/run-off
and local road damage.

(4) A description of how Proposer will coordinate its construction work with
other projects that are expected to be under construction during the work.

4.2.2.2 Public Involvement Plan
Include a Public Involvement Plan describing Proposer’s plan and management
approach for public information and communication, including at least the following:

(2) Proposer’'s approach to positively implement and manage community
relations and liaison with Stakeholders during the design, construction and
maintenance stages of the Project, including consideration of all outreach
activities, impacts on commuter travel and the adjacent community, and
other specific aspects, such as air quality, noise impacts, fugitive light,
construction traffic, Project marketing and advertising. Proposer shall
describe its approach to public information activities, including
identification of personnel for such effort and how Proposer will manage
interaction with TxDOT, elected officials, public agencies, the
communities, and other Stakeholders. Proposer shall address all
elements of the proposed public information and communications plan as
required in Technical Provisions.

(2) Proposer’s preliminary public information and communications plan, which
shall specifically address the following:

(@) Qualifications and experience of proposed key staff members who
will be engaged for purposes of community outreach.

(b)  Adjustments to construction and maintenance activities in response
to community and Stakeholder concerns.

(©) Proposed communications strategies, such as, a newsletter,
websites, and hotlines.

(d) The proposed methodology for capturing and resolving complaints,
concerns or questions from the public.

(e) The proposed methodology for dealing with the news media.

4.3 Schedule

4.3.1 Key Schedule Dates
Proposer shall provide Substantial Completion dates in the Preliminary Project Baseline
Schedule and an accompanying narrative for the following key Project facilities (listed in
order of importance):

(2) South Segment Improvements - IH 35E Managed Lanes Project from IH
635 to just nerthsouth of SH 121 (Station 908+58)

(2) Lake Lewisville Bridge Improvements - IH 35E Managed Lanes Project
from Valley Ridge Boulevard to Turbeville Road

3) IH 35E Managed Lanes Project (remaining Elements)

4.3.2 Preliminary Project Baseline Schedule
Include a Preliminary Project Baseline Schedule prepared in accordance with the
requirements for PBS-1 set forth in the Technical Provisions as well as an
accompanying narrative for all portions of the Project, and include at least the following:

(2) Narrative which describes the proposed execution of the work for the term
of the Development Agreement.

Texas Department of Transportation Exhibit B RFP Addendum 78
IH 35E Managed Lanes Project Page 10 of 22 Volume | - Instructions to Proposers
November 2,7, 2012 Exhibit B — Technical Proposal Instructions



(2) A description of the approach used for preparing, controlling and updating
the Preliminary Project Baseline Schedule, for calculating progress
performance on a monthly basis, and preparing Payment Requests on a
monthly basis;

(3) A description of all major work activities or milestones to the WBS Level
set forth in Table 2-2 of Section 2 of the Technical Provisions and as set
forth for the respective WBS Level in Attachment 2-2 to the Technical
Provisions, provided, however, that no information regarding cost loading
required by the cited sections shall be included in the Technical Proposal.

(4) A description of the approach used for preparing and updating the
Schedule of Values;

(5) A description of the approach to integrate subcontract activities into the
Proposer’s scheduling and reporting system;

(6) A description of the approach to managing resources and activities, both
its own and subcontractors, and if necessary to recover schedule
slippage;

(7)  The Preliminary Project Baseline Schedule shall show achievement of
Substantial Completion of the Project by no later than:

1,460 days from NTP1 for Work Package 1;
1,460 days from NTP1 for Work Package 2;
1,460 days from NTP1 for Work Package 3; and
1,278 days from NTP1 for Work Package 4.
Proposer shall indicate the number of calendar days between NTP1 and
its proposed Substantial Completion date for the Project on Form O.
Proposer’s Preliminary Project Baseline Schedule submission shall not limit, modify or
alter TxDOT’s ability to review and approve the Preliminary Project Baseline Schedule,
and selection of a Proposer shall not be deemed to be acceptance or approval of
Proposer’s Preliminary Project Baseline Schedule.
4.4  Quality Program
4.4.1 Project Management
4.4.1.1 Project Understanding
Include a narrative explaining how Proposer’s Preliminary Project Management Plan
accomplishes the following:

(2) Integrates specialty subcontractors and subconsultants

(2) Integrates partnering techniques throughout all levels of the organization

3) Empowers of all levels of the organization to make decisions in
coordination with the TxDOT counterparts and, if need be, a system to
elevate issues to ensure rapid decisions

(4) A disciplined strategy for design, design quality and design review, safety,
risk management and securing third-party approvals

In addressing each item above, cite specific references to the Preliminary Project
Management Plan that supports the narrative.

4.4.1.2 Preliminary Project Management Plan
The Preliminary Project Management Plan shall set out Proposer’'s management
approach to design, construction, traffic management, maintenance, handback upon
completion of the CMA, documentation, testing and auditing/reporting for the Project,
risk, community outreach and organizational structure. The minimum information to be
provided within the Preliminary Project Management Plan is detailed in this Section
4.4.1.2 as follows.
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(1) General Project Management. The Preliminary Project Management Plan
shall describe Proposer’s overall Project management plan and approach
to the Work (including design, construction, and maintenance), including
at least the following:

(@ A description of the methods to be used to assure necessary
communication and documentation within Proposer's team,
including communication among the sub-organizations and
management personnel.

(b) A description of how Proposer intends to: (i) control and coordinate
the various Subcontractors; (i) interface with TxDOT, its
consultants and relevant federal, State and local agencies; (iii)
interface with applicable railroads and Utility Owners.

(c) A description of Proposer’s plan to manage permitting and
third-party coordination and approvals.

(d) Identify all Key Personnel Approved by TxDOT as of the Proposal
Due Date.

(e)  An organization chart outlining the basic structure of Proposer’s
Project organization identifying Key Personnel (including the
design, construction and maintenance sub-organizations) and a
description of the roles, responsibilities, contractual arrangements
and work to be accomplished by each member of the management
team and each sub-organization, including identified
Subcontractors and Suppliers (at all tiers).

()] Information describing how each of the Key Personnel will fit into
the organization, including a description of each key person’s
function and responsibility relative to the Project, and indicating the
percent of time that the person will devote to the Project.

(2) Risk Management. The Preliminary Project Management Plan shall
describe the approach to identification, management, mitigation, and
allocation of Project-specific risks, including a risk matrix which shall
identify the following at a minimum:

(@) Significant risk categories during the design, construction and
maintenance of the Project.

(b) The potential consequences of the identified risks.

(c) The probability/likelihood of risks.

(d) Proposed procedures and tools to conduct a risk sensitivity
analysis.

(e) Risk-mitigation strategies to eliminate or reduce specific risks.

(3) Schedule and Cost Control Management. The Preliminary Project
Management Plan shall provide a description of Proposer’'s plan and
management approach for schedule and cost control on the Project,
including at least the following:

@) Describe Proposer's document, cost control and schedule
management system to be used to control and coordinate the cost
and schedule of the work during the term of the Development
Agreement and the CMA, including during design, construction,
and maintenance.

(b) Describe the proposed Project schedule methodology and cost
control approach and include at least the following:
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0] A description of the system used for preparing and updating
the Project schedule.

(i) A description of the system used for preparing and updating
the schedule of values.

(i) A description of the proposed plan to integrate
Subcontractor activities into Proposer’s scheduling and
reporting system.

(iv) A description of the proposed approach for calculating
progress performance on a monthly basis and preparing
payment requests.

(v) A description of how Proposer will approach re-scheduling of
its work to achieve schedule recovery objectives and how
these objectives will be enforced with its work force and
Subcontractors.

(vij The number of full-time equivalent personnel who will
perform scheduling, reporting, invoicing and other project
controls functions for the Project.

4) Design Management. The Preliminary Project Management Plan shall
provide a description of Proposer's plan and management approach for
performing design on the Project, including at least the following:

(@ A description of how Proposer intends to manage the development
and coordination of design, including issues such as design of
connecting projects, right of way, survey, environmental permitting,
utilities, community relations and safety issues.

(b) A description of the proposed approach for delivering the design for
the Project, including where the designers will be located, how
designs are to be developed by different firms, how offices will be
integrated and work coordinated to ensure consistency and quality.

(c) A description of how the design personnel will interface with the
construction and maintenance personnel to achieve a quality
constructed Project that minimizes long-term maintenance.

5) Mentoring and Job Training. The Preliminary Project Management Plan
shall provide a description of Proposer’s plan and management approach
for mentoring and job training on the Project, including at least the

following:
(@) A description of Proposer’s concept to utilize and train DBES,
including:

(1) A description of standard subcontracting methods to
effectively manage subcontractor performance as it relate to
the Technical Provisions.

(i) An outline of areas of work where DBEs may be utilized.

(i) A description of the training program to be utilized to
educate and train employees in various job functions as well
as training for environmental and site specific issues.

(b) A description of Proposer’s plan to mentor DBEs and other small
businesses, including:

0] Eligibility criteria for participation in the program.

(i) Program goals for mentoring on public private partnerships,
design, construction and maintenance.
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(i) A mentoring program for educational workshops, including

the following:

. A description of targeted technical disciplines;

. Identification of specific audiences;

. Development of a short term plan;

. Development of a long term plan;

. Identification of workshop administrative procedures;
and

. Identification of frequency of the workshops;

(iv)  Educational workshops for bonding and insurance
requirements.

(v) Procedures and methodologies for dividing work into
economically feasible units to encourage small business
participation.

(c) Criteria for evaluating the effectiveness of the small business
program.

(d) A description of Proposer’s individual job training plan to assist with
developing women, Blacks, Hispanics and others (including,

American Indian, Alaskan, Native, Asian or Pacific Islander) in the

“critical crafts” designated annually by TxDOT. The plan shall

include training goals for on-Site and off-Site, the cost of training,

and a schedule for training. The schedule for training shall include
job classifications, number of trainees per classification and the
anticipated start times in each classification.
Proposer's Mentoring and Job Training plan, as approved by TxDOT, shall be
incorporated into the Development Agreement Documents as Exhibit 8 and into the
CMA Documents as Exhibit 5 following award of the Development Agreement and
CMA, and shall be subject to TxDOT review, comment and approval.
4.4.2 Quality Management Plan
4.4.2.1 Project Understanding
Include a narrative explaining how Proposer’s Proposal Stage Quality Management
Plan accomplishes the following:
(1) Complies with ISO standards for quality systems, quality plans and quality
audits
(2) Integrates TXDOT into the quality management system
3) Enables TxDOT to monitor, audit and measure Developer’'s performance
in the management of design, construction and capital maintenance.
For each section above, cite specific references to the Proposal Stage Quality
Management Plan that supports the narrative.
4.4.2.2 Proposal Stage Quality Management Plan
Include a Proposal Stage Quality Management Plan describing Proposers plan and
approach to quality management during all stages of the Project through mobilization,
the design and construction of the Project. The Proposal Stage Quality Management
Plan shall outline the systems that will be employed to ensure that the work is executed
with minimal requirement for corrective work. The Proposal Stage Quality Management
Plan shall detail the systems employed to detect noncompliance, correct the
consequences of noncompliance and to prevent the reoccurrence of repeat
noncompliance. The Proposal Stage Quality Management Plan shall include at least
the following:
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(1)

(2)
®3)

4.5

A description of the proposed design, construction and maintenance
qguality program organization, including the name and resume of Key
Personnel responsible for quality management.

An organization chart showing the quality management structure, along

with a staffing plan by position title.

A description of Proposer’s quality management plan, including:

(@) How the quality management staff will be functionally independent
so that such individuals will have the authority to effect changes in
the event of Developer’s failure to comply with the Development
Agreement Documents and CMA Documents.

(b) A description of both the formal and the informal process for design
submittals, design reviews, design deficiency corrections and
change tracking.

(© Quality assurance and quality control procedures for design,
construction and maintenance.

(d) A description of the approach to acceptance testing and inspection.

(e) Proposed quality management documentation procedures.

)] The approach to implement TxDOT oversight procedures.

(9) Interfacing with third parties and other Stakeholders.

()  The approach to documenting and curing construction deficiencies
and noncompliance issues and ensuring that repeat mistakes are
avoided.

Capital Maintenance

4.5.1 Project Understanding

Include a narrative explaining how Proposer’s Proposal Stage Capital Maintenance
Plan accomplishes the following:

(1)
(2)

®3)
(4)

Ensures compliance with all technical provisions;

Provides safe and efficient responses to capital maintenance needs of the
Project, the adjacent communities and the traveling public;

Provides effective interfacing, communication and coordination with
separate contractors, Stakeholders and other third parties; and

Provides efficient transition of capital maintenance activities and asset
handover from Maintenance Contractor to TXDOT upon completion of
capital maintenance obligations.

For each section above, cite specific references to the Proposal Stage Capital
Maintenance Plan that supports the narrative.

4.5.2 Proposal Stage Capital Maintenance Plan

The Proposal shall provide a Proposal Stage Capital Maintenance Plan which shall
describe how Proposer will meet the performance requirements set forth in the Capital
Maintenance Agreement. For the Proposal Stage Capital Maintenance Plan, the
Proposal shall address at least the following:

(2) The plan and approach to transitioning and phasing from construction to
capital maintenance activities.
(2) The plan and approach to annual capital maintenance and capital
maintenance reporting, and how they will be used to manage the Project.
3) The plan and approach for transfer of capital maintenance responsibility
for the Project to TXDOT at the expiration or termination of the CMA,
including a preliminary list of specialized maintenance equipment that will
be turned over to TXxDOT.
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(4)
(5)
(6)

(7)

(8)
(9)

(10)

(11)

(12)

Management tools (such as communications, computers, software and
equipment).

The approach to traffic control and operations during capital maintenance
activities, including lane closures and other traffic restrictions.

Inspection and testing of Project items (including pavements, shoulders,
bridges, sound and retaining walls, drainage facilities, embankments and
cut slopes) and the identification and classification of defects and
inspection failures.

Record and document control plan for as built, inspection, capital
maintenance and associated activities.

How defects or faults in any aspect of the Project’s infrastructure shall be
classified and rectified within appropriate time limits.

The proposed program for the planning, implementation and completion
of future capital maintenance repairs, and capital asset replacement
activities during the term of the CMA. The information shall describe the
approach to programming of works and costing and ensuring that
maintenance transition requirements from construction to maintenance of
the capital assets will be met.

The plans, policies and procedures for ensuring the health and safety of
personnel involved in the Project and the general public affected by the
Project for the term of the CMA.

Description of how the Proposer will manage and control traffic during the
maintenance period. A description of how the Proposer will manage and
control traffic with simultaneous maintenance activities and other ongoing
construction projects during the term of the Capital Maintenance
Agreement.

The approach to interfacing and coordinating with TxDOT, contractors,
consultants, other Governmental Entities and Stakeholders, operators of
the main lane facilities and adjacent sections of roads and adjacent
landowners.
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Exhibit C-1
FINANCIAL PROPOSAL INSTRUCTIONS
1.0 General Instructions
This Exhibit C-1 describes the submission format for Financial Proposals and outlines
the required information that will comprise the Financial Proposal for the Development
Agreement and CMA.
Proposer shall submit the information required by this Exhibit C-1 in the organization
and format specified herein. The Financial Proposal shall be organized in the order
listed in Exhibit E, and shall be clearly indexed. Each component of the Financial
Proposal shall be clearly titled and identified. A copy of the checklist for the Financial
Proposal, provided in Exhibit E, shall be included in the Financial Proposal. Proposer
shall not amend the order or change the contents of the checklist except to provide the
required cross reference to its Proposal.
All forms named herein are found in Exhibit D, unless otherwise noted. All blank
spaces in the Proposal forms must be filled in as appropriate. No substantive change
shall be made in the Proposal forms.
1.1 Format of Financial Proposal
All price, cost and financial information provided in the Financial Proposal shall be in
U.S. Dollar currency only..
If there are any discrepancies between the hard copy and electronic copy of any
guantitative information provided in the Financial Proposal, the hard copy version will
prevail. If there are any differences between individual line amounts and totals, the
individual line amounts will prevail.
1.2 Contents of Financial Proposal
All parts of the Proposal that indicate financial information are to be included in the
Financial Proposal.
The required contents and organization of the Financial Proposal are presented in this
Exhibit C-1 and summarized in the Proposal checklist provided in Exhibit E. Proposers
are to provide all the information set out in this Exhibit C-1. A copy of the checklist for
the Financial Proposal, provided in Exhibit E, shall be included in the Financial
Proposal. Proposer shall not amend the order or change the contents of the checklist
except to provide the required cross reference to its Proposal.
2.0 Financial Capacity Information
Proposers shall clearly identify any differences between the financial capacity
information submitted in the Proposal and the information submitted in the QS.
The Financial Proposal shall include the following information for Proposer, all Equity
Members and any required guarantors:
e Audited financial statements (fiscal year end and quarterly) for all periods
subsequent to those included in the QS.
¢ In addition, interim unaudited financial statements for the period since the most
recent completed fiscal year or quarter for Proposer, Equity Members and any
required guarantors are to be provided.
The financial statements, whether for the most recent completed fiscal year or for the
period since the most recent completed fiscal year, must meet the following
requirements:
(1) Financial statement information must include:
(@  Opinion Letter (Auditor's Report)
(b) Balance Sheet
(c) Income Statement
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(d)  Statement of Changes in Cash Flow

(e) Footnotes.

(2) Financial statements must meet the following requirements:

(@) GAAP - Financial statements must be prepared in accordance with U.S.
Generally Accepted Accounting Principles (“U.S. GAAP”). If financial statements are
prepared in accordance with principles other than U.S. GAAP, a letter from the certified
public accountant of the applicable entity, discussing the areas of the financial
statements that would be affected by a conversion to U.S. GAAP.

(b) U.S. Dollars - Financial statements must be provided in U.S. dollars. If
financial statements are not available in U.S. dollars, Proposer must include summaries
of the Income Statements, Statement of Cash Flows, and Balance Sheets for the
applicable time periods converted to U.S. dollars by a certified public accountant.

(© Audited — Fiscal year end financial statements must be audited by an
independent party qualified to render audit opinions (e.g. certified public accountant). If
audited financials are not available for an Equity Members and any required guarantors,
the Financial Proposal shall include unaudited financial statements for such member,
certified as true, correct and accurate by the chief financial officer or treasurer of the
entity.

(d) English — Financial statement information must be prepared in English. If
audited financial statements are prepared in a language other English, translations of
all Financial statement information must be accompanied with the original financial
statement information.

(3)  Other information and requirements:

(@) Newly Formed Entity — If Proposer is a newly formed entity and does not
have independent financial statements, financial statements for the Equity Members
and any required guarantors shall be provided (and Proposer shall expressly state that
Proposer is a newly formed entity and does not have independent financial statements).

(b) Guarantor Letter of Support — One or more guaranties regarding
Maintenance Contractor’s obligations under the CMA and one or more guaranties
regarding Developer’s obligations under the Development Agreement may be required
by ITP Exhibit B, Section 3.2.12. The letter from the guarantor must confirm
unequivocally that it will guarantee all the obligations of Developer and/or Maintenance
Contractor with respect to the CMA or Development Agreement or both, as appropriate.
Proposers are advised that TxXDOT may, in its discretion based upon the review of the
information provided, specify that an acceptable guarantor is required as a condition to
eligibility for award.

(©) SEC Filings — If the team or any other entity for which financial
information is submitted hereby files reports with the Securities and Exchange
Commission, then such financial statements shall be provided through a copy of their
annual report on Form 10-K. For all subsequent quarters, provide a copy of any report
filed on Form 10-Q or Form 8-K which has been filed since the latest filed 10-K.

(d) Credit Ratings — Appropriate credit ratings must be supplied for each
Proposer and Equity Member, and guarantor to the extent such entities have credit
ratings. If no credit ratings exist, include a statement specifying that no credit ratings
exist for that entity.

(e) Material Changes in Financial Condition — A letter from the chief
financial officer or treasurer, providing information on any material changes in financial
condition since submission of the QS and those that are pending. Additionally,
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Proposers shall be required to provide updated information following the Proposal Due
Date as long as the dissemination of such information is permitted by law.

The following list identifies certain items that TXxDOT would consider a material change
in financial condition. This list is intended to be indicative only. At the discretion of
TxDOT, any failure to disclose a prior or pending material change may result in
disqualification from further participation in the selection process. In instances where a
material change has occurred, or is anticipated, the affected entity shall provide a
statement describing each material change in detail, the likelihood that the
developments will continue during the period of performance of the Project
development, and the projected full extent of the changes likely to be experienced in
the periods ahead. Estimates of the impact on revenues, expenses and the change in
equity shall be provided separately for each material change as certified by the CFO or
treasurer. References to the notes in the financial statements are not sufficient to
address the requirement to discuss the impact of material changes. The affected entity
shall also provide a discussion of measures that would be undertaken to insulate the
Project from any recent material adverse changes, and those currently in progress or
reasonably anticipated in the future. If the financial statements indicate that expenses
and losses exceed income in the fiscal periods between submission of the QS and the
most recent completed periods (even if there has not been a material change), the
affected entity shall provide a discussion of measures that will be undertaken to make
the entity profitable in the future and an estimate of when the entity will be profitable.

List of Representative Material Changes

A. An event of default or bankruptcy involving the affected entity, a
related business unit within the same corporation, or the parent
corporation of the affected entity;

B. A downward change in tangible net worth of 10% of shareholder
equity;

C. A sale, merger or acquisition exceeding 10% of the value of
shareholder equity prior to the sale, merger or acquisition which in
any way involves the affected entity, a related business unit, or
parent corporation of the affected entity;

D. A downward change in credit rating for the affected entity, a related
business unit, or parent corporation of the affected entity;

E. Inability to meet conditions of loan or debt covenants by the affected
entity, a related business unit or parent corporation of the affected
entity which has required or will require a waiver or modification of
agreed financial ratios, coverage factors or other loan stipulations,
or additional credit support from shareholders or other third parties;

F. The affected entity, a related business unit in the same corporation, or
the parent corporation of the affected entity either: (i) incurred a net
operating loss; (i) sustained charges exceeding 5% of the then
shareholder equity due to claims, changes in accounting, write-offs
or  business restructuring; or  (iii) implemented a
restructuring/reduction in salaried personnel exceeding 200
positions or involving the disposition of assets exceeding 10% of
the then shareholder equity; and

G. Other events known to the affected entity, a related business unit or
parent corporation of the affected entity which represents a
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material change in financial condition since submission of the QS
or may be pending for the next reporting period.

)] Off-Balance Sheet Liabilities - A letter from the certified public

accountant, chief financial officer, treasurer or certified public accountant for each entity
for which financial information is submitted, identifying all material off balance sheet
liabilities.
The information required under this Section 2.0 (for Proposer, all Equity Members and
any required guarantors) shall be packaged separately for each separate entity with a
cover sheet identifying the name of the organization and its role in Proposer’s
organization (i.e., Equity Members, lead design firm, subcontractor, etc.).
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Exhibit C-2
PRICE PROPOSAL INSTRUCTIONS

1.0 General Instructions
This Exhibit C-2 describes the submission format for Price Proposals and outlines the
required information that will comprise the Price Proposal for the Development
Agreement and CMA.
All parts of the Proposal that indicate Price information are to be included in the Price
Proposal. Proposer shall submit the information required by this Exhibit C-2 in the
format specified herein, and shall organize the Price Proposal in the order listed in
Exhibit E, and each component of thereof shall be clearly indexed. A copy of the
checklist for the Price Proposal, provided in Exhibit E, shall be included in the Price
Proposal. Proposer shall not amend the order or change the contents of the checklist
except to provide the required cross reference to its Proposal.
All forms named herein are found in Exhibit D, unless otherwise noted. Pricing forms
are provided in Word and Excel formats. All blank spaces in the Proposal forms must
be filled in as appropriate. No substantive change shall be made in the Proposal forms.

1.1 Format of Price Proposal
All price and cost information provided in the Price Proposal shall be in U.S. Dollar
currency only and all amounts, except the amounts on Forms N-1, N-2 and N-2.1, shall
be stated as nominal dollars. The U.S. Dollar amounts in Forms N-1 N-2 and N-2.1
shall be stated as 2012 dollars as of the Price Proposal Due Date.
If there are any discrepancies between the hard copy and electronic copy of any
guantitative information provided in the Price Proposal, the hard copy version will
prevail. If there are any differences between individual line amounts and totals, the
individual line amounts will prevail.

1.2 Contents of Price Proposal
All parts of the Proposal that indicate price are to be included in the Price Proposal.
The required contents and organization of the Price Proposal are presented in this
Exhibit C-2 and summarized in the Proposal checklist provided in Exhibit E. Proposers
are to provide all the information set out in this Exhibit C-2. A copy of the checklist for
the Price Proposal, provided in Exhibit E, shall be included in the Price Proposal.
Proposer shall not amend the order or change the contents of the checklist except to
provide the required cross reference to its Proposal.
The Price Proposal shall consist of the following major elements:

(@) Proposer Information, Certifications and Documents (including Form A-2

F and R);
(b) Price information (including Forms M-1, M-1.1, M-1.2, M-2.1, M-2.2,

M-2.3, M-2.4, M-3, M-3.1(a) or M-3.1(b) (as applicable), M-3.2, N-1, N-2,

and N-2.1);
(c) Proposal Security (including Form K); and
(d) Development Price Verification (Form T-2).2.0 Proposer Information,

Certifications and Documents

2.1  Price Proposal Letter
The Proposal shall include the Price Proposal Letter (Form A-2). Proposer shall attach
to the Price Proposal Letter the documents and information (“Authorization
Documents”) described in the section entitled “Additional Information To Be Provided
With Proposal Letter” of Form A-2.
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2.2 Non-Collusion Affidavit
The Price Proposal shall include Form F, certifying that the Proposal is not the result of
and has not been influenced by collusion.

2.3  Certification Regarding Use of Contract Funds For Lobbying
The Price Proposal shall include Form R to be executed by the Proposer, all members
or joint venturers of the Proposer and all other Major Participants including Equity
Members, certifying that no federal appropriated funds have been or will be paid for
lobbying activities and no other funds have been paid or will be paid to influence
governmental decisions regarding this Project.

2.4  Surety Letter
The Price Proposal shall include a letter from the Surety indicating that the Surety has
reviewed the Development Agreement Documents, and is prepared to issue the
Performance Bond(s) and Payment Bond(s) in the form and amount required by the
Development Agreement. The letter must specifically state that the Surety has read the
RFP (including the ITP) and any addenda and has evaluated the backlog, work in
progress, recently awarded and conditionally awarded contracts as of the date of the
letter for the entity for which it will provide the bonds in determining its willingness to
issue the Performance Bond(s) and Payment Bond(s). Separate letters for one or more
of the individual Equity Members, as is a single letter covering all Proposer team
members. If more than one letter is provided, each letter shall set forth the portion of
the bond amount the surety will be issuing.
3.0 Price Information

3.1 Development Price, Cash Flow Adjustment Table/Maximum Payment

Curve and Options

Proposer shall submit a Development Price using (1) Form M-1 to set forth the total
price for the work required under the Development Agreement, and (2) Form M-1.1 to
set forth an itemized breakdown of the Development Price.
The Price Proposal shall include a completed Form M-1.2 which shall set forth any ATC
adjustment costs identified by TxDOT in its ATC approval letters for ATCs that are
incorporated into the Proposal. The Price Proposal shall also include a completed
Form M-2.1, M-2.2, M-2.3 or M-2.4, as applicable for the Work Package selected,
setting forth the cash flow corresponding to the anticipated draw requests for the work
required under the Development Agreement, which cash flow shall not exceed the
maximum payment curve set forth in Form M-2.1, M-2.2, M-2.3 or M-2.4, as applicable
for the Work Package selected, at any point in time. The draw requests shall be
established by anticipated percentage completed on a monthly basis, and shall be
limited to the lesser of the anticipated cash flow and the maximum payment curve set
forth in Form M-2.1, M-2.2, M-2.3 or M-2.4, as applicable for the Work Package
selected. The maximum payment to Developer prior to NTP2 shall not exceed $25
million.

3.2 Maintenance Price
Proposer shall submit a Maintenance Price using Form N-1 setting forth the annual
lump sum price, in year 2012 dollars, for maintenance services for the years 1 through
5, 6 through 10, and 11 through 15 of the CMA, as well as a breakdown of such price
into the categories included on Form N-1. The services required for each of the major
categories are more particularly described in the CMA, including the Maintenance
Specifications (see Attachment 2 to the Maintenance Specifications for section
references). The CMA provides for the adjustment procedures and index for annual
adjustments in the price for maintenance services.
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In developing the Maintenance Price, the Proposers shall consider the limitations on
private use under Section 141 of the Internal Revenue Code of 1986, as amended, and
the management contract rules under Section 1.141-3(b)(4) of the Regulations of the
Treasury Department.
3.3  Option Price

Proposer shall submit an Option Price using Form M-3 setting forth a separate price for
each Option included in the Work Package selected. For each Option included in the
Work Package selected, Proposer shall also submit a Form M-3.1(a) or M-3.1(b), as

applicable, which shall set forth the cash flow corresponding to such Option. The draw
requests shall be established by anticipated percentage completed on a monthly basis,
and shall be limited to the anticipated cash flow.
The Price Proposal shall include a completed Form M-3.2 which shall set forth any ATC
adjustment costs identified by TxDOT in its ATC approval letters for ATCs that are
incorporated into the Proposal relating to Options.
For purposes of clarification, Forms M-3, M-3.1(a) and M-3.1(b) are not required if the
Proposer submits Work Package 1.

3.4  Maintenance Option Price
Proposer shall submit a Maintenance Option Price using Form N-2 which shall set forth
the annual lump sum price, in year 2012 dollars, for maintenance services for the years
1 through 5, 6 through 10, and 11 through 15 of the CMA, for each Optional Work Item
included in the Work Package selected.
Proposer shall also submit Form N-2.1 for each Option included in the Work Package
selected detailing the breakdown of the Maintenance Option Price for each such
Option. Proposer may refer to the CMA, and the Maintenance Specifications in
particular, for the services required for each of the major categories (see Attachment 2
to the Maintenance Specifications for section references). Further, Proposer may refer
to the CMA for the adjustment procedures and index for annual adjustments in the price
related to the maintenance services.
In developing the Maintenance Option Price, the Proposers shall consider the
limitations on private use set forth in Section 141 of the Internal Revenue Code of 1986,
as amended, and the management contract rules set forth in Section 1.141-3(b)(4) of
the Regulations of the Treasury Department.
For purposes of clarification, Forms N-2 and N-2.1 are not required if the Proposer
submits Work Package 1.

3.5 Preliminary Project Baseline Schedule Including Cost Loading

Information

Proposer shall resubmit the Preliminary Project Baseline Schedule required under ITP
Exhibit B, Section 4.3.2 and include the cost loading information associated with the
major work activities or milestones to the WBS Level set forth in Table 2-2 of Section 2
of the Technical Provisions and as set forth for the respective WBS Level in Attachment
2-2 to the Technical Provisions.

3.6 ATC Approval Letters
Proposer shall provide, in a sealed envelope, copies of ATC approval letters issued by
TxDOT for each ATC (if any) incorporated into the Proposal and for which TxDOT
granted an Available Public Funds Amount Adjustment. The Available Public Funds
Amount Adjustment shall not be redacted. The copies of the letters shall be organized
by ATC number and separated into two groups: (1) ATC approval letters for ATCs
relating to the base scope of Work; and (2) ATC approval letters for ATCs relating to
the Options.
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4.0 Proposal Security
The Proposal shall include a proposal bond as specified below.

4.1  Forfeiture of Security
Forfeiture of Proposal Security in accordance with Section 4.70f the ITP will constitute
liquidated damages. By submitting its Proposal, Proposer agrees and acknowledges
that such liquidated damages are reasonable in order to compensate TxDOT for
damages it will incur as a result of Proposer’s failure to satisfy the obligations under the
RFP to which Proposer agreed when submitting its Proposal. Such damages include
potential harm to the credibility and reputation of TXDOT’s transportation improvement
program, including the CDA program, with policy makers and with the general public,
delays to the Project and additional costs of administering this or a new procurement
(including engineering, legal, accounting, overhead and other administrative costs). By
submitting its Proposal, Proposer further acknowledges that these damages would be
difficult and impracticable to measure and prove, are incapable of accurate
measurement because of, among other things, the unique nature of the Project and the
efforts required to receive and evaluate proposals for it, and the unavailability of a
substitute for those efforts. The amounts of liquidated damages stated herein
represent good faith estimates and evaluations as to the actual potential damages that
TxDOT would incur as a result of Proposer’s failure to satisfy the obligations under the
RFP to which Proposer agreed when submitting its Proposal, and do not constitute a
penalty. By submitting its Proposal, Proposer agrees to such liquidated damages in
order to fix and limit Proposer’s costs and to avoid later Disputes over what amounts of
damages are properly chargeable to Proposer.

4.2  Form of Proposal Bond
A proposal bond in the amount of $50 million and in the form of Form K shall be
provided by a Surety rated in the top two categories by two nationally recognized rating
agencies or at least A minus (A-) or better and Class VIII or better by A.M. Best and
Company. The proposal bond shall be subject to forfeiture in accordance with ITP
Section 4.7. Each proposal bond will be retained until the Development Agreement
Documents and CMA Documents have been fully executed, after which the proposal
bond for each unsuccessful Proposer, except those proposal bonds which have been
forfeited, will be returned to the respective Proposers. The proposal bond for the
successful Proposer shall be returned at such time as Proposer has satisfied all
conditions of execution and award set forth in ITP Section 6.1. If the next best value
Proposer is notified during the 180-day period that it is selected for negotiations, such
Proposer shall obtain an extension of the Proposal Bond for the period until 270 days
after the Proposal Due Date
5.0 Development Price Verification
Proposer shall submit on its own, in a sealed envelope placed inside the container
holding the original Price Proposal, an executed Form T-2 indicating whether or not
Proposer’s Development Price is less than or equal to the Adjusted Available Public
Funds Amount for the Proposer’'s Work Package selection.
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Exhibit D

REQUIRED FORMS

(see attached)
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Exhibit E

SUMMARY AND ORDER OF PROPOSAL CONTENTS

Proposal Component

Form (if any)

ITP Section
Cross-Reference

Technical Proposal

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this

document shall be submitted with the Technical Proposal Development Agreement and CMA.

A. Executive Summary

1.

Executive Summary
(Exclude price information)

No forms are provided

Exhibit B, Section 3.1

B. Proposer Information, Certifications & Documents

1. Technical and Financial Proposal Form A-1 Exhibit B. Section 3.2.1
Letter

2. Authorization Documents No forms are provided | Exhibit B, Section 3.2.1

3. Identification of Proposer and Form B-1 Exhibit B, Section 3.2.2
Equity Members

4. Information About Proposer Form B-2 Exhibit B, Section 3.2.2
Organization

5. Information About Major Form B-3 Exhibit B, Section 3.2.2
Participants, Major Professional
Services Firms and Identified
Subcontractors

6. Responsible Proposer and Major Form C Exhibit B, Section 3.2.3
Participant Questionnaire

7. Industrial Safety Record for Team | Form D Exhibit B, Section 3.2.4
Members Performing Installation or
Construction Work

8. Personnel Work Assignment Form | Form E Exhibit B, Section 3.2.5

9. Key Personnel statement of No forms are provided | Exhibit B, Section 3.2.5
availability

10. Letter(s) Approving Key Personnel | No forms are provided | Exhibit B, Section 3.2.6

11. Letter(s) Approving Changes in No forms are provided | Exhibit B, Section 3.2.6
Proposer s Organization

12. Buy America Certification Form G Exhibit B, Section 3.2.7

13. DBE Certification Form H Exhibit B, Section 3.2.8

14. Child Support Statement for State | Eorm | Exhibit B, Section 3.2.9
Grants, Loans and Contracts

15. Conflict of Interest Disclosure Form J Exhibit B, Section 3.2.10
Statement
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Proposal Component

Form (if any)

ITP Section
Cross-Reference

16. Equal Employment Opportunity Form P Exhibit B, Section 3.2.11
Certification

17. Surety Information No forms are Exhibit B, Section 3.2.13

provided.

18. Certification Regarding Ineligible Form S Exhibit B, Section 3.2.14
Contractors

19. Key Subcontractors Form Q Exhibit B, Section 3.2.15

20. Substantial Completion Deadline Form O Exhibit B, Section 3.2.16

21. Payment for Work Product Exhibit H Exhibit B, Section 3.2.17

Agreement (Optional)

C. Project Development Plan

1. Technical Solutions

No forms are provided

Exhibit B, Section 4.1

a. Design and Construction Plan —
Bridges and Surface Structures

No forms are provided

Exhibit B, Section 4.1.1

b. Design and Construction Plan -

No forms are provided

Exhibit B, Section 4.1.2

Roadways
2. Traffic Management During No forms are provided | Exhibit B, Section 4.2
Construction
a. Traffic Control / Traffic No forms are provided | Exhibit B, Section 4.2.1.1
Management

b. Public Information and
Communications

No forms are provided

Exhibit B, Section 4.2.1.2

c.Traffic Control/Traffic
Management Plan

No forms are provided

Exhibit B, Section 4.2.2.1

d. Public Involvement Plan

No forms are provided

Exhibit B, Section 4.2.2.2

3. Schedule

No forms are provided

Exhibit B, Section 4.3

a. Key Schedule Dates

No forms are provided

Exhibit B, Section 4.3.1

4. Quality Program

No forms are provided

Exhibit B, Section 4.4

a. Project Management

No forms are provided

Exhibit B, Section 4.4.1

b. Quality Management Plan

No forms are provided

Exhibit B, Section 4.4.2

5. Capital Maintenance

No forms are provided

Exhibit B, Section 4.5

a. Project Understanding

No forms are provided

Exhibit B, Section 4.5.1

b. Proposal Stage Capital
Maintenance Plan

No forms are provided

Exhibit B, Section 4.5.2

D. Appendices

1. Key Personnel Resumes and
References

No forms are provided

Exhibit B, Section 3.2.5.1
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Proposal Component Form (if any) ITP Section
Cross-Reference

2. gect:hnical Drawings, Graphs and No forms are provided | Exhibit B, Section 4.1
ata
3. Preliminary Project Baseline No forms are provided | Exhibit B, Sections
Schedule (excluding cost loading 4.3.2(a) and (b)
information)
4. ATC Approval Letters (with pricing | No forms are Exhibit B. Section 4.1
information redacted) provided.

E. Work Package Identification

Work Package Identification Form T-1 Exhibit B, Section 3.3

Financial Proposal

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this
document shall be submitted with the Financial Proposal.

A. Updated Financial Information

1. Audited fiscal financial statements | No forms are provided | Exhibit C-1, Section 2.0
for all periods subsequent to the

QS and unaudited interim financial

statements
2. Guarantor Letter (if required) Form U, Exhibit B, Section 3.2.12
Form B-1 is also Exhibit C-1, Section 2.0
required for the
guarantor

3. For publicly held companies, most | No forms are provided | Exhibit C-1, Section 2.0
recent SEC 10-K and 10-Q reports

and any 8-Ks filed since the QS

4. Credit ratings No forms are provided | Exhibit C-1, Section 2.0

5. Letter regarding material change in | No forms are provided | Exhibit C-1, Section 2.0
financial condition since submission

of the QS and for next reporting
period

6. Letter disclosing all material off No forms are provided | Exhibit C-1, Section 2.0
balance sheet liabilities

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this
document shall be submitted with the Price Proposal.

A. Proposer Information, Certification and Documents

1. Price Proposal Letter Form A-2 Exhibit C-2, Section 2.1
2. Non-Collusion Affidavit Form F Exhibit C-2, Section 2.2
3. Certification Regarding Use of Form R Exhibit C-2, Section 2.3
Contract Funds for Lobbying
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Proposal Component Form (if any) ITP Section
Cross-Reference
4. Surety Letter No forms are provided | Exhibit C-2, Section 2.4
B. Price Information
1. Development Price Form M-1 Exhibit C-2, Section 3.1
2. Development Price Breakdown Form M-1.1 Exhibit C-2, Section 3.1
3. ATC Adjustments Form M-1.2 Exhibit C-2, Section 3.1
4. Cash Flow Adjustment Tables / Form M-2.1 Exhibit C-2, Section 3.1
Maximum Payment Curve (Work
Package 1)
5. Cash Flow Adjustment Tables / Form M-2.2 Exhibit C-2, Section 3.1
Maximum Payment Curve (Work
Package 2)
6. Cash Flow Adjustment Tables / Form M-2.3 Exhibit C-2, Section 3.1
Maximum Payment Curve (Work
Package 3)
7. Cash Flow Adjustment Tables / Form M-2.4 Exhibit C-2, Section 3.1
Maximum Payment Curve (Work
Package 4)
8. Options Price Form M-3 Exhibit C-2, Section 3.3
9. Developer Draws / Cash Flow Form M-3.1(a) Exhibit C-2, Section 3.3
Tables (Options Price for Work
Packages 2 or 3)
10. Developer Draws / Cash Flow Form M-3.1(b) Exhibit C-2, Section 3.3
Tables (Options Price for Work
Package 4)
11. ATCs Adjustments/Options Form M-3.2 Exhibit C-2, Section 3.3
12. Maintenance Price Form N-1 Exhibit C-2, Section 3.2
13. Maintenance Option Price Form N-2 Exhibit C-2, Section 3.4
14. Maintenance Option Price Form N-2.1 Exhibit C-2, Section 3.4
Breakdown
15. Preliminary Project Baseline No forms are provided | Exhibit C-2, Section 3.5
Schedule Including Cost Loading o ]
16. ATC Approval Letters (without ATC approval letters | Exhibit C-2. Section 3.6
pricing information redacted) issued by TxDOT
C. Proposal Security
1. Proposal Bond Form K Exhibit C-2, Section 4.2
D. Development Price Verification
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Proposal Component Form (if any) ITP Section
Cross-Reference

1. Development price Verification Form T-2 Exhibit C-2, Section 5.0
(Place in a separate sealed
envelope inside container with
original Price Proposal)

Exhibit F

RIGHT OF ENTRY PROCESS

Exhibit F-1
RIGHT OF ENTRY PROCESS FOR NON-STATE-OWNED PROPERTY

Proposers desiring to obtain access during the procurement to property that is not
owned by the State along the IH 35 Right of Way shall submit a request to TxDOT that
includes the parcel numbers and reasons for access. TxDOT shall be responsible for
contacting the relevant property owner(s) and negotiating a right of entry for use by all
Proposers.

Proposers are advised that the process of obtaining rights of entry from property
owners other than TxDOT may take a minimum of 2-4 weeks. Proposers shall be
responsible for providing timely requests to TxDOT.

Proposers shall comply with any requirements, conditions and restrictions of the
property owner. The form of Right of Entry Agreement to be signed by the respective
property owner is attached as Appendix A to this Exhibit F-1.
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Appendix A to Exhibit F-1

=t
y 4

IH 35E Managed Lanes Project
Right of Entry

Parcel No. ROW CSJ No.
Segment
The Owner, or authorized representative known to be , hereby grants a Right of

Entry to TXDOT, its contractors, consultants, agents, and all others TxDOT deems necessary, including
prospective design-builders, to perform work necessary for the completion of the design, surveying,
geotechnical evaluation, sounding, environmental studies, utility investigation, and other examination
required to be performed in anticipation of the final design of the project and/or prior to the acquisition of
property necessary for the Project.

* The Owners reserve all rights, title, and interest in and to the property, and this Right of Entry shall in
no way prejudice Owner 5 right to contest the acquisition of the property or to receive full and just
compensation as allowed by law for any interest in and to the property that may be needed by the
State of Texas, and damages, if any, to the remainder of the Owner§ interest to and in the property.

* This Right of Entry shall not prejudice Owner S rights to any relocation benefits for which the Owner
would be eligible.

* The Owner, or authorized representative, grants TxDOT, its contractors, consultants, agents, and all
others necessary to perform work required, at its own risk and expense, the right of ingress and
egress over and across the property for the purpose of accessing the proposed Right of Way.

¢ TxDOT and all others sharing in the Right of Entry granted hereunder will attempt to utilize only
non-destructive testing methods but, if necessary, will restore the property to prior condition for any
damage or make reimbursement to the owner for any damage to the property.

* The Right of Entry shall be effective the date this document is executed and shall remain in
effect until the sooner of (1) the date that this Right of Entry is revoked in writing by Owner, or (2) the
date that the proposed right of way is acquired in the name of the State of Texas.

* The Owner, or authorized representative, shall have the right to accompany any or all operations
being performed as a result of the use of this document.

* |f there are any tenants or lessees on the property who must be contacted, the Owner, or
authorized representative, agrees to contact them or to provide TxDOT, and upon request, any party
sharing in this Right of Entry, the names and contact numbers so that TXDOT and others sharing in
this Right of Entry may give them proper notice prior to entering the property.

* The Right of Entry, unless revoked or terminated, shall extend to and bind the parties, their heirs,
executors, administrators, legal representatives, successors, and assigns, including the contractors,
consultants, agents and all others TXDOT has deemed necessary to share in this Right of Entry.

¢ |If Owner is other than an individual, the undersigned representative of the Owner warrants
and represents that he or she is duly authorized and empowered to enter into and to execute
this Right of Entry on behalf of the Owner.
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The IH 35E Managed Lanes Project is progressing to the next level. TxDOT appreciates previous Right of
Entry’s but now requires additional access for highway design activities. If there are any questions, please
contact Varuna Singh at 214-320-6629.

This Right of Entry is in addition to any prior right of entry granted to TXxDOT by the Owner in respect of the
parcel identified at the top of page one, is for specific purposes described in the introductory paragraph for
the benefit of the persons identified in that paragraph and is subject to the terms of the Owner’s grant of
this Right of Entry. Should the Owner have any concerns or questions regarding the activities of any
person sharing or claiming to share in this Right of Entry, the Owner shall be entitled to enlist the
assistance of TxDOT as follows:

Keith Sliger at keith.sliger@txdot.gov and 817-508-7653.

IN WITNESS WHEREFORE, this instrument is executed on and shall be effective as of this

day of , 2012.
OWNER Telephone Number
PRINT NAME Cell Number
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Exhibit F-2
RIGHT OF ENTRY PROCESS FOR STATE-OWNED ROW

Proposers must comply with the following steps in order to obtain a right of entry from
TxDOT to the IH 35E Right of Way at various locations prior to execution of the
Development Agreement.

1.

The Proposer shall complete the Agreement for Engineering Investigations
on State Highway Right of Way and forward a signed original agreement and
Exhibit B, TXDOT Form 1560, Certificate of Insurance, to John Hudspeth,
P.E..

Exhibit A, Development Agreement Site Investigation on Highway Right of
Way in the Dallas District, shall be completed by the Proposer for each
request for right of entry upon State highway Right of Way. One Exhibit A
can cover a request for multiple days of access. Exhibit A may be turned in
with the signed original Agreement for Engineering Investigations on State
Highway Right of Way and Exhibit B, or may be turned in subsequent to the
Proposer’s receipt of the fully executed copy of the agreement.

Dependant upon the location of the Right of Way for which the Proposer
seeks entry, the Proposer shall submit Exhibit A to John Hudspeth, P.E.

Prior to a Proposer’s entry onto State Highway Right of Way, the Proposer
must receive Approval from the appropriate area office.

The Proposer may perform investigations in areas only as requested in each
Exhibit A.

*** Note: Exhibit A may be faxed, e-mailed or submitted in hard copy. Approval of
Exhibit A shall occur in written format which may include e-mail.

*** Appendix A preparation:

In addition to location and general description of investigations to be performed, if the
investigations require closure of a lane(s) of traffic for any reason, the Proposer shall
submit a traffic control plan for TxDOT review and approval with the appropriate Exhibit

A.
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AGREEMENT FOR
ENGINEERING INVESTIGATIONS
ON STATE HIGHWAY RIGHT OF WAY
STATE OF TEXAS 8§
COUNTY OF TARRANT 8§

THIS AGREEMENT made this day of by

the State of Texas, acting by and through the Texas Department of Transportation,

referred to as “TxDOT,” party of the first part, and ,

hereinafter referred to as the “Requestor,” party of the second part.
WITNESSETH

WHEREAS, TxDOT owns and operates a system of highways for public use and
benefit, including IH 35E in Dallas and Denton Counties; and

WHEREAS, the Requestor has requested permission from TxDOT to use the IH
35E Right of Way at various locations to be determined based on submittal of Exhibit A
for each instance of access requested. Exhibit A is attached hereto and made a part of
this Agreement, for the purpose of asset assessment, engineering studies and site
investigations; and

WHEREAS, in accordance with Tex. Adm. Code, 8§ 27, TxDOT seeks to enter
into a Development Agreement with a private sector partner and desires the private
sector partner to have access to the proposed Project limits for performance of due
diligence work in preparation of its Proposal; and

WHEREAS, this Agreement is intended to encourage and facilitate access to

TxDOT highway facilities and their adjacent Right of Way for the promotion of that goal
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while protecting the safety of the traveling public and the integrity of state highway

facilities and Right of Way.

AGREEMENT

1. The Requestor’'s description of the activities, including the placement of people
and equipment on TxDOT highway Right of Way, will be submitted in writing as
outlined in Exhibit A and shall be made part of this Agreement upon approval of
TxDOT.

2. It is expressly understood that TXDOT does not purport hereby to grant any right,
claim, title, or easement in or upon its Right of Way. Furthermore, approval of
this Agreement by TXDOT does not constitute approval by any other Texas State
agency.

3. The Requestor agrees to accept full responsibility for coordinating and making
arrangements with the local law enforcement personnel to provide adequate and
safe traffic control during the above referenced activity. If, during the activity, the
local law enforcement personnel determine that the above referenced use of the
Right of Way is creating a traffic hazard, the Right of Way will be opened to
traffic and the activity will be rescheduled to a time agreeable to TxDOT, the
Requestor, and the local law enforcement personnel.

4. The Requestor shall provide necessary safeguards to protect the public during
the above referenced activity, including adequate insurance for payment of any
damages which might result from activities during occupation of the Right of
Way, and shall save TxDOT and the State of Texas harmless from damages, to

the extent of said insurance coverage and insofar as it can legally do so.
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The Requestor agrees to indemnify and save harmless TxDOT and the State of
Texas and its officers, agents, contractors, and employees from all suits, actions,
or claims and from all liability and damages for any and all injuries or damages
sustained by any person or property as a consequence of any neglect in the
performance of the above referenced activity and any related activity by the
Requestor and from any claims or amounts arising or recovered under the
“Workers’ Compensation Laws”, V.T.C.S., Civil Practice &Remedies Code
101.021, 101.051; or any other laws.

The Requestor shall further indemnify TxDOT and the State of Texas and accept
responsibility for all damages or injury to property of any character occurring
during the prosecution of the activity resulting from any act, omission, neglect or
misconduct on the part of the Requestor in the manner or method of executing
the activity. The Requestor assumes all costs associated with the inspections,
investigations and assessments.

TxDOT, having the legal right to occupy TXDOT highway Right of Way, will not
be responsible or liable for damages to the Requestor’'s property or operations.
The Requestor’s attention is directed to the fact that utility installations owned by
others exist in the Right of Way. The Requestor shall save harmless TxDOT and
the State of Texas from any and all suits or claims resulting from damage to any
utility installation due to the above referenced activity.

The Requestor shall restore the Right of Way to its original condition, free of any
damage to the roadway and drainage structures, signs, and pavement and, to

the extent practicable, restore the natural environment, including landscape
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features. The Requestor will avoid or minimize damage outside the Right of
Way and will, at its own expense, restore or repair damage outside the Right of
Way. The Requestor’s performance shall be in compliance with all federal, State

and local laws, ordinances, and regulations including:

the Endangered Species Act of 1973, 16 USC § 1531 et seq. and the

regulations there under as amended,;

J TxDOT’s erosion and sedimentation control standards and TxDOT's
Vegetation Management Standards, which may in any way regulate or
control the activity;

o all State and federal environmental laws and any conditions required by
TxDOT to protect the environment.

o Any costs incurred by TxDOT for repairs to highway facilities, for the

removal of debris, or for any other necessary restoration work performed

by TXDOT as a result of the activity will be billed to the Requestor at cost.

The Requestor shall make full and complete payment to TxDOT within

thirty (30) days from receipt of TXDOT’s written notification.

9. Any action by the Requestor that indicates a commencing of the activity in the
Right of Way will signify that the Requestor agrees to abide by the above
requirements.

10. Any changes in the time frame, character, or responsibilities of the parties as
outlined on the appropriate previously approved Exhibit A shall be enacted by a
written approval by TxDOT.
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11.

12.

It is mutually agreed and understood that if the above referenced section of
paved Right of Way is to be partially or totally temporarily closed, it will be closed
in accordance with a “Traffic Control Plan” provided as part of the appropriate
Exhibit A and subject to approval by TXDOT. The Requestor hereby agrees to
immediately reopen any partially or totally closed section of Right of Way to
emergency vehicles, law enforcement personnel, or others in case of
emergency. The traffic control shall be provided by the Requester through
cooperation with the appropriate law enforcement personnel at no cost to
TxDOT. Each Traffic Control Plan shall be provided by the Requestor, at no cost
to TxDOT, and approved by TxDOT, and shall be in accordance with the Texas
Manual on Uniform Traffic Control Devices, latest edition. The Requestor hereby
agrees to accept full responsibility for the complete planning, design and
implementation of each Traffic Control Plan. Each Traffic Control Plan shall
include a traffic enforcement plan, including a letter by mail or facsimile from the
law enforcement agency that will be providing the traffic control for the event or a
contact name and telephone number of the responsible law enforcement
agency. Law enforcement will be present at all times during a closure unless
stated otherwise in the Traffic Control Plan.

The Requestor has provided TxDOT with Exhibit B, covering the below listed
insurance limits for the duration of the activity. Exhibit B is attached hereto and
made a part of this Agreement.

A. Worker's Compensation Insurance Amount — Statutory Endorsed with a

Waiver of Subrogation in favor of TXDOT and the State of Texas.
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B. Comprehensive General Liability Insurance

Amounts —

Bodily Injury $500,000 each occurrence
Property Damage $100,000 each occurrence
OR

Commercial General Liability Insurance

Amount - $600,000 combined single limit each occurrence and in the aggregate
which includes Contractual Coverage; and, endorsed with a Waiver of
Subrogation in favor of those parties named in paragraph A above, and

endorsed with TxDOT and the State of Texas as an additional insured.

C. Comprehensive Automobile Liability
Amounts —
Bodily Injury $250,000 each person

$500,000 each occurrence
Property Damage $100,000 each occurrence
Endorsed with a Waiver of Subrogation in favor of those parties named in
paragraph A above, and endorsed with TxDOT and the State of Texas as
an additional insured.
13. This Agreement shall terminate upon execution of a Comprehensive
Development Agreement, unless terminated by:
o Mutual agreement and written consent of both parties,
o TxDOT upon written notice to the Requestor as consequence of the

Requestor’s failure to perform the responsibilities set forth herein (TxDOT
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may grant allowances for circumstances beyond the control of the
Requestor),
o TxDOT for reasons of its own and not subject to mutual consent of the
Requestor upon not less that fifteen (15) days written notice to the
Requestor, or
o By satisfactory completion of the Requestor’s temporary use of the
highway Right of Way.
The termination of this agreement and payment of any amount in settlement as
prescribed herein shall extinguish all rights, duties, and obligations of TXDOT and the
Requestor. Upon termination of this Agreement, the Requestor shall vacate the
highway Right of Way and restore it to the original condition in a manner described
herein within two days from the termination date of this Agreement.
14. Should disputes arise between the parties regarding the obligations and
responsibilities established herein, TXDOT’s decision shall be final and binding.
15. In case one or more of the provisions contained in this Agreement shall for any
reason be held invalid, illegal or unenforceable in any respect, such invalidity,
illegality or unenforceability shall not affect any other provisions hereof and this
Agreement shall be construed as if such invalid, illegal, or unenforceable
provision had never been contained herein.
16. This Agreement constitutes the sole and only agreement between the parties
hereto and supersedes any prior understandings and/or written or oral

agreements between TxDOT and the Requestor respecting the within subject

matter.
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17.  The undersigned for the Requestor represents and warrants that he or she is an
officer of the Requestor for which he or she has executed this Agreement and
that he or she has the full and complete authority to enter into this Agreement on

behalf of the Requestor.
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IN TESTIMONY WHEREOF, the parties hereto have caused these presents to
be executed on the dates shown below stated.

REQUESTOR NAME:

By:
(Signature)
Name:
(Typed)
(Title)
Date:
Address:
Phone:

THE STATE OF TEXAS
Executed by and approved for the Texas Transportation Commission for the purpose
and effect of activating and/or carrying out the orders, established policies or work
programs hereto fore approved and authorized by the Texas Transportation
Commission
By:

District Engineer
Dallas District

Date:
LIST OF ATTACHED EXHIBITS
Exhibit Description
A Development Agreement Site Investigation on
Highway Right of Way in the Dallas District

B TxDOT Form 1560, Certificate of Insurance
Texas Department of Transportation Exhibit F-2 RFP Addendum 78
IH 35E Managed Lanes Project Page 10 of 210 Volume | — Instructions to Proposers
November 2;7, 2012 Exhibit F-2 — Right of Entry Process

For State-Owned Right



sr Exhibit A

DEVELOPMENT AGREEMENT SITE INVESTIGATION ON
ﬁli?tﬁent HIGHWAY RIGHT OF WAY
of Transportation IN THE DALLAS DISTRICT

IS giving written notice of proposed Work to

take place within the IH 35E right of way of in Dallas and Denton Counties, TX as follows:
(Give general written description of location and work to take place- Do not write "See Attached")

The Work listed above is not to include the following: The destructive testing of any in place
pavement or structure, or other work that may be considered harmful to assets already in
place. This Work is limited to Site investigations and Engineering Studies for the purposes of
preparing a Proposal for the IH 35E Managed Lanes Development Agreement and Capital
Maintenance Agreement. This may include reviewing in place Work along the Project Right of
Way, gathering pavement condition score information, subsurface soils investigations and
other investigations as required in preparation of a Proposal in response to the TxDOT issued
RFP.

At no time shall any Work activity that involves digging take place any closer
than three feet from the edge of pavement or back of curb.
The Requestor will use best management practices to minimize erosion and sedimentation
resulting from the proposed Work, and will revegetate the Work area as indicated under
“Revegetation Special Provisions.”
The Requestor will ensure that traffic control measures complying with applicable portions of
the Texas Manual of Uniform Traffic Control Devices will be installed and maintained for the
duration of this Work. (Approval of traffic control plans is required by area/maintenance office.)
Refer to attached location map and drawing for a more specific location and a description of
the Work activity. The undersigned agrees to comply with the terms and conditions set forth in
this notice.

The proposed Work will beginonthe  day of , 20

Requestor Party Texas Department of Transportation
By (Print) Director of Strategic Project Office
Signature Signature:

Address Date

Phone

COPY OF THIS DOCUMENT MUST BE KEPT ON JOBSITE
If Approved via e-mail, retain printed copy of e-mail approval on jobsite as well.
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Exhibit B

TXDOT FORM 1560, CERTIFICATE OF INSURANCE

Texas
Department
of Transportation
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Exhibit G

MINUTE ORDER

(see attached)
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Exhibit H
FORM OF PAYMENT FOR WORK PRODUCT AGREEMENT
PAYMENT FOR WORK PRODUCT AGREEMENT
(IH 35E Managed Lanes Project)

THIS PAYMENT FOR WORK PRODUCT AGREEMENT is made and entered into as of
this day of 2012, by and between the Texas Department of
Transportation (“TxDOT”) and , a
duly authorized to conduct business in the
State of Texas (“Proposer”), with reference to the following facts:

A. Proposer is one of the shortlisted proposers eligible to submit Proposals
for the IH 35E Managed Lanes Project (the “Project”), and wishes to submit a Proposal
in response to the Request for Proposals for the Project issued by TXDOT on July 13,
2012 (as amended, the “RFP”). Initially capitalized terms not otherwise defined herein
shall have the meanings set forth in the RFP.

B. The RFP requires each shortlisted proposer to execute and deliver a
Payment for Work Product Agreement to TxDOT with the Proposal by the date
specified in the RFP, as a condition to the proposer’s eligibility to receive a payment for
work product in accordance with Section 6.3 of the Instructions to Proposers (“ITP”).
NOW, THEREFORE, the Proposer hereby agrees as follows:

1.0 SERVICES AND PERFORMANCE

(@) The Proposer shall prepare a responsive Proposal in response to the
RFP. A “responsive” Proposal means a Proposal submitted by a
shortlisted proposer which conforms in all material respects to the
requirements of the RFP, as determined by TxDOT, in its sole discretion,
and is timely received by TxDOT.

(b)  Subject to the provisions of the RFP Documents regarding ownership of
EPDs, all work performed by Proposer and its team members pursuant to
this Payment for Work Product Agreement and in connection with the
Proposal shall be considered work for hire, and the products of such work
shall become the property of TXDOT without restriction or limitation on
their use. Neither Proposer nor any of its team members shall copyright
any of the material developed under this Payment for Work Product
Agreement.

20 TERM

Unless otherwise provided herein, the provisions of this Payment for Work Product
Agreement shall remain in full force and effect until the earlier to occur of (a) eighteen
(18) months from the date of the execution of this Agreement or (b) the date payment is
delivered hereunder. The work product is due no later than the Proposal Due Date.

3.0 COMPENSATION AND PAYMENT

@) If, following receipt of Proposals as requested by the RFP, the Agreement
is awarded by TxDOT to a proposer other than the Proposer or the procurement is
cancelled, then, subject to the terms of Section 6.3 of the ITP and this Payment for
Work Product Agreement (including, without limitation, Proposer’'s full compliance
therewith), TXDOT agrees to pay Proposer for the herein described services a lump
sum in an amount equal to the lesser of (i) the value of the work product provided in the
Proposal that can, as determined by TxDOT, be used by TxDOT in the performance of
its functions and (ii) $1,000,000. Proposer will not be compensated if the Proposal,
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including, without limitation, the Price Proposal, is determined by TxDOT to be
non-responsive, and/or fails to achieve a passing score on any of the pass/fail criteria in
Section 5.3 of the ITP, or if TXxDOT withdraws the RFP prior to the due date for
Proposals.

(b) In no event shall any Proposer that is selected for award but fails to satisfy
the award conditions set forth in Section 6.1 of the ITP be entitled to receive
compensation hereunder, including, without limitation, payments under Section 3(a). In
addition, if TxDOT awards the Agreement to Proposer, Proposer will not be entitled to
compensation hereunder, including, without limitation, payments under Section 3(a).

(c) Payment will be made within thirty (30) days after receipt of a proper
invoice submitted to TXDOT under this Section 3(c). The invoice may be submitted no
earlier than 45 days after notice of final award, including execution of the Development
Agreement and CMA, is posted on the Project Website, or, if final award is not made,
not earlier than 30 days after cancellation of the procurement or expiration of the time
period for award stated in the RFP (as such time period may be extended by mutual
agreement of the apparent best value Proposer and TxDOT), as applicable. All
Proposers eligible to receive a payment for work product shall be required to submit an
invoice to TxDOT in a form acceptable to TxDOT in order to receive such payment.

(d)  This Payment for Work Product Agreement involves the submission of a
Proposal by Proposer that must be received by the due date(s) set forth in the RFP and
determined responsive by TxDOT as a condition of Proposer’s eligibility for the payment
set forth in Section 3(a).

4.0 INDEMNITIES AND SURETY SHIP

(@) INDEMNITY. Proposer agrees that it will indemnify, defend, and hold
harmless TxDOT and all of TxDOTS commission members, officers, agents,
representatives, and employees from any claim, loss, damage, cost, judgment, fee,
penalty, charge, or expenses (including attorneys’ fees and costs) arising out of any
acts, actions, neglect, omissions, fault, willful misconduct, violation of law or breach by
Proposer, its agents, employees, or Subcontractors during the performance of this
Payment for Work Product Agreement, whether direct or indirect, and whether to any
person or property to which TxDOT or said parties may be subject, except that neither
Proposer nor any of its Subcontractors will be liable under this section for damages
arising out of injury or damage to persons or property directly caused or resulting from
the sole negligence of TXDOT or any of its commission members, officers, agents, or
employees.

(b) Proposer5 obligation to indemnify, defend, and pay for the defense or, at
TxDOT S option, to participate and associate with TxDOT in defense of any claim and
any related settlement negotiations, shall be triggered by TxDOT S8 notice of claim for
indemnification to Proposer. Only a final and unappealable adjudication or judgment
specifically finding TxDOT solely negligent shall excuse performance of this provision.
Proposer shall pay all costs and fees related to this obligation and its enforcement by
TxDOT. TxDOTS failure to notify Proposer of a claim shall not release Proposer of the
above duty to defend.

50 COMPLIANCE WITH LAWS

@) Proposer acknowledges that all written correspondence, exhibits,
photographs, reports, printed material, tapes, electronic disks, and other graphic and
visual aids submitted to TXDOT during this procurement process, excluding only the
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EPDs, are, upon their receipt by TxDOT, the property of TXDOT and are subject to the
Public Information Act (Texas Government Code Section 552.001 et seq.).

(b) Proposer shall comply with all federal, state, and local laws; ordinances;
rules; and regulations applicable to the work or payment for work thereof, and shall not
discriminate on the grounds of race, color, religion, sex, national origin, age, or disability
in the performance of work under this Payment for Work Product Agreement.

(c) Proposer covenants and agrees that it and its employees shall be bound
by the standards of conduct provided in applicable laws, ordinances, rules, and
regulations as they relate to work performed under this Payment for Work Product
Agreement. Proposer agrees to incorporate the provisions of this paragraph in any
subcontract into which it might enter with reference to the work performed pursuant to
this Payment for Work Product Agreement.

6.0 EARLY TERMINATION

This Payment for Work Product Agreement may be terminated by TxDOT, in its sole
discretion, in whole or in part, at any time. No payment will be owing by TxDOT in the
event of any such termination, except as provided in Section 3(a), above.

7.0  ASSIGNMENT

Proposer shall not assign, transfer, pledge, sell, or otherwise convey this Payment for
Work Product Agreement without TXDOT’s prior written consent, in its sole discretion.
Any assignment of this Payment for Work Product Agreement without such consent
shall be null and void and may, in TXxDOT’s sole discretion, disqualify Proposer from
further consideration for the procurement and Project.

8.0 MISCELLANEOUS

(@) Proposer and TxDOT agree that Proposer, its equity owners, team
members, and their respective employees are not agents or representatives of TxDOT
as a result of this Payment for Work Product Agreement.

(b)  All words used herein in the singular form shall extend to and include the
plural. All words used in the plural form shall extend to and include the singular. All
words used in any gender shall extend to and include all genders.

(c) This Payment for Work Product Agreement, together with the RFP,
embodies the entire agreement of the parties with respect to the subject matter hereof.
There are no promises, terms, conditions, or obligations other than those contained
herein or in the RFP, and this Payment for Work Product Agreement shall supersede all
previous communications, representation, or agreements, either verbal or written,
between the parties hereto.

(d) It is understood and agreed by the parties hereto that if any part, term, or
provision of this Payment for Work Product Agreement is by the courts held to be illegal
or in conflict with any law of the State of Texas, the validity of the remaining portions or
provisions shall not be affected, and the rights and obligations of the parties shall be
construed and enforced as if the Payment for Work Product Agreement did not contain
the particular part, term, or provisions to be invalid.

(e)  This Payment for Work Product Agreement shall be governed by and
construed in accordance with the laws of the State of Texas. The venue for any
proceeding relating to this Payment for Work Product Agreement shall be the courts in
Travis County, Texas.

)] This instrument may be executed in one or more counterparts, each of
which shall be deemed an original, but all of which, together, shall constitute one and
the same instrument.
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IN WITNESS WHEREOF, this Payment for Work Product Agreement has been
executed and delivered as of the day and year first above written.

TEXAS DEPARTMENT OF
TRANSPORTATION

By:
Name:
Title:

[insert Proposer’s name]

By:
Name:
Title:
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Exhibit |
WORK PACKAGE DESCRIPTIONS

Section 1.2 of the Technical Provisions, Facility Description, will be revised to include
the base scope and Options, if any, included in the Work Package for the best value
Proposal. A description of the base scope and Options, if any, for each Work Package
is provided below.

WORK PACKAGE 1

The Project consists of general improvements along the IH 35E corridor from IH 635 to
US 380. Unless otherwise specified below, the Work listed shall meet all the
requirements of the Technical Provisions and shall be constructed generally consistent
with the Draft Interim Schematic. Certain elements of the Ultimate Project shall be
implemented in this Project Scope. These areas where the Ultimate Project shall be
implemented are shown below in Figure 1-1. All other areas are described as interim.
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Figure 1-1
IH 35E Managed Lanes Project — Work Package 1

Ultimate Areas

A further description of the areas where the Ultimate Project shall be implemented is as

follows:

e 4th Street, including new bridges over the frontage roads, from Station 10+00 to
Station 15+09.

e West Main Street, including new bridges over the frontage roads, from Station
10+00 to Station 15+07.

e Belt Line Road, including multi-level interchange, from Station 99+00 to Station
127+00.
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e |H 35E general purpose and managed lanes at Belt Line Road intersection from
Station 741+65 to Station 762+35 and associated ramps.

e Dickerson Parkway, including interchange, from Station 10+00 to Station 60+81.

e Direct connector ramps on the north side of the interchange between IH 35E and
SH 121, except as necessary to tie horizontally and vertically into the Project, or
interim, edge of pavement.

e The Ultimate Project bridge over Lake Lewisville and associated roadway
approaches from Station 1302+00 to Station 1515+15 to a width that
accommodates four southbound general purpose lanes, two southbound frontage
road lanes, two reversible managed lanes, and an eight-foot-wide shared use path
alongside and barrier separated from the frontage roads.

e FM 407, including interchange, from Station 100+00 to Station 112+99.

e |H 35E general purpose and managed lanes bridges over FM 407 from Station
1310+21 to Station 1314+19 and associated ramps.

e Garden Ridge Boulevard, including interchange, from Station 100+82 to Station
112+50, excluding turnarounds.

e Country Lane / South Denton Drive, including interchange, from Station 101+75 to
Station 110+14 excluding turnarounds.

e |H 35E general purpose and managed lanes bridge over Country Lane / South
Denton Drive from Station 1467+13 to Station 1470+91 and associated ramps.

e Turbeville Road, including interchange, from Station 100+00 to Station 112+74.

e |H 35E general purpose and managed lanes bridge and IH 35E northbound frontage
road bridge over Turbeville Road from Station 1507+63 to Station 1510+05 and
associated ramps.

e Corinth Parkway, including interchange, from Station 10+89 to Station 21+45.

e |H 35E general purpose and managed lanes bridge over Corinth Parkway from
Station 1637+93 to Station 1641+34 and associated ramps.

e Post Oak Drive, including interchange and new bridge over IH 35E, from Station
10+96 to Station 20+69.

e North Texas Boulevard, including new bridge over IH 35E, from Station 11+00 to
Station 23+42. Ultimate improvements at this location shall also include the
connecting street from North Texas Boulevard to Underwood Street and IH 35E
general purpose lanes from Station 1984+00 to Station 1997+00.

General Project Description
A general description of the proposed improvements is as follows:

Base Scope
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Design and construct two reversible managed lanes plus exit/entrance ramps
generally consistent with the Draft Interim Schematic from Pike Street to Post Oak
Road, approximately from station 630+00 to 1704+00. Minor changes to the
exit/entrance ramps may occur during final design, but in no way shall affect the
traffic and or revenue projected for the Project. South of station 630+00, design and
construct connections to the proposed managed lanes system to be built by others
south of IH 635. The IH 635 northbound and southbound managed lane ramps
shall be coordinated with proposed design for the IH 635 LBJ Project and generally
consistent with the Draft Interim Schematic. At the northern terminus of the
managed lanes, the two reversible lanes shall be reduced to one reversible lane
north of Post Oak Road, approximately station 1704+00, and shall terminate north
of Loop 288, approximately station 1835+00, and transition to the general purpose
lanes generally consistent with the Draft Interim Schematic.

Managed lanes construction shall be generally located along the center of the
general purpose lanes. The managed lanes shall be separated from the general
purpose lanes by concrete traffic barrier and access control systems to prevent
entering or exiting the managed lanes into opposing traffic.

Reconfigure and/or widen where applicable general purpose lanes to accommodate
one additional general purpose lane in each direction from the IH 635 interchange
northward to US 380, except for between Station 885+00 and Station 967+50 where
three general purpose lanes shall be maintained in each direction in the area of the
collector distributor system. Full depth widening of the existing pavement shall be
performed as needed to accommodate the general purpose and managed lanes.

Retain and rehabilitate, per the pavement rehabilitation plan described in Section 8,
existing general purpose lane capacity, generally described as three lanes in each
direction from IH 635, approximately Station 586+00, to Corinth Parkway,
approximately Station 1639+62, transition to two lanes in each direction from
Corinth Parkway to US 380, approximately station 2120+00, plus auxiliary lanes and
exit/entrance ramps.

Design and construct frontage roads as necessary to accommodate new
interchange construction, managed lanes and general purpose lanes.

Design and construct full deck replacement for existing bridges at the following
locations:

e |H35 NBML over Bonnie Brae

e |H35 SBML over Bonnie Brae

e |H35 NBML over Mayhill/State School Road
e [|H35 SBML over Mayhill/State School Road
e |H35 NBML over Sandy Lake Road

e [|H35 SBML over Sandy Lake Road
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e [|H35 NBML over US77

¢ Rehabilitate or replace as necessary bridge beams/girders and substructures to
support the new bridge deck load in combination with live load specified in Section
13.2.2 of the Technical Provisions.

e Adjust signing at the Harry Hines Boulevard interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. Harry Hines Boulevard interchange shall remain in place.
Design and construct bridge at IH 35E from Station 597+63 to Station 599+68
allowing northbound IH 35E general purpose lanes and managed lanes to pass over
Harry Hines Boulevard generally consistent with the Draft Interim Schematic.

e Adjust signal timing and signing at the Valley View Lane interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valley View Lane interchange shall remain in
place.

e Adjust signal timing and signing at the Valwood Parkway interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valwood Parkway interchange shall remain
in place.

e Adjust signal timing and signing at the Crosby Drive interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Crosby Drive interchange shall remain in place.

e Design and construct 4th Street interchange from Station 10+00 to Station 15+09
generally consistent with the Draft Interim Schematic. Elevate 4th Street at the
frontage roads allowing the frontage road lanes to pass underneath 4th Street.

e Design and construct West Main Street interchange from Station 10+00 to Station
15+07 generally consistent with the Draft Interim Schematic. Elevate West Main
Street at the frontage roads allowing the frontage road lanes to pass underneath
West Main Street.

e Design and construct Belt Line Road interchange from Station 99+00 to Station
127+00 and IH 35E from 730+00 to 780+00 generally consistent with the Draft
Interim Schematic. Design and construct associated ramp improvements and
accommodate the realignment of the existing Dallas Area Rapid Transit (DART)
railroad tracks as described in Section 14 of the Technical Provisions. New
interchange shall consist of three levels and shall remove all at-grade railroad
crossings with Belt Line Road being relocated to the lowest level, IH 35E relocated
to the highest level and the railroad crossing located on the middle level. This
interchange shall be constructed in accordance with the Ultimate Project as shown
in the environmental assessment. Belt Line Road improvements shall include
construction of the Broadway Street intersection improvements and new bridge over
Belt Line Road.
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IH 35E bridge beginning at Station 741+65 and ending at Station 762+35 and
connecting frontage roads shall accommodate Elk Street at Station 760+23 to be
designed and constructed by others.

Perform minor rehabilitation of the Century Drive intersection. Adjust radii at
frontage road to accommodate truck turning movements.

Adjust signing at the Luna Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Luna Road interchange shall remain in place.

Adjust signal timing and signing at the Whitlock Lane / Sandy Lake Road
interchange per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Whitlock Lane /
Sandy Lake Road interchange shall remain in place.

Design and construct the Dickerson Parkway interchange from Station 10+00 to
Station 60+81 generally consistent with the Draft Interim Schematic. Dickerson
Parkway shall overpass IH 35E and adjacent frontage roads.

Design and construct a collector-distributor system from Dickerson Parkway,
approximately station 857+00, to south of Round Grove Road, approximately station
1009+00, consisting of one to three lanes in each direction generally between the
frontage roads and general purpose lanes and connecting PGBT and SH 121
generally consistent with the Draft Interim Schematic. At the southern and northern
terminus, the collector distributor system shall be provided as an auxiliary lane to the
general purpose lanes generally consistent with the Draft Interim Schematic.
Ingress/egress points to the collector-distributor systems at its southern limits will be
accessible via the ramps leading to the PGBT direct connector ramps at Dickerson
Parkway. Ingress / egress points to the collector-distributor systems at its northern
limits will be accessible via the ramps leading to the SH 121 direct connector ramps
near Round Grove Road.

Adjust signing at the Frankford Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Frankford Road interchange shall remain in place.

Design and construct four direct connector ramps on the north side of the
interchange between IH 35E and SH 121 in the Ultimate Project location, except as
necessary to tie horizontally and vertically into the Project, or interim, edge of
pavement as shown in the Draft Interim Schematic: One ramp connecting
westbound SH 121 to northbound IH 35E, one from eastbound SH 121 to
northbound IH 35E, one from southbound IH 35E to eastbound SH 121 and one
from southbound IH 35E to westbound SH 121.

Design and construct the Round Grove Road interchange from Station 106+91 to
Station 108+82 generally consistent with the Draft Interim Schematic. Round Grove
Road bridge shall be lengthened to accommodate the Project.
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Design and construct the Corporate Drive interchange from Station 105+97 to
Station 107+82 generally consistent with the Draft Interim Schematic. Corporate
Drive bridge shall be lengthened to accommodate the Project.

Adjust signal timing and signing at the SH 121 Business interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. SH 121 Business interchange shall remain in
place.

Design and construct the Fox Avenue interchange from Station 103+67 to Station
111+57 generally consistent with the Draft Interim Schematic. Fox Avenue bridge
shall be replaced as needed to accommodate the Project.

Design and construct the FM1171 / Main Street interchange from Station 105+26 to
Station 107+26 generally consistent with the Draft Interim Schematic. FM 1171
bridge shall be replaced as needed to accommodate the Project.

Adjust signal timing and signing at the Valley Ridge Road interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
13.2, 18, and 19 of the Technical Provisions. Valley Ridge Road interchange shall
remain in place.

Design and construct retaining wall system along the western abutment of the
existing KCS Railroad bridge crossing at Station 1270+00 to accommodate two
southbound frontage road lanes generally consistent with the Draft Interim
Schematic.

Construct the FM 407 / Lake Park Road interchange from Station 100+00 to Station
112+99 per the design shown in the 100% signed and sealed plans, specifications,
and aesthetic requirements as provided in the Reference Information Documents to
convert the existing interchange from an underpass to an overpass. Lower FM 407
to grade and construct bridge at IH 35E allowing IH 35E general purpose lanes and
managed lanes to pass over FM 407. FM 407 design and construction shall
accommodate the Utility Adjustments for the following Utilities as provided in the
Reference Information Documents: Brazos Electric (U13765) and Oncor Electric
Transmission (U13815 and U13816).

Perform minor rehabilitation of the Bogard Lane intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Design and construct the Garden Ridge Boulevard interchange from Station 100+82
to Station 112+50 generally consistent with the Draft Interim Schematic in order to
convert the interchange from an underpass to an overpass. Lower Garden Ridge
Boulevard to grade allowing IH 35E general purpose lanes and managed lanes to
pass over Garden Ridge Boulevard.

Design and construct Highland Village intersection from Station 10+00 to Station
106+00 generally consistent with the Draft Interim Schematic.

Design and construct the Copperas Branch Park Road generally consistent with the
Parks Mitigation Master Plan.
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Design and construct a portion of the Ultimate Project bridge over Lake Lewisville
and associated roadway approaches from Station 1302+00 to Station 1515+15
generally consistent with the Draft Interim Schematic to accommodate four
southbound general purpose lanes, two southbound frontage road lanes barrier
separated from the general purpose lanes, two reversible managed lanes, and an
eight-foot-wide shared use path which is barrier separated from the frontage roads.

Re-purpose, and rehabilitate the existing bridge over Lake Lewisville generally
consistent with the Draft Interim Schematic to accommodate four northbound
general purpose lanes, two frontage road lanes barrier separated from the general
purpose lanes, and a fourteen-foot-wide shared use path which is barrier separated
from the frontage roads.

Design, construct, widen or rehabilitate existing pavement as necessary to
accommodate two northbound frontage roads from Eagle Point Road, Station
1352+00, Denton Drive/Country Lane, and Station 1470+00 generally consistent
with the Draft Interim Schematic.

Design and construct Country Lane / Denton Drive interchange from Station 101+75
to Station 110+15 generally consistent with the Draft Interim Schematic. Construct
bridge at IH 35E allowing IH 35E general purpose lanes and managed lanes to pass
over Country Lane / Denton Drive.

Design and construct Turbeville Road/Hundley Drive interchange from Station
100+00 to Station 112+74 generally consistent with the Draft Interim Schematic.

Adjust signal timing and signing at the FM 2181 / Swisher Road interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. FM 2181 / Swisher Road
interchange shall remain in place.

Perform minor rehabilitation of the Quail Run intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Meadow Oaks / Dobbs Lane intersection per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Meadow Oaks / Dobbs Lane
intersection shall remain in place.

Design and construct Corinth Parkway interchange from Station 10+89 to Station
21+45 to convert the existing interchange from an underpass to an overpass as
needed to accommodate the Ultimate Project. Lower Corinth Parkway to grade and
construct bridge at IH 35E allowing IH 35E general purpose lanes and managed
lanes to pass over Corinth Parkway.

Design and construct Post Oak Drive interchange, including new bridge over IH 35E,
from Station 10+96 to Station 20+68 generally consistent with the Draft Interim
Schematic and as needed to accommodate the Ultimate Project.

Adjust signal timing and signing at the Mayhill Road interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Mayhill Road interchange shall remain in place.
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Adjust signal timing and signing at the Loop 288 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. Loop 288 interchange shall remain in place.

Adjust signal timing and signing at the Pennsylvania Drive / San Jacinto Boulevard
intersection per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Pennsylvania
Drive / San Jacinto Boulevard intersection shall remain in place.

Adjust signal timing and signing at the Teasley Drive / FM 2181 interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Teasley Drive / FM 2181
interchange shall remain in place.

Adjust signal timing and signing at the Fort Worth Drive interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Fort Worth Drive interchange shall remain in
place.

Adjust signal timing and signing at the McCormick / Avenue A interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. McCormick / Avenue A interchange
shall remain in place.

Design and construct bridge at IH 35E from Station 1969+82 to Station 1971+60
allowing IH 35E general purpose lanes and managed lanes to pass over McCormick
/ Avenue A generally consistent with the Draft Interim Schematic.

Design and construct North Texas Boulevard interchange, including new bridge over
IH 35E, from Station 10+99 to Station 23+42 generally consistent with the Draft
Interim Schematic and as needed to accommodate the Ultimate Project.
Improvements at this location shall also include the connecting street from North
Texas Boulevard to Underwood Street and IH 35E general purpose lanes from
Station 1984+00 to Station 1997+00.

Perform minor rehabilitation of the Collier Street / Knight Street intersection. Adjust
radii at frontage road to accommodate truck turning movements.

Perform minor rehabilitation of the Avenue C intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Bonnie Brae interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Bonnie Brae interchange shall remain in place.

Adjust signal timing and signing at the Oak Street interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Oak Street interchange shall remain in place.

Adjust signal timing and signing at the US 380 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. US 380 interchange shall remain in place.
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¢ Rehabilitate existing bridges that are to be reused or widened.

e Maintain managed lanes, general purpose lanes, frontage roads, bridges and other
drainage structures and other facility appurtenances within the Project right of way
and transition areas during the construction period until substantial completion.

e The Project does not include design and construction of the University of North
Texas (UNT) pedestrian overpass which will be performed by others under a
separate contract. Final plans are provided in the Reference Information

Documents.

Options Scope

e Not applicable
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WORK PACKAGE 2

The Project consists of general improvements along the IH 35E corridor from IH 635 to
US 380. Unless otherwise specified below, the Work listed shall meet all the
requirements of the Technical Provisions and shall be constructed generally consistent
with the Draft Interim Schematic. Certain elements of the Ultimate Project shall be
implemented in this Project Scope. These areas where the Ultimate Project shall be
implemented are shown in Figure 1-2. All other areas are described as interim.

Figure 1-2
IH 35E Managed Lanes Project — Work Package 2
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Ultimate Areas

A further description of the areas where the Ultimate Project shall be implemented is as

follows:

e 4th Street, including new bridges over the frontage roads, from Station 10+00 to
Station 15+09.

e West Main Street, including new bridges over the frontage roads, from Station
10+00 to Station 15+07.

e Belt Line Road, including multi-level interchange, from Station 99+00 to Station
127+00.

e |H 35E general purpose and managed lanes at Belt Line Road intersection from
Station 741+65 to Station 762+35 and associated ramps.

e Dickerson Parkway, including interchange, from Station 10+00 to Station 60+81.

e Direct connector ramps on the north side of the interchange between IH 35E and
SH 121, except as necessary to tie horizontally and vertically into the Project, or
interim, edge of pavement.

e The Ultimate Project bridge over Lake Lewisville and associated roadway
approaches from Station 1302+00 to Station 1515+15 to a width that
accommodates four southbound general purpose lanes, two southbound frontage
road lanes, two reversible managed lanes, and an eight-foot-wide shared use path
alongside and barrier separated from the frontage roads.

e FM 407, including interchange, from Station 100+00 to Station 112+99.

e |H 35E general purpose and managed lanes bridges over FM 407 from Station
1310+21 to Station 1314+19 and associated ramps.

e Garden Ridge Boulevard, including interchange, from Station 100+82 to Station
112+50, excluding turnarounds.

e Country Lane / South Denton Drive, including interchange, from Station 101+75 to
Station 110+14 excluding turnarounds.

e |H 35E general purpose and managed lanes bridge over Country Lane / South
Denton Drive from Station 1467+12 to Station 1470+91 and associated ramps.
e Turbeville Road, including interchange, from Station 100+00 to Station 112+74.

e |H 35E general purpose and managed lanes bridge and IH 35E northbound frontage
road bridge over Turbeville Road from Station 1507+63 to Station 1510+05 and
associated ramps.

e Corinth Parkway, including interchange, from Station 10+89 to Station 21+45.

e |H 35E general purpose and managed lanes bridge over Corinth Parkway from
Station 1637+93 to Station 1641+34 and associated ramps.

e Post Oak Drive, including interchange and new bridge over IH 35E, from Station
10+96 to Station 20+69.
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North Texas Boulevard, including new bridge over IH 35E, from Station 11+00 to
Station 23+42. Ultimate improvements at this location shall also include the
connecting street from North Texas Boulevard to Underwood Street and IH 35E
general purpose lanes from Station 1984+00 to Station 1997+00.

General Project Description

A general description of the proposed improvements is as follows:

Base Scope

Design and construct two reversible managed lanes plus exit/entrance ramps
generally consistent with the Draft Interim Schematic from Pike Street, Station
630+00, continuing northward to Turbeville Road, approximately station 1508+00.
Minor changes to the exit/entrance ramps may occur during final design, but in no
way shall affect the traffic and or revenue projected for the Project. At the southern
limits, the two managed lanes will be transitioned back into the general purpose
lanes south of station 630+00. The termination of the managed lanes in the north
shall consist of add/dropping one reversible managed lane at the access point near
Country Lane/South Denton Drive, continuing northward with one reversible
managed lane until Turbeville Road, approximately station 1508+00, at which point
the managed lane shall terminate.

Managed lanes construction shall be generally located along the center of the
general purpose lanes. The managed lanes shall be separated from the general
purpose lanes by concrete traffic barrier and access control systems to prevent
entering or exiting the managed lanes into opposing traffic.

Reconfigure and/or widen where applicable general purpose lanes to accommodate
one additional general purpose lane in each direction from north of SH 121
continuing northward to US 380. Full depth widening of the existing pavement shall
be performed as needed to accommodate the general purpose and managed lanes.
The southern termination of these lanes shall consist of add/dropping a lane at the
ramps at Station 1017+00. The northern termination of these lanes shall consist of
add/dropping a lane at the ramps south of US 380, approximately station 2120+00.

Retain and rehabilitate existing general purpose lane capacity, generally described
as three lanes in each direction from Station 630+00 to Corinth Parkway,
approximately Station 1639+62, transition to two lanes in each direction from
Corinth Parkway to US 380, approximately station 2120+00, plus auxiliary lanes and
exit/entrance ramps.

Design and construct frontage roads as necessary to accommodate new
interchange construction, managed lanes and general purpose lanes.

Design and construct full deck replacement for existing bridges at the following
locations:

e |H35 NBML over Bonnie Brae
e |H35 SBML over Bonnie Brae

e |H35 NBML over Mayhill/State School Road
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e [|H35 SBML over Mayhill/State School Road
e |H35 NBML over Sandy Lake Road
e [|H35 SBML over Sandy Lake Road

e [|H35 NBML over US77

Rehabilitate or replace as necessary bridge beams/girders and substructures to
support the new bridge deck load in combination with live load specified in Section
13.2.2.

Adjust signal timing and signing at the Valley View Lane interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valley View Lane interchange shall remain in
place.

Adjust signal timing and signing at the Valwood Parkway interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valwood Parkway interchange shall remain
in place.

Adjust signal timing and signing at the Crosby Drive interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Crosby Drive interchange shall remain in place.

Design and construct 4th Street interchange from Station 10+00 to Station 15+09
generally consistent with the Draft Interim Schematic. Elevate 4th Street at the
frontage roads allowing the frontage road lanes to pass underneath 4th Street.

Design and construct West Main Street interchange from Station 10+00 to Station
15+07 generally consistent with the Draft Interim Schematic. Elevate West Main
Street at the frontage roads allowing the frontage road lanes to pass underneath
West Main Street.

Design and construct Belt Line Road interchange from Station 99+00 to Station
127+00 and IH 35E from 730+00 to 780+00 generally consistent with the Draft
Interim Schematic. Design and construct associated ramp improvements and
accommodate the realignment of the existing Dallas Area Rapid Transit (DART)
railroad tracks as described in Section 14 of these Technical Provisions. New
interchange shall consist of three levels and shall remove all at-grade railroad
crossings with Belt Line Road being relocated to the lowest level, IH 35E relocated
to the highest level and the railroad crossing located on the middle level. This
interchange shall be constructed in accordance with the Ultimate Project as shown
in the environmental assessment. Belt Line Road improvements shall include
construction of the Broadway Street intersection improvements and new bridge over
Belt Line Road.

IH 35E bridge beginning at Station 741+65 and ending at Station 762+35 and
connecting frontage roads shall accommodate Elk Street at Station 760+23 to be
designed and constructed by others.
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Perform minor rehabilitation of the Century Drive intersection. Adjust radii at
frontage road to accommodate truck turning movements.

Adjust signing at the Luna Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Luna Road interchange shall remain in place.

Adjust signal timing and signing at the Whitlock Lane / Sandy Lake Road
interchange per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Whitlock Lane /
Sandy Lake Road interchange shall remain in place.

Design and construct the Dickerson Parkway interchange from Station 10+00 to
Station 60+81 generally consistent with the Draft Interim Schematic. Dickerson
Parkway shall overpass IH 35E and adjacent frontage roads.

Design and construct a collector-distributor system from Dickerson Parkway,
approximately station 857+00, to south of Round Grove Road, approximately station
1009+00, consisting of one to three lanes in each direction generally between the
frontage roads and general purpose lanes and connecting PGBT and SH 121
generally consistent with the Draft Interim Schematic. At the southern and northern
terminus, the collector distributor system shall be provided as an auxiliary lane to the
general purpose lanes generally consistent with the Draft Interim Schematic.
Ingress/egress points to the collector-distributor systems at its southern limits will be
accessible via the ramps leading to the PGBT direct connector ramps at Dickerson
Parkway. Ingress / egress points to the collector-distributor systems at its northern
limits will be accessible via the ramps leading to the SH 121 direct connector ramps
near Round Grove Road.

Adjust signing at the Frankford Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Frankford Road interchange shall remain in place.

Design and construct four direct connector ramps on the north side of the
interchange between IH 35E and SH 121 in the Ultimate Project location, except as
necessary to tie horizontally and vertically into the Project, or interim, edge of
pavement as shown in the Draft Interim Schematic: One ramp connecting
westbound SH 121 to northbound IH 35E, one from eastbound SH 121 to
northbound IH 35E, one from southbound IH 35E to eastbound SH 121 and one
from southbound IH 35E to westbound SH 121.

Design and construct the Round Grove Road interchange from Station 106+91 to
Station 108+82 generally consistent with the Draft Interim Schematic. Round Grove
Road bridge shall be lengthened to accommodate the Project.

Design and construct the Corporate Drive interchange from Station 105+97 to
Station 107+82 generally consistent with the Draft Interim Schematic. Corporate
Drive bridge shall be lengthened to accommodate the Project.

Adjust signal timing and signing at the SH 121 Business interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. SH 121 Business interchange shall remain in
place.
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Design and construct the Fox Avenue interchange from Station 103+67 to Station
111457 generally consistent with the Draft Interim Schematic. Fox Avenue bridge
shall be replaced as needed to accommodate the Project.

Design and construct the FM1171 / Main Street interchange from Station 105+26 to
Station 107+26 generally consistent with the Draft Interim Schematic. FM 1171
bridge shall be replaced as needed to accommodate the Project.

Adjust signal timing and signing at the Valley Ridge Road interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
13.2, 18, and 19 of the Technical Provisions. Valley Ridge Road interchange shall
remain in place.

Design and construct retaining wall system along the western abutment of the
existing KCS Railroad bridge crossing at Station 1270+00 to accommodate two
southbound frontage road lanes generally consistent with the Draft Interim
Schematic.

Construct the FM 407 / Lake Park Road interchange from Station 100+00 to Station
112+99 per the design shown in the 100% signed and sealed plans, specifications,
and aesthetic requirements as provided in the Reference Information Documents to
convert the existing interchange from an underpass to an overpass. Lower FM 407
to grade and construct bridge at IH 35E allowing IH 35E general purpose lanes and
managed lanes to pass over FM 407. FM 407 design and construction shall
accommodate the Utility Adjustments for the following Ultilities as provided in the
Reference Information Documents: Brazos Electric (U13765) and Oncor Electric
Transmission (U13815 and U13816).

Perform minor rehabilitation of the Bogard Lane intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Design and construct the Garden Ridge Boulevard interchange from Station 100+82
to Station 112+50 generally consistent with the Draft Interim Schematic in order to
convert the interchange from an underpass to an overpass. Lower Garden Ridge
Boulevard to grade allowing IH 35E general purpose lanes and managed lanes to
pass over Garden Ridge Boulevard.

Design and construct Highland Village intersection from Station 10+00 to Station
106+00 generally consistent with the Draft Interim Schematic.

Design and construct the Copperas Branch Park Road generally consistent with the
Parks Mitigation Master Plan.

Design and construct a portion of the Ultimate Project bridge over Lake Lewisville
and associated roadway approaches from Station 1302+00 to Station 1515+15
generally consistent with the Draft Interim Schematic to accommodate four
southbound general purpose lanes, two southbound frontage road lanes barrier
separated from the general purpose lanes, two reversible managed lanes, and an
eight-foot-wide shared use path which is barrier separated from the frontage roads.

Re-purpose, and rehabilitate the existing bridge over Lake Lewisville generally
consistent with the Draft Interim Schematic to accommodate four northbound
general purpose lanes, two frontage road lanes barrier separated from the general
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purpose lanes, and a fourteen-foot-wide shared use path which is barrier separated
from the frontage roads.

Design, construct, widen or rehabilitate existing pavement as necessary to
accommodate two northbound frontage roads from Eagle Point Road, Station
1352+00, Denton Drive/Country Lane, and Station 1470+00 generally consistent
with the Draft Interim Schematic.

Design and construct Country Lane / Denton Drive interchange from Station 101+75
to Station 110+15 generally consistent with the Draft Interim Schematic. Construct
bridge at IH 35E allowing IH 35E general purpose lanes and managed lanes to pass
over Country Lane / Denton Drive.

Design and construct Turbeville Road/Hundley Drive interchange from Station
100+00 to Station 112+74 generally consistent with the Draft Interim Schematic.

Adjust signal timing and signing at the FM 2181 / Swisher Road interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. FM 2181 / Swisher Road
interchange shall remain in place..

Perform minor rehabilitation of the Quail Run Intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Meadow Oaks / Dobbs Lane intersection per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Meadow Oaks / Dobbs Lane
intersection shall remain in place.

Design and construct Corinth Parkway interchange from Station 10+89 to Station
21+45 to convert the existing interchange from an underpass to an overpass as
needed to accommodate the Ultimate Project. Lower Corinth Parkway to grade and
construct bridge at IH 35E allowing IH 35E general purpose lanes and managed
lanes to pass over Corinth Parkway.

Design and construct Post Oak Drive interchange, including new bridge over IH 35E,
from Station 10+96 to Station 20+68 generally consistent with the Draft Interim
Schematic and as needed to accommodate the Ultimate Project.

Adjust signal timing and signing at the Mayhill Road interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Mayhill Road interchange shall remain in place.

Adjust signal timing and signing at the Loop 288 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. Loop 288 interchange shall remain in place.

Adjust signal timing and signing at the Pennsylvania Drive / San Jacinto Boulevard
intersection per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Pennsylvania
Drive / San Jacinto Boulevard intersection shall remain in place.

Adjust signal timing and signing at the Teasley Drive / FM 2181 interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
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Sections 18 and 19 of the Technical Provisions. Teasley Drive / FM 2181
interchange shall remain in place.

Adjust signal timing and signing at the Fort Worth Drive interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Fort Worth Drive interchange shall remain in
place.

Adjust signal timing and signing at the McCormick / Avenue A interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. McCormick / Avenue A interchange
shall remain in place.

Design and construct bridge at IH 35E from Station 1969+82 to Station 1971+60
allowing IH 35E general purpose lanes and managed lanes to pass over McCormick
/ Avenue A generally consistent with the Draft Interim Schematic.

Design and construct North Texas Boulevard interchange, including new bridge over
IH 35E, from Station 10+99 to Station 23+42 generally consistent with the Draft
Interim Schematic and as needed to accommodate the Ultimate Project.
Improvements at this location shall also include the connecting street from North
Texas Boulevard to Underwood Street and IH 35E general purpose lanes from
Station 1984+00 to Station 1997+00.

Perform minor rehabilitation of the Collier Street / Knight Street intersection. Adjust
radii at frontage road to accommodate truck turning movements.

Perform minor rehabilitation of the Avenue C intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Bonnie Brae interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Bonnie Brae interchange shall remain in place.

Adjust signal timing and signing at the Oak Street interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Oak Street interchange shall remain in place.

Adjust signal timing and signing at the US 380 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. US 380 interchange shall remain in place.

Rehabilitate existing bridges that are to be reused or widened.

Maintain managed lanes, general purpose lanes, frontage roads, bridges and other
drainage structures and other facility appurtenances within the Project right of way
and transition areas during the construction period until substantial completion.

The Project does not include Design and construction of the University of North
Texas (UNT) pedestrian overpass which will be performed by others under a
separate contract. Final plans are provided in the Reference Information
Documents.
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Options Scope

Option 1 - South of station 630+00, design and construct connections to the
proposed managed lanes system to be built by others south of IH 635. The IH 635
northbound and southbound managed lane ramps shall be coordinated with
proposed design for the IH 635 LBJ Project and generally consistent with the Draft
Interim Schematic. Connect to the proposed reversible managed lanes north of
station 630+00 described in Package 2, above.

Option 2 — Design and construct two reversible managed lanes from Turbeville
Road to Loop 288. At the northern terminus of the managed lanes, the two
reversible lanes shall be reduced to one reversible lane north of Post Oak Road,
approximately station 1704+00, and shall terminate north of Loop 288,
approximately station 1835+00, and transition to the general purpose lanes
generally consistent with the Draft Interim Schematic. Connect to the proposed
reversible managed lanes at Turbeville Road at approximately station 1508+00
described in Package 2, above.

Option 3 — Design and construct one additional general purpose lane in each
direction from north of the IH 635 interchange to north of SH 121, except for
between Station 885+00 and Station 967+50 where three general purpose lanes
shall be maintained in each direction in the area of the collector distributor system,
tying into the additional general purpose lane described in Package 2 above,
generally consistent with the Draft Interim Schematic. Full depth widening of the
existing pavement shall be performed as needed to accommodate the general
purpose and managed lanes.
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WORK PACKAGE 3

The Project consists of general improvements along the IH 35E corridor from IH 635 to
US 380. Unless otherwise specified below, the Work listed shall meet all the
requirements of the Technical Provisions and shall be constructed generally consistent
with the Draft Interim Schematic. Certain elements of the Ultimate Project shall be
implemented in this Project Scope. These areas where the Ultimate Project shall be
implemented are shown in Figure 1-3. All other areas are described as interim.

Figure 1-3
IH 35E Managed Lanes Project - Work Package 3
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Ultimate Areas

A further description of the areas where the Ultimate Project shall be implemented is as

follows:

e West Main Street, including new bridges over the frontage roads, from Station
10+00 to Station 15+07.

e Belt Line Road, including associated frontage roads (excluding the turnarounds),
from Station 99+00 to Station 127+00.

e Direct connector ramps on the north side of the interchange between IH 35E and
SH 121, except as necessary to tie horizontally and vertically into the Project, or
interim, edge of pavement.

e The Ultimate Project bridge over Lake Lewisville and associated roadway
approaches from Station 1302+00 to Station 1515+15 to a width that
accommodates four southbound general purpose lanes, two southbound frontage
road lanes, two reversible managed lanes, and an eight-foot-wide shared use path
alongside and barrier separated from the frontage roads.

e FM 407, including interchange, from Station 100+00 to Station 112+99.

e |H 35E general purpose and managed lanes bridges over FM 407 from Station
1310+21 to Station 1314+19 and associated ramps.

e Garden Ridge Boulevard, including interchange, from Station 100+82 to Station
112+50, excluding turnarounds.

e Country Lane / South Denton Drive, including interchange, from Station 101+75 to
Station 110+14 excluding turnarounds.

e |H 35E general purpose and managed lanes bridge over Country Lane / South
Denton Drive from Station 1467+13 to Station 1470+91 and associated ramps.

e Turbeville Road, including interchange, from Station 100+00 to Station 112+74.

e |H 35E general purpose and managed lanes bridge and IH 35E northbound frontage
road bridge over Turbeville Road from Station 1507+63 to Station 1510+05 and
associated ramps.

e Post Oak Drive, including interchange and new bridge over IH 35E, from Station
10+96 to Station 20+69.

e North Texas Boulevard, including new bridge over IH 35E, from Station 11+00 to
Station 23+42. Ultimate improvements at this location shall also include the
connecting street from North Texas Boulevard to Underwood Street and IH 35E
general purpose lanes from Station 1984+00 to Station 1997+00.

General Project Description
A general description of the proposed improvements is as follows:

Base Scope

e Design and construct two reversible managed lanes plus exit/entrance ramps at
locations generally consistent with the Draft Interim Schematic from Pike Street,
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Station 630+00, continuing northward to Turbeville Road, approximately station
1508+00. Minor changes to the exit/entrance ramps may occur during final design,
but in no way shall affect the traffic and or revenue projected for the Project. At the
southern limits, the two managed lanes will be transitioned back into the general
purpose lanes south of station 630+00. The termination of the managed lanes in
the north shall consist of add/dropping one reversible managed lane at the access
point near Country Lane/South Denton Drive, continuing northward with one
reversible managed lane until Turbeville Road, approximately station 1508+00, at
which point the managed lane shall terminate.

Managed lanes construction shall be generally located along the center of the
general purpose lanes. The managed lanes shall be separated from the general
purpose lanes by concrete traffic barrier and access control systems to prevent
entering and exiting the managed lanes into opposing traffic.

Reconfigure and/or widen where applicable general purpose lanes to accommodate
one additional general purpose lane in each direction from north of SH 121
continuing northward to US 380. Full depth widening of the existing pavement shall
be performed as needed to accommodate the general purpose and managed lanes.
The southern termination of these lanes shall consist of add/dropping a lane at the
ramps at Station 1017+00. The northern termination of these lanes shall consist of
add/dropping a lane at the ramps south of US 380, approximately station 2120+00.

Retain and rehabilitate existing general purpose lane capacity, generally described
as three lanes in each direction from Station 630+00 to Corinth Parkway,
approximately Station 1639+62, transition to two lanes in each direction from
Corinth Parkway to US 380, approximately station 2120+00, plus auxiliary lanes and
exit/entrance ramps.

Design and construct frontage roads as necessary to accommodate new
interchange construction, managed lanes and general purpose lanes.

Design and construct full deck replacement for existing bridges at the following
locations:

e |H35 NBML over Bonnie Brae

e |H35 SBML over Bonnie Brae

e |H35 NBML over Mayhill/State School Road
e [|H35 SBML over Mayhill/State School Road
e |H35 NBML over Sandy Lake Road

e [|H35 SBML over Sandy Lake Road

e |H35 NBML over US77

Rehabilitate or replace as necessary bridge beams/girders and substructures to
support the new bridge deck load in combination with live load specified in Section
13.2.2.
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e Adjust signal timing and signing at the Valley View Lane interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valley View Lane interchange shall remain in
place.

e Adjust signal timing and signing at the Valwood Parkway interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valwood Parkway interchange shall remain
in place.

e Adjust signal timing and signing at the Crosby Drive interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Crosby Drive interchange shall remain in place..

e Design and construct West Main Street interchange from Station 10+00 to Station
15+07 generally consistent with the Draft Interim Schematic. Elevate West Main
Street at the frontage roads allowing the frontage road lanes to pass underneath
West Main Street.

e Construct frontage road and Belt Line Road intersection improvements excluding
U-turns and U-turn lanes on the frontage roads. Railroad facility to remain in place.
Railroad alignment shall be converted to bridge in areas to accommodate new
frontage road and Belt Line Road alignments. Construct railroad overpasses to
accommodate frontage road and Belt Line Road improvements. The IH 35E
mainline improvements at Belt Line as shown in the Draft Interim Schematic shall
not be constructed as part of the base scope of this package. Belt Line Road
improvements shall include construction of the Broadway Street intersection
improvements and new bridge over Belt Line Road.

e Perform minor rehabilitation of the Century Drive intersection. Adjust radii at
frontage road to accommodate truck turning movements.

e Adjust signing at the Luna Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Luna Road interchange shall remain in place.

e Adjust signal timing and signing at the Whitlock Lane / Sandy Lake Road
interchange per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Whitlock Lane /
Sandy Lake Road interchange shall remain in place.

e Design and construct a collector-distributor system from approximately station
857+00, to south of Round Grove Road, approximately station 1009+00, consisting
of one to three lanes in each direction generally between the frontage roads and
general purpose lanes and connecting PGBT and SH 121 generally consistent with
the Draft Interim Schematic. At the southern and northern terminus, the collector
distributor system shall be provided as an auxiliary lane to the general purpose
lanes generally consistent with the Draft Interim Schematic. Ingress/egress points
to the collector-distributor systems at its southern limits will be accessible via the
ramps leading to the PGBT direct connector ramps at approximate station 850+00.
Ingress / egress points to the collector-distributor systems at its northern limits will
be accessible via the ramps leading to the SH 121 direct connector ramps near
Round Grove Road.
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e Adjust signing at the Frankford Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Frankford Road interchange shall remain in place.

e Design and construct four direct connector ramps on the north side of the
interchange between IH 35E and SH 121 in the Ultimate Project location, except as
necessary to tie horizontally and vertically into the Project, or interim, edge of
pavement as shown in the Draft Interim Schematic: One ramp connecting
westbound SH 121 to northbound IH 35E, one from eastbound SH 121 to
northbound IH 35E, one from southbound IH 35E to eastbound SH 121 and one
from southbound IH 35E to westbound SH 121.

e Design and construct the Round Grove Road interchange from Station 106+91 to
Station 108+82 generally consistent with the Draft Interim Schematic. Round Grove
Road bridge shall be lengthened to accommodate the Project.

e Design and construct the Corporate Drive interchange from Station 105+97 to
Station 107+82 generally consistent with the Draft Interim Schematic. Corporate
Drive bridge shall be lengthened to accommodate the Project.

e Adjust signal timing and signing at the SH 121 Business interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. SH 121 Business interchange shall remain in
place.

¢ Design and construct the Fox Avenue interchange from Station 103+67 to Station
111+57 generally consistent with the Draft Interim Schematic. Fox Avenue bridge
shall be replaced as needed to accommodate the Project.

e Design and construct the FM1171 / Main Street interchange from Station 105+26 to
Station 107+26 generally consistent with the Draft Interim Schematic. FM 1171
bridge shall be replaced as needed to accommodate the Project.

e Adjust signal timing and signing at the Valley Ridge Road interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
13.2, 18, and 19 of the Technical Provisions. Valley Ridge Road interchange shall
remain in place.

e Design and construct retaining wall system along the western abutment of the
existing KCS Railroad bridge crossing at Station 1270+00 to accommodate two
southbound frontage road lanes generally consistent with the Draft Interim
Schematic.

e Construct the FM 407 / Lake Park Road interchange from Station 100+00 to Station
112+99 per the design shown in the 100% signed and sealed plans, specifications,
and aesthetic requirements as provided in the Reference Information Documents to
convert the existing interchange from an underpass to an overpass. Lower FM 407
to grade and construct bridge at IH 35E allowing IH 35E general purpose lanes and
managed lanes to pass over FM 407. FM 407 design and construction shall
accommodate the Utility Adjustments for the following Ultilities as provided in the
Reference Information Documents: Brazos Electric (U13765) and Oncor Electric
Transmission (U13815 and U13816).
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Perform minor rehabilitation of the Bogard Lane intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Design and construct the Garden Ridge Boulevard interchange from Station 100+82
to Station 112+50 generally consistent with the Draft Interim Schematic in order to
convert the interchange from an underpass to an overpass. Lower Garden Ridge
Boulevard to grade allowing IH 35E general purpose lanes and managed lanes to
pass over Garden Ridge Boulevard.

Design and construct Highland Village intersection from Station 10+00 to Station
106+00 generally consistent with the Draft Interim Schematic.

Design and construct the Copperas Branch Park Road generally consistent with the
Parks Mitigation Master Plan.

Design and construct a portion of the Ultimate Project bridge over Lake Lewisville
and associated roadway approaches from Station 1302+00 to Station 1515+15
generally consistent with the Draft Interim Schematic to accommodate four
southbound general purpose lanes, two southbound frontage road lanes barrier
separated from the general purpose lanes, two reversible managed lanes, and an
eight-foot-wide shared use path which is barrier separated from the frontage roads.

Re-purpose, and rehabilitate the existing bridge over Lake Lewisville generally
consistent with the Draft Interim Schematic to accommodate four northbound
general purpose lanes, two frontage road lanes barrier separated from the general
purpose lanes, and a fourteen-foot-wide shared use path which is barrier separated
from the frontage roads.

Design, construct, widen or rehabilitate existing pavement as necessary to
accommodate two northbound frontage roads from Eagle Point Road, Station
1352+00, Denton Drive/Country Lane, and Station 1470+00 generally consistent
with the Draft Interim Schematic.

Design and construct Country Lane / Denton Drive interchange from Station 101+75
to Station 110+15 generally consistent with the Draft Interim Schematic. Construct
bridge at IH 35E allowing IH 35E general purpose lanes and managed lanes to pass
over Country Lane / Denton Drive.

Design and construct Turbeville Road/Hundley Drive interchange from Station
100+00 to Station 112+74 generally consistent with the Draft Interim Schematic.

Adjust signal timing and signing at the FM 2181 / Swisher Road interchange. per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. FM 2181 / Swisher Road
interchange shall remain in place.

Perform minor rehabilitation of the Quail Run Intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Meadow Oaks / Dobbs Lane intersection per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Meadow Oaks / Dobbs Lane
intersection shall remain in place.
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Design and construct Post Oak Drive interchange, including new bridge over IH 35E,
from Station 10+96 to Station 20+68 generally consistent with the Draft Interim
Schematic and as needed to accommodate the Ultimate Project.

Adjust signal timing and signing at the Mayhill Road interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Mayhill Road interchange shall remain in place.

Adjust signal timing and signing at the Loop 288 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. Loop 288 interchange shall remain in place.

Adjust signal timing and signing at the Pennsylvania Drive / San Jacinto Boulevard
intersection per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Pennsylvania
Drive / San Jacinto Boulevard intersection shall remain in place.

Adjust signal timing and signing at the Teasley Drive / FM 2181 interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Teasley Drive / FM 2181
interchange shall remain in place.

Adjust signal timing and signing at the Fort Worth Drive interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Fort Worth Drive interchange shall remain in
place.

Adjust signal timing and signing at the McCormick / Avenue A interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. McCormick / Avenue A interchange
shall remain in place.

Design and construct bridge at IH 35E from Station 1969+82 to Station 1971+60
allowing IH 35E general purpose lanes and managed lanes to pass over McCormick
/ Avenue A generally consistent with the Draft Interim Schematic.

Design and construct North Texas Boulevard interchange, including new bridge over
IH 35E, from Station 10+99 to Station 23+42 generally consistent with the Draft
Interim Schematic and as needed to accommodate the Ultimate Project.
Improvements at this location shall also include the connecting street from North
Texas Boulevard to Underwood Street and IH 35E general purpose lanes from
Station 1984+00 to Station 1997+00.

Perform minor rehabilitation of the Collier Street / Knight Street intersection. Adjust
radii at frontage road to accommodate truck turning movements.

Adjust signal timing and signing at the Bonnie Brae interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Bonnie Brae interchange shall remain in place.

Adjust signal timing and signing at the Oak Street interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Oak Street interchange shall remain in place.
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Adjust signal timing and signing at the US 380 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. US 380 interchange shall remain in place.

Rehabilitate existing bridges that are to be reused or widened.

Maintain managed lanes, general purpose lanes, frontage roads, bridges and other
drainage structures and other facility appurtenances within the Project right of way
and transition areas during the construction period until substantial completion.

The Project does not include Design and construction of the University of North
Texas (UNT) pedestrian overpass which will be performed by others under a
separate contract. Final plans are provided in the Reference Information
Documents.

Options Scope

Option 1 - South of station 630+00, design and construct connections to the
proposed managed lanes system to be built by others south of IH 635. The IH 635
northbound and southbound managed lane ramps shall be coordinated with
proposed design for the IH 635 LBJ Project and generally consistent with the Draft
Interim Schematic. Connect to the proposed reversible managed lanes north of
station 630+00 described in Package 3, above.

Option 2 — Design and construct two reversible managed lanes from Turbeville
Road to Loop 288. At the northern terminus of the managed lanes, the two
reversible lanes shall be reduced to one reversible lane north of Post Oak Road,
approximately station 1704+00, and shall terminate north of Loop 288,
approximately station 1835+00, and transition to the general purpose lanes
generally consistent with the Draft Interim Schematic. Connect to the proposed
reversible managed lanes at Turbeville Road at approximately station 1508+00
described in Package 3, above.

Option 3 — Design and construct one additional general purpose lane in each
direction from north of the IH 635 interchange to north of SH 121, except for
between Station 885+00 and Station 967+50 where three general purpose lanes
shall be maintained in each direction in the area of the collector distributor system,
tying into the additional general purpose lane described in Package 3 above,
generally consistent with the Draft Interim Schematic. Full depth widening of the
existing pavement shall be performed as needed to accommodate the general
purpose and managed lanes.

Option 4 — Design and construct the IH 35E general purpose and managed lanes
realignment, including U-turns and frontage road U-turn lanes, at Belt Line Road
interchange and accommodate the realignment of the existing railroad tracks as
described in Section 14 of these Technical Provisions and generally consistent with
the Draft Interim Schematic. Design and construct 4th Street interchange at from
Station 10+00 to Station 15+09 generally consistent with the Draft Interim
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Schematic. Elevate 4th Street at the frontage roads allowing the frontage road
lanes to pass underneath 4th Street. Design and construct Elk Street at Station
760+23 generally consistent with the Draft Interim Schematic.

e Option 5 — Design and construct the Dickerson Parkway interchange from Station
10+00 to Station 60+81 generally consistent with the Draft Interim Schematic.
Dickerson Parkway shall overpass IH 35E and adjacent frontage roads.

e Option 6 - Design and construct Corinth Parkway interchange from Station 10+89 to
Station 21+45 to convert the existing interchange from an underpass to an overpass
as needed to accommodate the Ultimate Project. Lower Corinth Parkway to grade
and construct bridge at IH 35E allowing IH 35E general purpose lanes and managed
lanes to pass over Corinth Parkway.

Texas Department of Transportation Exhibit | RFP Addendum 78
IH 35E Managed Lanes Project Volume | — Instructions to Proposers
November 2,7, 2012 Page 32 of 46 Ex. | - Work Package Descriptions



WORK PACKAGE 4

The Project consists of general improvements along the IH 35E corridor from IH 635 to
US 380. Unless otherwise specified below, the Work listed shall meet all the
requirements of the Technical Provisions and shall be constructed generally consistent
with the Draft Interim Schematic. Certain elements of the Ultimate Project shall be
implemented in this Project Scope. These areas where the Ultimate Project shall be
implemented are shown in Figure 1-4. All other areas are described as interim.

Figure 1-4
IH 35E Managed Lanes Project - Work Package 4

Ultimate Areas
A further description of the areas where the Ultimate Project shall be implemented is as
follows:
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West Main Street, including new bridges over the frontage roads, from Station
10+00 to Station 15+07.

Belt Line Road, including associated frontage roads (excluding the turnarounds),
from Station 99+00 to Station 127+00.

The Ultimate Project bridge over Lake Lewisville and associated roadway
approaches from Station 1302+00 to Station 1515+15 to a width that
accommodates four southbound general purpose lanes, two southbound frontage
road lanes, two reversible managed lanes, and an eight-foot-wide shared use path
alongside and barrier separated from the frontage roads.

FM 407, including interchange, from Station 100+00 to Station 112+99.

IH 35E general purpose and managed lanes bridges over FM 407 from Station
1310+21 to Station 1314+19 and associated ramps.

Garden Ridge Boulevard, including interchange, from Station 100+82 to Station
112+50, excluding turnarounds.

Country Lane / South Denton Drive, including interchange, from Station 101+75 to
Station 110+14 excluding turnarounds.

IH 35E general purpose and managed lanes bridge over Country Lane / South
Denton Drive from Station 1467+13 to Station 1470+91 and associated ramps.

Turbeville Road, including interchange, from Station 100+00 to Station 112+74.

IH 35E general purpose and managed lanes bridge and IH 35E northbound frontage
road bridge over Turbeville Road from Station 1507+63 to Station 1510+05 and
associated ramps.

North Texas Boulevard, including new bridge over IH 35E, from Station 11+00 to
Station 23+42. Ultimate improvements at this location shall also include the
connecting street from North Texas Boulevard to Underwood Street and IH 35E
general purpose lanes from Station 1984+00 to Station 1997+00.

General Project Description

A general description of the proposed improvements is as follows:

Base Scope

Design and construct two reversible managed lanes plus exit/entrance ramps
generally consistent with the Draft Interim Schematic from Pike Street, Station
630+00, continuing northward to Turbeville Road, approximately station 1508+00.
Minor changes to the exit/entrance ramps may occur during final design, but in no
way shall affect the traffic and or revenue projected for the Project. At the southern
limits, the two managed lanes will be transitioned back into the general purpose
lanes south of station 630+00. The termination of the managed lanes in the north
shall consist of add/dropping one reversible managed lane at the access point near
Country Lane/South Denton Drive, continuing northward with one reversible
managed lane until Turbeville Road, approximately station 1508+00, at which point
the managed lane shall terminate.
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Managed lanes construction shall be generally located along the center of the
general purpose lanes. The managed lanes shall be separated from the general
purpose lanes by concrete traffic barrier and access control systems to prevent
entering and exiting the managed lanes into opposing traffic.

Reconfigure and/or widen where applicable general purpose lanes to accommodate
one additional general purpose lane in each direction from north of SH 121
continuing northward to US 380. Full depth widening of the existing pavement shall
be performed as needed to accommodate the general purpose and managed lanes.
The southern termination of these lanes shall consist of add/dropping a lane at the
ramps at Station 1017+00. The northern termination of these lanes shall consist of
add/dropping a lane at the ramps south of US 380, approximately station 2120+00.

Retain and rehabilitate existing general purpose lane capacity, generally described
as three lanes in each direction from Station 630+00, to Corinth Parkway,
approximately Station 1639+62, transition to two lanes in each direction from
Corinth Parkway to US 380, approximately station 2120+00, plus auxiliary lanes and
exit/entrance ramps.

Design and construct frontage roads as necessary to accommodate new
interchange construction, managed lanes and general purpose lanes.

Design and construct full deck replacement for existing bridges at the following
locations:

e |H35 NBML over Bonnie Brae

e |H35 SBML over Bonnie Brae

e [|H35 NBML over Mayhill/State School Road

e |H35 SBML over Mayhill/State School Road

e [|H35 NBML over Sandy Lake Road

e |H35 SBML over Sandy Lake Road

e [|H35 NBML over US77

Rehabilitate or replace as necessary bridge beams/girders and substructures to
support the new bridge deck load in combination with live load specified in Section
13.2.2 of the Technical Provisions.

Adjust signal timing and signing at the Valley View Lane interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valley View Lane interchange shall remain in
place.

Adjust signal timing and signing at the Valwood Parkway interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Valwood Parkway interchange shall remain
in place.
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Adjust signal timing and signing at the Crosby Drive interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Crosby Drive interchange shall remain in place..

Design and construct West Main Street interchange at from Station 10+00 to Station
15+07 generally consistent with the Draft Interim Schematic. Elevate West Main
Street at the frontage roads allowing the frontage road lanes to pass underneath
West Main Street.

Construct frontage road and Belt Line Road intersection improvements excluding
U-turns turns and U-turn lanes on the frontage roads. Railroad facility to remain in
place. Railroad alignment shall be converted to bridge in areas to accommodate
new frontage road and Belt Line Road alignments. Construct railroad overpasses
to accommodate frontage road and Belt Line Road improvements. The IH 35E
mainline improvements at Belt Line as shown in the Draft Interim Schematic shall
not be constructed as part of the base scope of this package. Belt Line Road
improvements shall include construction of the Broadway Street intersection
improvements and new bridge over Belt Line Road.

Perform minor rehabilitation of the Century Drive intersection. Adjust radii at
frontage road to accommodate truck turning movements.

Adjust signing at the Luna Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Luna Road interchange shall remain in place.

Adjust signal timing and signing at the Whitlock Lane / Sandy Lake Road
interchange per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Whitlock Lane /
Sandy Lake Road interchange shall remain in place.

Adjust signing at the Frankford Road interchange per Section 16.3 of the Technical
Provisions. Maintain facilities and traffic control per Sections 13.2, 18, and 19 of the
Technical Provisions. Frankford Road interchange shall remain in place.

Design and construct the Round Grove Road interchange from Station 106+91 to
Station 108+82 generally consistent with the Draft Interim Schematic. Round Grove
Road bridge shall be lengthened to accommodate the Project.

Design and construct the Corporate Drive interchange from Station 105+97 to
Station 107+82 generally consistent with the Draft Interim Schematic. Corporate
Drive bridge shall be lengthened to accommodate the Project.

Adjust signal timing and signing at the SH 121 Business interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. SH 121 Business interchange shall remain in
place.

Design and construct the Fox Avenue interchange from Station 103+67 to Station
111+57 generally consistent with the Draft Interim Schematic. Fox Avenue bridge
shall be replaced as needed to accommodate the Project.

Design and construct the FM1171 / Main Street interchange from Station 105+26 to
Station 107+26 generally consistent with the Draft Interim Schematic. FM 1171
bridge shall be replaced as needed to accommodate the Project.
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Adjust signal timing and signing at the Valley Ridge Road interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
13.2, 18, and 19 of the Technical Provisions. Valley Ridge Road interchange shall
remain in place.

Design and construct retaining wall system along the western abutment of the
existing KCS Railroad bridge crossing at Station 1270+00 to accommodate two
southbound frontage road lanes generally consistent with the Draft Interim
Schemattic.

Construct the FM 407 / Lake Park Road interchange from Station 100+00 to Station
112+99 per the design shown in the 100% signed and sealed plans, specifications,
and aesthetic requirements as provided in the Reference Information Documents to
convert the existing interchange from an underpass to an overpass. Lower FM 407
to grade and construct bridge at IH 35E allowing IH 35E general purpose lanes and
managed lanes to pass over FM 407. FM 407 design and construction shall
accommodate the Utility Adjustments for the following Ultilities as provided in the
Reference Information Documents: Brazos Electric (U13765) and Oncor Electric
Transmission (U13815 and U13816).

Perform minor rehabilitation of the Bogard Lane intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Design and construct the Garden Ridge Boulevard interchange from Station 100+82
to Station 112+50 generally consistent with the Draft Interim Schematic in order to
convert the interchange from an underpass to an overpass. Lower Garden Ridge
Boulevard to grade allowing IH 35E general purpose lanes and managed lanes to
pass over Garden Ridge Boulevard.

Design and construct Highland Village intersection from Station 10+00 to Station
106+00 generally consistent with the Draft Interim Schematic.

Design and construct the Copperas Branch Park Road generally consistent with the
Parks Mitigation Master Plan.

Design and construct a portion of the Ultimate Project bridge over Lake Lewisville
and associated roadway approaches from Station 1302+00 to Station 1515+15
generally consistent with the Draft Interim Schematic to accommodate four
southbound general purpose lanes, two southbound frontage road lanes barrier
separated from the general purpose lanes, two reversible managed lanes, and an
eight-foot-wide shared use path which is barrier separated from the frontage roads.

Re-purpose, and rehabilitate the existing bridge over Lake Lewisville generally
consistent with the Draft Interim Schematic to accommodate four northbound
general purpose lanes, two frontage road lanes barrier separated from the general
purpose lanes, and a fourteen-foot-wide shared use path which is barrier separated
from the frontage roads.

Design, construct, widen or rehabilitate existing pavement as necessary to
accommodate two northbound frontage roads from Eagle Point Road, Station
1352+00, Denton Drive/Country Lane, and Station 1470+00 generally consistent
with the Draft Interim Schematic.
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Design and construct Country Lane / Denton Drive interchange from Station 101+75
to Station 110+15 generally consistent with the Draft Interim Schematic. Construct
bridge at IH 35E allowing IH 35E general purpose lanes and managed lanes to pass
over Country Lane / Denton Drive.

Design and construct Turbeville Road/Hundley Drive interchange from Station
100+00 to Station 112+74 generally consistent with the Draft Interim Schematic.

Adjust signal timing and signing at the FM 2181 / Swisher Road interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. FM 2181 / Swisher Road
interchange shall remain in place.

Perform minor rehabilitation of the Quail Run Intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Meadow Oaks / Dobbs Lane intersection per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Meadow Oaks / Dobbs Lane
intersection shall remain in place.

Adjust signal timing and signing at the Mayhill Road interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Mayhill Road interchange shall remain in place.

Adjust signal timing and signing at the Loop 288 interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Loop 288 interchange shall remain in place.

Adjust signal timing and signing at the Pennsylvania Drive / San Jacinto Boulevard
intersection per Section 16.3 of the Technical Provisions. Maintain facilities and
traffic control per Sections 18 and 19 of the Technical Provisions. Pennsylvania
Drive / San Jacinto Boulevard intersection shall remain in place.

Adjust signal timing and signing at the Teasley Drive / FM 2181 interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. Teasley Drive / FM 2181
interchange shall remain in place.

Adjust signal timing and signing at the Fort Worth Drive interchange per Section
16.3 of the Technical Provisions. Maintain facilities and traffic control per Sections
18 and 19 of the Technical Provisions. Fort Worth Drive interchange shall remain in
place.

Adjust signal timing and signing at the McCormick / Avenue A interchange per
Section 16.3 of the Technical Provisions. Maintain facilities and traffic control per
Sections 18 and 19 of the Technical Provisions. McCormick / Avenue A interchange
shall remain in place.

Design and construct bridge at IH 35E from Station 1969+82 to Station 1971+60
allowing IH 35E general purpose lanes and managed lanes to pass over McCormick
/ Avenue A generally consistent with the Draft Interim Schematic.

Design and construct North Texas Boulevard interchange, including new bridge over
IH 35E, from Station 10+99 to Station 23+42 generally consistent with the Draft
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Interim Schematic and as needed to accommodate the Ultimate Project.
Improvements at this location shall also include the connecting street from North
Texas Boulevard to Underwood Street and IH 35E general purpose lanes from
Station 1984+00 to Station 1997+00.

Perform minor rehabilitation of the Collier Street / Knight Street intersection. Adjust
radii at frontage road to accommodate truck turning movements.

Perform minor rehabilitation of the Avenue C intersection. Adjust radii at frontage
road to accommodate truck turning movements.

Adjust signal timing and signing at the Bonnie Brae interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Bonnie Brae interchange shall remain in place.

Adjust signal timing and signing at the Oak Street interchange per Section 16.3 of
the Technical Provisions. Maintain facilities and traffic control per Sections 18 and
19 of the Technical Provisions. Oak Street interchange shall remain in place.

Adjust signal timing and signing at the US 380 interchange per Section 16.3 of the
Technical Provisions. Maintain facilities and traffic control per Sections 18 and 19 of
the Technical Provisions. US 380 interchange shall remain in place.

Rehabilitate existing bridges that are to be reused or widened.

Maintain managed lanes, general purpose lanes, frontage roads, bridges and other
drainage structures and other facility appurtenances within the Project right of way
and transition areas during the construction period until substantial completion.

The Project does not include Design and construction of the University of North
Texas (UNT) pedestrian overpass which will be performed by others under a
separate contract. Final plans are provided in the Reference Information
Documents.

Options Scope

Option 1 - South of station 630+00, design and construct connections to the
proposed managed lanes system to be built by others south of IH 635. The IH 635
northbound and southbound managed lane ramps shall be coordinated with
proposed design for the IH 635 LBJ Project and generally consistent with the Draft
Interim Schematic. Connect to the proposed reversible managed lanes north of
station 630+00 described in Package 4, above.

Option 2 — Design and construct two reversible managed lanes from Turbeville
Road to Loop 288. At the northern terminus of the managed lanes, the two
reversible lanes shall be reduced to one reversible lane north of Post Oak Road,
approximately station 1704+00, and shall terminate north of Loop 288,
approximately station 1835+00, and transition to the general purpose lanes
generally consistent with the Draft Interim Schematic. Connect to the proposed
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reversible managed lanes at Turbeville Road at approximately station 1508+00
described in Package 4, above.

Option 3 — Design and construct one additional general purpose lane in each
direction from north of the IH 635 interchange to north of SH 121, except for
between Station 885+00 and Station 967+50 where three general purpose lanes
shall be maintained in each direction, tying into the additional general purpose lane
described in Package 4 above, generally consistent with the Draft Interim
Schematic. Full depth widening of the existing pavement shall be performed as
needed to accommodate the general purpose and managed lanes.

Option 4 — Design and construct the IH 35E general purpose and managed lanes
realignment, including U-turns and frontage road U-turn lanes, at Belt Line Road
interchange and accommodate the realignment of the existing railroad tracks as
described in Section 14 of these Technical Provisions and generally consistent with
the Draft Interim Schematic. Design and construct 4th Street interchange at from
Station 10+00 to Station 15+09 generally consistent with the Draft Interim
Schematic. Elevate 4th Street at the frontage roads allowing the frontage road
lanes to pass underneath 4th Street. Design and construct Elk Street at Station
760+23 generally consistent with the Draft Interim Schematic.

Option 5 — Design and construct the Dickerson Parkway interchange from Station
10+00 to Station 60+81 generally consistent with the Draft Interim Schematic.
Dickerson Parkway shall overpass IH 35E and adjacent frontage roads.

Option 6 - Design and construct Corinth Parkway interchange from Station 10+89 to
Station 21+45 to convert the existing interchange from an underpass to an overpass
as needed to accommodate the Ultimate Project. Lower Corinth Parkway to grade
and construct bridge at IH 35E allowing IH 35E general purpose lanes and managed
lanes to pass over Corinth Parkway.

Option 7 — Design and construct a collector-distributor system from approximately
station 857+00, to south of Round Grove Road, approximately station 1009+00,
consisting of one to three lanes in each direction generally between the frontage
roads and general purpose lanes and connecting PGBT and SH 121 generally
consistent with the Draft Interim Schematic. At the southern and northern terminus,
the collector distributor system shall be provided as an auxiliary lane to the general
purpose lanes generally consistent with the Draft Interim Schematic. Ingress /
egress points to the collector-distributor systems at its southern limits will be
accessible via the ramps leading to the PGBT direct connector ramps at
approximate station 850+00. Ingress/egress points to the collector-distributor
systems at its northern limits will be accessible via the ramps leading to the SH 121
direct connector ramps near Round Grove Road.

Option 8 — Design and construct four direct connector ramps on the north side of the
interchange between IH 35E and SH 121 in the Ultimate Project location, except as
necessary to tie horizontally and vertically into the Project, or interim, edge of
pavement as shown in the Draft Interim Schematic: One ramp connecting
westbound SH 121 to northbound IH 35E, one from eastbound SH 121 to
northbound IH 35E, one from southbound IH 35E to eastbound SH 121 and one
from southbound IH 35E to westbound SH 121.
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e Option 9 — Design and construct Post Oak Drive interchange, including new bridge
over IH 35E, from Station 10+96 to Station 20+68 generally consistent with the Draft
Interim Schematic and as needed to accommodate the Ultimate Project.
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