

July 2, 2013

RE: Loop 1604 Western Extension Project
Issuance of Addendum 3 to Request for Proposals

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to issue herewith Addendum No. 3 to the Request for Proposals (RFP Addendum No. 3) for the Loop 1604 Western Extension Project.

The RFP Addendum No. 3 documents include those listed below and are posted on TxDOT website:

Volume I: Instruction to Proposers (ITP)

1. ITP
2. Exhibit B to ITP (Technical Proposal Instructions)
3. Exhibit E to ITP (Summary and Order of Proposal Contents)

Volume II: Design-Build Agreement (DBA)

1. Technical Provisions (TP)

RFP Addendum No. 3 also incorporates documents from the original RFP issuance and/or from RFP Addendums No. 1 and No. 2, which have not been changed by this addendum, and which are not listed above.

Please note that only those documents which are modified by RFP Addendum No. 3 are provided. Redline versions of the documents listed above showing changes from the RFP Addendum No. 2, issued June 27, 2013, are provided to the Proposers via the RFP Website as a courtesy only.

TxDOT is not responsible for the accuracy of the redline versions, and Proposers are cautioned against relying on the redlines. In the case of any discrepancy, the non-redlined version of RFP Addendum No. 3 shall control.

OUR GOALS

MAINTAIN A SAFE SYSTEM • ADDRESS CONGESTION • CONNECT TEXAS COMMUNITIES • BEST IN CLASS STATE AGENCY

An Equal Opportunity Employer

July 2, 2013

The deadline for submission of questions and comments regarding changes to the RFP incorporated by RFP Addendum No. 3 is July 5, 2013 by 5:00 PM Central Daylight Savings Time, via the RFP Website with a notification email provided to the Loop 1604 Project email at TxDOT-SAT-PPP-LP1604@txdot.gov.

Proposer's attention is drawn to Section 2.3 of the ITP, which provides the instructions for any comments and requests for clarification regarding the RFP. Note that Proposers will be limited to five comments/questions regarding changes to the RFP incorporated by RFP Addendum No. 3.

TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward to the next phase of the Loop 1604 Western Extension Project procurement.

Sincerely,

A handwritten signature in black ink, appearing to read "D. Billek, P.E.", written in a cursive style.

Dieter Billek, P.E.

Director, Procurement and Implementation Coordination Section
Strategic Projects Division
Texas Department of Transportation