EXHIBIT 32
LIST OF SEGMENT 3C FACILITY SEGMENT REFERENCE INFORMATION DOCUMENTS:; FACILITY MANAGEMENT PLAN
AND OTHER SUBMITTAL UPDATES FOR SEGMENT 3C FACILITY SEGMENT

PART A: LIST OF SEGMENT 3C FACILITY SEGMENT REFERENCE INFORMATION DOCUMENTS

Folder: 170 Schematics:
SH170-RDWY-PLAN.DGN
SH170-rdwy-pp01.pdf
SH170-rdwy-pp02.pdf
SH170-rdwy-pp03.pdf
SH170-rdwy-pp04.pdf
SH170-rdwy-prof01.pdf
SH170-rdwy-prof02.pdf
SH170-rdwy-prof03.pdf

Folder: Bridge Inspections:
NBIs.pdf
02-220-0081-12-223_RTPhotos.pdf
02-220-0081-12-223_RTInsp.pdf
02-220-0081-12-223_NBI_Sheet.pdf
02-220-0081-12-222_RTPhotos.pdf
02-220-0081-12-222_RTInsp.pdf
02-220-0081-12-222_NBI_Sheet.pdf
02-220-0081-12-210_RTPhotos.pdf
02-220-0081-12-210_RTlInsp.pdf
02-220-0081-12-209_RTPhotos.pdf
02-220-0081-12-209_RTInsp.pdf
02-220-0081-12-195_RTPhotos.pdf
02-220-0081-12-195_RTInsp.pdf
02-220-0081-12-172_RTPhotos.pdf
02-220-0081-12-172_RTInsp.pdf
02-220-0081-12-171_RTPhotos.pdf
02-220-0081-12-171_RTInsp.pdf
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02-220-0081-12-169_RTPhotos.pdf
02-220-0081-12-169_RTInsp.pdf
02-220-0081-12-168_RTPhotos.pdf
02-220-0081-12-168_RTInsp.pdf
02-220-0081-12-184_RTPhotos.pdf
02-220-0081-12-184_RTInsp.pdf
02-220-0081-12-183_RTPhotos.pdf
02-220-0081-12-183_RTInsp.pdf
02-220-0081-12-182_RTPhotos.pdf
02-220-0081-12-182_RTInsp.pdf
02-220-0081-12-181_RTPhotos.pdf
02-220-0081-12-181_RTInsp.pdf
02-220-0081-12-179_RTPhotos.pdf
02-220-0081-12-179_RTInsp.pdf
02-220-0081-12-178_RTPhotos.pdf
02-220-0081-12-178_RTInsp.pdf
02-220-0081-12-177_RTPhotos.pdf
02-220-0081-12-177_RTInsp.pdf
02-220-0081-12-176_RTPhotos.pdf
02-220-0081-12-176_RTInsp.pdf
02-220-0081-12-175_RTPhotos.pdf
02-220-0081-12-175_RTInsp.pdf
02-220-0081-12-175_NBI_Sheet.pdf

Folder: CFW Intersection Data:
Recommended Lane Configuration Golden Triangle.pdf
Recommended Lane Configuration Heritage Trace.pdf
Recommended Lane Configuration Keller Hicks.pdf
Recommended Lane Configuration Westport.pdf

Folder: Drainage files:
Sub Folder: HMS:
Folder: Alliance:
Folder: Alliance-Existing
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Folder: Alliance Proposed

Existing HMS PARAMETERS_Alliance.xls

Existing HMS PARAMETERS_Alliance.xls(HOU-DATA_SL_administrator).pslock
Existing_LUUpdated_Alliance.XLSX
Existing_LUUpdated_Alliance . XLSX(HOU-DATA_SL_administrator).pslock
Proposed HMS PARAMETERS_Alliance.xlsx

Proposed HMS PARAMETERS_Alliance.xIsx(HOU-DATA_SL_administrator).pslock

Proposed LUU PARAMETERS_Alliance.xlsx

Folder: BFC-2A:

Proposed LUU PARAMETERS_Alliance.xIsx(HOU-DATA_SL administrator).pslock

Folder: BFC_2A EX_DS

Folder: BFC_2A_EX_US

Folder: BFC_2A_PR_DS

HMS PARAMETERS_BSF_2A.xls

HMS PARAMETERS_BSF_2A.xIs(HOU-DATA_SL_administrator).pslock
LUUpdated_BFC-2A.xlsx
LUUpdated_BFC-2A.xIsx(HOU-DATA_SL_administrator).pslock

Folder: Big Bear Creek:

Folder: BBC_Existing_DS

Folder: BBC_Exisiting_US

Folder: BBC_Proposed_DS

Folder: BBC_Proposed_US
EX_Crossing09_HMS Parameters.xlsx

EX_Crossing09_HMS Parameters.xIsx(HOU-DATA_SL_administrator).pslock
Ex-Hydrology Block and Uniform Loss Rates_BBC.xls

Ex-Hydrology Block and Uniform Loss Rates_ BBC.xIs(HOU-DATA_SL administrator).pslock

EX_LUUpdated BBC.xlsx
EX_LUUpdated_BBC.xIsx(HOU-DATA_SL_administrator).pslock
Proposed HMS Parameters_BigBearCreek.xlsx

Proposed HMS Parameters_BigBearCreek.xIsx(HOU-DATA_SL administrator).pslock
Proposed LUUpdated_BigBearCreek.xlsx
Proposed LUUpdated_BigBearCreek.xIsx(HOU-DATA SL administrator).pslock
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Folder: HenTrib 5:
Folder: Hen_Trib_5-Existin
Folder: Hen_Trib_5-Proposed
Existing_ HMS PARAMETERS_Hen Trib5.xls
Existing_ HMS PARAMETERS_Hen Trib5.xIs(HOU-DATA_SL_administrator).pslock
Exisiting_LUUpdateed_Hen Trib5.xIsx
Exisiting_LUUpdateed_Hen Trib5.xIsx(HOU-DATA_SL_administrator).pslock
Proposed HMS PARAMETERS_Hen Trib5.xls
Propsed_LUUpdated_Hen Trib5.xlsx

Sub Folder: RAS:
Folder 01-Hen Trib5
Folder 02-Avion Creek
Folder 03-Alliance
Folder 04-Hen Creek
Folder 05-0Old Buffalo Creek
Folder 06-Bffalo Creek Trib 1A
Folder 07-Buffalo Creek Trib
Folder 08-Seybold Creek
Folder 09-Big Bear Creek_c
Folder 10-White Branch and Trib
Folder 11-BFC-2A
HEC_RAS Model Directory

Sub Folder: Rational:
Existing ISE-35W-3C_RATIONAL.xlsx
Exisiting_Weight_C.xIsm
NRCS Time of Concentration Worksheets.xls
Proposed ISE-35W-3C_Rational.xlsx
Proposed_Weighted_ C.xlsm

Sub Folder: IAJRs:
2458.01 IAJ Appendix.pdf
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2458-01 IH35W 1AJ_2012-04_Final (signed).pdf

2458-02 [H35W 1AJ_2011-10-20_Final Appendix Only.pdf
2458-02 IH35W 1A)_2011-10-20_Final.pdf
AECOM_IH35W_SEG3A_IAJR_UPDATE_16MAY2014.pdf
AECOM_IH35_SEG3B_IAJR_UPDATE_16MAY2014.pdf
Final_IAJ_820_Sent_10-3-07.pdf

IH35W 05-31-07.pdf

IH35W_US287-SH114.pdf

Sub Folder: IH-35W Dallas:
Folder: IH 35W NB Frontage Road Files
Folder: IH 35W SB Frontage Road Files

Sub Folder: ITS:
$6029001.pdf
ss6007.pdf
$s6010.pdf
ss6016.pdf
$s6029.pdf
ss6064.pdf
ss6186.pdf
$56280.pdf

Sub Folder: Lane Line Diagrams:
820_4-1.dgn
820 _traffic_bdr.dgn
Traffic_LOS-NoBuild_2030.dgn

Sub Folder: NTE 3C Skinny plans:
Folder: 100% DGN
0081-12-047-0001.tif — 0081-12-047-1793.tif
Tarrant 0081-12-047x

Sub Folder: Old As-Builds:
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0081-12-001a.pdf

CCSJ-0081-12-001.pdf
CCSJ-0081-12-002.pdf
CCSJ-0081-12-018.pdf
CCSJ-0081-12-020.pdf
CCSJ-0081-12-030.pdf

Sub Folder: Public Hearing Display:
01.pdf
02.pdf
03.pdf
04.pdf
05.pdf
06.pdf
07.pdf
08.pdf

2017_09_28 TxDOT Freight Network Vertical Clearance Guidance.pdf
160914.NTE.Segment 3C.Prior Approval.Letter to TxDOT.pdf

170725.City of Fort Worth.Executed Advance Funding Agreement.Fiber Optic.pdf
180420 NTE3A_Design Exception 06_FHWA Approval.pdf

Bicycle Accommodations for Westport Parkway.pdf

Env_assessment-SH 114 to 820.pdf

IH35W 3C Existing ITS.PDF

IH-35W NTE Segment 3C Water & Sewer Conflict Analysis_2016-01-19.pdf

NTE 3A DE 5 FHWA Approval.pdf

NTE 3C-DG-12-12400_IH 35W Seg 3C_Final Geotechnical Report_08-17-2015.pdf
NTE 3C-Drainage Report Combined 10-9-15.pdf

NTE 3C-Existing ROW Survey Sheets.pdf

Schematicintermodal.pdf

Texas Department of Transportation EXHIBIT 32
North Tarrant Express — Segments 3A, 3B & 3C Facility Page 6 of 9

Amended and Restated Facility Agreement
Ex. 32 — RIDs and Submittal Updates for Segment 3C Facility Segment
Execution Version



PART B:

FACILITY MANAGEMENT PLAN AND OTHER SUBMITTAL UPDATES FOR SEGMENT 3C FACILITY SEGMENT

Regarding Pre-NTP2 (3C) items, see Sections 7.6.1.7, 7.6.1.10, 7.6.1.11 and 7.7.2.2 of the Agreement.

Regarding Post-NTP2 (3C) items, see applicable section of the FA Documents.

Item Reference Pre-NTP2 (3C) Post-NTP2 (3C)
Governmental Approvals FA7.6 X
Facility Management Plan (FMP) FA7.6,9.1 X
Project Administration TP/Att 2-1 X
Design Quality Management TP/Att 2-1 X
Construction Quality Management TP/Att 2-1 X
Operations and Management Quality Management TP/Att 2-1 X
Environmental Management TP/Att 2-1 X
Comprehensive Environmental Protection Program
(CEPP) TP 4.3; TP/Att 2-1 X1
Environmental Management System (EMS) TP 4.3; X
Environmental Compliance and Mitigation Plan
(ECMP) TP 4.3 X
Environmental Protection Training Plan (EPTP) TP 4.3; TP/Att 2-1 X
Hazardous Materials Management Plan (HMMP) TP 4.3.5; TP/Att 2-1 X
Communication Plan (CP) TP 4.3.6 X
Construction Monitoring Plan (CMP) TP 4.3.7 X
Recycling Plan (RP) TP 4.3.8 X
Public Information and Communications TP/Att 2-1 X
Safety TP/Att 2-1 X
ROW Acquisitions Management TP/Att 2-1 X
Communications Management TP/Att 2-1 X

' Required as a condition precedent to NTP1 (3C), as set forth in Section 7.7.2.1(c) of the Agreement.
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Cost Management TP/Att 2-1 X
Alternate Procedure List (ROW) FA7.5.5.2 X
FBS-1 (Preliminary Baseline Schedule) TP 2.1.2 X
FBS-2 (Baseline Schedule) TP 2.1.2 X
FBS-3 TP 2.1.2 X
WBS TP 2.1.2,21.3.3 X
Aesthetics and Landscaping Plan TP 15.2.2 X2
Maintenance Management Plan (MMP) TP 19.2 X3
Work Plan for existing elements TP 19.1.2.1 X
ROW Acquisition Plan TP 7.2.3 X
Traffic Signal plans TP 5.2 X
Utility Strip Map TP 6.3.1 X
Operations Management Plan (OMP) including Incident TP 1.1.5, 22.2,
Management Plan (IMP) 22.3.5 X
gggig?tics( sequence, TCP, align, walls, x-secs, and bridge TP 115 X
Utility Adjustment Concept Plan TP 6.3.3 X*
Utility Adjustment Plans TP 6.3.4 X°

FA9.2.2; TP 6.4.11,

Traffic Management Plan 18.2 X

2 The portions of the Aesthetics and Landscaping Plan related to the Work under Section 15.3 of the Technical Provisions to take into
account the Segment 3C Facility Segment are required as a condition precedent to NTP1 (3C), as set forth in Section 7.7.2.1(d) of
the Agreement.

® Required as a condition precedent to NTP1 (3C), as set forth in Section 7.7.2.1(f) of the Agreement.

* Required prior to NTP 2 (3C) if Developer elects to proceed with Utility Adjustments pursuant to NTP1 (3C).
® Required prior to NTP 2 (3C) for each Utility Adjustment that Developer elects to proceed with pursuant to NTP1 (3C).
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Structures plan for design, construction, and maintenance TP 13.1 X
Traffic Signal Timing Plans TP 16.3.8.2 X
Acceptance Test Plan (ATP) for Signals & lllumination TP 16.5.6 X
Safety Plan TP X
Handback Plan TP 19.3 X
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