
EXHIBIT 1 

ABBREVIATIONS AND DEFINITIONS 

Unless otherwise specified, wherever the following abbreviations or terms are used in the COMA 
Documents, they shall have the meanings set forth below: 

AASHTO American Association of State Highway and Transportation Officials 

AMRL AASHTO Materials Reference Laboratory 

ASTM American Society of Testing and Materials 

CADD Computer Aided Drafting and Design 

CERCLA Comprehensive Environmental Response Compensation and Liability Act 

CFR Code of Federal Regulations 

COMA Comprehensive Maintenance Agreement 

CPI Consumer Price Index 

CPR Cardiopulmonary Resuscitation 

CRP Community Rehabilitation Programs 

DBA Design-Build Agreement 

DBE Disadvantaged Business Enterprise 

ECMP Environmental Compliance and Mitigation Plan 

ENR CCI Engineering News Record Construction Cost Index 

EPD Escrowed Proposal Documents 

ETCS Electronic Toll Collection System 

FHWA Federal Highway Administration 

GAAP Generally Accepted Accounting Principles 

HMMP Hazardous Materials Management Plan 

HUB Historically Underutilized Business 

ISO International Standards Organization 

ITP Instructions to Proposers 

ITS Intelligent Transportation System 

IVHS Intelligent Vehicle Highway System 

MMP Maintenance Management Plan 

MMS Maintenance Management System 

MP Maintenance Price 

MSQMP Maintenance Services Quality Management Plan 

NBIS National Bridge Inspection Standards 

NTP Notice to Proceed 

OSHA Occupational Safety and Health Administration 

P2 Pollution Prevention 

PCO Potential Change Order 

PMIS Pavement Management Information System 

QC Quality Control 
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RFP Request for Proposals 

RFQ Request for Qualifications 

ROW Right of Way 

SH State Highway 

SI System Integrator 

SICP Snow and Ice Control Plan 

SPCP Spill Prevention and Countermeasures Plan 

SWEP Severe Weather Evacuation Plan 

SW3P Storm Water Pollution Prevention Program 

TIBH Texas Industries for the Blind and Handicapped 

TMP Traffic Management Plan 

TMUTCD Texas Manual on Uniform Traffic Control Devices 

TRM Texas Reference Marker 

TxDMV Texas Department of Motor Vehicles 

TxDOT Texas Department of Transportation 

USFWS United States Fish and Wildlife Service 

Adjacent Work means any project, work, improvement or development to be planned, 
designed or constructed which could or does impact the Project and/or is adjacent to the 
Project. Examples of Adjacent Work include proposed subdivisions, other roads constructed by 
Governmental Entities, site grading and drainage and other development improvement plans 
and Utility projects. 

Affiliate(s) means: 

(a) any shareholder, member, partner or joint venture member of DB Contractor, 

(b) any Person that directly or indirectly through one or more intermediaries controls, 
or is controlled by, or is under common control with, DB Contractor, or any of its 
respective shareholders, members, partners or joint venture members; and 

(c) any Person for which ten percent or more of the equity interest in such Person is 
held directly or indirectly, beneficially or of record by (i) DB Contractor, (ii) any of 
the shareholders, members, partners or joint venture members of DB Contractor; 
or (iii) any Affiliate of DB Contractor under clause (b) of this definition. 

For purposes of this definition the term “control” shall mean the possession, directly or 
indirectly, of the power to cause the direction of the management of a Person, whether through 
voting securities, by contract, family relationship or otherwise. “Affiliated” shall mean having 
the status of an Affiliate. 

Annual Non-Discriminatory O&M Change Deductible has the meaning set forth in 
Section 10.8.3.2 of the Comprehensive Maintenance Agreement. 

Audit Inspection means a detailed inspection of the specified proportion of Performance 
Sections undertaken every 6 months by DB Contractor as part of the Maintenance Services in 
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accordance with Section 1.5.2 of Exhibit 2 to the Comprehensive Maintenance Agreement to 
establish a Maintenance Element Asset Condition Score for each Maintenance Element and 
Mean Asset Condition Score. 

Authorized Representative(s) has the meaning set forth in Section 18.5.1 of the 
Comprehensive Maintenance Agreement. 

Base Index has the meaning set forth in Section 8.1.3.1(a) of the Comprehensive Maintenance 
Agreement. 

Business Day(s) means day(s) on which TxDOT is officially open for business. 

Category 1 Defect has the meaning set forth in Section 1.3.1 of Exhibit 2 to the Comprehensive 
Maintenance Agreement. 

Category 2 Defect has the meaning set forth in Section 1.3.1 of Exhibit 2 to the Comprehensive 
Maintenance Agreement. 

Change in Law means: 

(a) Enactment, adoption, modification, repeal or other change in any Law that occurs 
after the Proposal Due Date, including any change in the judicial or 
administrative interpretation of any Law; or 

(b) Adoption of any new Law, which in each case is materially inconsistent with Laws 
in effect on the Proposal Due Date. 

The term “Change in Law” excludes: 

(i) Any such change in or new Law which was passed or adopted but not yet 
effective as of the Proposal Due Date; and 

(ii) Any change in or new Law relating to DB Contractor’s general business 
operations, including licensing and registration fees, income taxes, gross receipts 
taxes, social security, Medicare, unemployment and other payroll-related taxes. 

Change Order(s) means a written order issued by TxDOT to DB Contractor delineating 
changes in the Maintenance Services within the general scope of the Comprehensive 
Maintenance Agreement Documents or in the terms and conditions of the COMA Documents in 
accordance with Section 10 of the Comprehensive Maintenance Agreement and establishing, if 
appropriate, an adjustment to the Maintenance Price or a time extension. 

Claim(s) means: (a) a demand by DB Contractor, which is or potentially could be disputed by 
TxDOT, for a time extension under the COMA Documents or payment of money or damages 
from TxDOT to DB Contractor or (b) a demand by TxDOT, which is or potentially could be 
disputed by DB Contractor, for payment of money or damages from DB Contractor to TxDOT. 

Close-Out Inspection has the meaning set forth in Section 8 of Exhibit 2 to the Comprehensive 
Maintenance Agreement. 
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Close-Out Punch List means the list of items DB Contractor shall provide to TxDOT in 
accordance with Section 8 of Exhibit 2 to the Comprehensive Maintenance Agreement. 

Close-Out Requirements means the terms, conditions, requirements and procedures 
governing the conditions under which DB Contractor is required to deliver the Project upon 
expiration of the Comprehensive Maintenance Agreement, as more fully set forth in Section 8 of 
Exhibit 2 to the Comprehensive Maintenance Agreement. 

Code means the Texas Transportation Code, including specifically Chapter 223. 

Comparable Limited Access Highways means highways that are substantially similar to the 
Project and associated facilities including frontage roads, as applicable. For purposes of this 
definition, determination of what highways are substantially similar to the Project shall be based 
on any one or more of similar age, design, engineering, construction, topographical features, 
operating systems and features, or other features or situations, and/or based on a geographical 
area in which highways have been or are susceptible to being affected by a common event 
(such as but not limited to flood or tornado). The presence or absence of tolling and tolling 
facilities shall not be a factor in determining whether a highway is substantially similar to the 
Project. 

Comprehensive Maintenance Agreement or COMA means that certain Comprehensive 
Maintenance Agreement executed by TxDOT and DB Contractor providing for DB Contractor to 
perform, at TxDOT’s sole option, certain Maintenance Services for the Project, to which this 
Exhibit 1 is attached, including any and all amendments thereto. 

Comprehensive Maintenance Agreement Documents or COMA Documents has the 
meaning set forth in Section 1.2.1 of the Comprehensive Maintenance Agreement. 

Concept Plans shall mean the roadway conceptual plans that depict a refinement of the 
diagrammatic plans presented in the environmental documentation for Segments H, I-1 and I-2 
approved by TxDOT and FHWA and included in the RID. 

Construction Documents means all shop drawings, working drawings, fabrication plans, 
material and hardware descriptions, specifications, construction quality control reports, 
construction quality assurance reports and samples necessary or desirable for construction of 
Maintenance Services under the terms of the COMA. 

Corporation has the meaning set forth in Recital L of the Comprehensive Maintenance 
Agreement. 

Cost and Schedule Proposal means DB Contractor’s proposal furnished to TxDOT pursuant 
to a Request for Change Proposal in accordance with Section 10.2.1 of the Comprehensive 
Maintenance Agreement. 

CPI means “Consumer Price Index U.S. City Averages for all Urban Consumers, All Items” (not 
seasonally adjusted) as published by the U.S. Department of Labor, Bureau of Labor Statistics. 

Cure Period means the period of time DB Contractor has to cure a particular Noncompliance 
Event as set forth in Table 8-1 of Exhibit 8 to the Comprehensive Maintenance Agreement. 

Customer Groups has the meaning set forth in Section 3.2.5 of the Technical Provisions. 
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Day(s) or day(s) means calendar days unless otherwise expressly specified. 

DB Contractor means [_________________________________], together with its successors 
and assigns. 

DB Contractor-Designated ROW shall mean any permanent interest in real property (which 
term is inclusive of all estates and interests in real property), improvements and fixtures outside 
of the Preliminary ROW that DB Contractor determines is necessary or advisable to be acquired 
for the Project and which acquisition is approved by TxDOT to be acquired at DB Contractor’s 
cost and expense. The term specifically includes any easements required for drainage for the 
Project and any air space, surface rights and subsurface rights within the DB Contractor-
Designated ROW. The term specifically excludes the Replacement Utility Property Interests, 
any temporary easements or other temporary real property interests that DB Contractor may 
deem necessary or advisable to acquire, at its own cost and expense, for excessive work 
space, contractor lay-down areas, material storage areas, or other convenience of DB 
Contractor. 

DB Contractor Maintenance Default has the meaning set forth in Section 12.1 of the 
Comprehensive Maintenance Agreement. 

DB Contractor Event of Default means Event of Default defined under the DBA. 

DB Contractor Release(s) of Hazardous Materials means (a) Release(s) of Hazardous 
Material, or the exacerbation of any such release(s), attributable to the actions, omissions, 
negligence, intentional misconduct, or breach of applicable Law, contract or Governmental 
Approval by any DB Contractor-Related Entity; (b) Release(s) of Hazardous Materials caused to 
be present on, in or under the Site or elsewhere by any DB Contractor-Related Entity, 
regardless of whether those are the persons who actually caused the release and regardless of 
the cause; or (c) use, containment, storage, management, handling, transport and disposal of 
any Hazardous Materials by any DB Contractor-Related Entity in violation of the requirements of 
the COMA Documents or any applicable Law or Governmental Approval. 

DB Contractor-Related Entity(ies) means (a) DB Contractor, (b) DB Contractor’s 
shareholders, partners, joint venturers and/or members, (c) Subcontractors to the DB Contractor 
(including the Lead Maintenance Firm and Suppliers), (d) any other Persons performing any of 
the Maintenance Services, (e) any other Persons for whom DB Contractor may be legally or 
contractually responsible, and (f) the employees, agents, officers, directors, shareholders, 
representatives, consultants, successors, assigns and invitees of any of the foregoing. 

DBA Documents has the meaning set forth in Section 1.2 of the Design-Build Agreement. 

Defect means, in connection with the Maintenance Services, a deficiency in a Maintenance 
Element, whether by design, construction, installation, repair, rehabilitation, reconstruction, 
operation, damage or wear, affecting the condition, use, functionality or operation of any 
Maintenance Element, which would cause or have the potential to cause one or more of the 
following: 

(a) A hazard, nuisance or other risk to public or worker health or safety, including the 
health and safety of Users of the Project; 
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(b) A structural deterioration of the affected Maintenance Element 
of the Project affected by it; 

or any other part 

(c) Damage to the property or equipment of TxDOT or a third party; 

(d) Damage to the environment; or 

(e) Failure of the Maintenance Element to meet the Target for 
record as set forth in the columns headed “Target” and “Measur
the Performance and Measurement Table. 

a 
em

measurement 
ent Record” in 

Defect Remedy Period means, for a particular Defect, the time period for rectifying such Defect 
as set forth in either (a) for a Category 1 Defect, the column headed “Category 1 Hazard 
Mitigation” or “Category 1 Permanent Remedy,” or (b) for a Category 2 Defect, the column 
headed “Category 2 Permanent Repair” in the Performance and Measurement Table. 

Defense and Indemnification Procedures has the meaning set forth in Section 15.9 of the 
Comprehensive Maintenance Agreement. 

Design-Build Agreement (DBA) has the meaning set forth in Recital I of the Comprehensive 
Maintenance Agreement. 

Design Documents means all drawings (including plans, profiles, cross-sections, notes, 
elevations, sections, details and diagrams), specifications, reports, studies, calculations, 
electronic files, records and submittals necessary for, or related to, the performance of design 
services required under the Comprehensive Maintenance Agreement in accordance with the 
COMA Documents, the Governmental Approvals and applicable Law. 

Deviation(s) means a no-cost change in the Maintenance Services or other requirements of the 
COMA Documents issued in writing by TxDOT’s Authorized Representative or his/her designee 
under Section 10.12 of the Comprehensive Maintenance Agreement, including any no-cost 
change, deviation, modification, alteration or exception from Exhibit 2. 

Directive Letter means the letter issued by TxDOT to DB Contractor in the event of any desired 
change in the Maintenance Services, or in the event of any Claim or Dispute regarding the 
scope of Maintenance Services as described in Section 10.1.1.2 of the Comprehensive 
Maintenance Agreement. 

Disadvantaged Business Enterprise or DBE shall have the meaning set forth in Exhibit 6 to 
the Design-Build Agreement. 

Discriminatory O&M Change means (a) materially more onerous application to DB Contractor 
or the Project of alterations or changes (including additions) to the Maintenance Specifications, 
Technical Provisions or Safety Standards relating to the Maintenance Services than the 
application thereof to other Comparable Limited Access Highways, or (b) selective application of 
alterations or changes (including additions) to the Maintenance Specifications, Technical 
Provisions or Safety Standards relating to the Maintenance Services to DB Contractor or the 
Project and not to other Comparable Limited Access Highways. Notwithstanding the foregoing, 
such application in response to any negligence, willful misconduct, or breach of applicable Law, 
Governmental Approval or contract by DB Contractor or any DB Contractor-Related Entity shall 
not be Discriminatory O&M Changes. 
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Dispute means any Claim, dispute, disagreement or controversy between TxDOT and DB 
Contractor concerning their respective rights and obligations under the COMA Documents 
including concerning any alleged breach or failure to perform and remedies. 

Draw Request(s) means a Draw Request and Certificate in the form of Exhibit 11 to the 
Comprehensive Maintenance Agreement. 

Effective Date means the date of the Comprehensive Maintenance Agreement or such other 
date as shall be mutually agreed upon in writing by TxDOT and the DB Contractor. 

Electronic Toll Collection System (ETCS) means the roadside, all-electronic toll collection 
system for the Project and all associated infrastructure installed, provided or constructed by the 
Systems Integrator. 

Emergency or Emergencies means, in connection with the Maintenance Services, any 
unforeseen event affecting the Project, whether directly or indirectly which occurs on or 
originates from the Project or Project ROW and: (a) causes or has the potential to cause 
disruption to the free flow of traffic on the Project or a threat to the safety of the public or 
workers; (b) is an immediate or imminent threat to the long term integrity of any part of the 
infrastructure of the Project, to the environment or to Adjacent Work; or (c) is recognized by the 
Texas Department of Public Safety as an emergency. 

Emergency Closure has the meaning set forth in Section 6.3 of Attachment 6 of Exhibit 2. 

Emergency Services means, in connection with the Maintenance Services, law enforcement, 
ambulance service, fire and other similar services from agencies with whom DB Contractor 
establishes protocols for incident response, safety and security procedures, as set forth in the 
Incident and Emergency Management Plan. 

ENR Construction Cost Index means the 12-month “Construction Cost Index” published by 
Engineering News-Record, Two Penn Plaza, 9th Floor, New York, NY 10121. 

Environmental Approvals means all Governmental Approvals arising from or required by any 
Environmental Law in connection with the Project. 

Environmental Compliance and Mitigation Plan means the plan DB Contractor must prepare 
and implement in accordance with Section 4.6.5 of Exhibit 2. 

Environmental Laws means any Law applicable to the Project or the Maintenance Services 
regulating or imposing liability or standards of conduct that pertains to the environment, 
Hazardous Materials, contamination of any type whatsoever, or environmental health and safety 
matters, and any lawful requirements and standards that pertain to the environment, Hazardous 
Materials, contamination of any type whatsoever, or environmental health and safety matters, 
set forth in any Government Approvals, other permits, licenses, approvals, plans, rules, 
regulations or ordinances adopted, or other criteria and guidelines promulgated, pursuant to 
Laws applicable to the Project, DB Contractor or the Maintenance Services, as such have been 
or are amended, modified, or supplemented from time to time (including any present and future 
amendments thereto and reauthorizations thereof) including those relating to: 

(a) The manufacture, processing, use, distribution, existence, treatment, storage, 
disposal, generation, and transportation of Hazardous Materials; 
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(b) Air, soil, surface and subsurface strata, stream sediments, surface water, and 
groundwater; 

(c) Releases of Hazardous Materials; 

(d) Protection of wildlife, Threatened or Endangered Species, sensitive species, 
wetlands, water courses and water bodies, historical, archeological, and 
paleontological resources, and natural resources; 

(e) The operation and closure of underground storage tanks; 

(f) Health and safety of employees and other persons; and 

(g) Notification, documentation, and record keeping requirements relating to the 
foregoing. 

Without limiting the above, the term “Environmental Laws” shall also include the following: 

(i) The National Environmental Policy Act (42 U.S.C. §§ 4321 et seq.), as amended; 

(ii) The Comprehensive Environmental Response, Compensation, and Liability Act 
(42 U.S.C. §§ 9601 et seq.), as amended; 

(iii) The Solid Waste Disposal Act, as amended by the Resource Conservation and 
Recovery Act (42 U.S.C. §§ 6901 et seq.); 

(iv) The Emergency Planning and Community Right to Know Act of 1986 (42 U.S.C. 
§§ 11001 et seq.), as amended; 

(v) The Clean Air Act (42 U.S.C. §§ 7401 et seq.), as amended; 

(vi) The Federal Water Pollution Control Act, as amended by the Clean Water Act 
(33 U.S.C. §§ 1251 et seq.); 

(vii) The Resource Conservation and Recovery Act (42 U.S.C. §§ 6901, et seq.), as 
amended; 

(viii) The Toxic Substances Control Act (15 U.S.C. §§ 2601 et seq.), as amended; 

(ix) The Hazardous Materials Transportation Act (49 U.S.C. §§ 1801 et seq.), as 
amended; 

(x) The Oil Pollution Act (33 U.S.C. §§ 2701, et. seq.), as amended; 

(xi) The Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. §§ 136 et 
seq.), as amended; 

(xii) The Federal Safe Drinking Water Act (42 U.S.C. §§ 300 et seq.), as amended; 

(xiii) The Federal Radon and Indoor Air Quality Research Act (42 U.S.C. §§ 7401 et 
seq.), as amended; 
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(xiv) The Occupational Safety and Health Act (29 U.S.C. §§ 651 et seq.); 

(xv) The Endangered Species Act (16 U.S.C. §§ 1531 et seq.), as amended; 

(xvi) The Fish and Wildlife Coordination Act (16 U.S.C. §§ 661 et seq.), as amended; 

(xvii) The National Historic Preservation Act (16 U.S.C. §§ 470 et seq.), as amended; 

(xviii) The Coastal Zone Management Act (33 U.S.C. §§ 1451 et seq.), as amended; 

(xix) The Texas Health and Safety Code, including Chapter 382 (the Clean Air Act), 
Chapter 383 (the Clean Air Financing Act), Chapter 361 (the Texas Solid Waste 
Disposal Act), Chapter 362 (the Solid Waste Resource Recovery Financing Act), 
Chapter 363 (the Municipal Solid Waste Act), Chapter 364 (the County Solid 
Waste Control Act), Chapter 370 (the Texas Toxic Chemical Release Reporting 
Act), Chapter 371 (the Texas Used Oil Collection, Management, and Recycling 
Act), Chapter 401 (the Texas Radioactive Materials and Other Sources of 
Radiation Act), Chapter 402 (the Texas Low-Level Radioactive Waste Disposal 
Authority Act), Chapter 502 (the Texas Hazard Communication Act), Chapter 505 
(the Texas Manufacturing Project Community Right-To-Know-Act), Chapter 506 
(the Texas Public Employer Community Right-To-Know-Act), and Chapter 507 
(the Texas Non-manufacturing Facilities Community Right-To-Know-Act); 

(xx) The Texas Natural Resources Code, including Chapter 40 (the Texas Oil Spill 
Prevention and Response Act of 1991); 

(xxi) The Texas Water Code; 

(xxii) The Texas Parks and Wildlife Code; 

(xxiii) The Texas Agriculture Code, including Chapter 76 (Pesticide and Herbicide 
Regulation) and Chapter 125 (the Agricultural Hazard Communication Act); 

(xxiv) The Texas Asbestos Health Protection Act (Chapter 1954, Texas Occupations 
Code); and 

(xxv) The Surface Coal Mining and Reclamation Act (Chapter 134, Texas Natural 
Resources Act). 

Error shall mean an error, omission, inconsistency, inaccuracy, deficiency, flaw or other defect. 

Escrowed Proposal Documents or EPDs has the meaning set forth in Section 17.1 of the 
Comprehensive Maintenance Agreement. 

Event of Default has the meaning set forth in Section 12.3.1 of the Comprehensive 
Maintenance Agreement. 

Exchange Act means 15 U.S.C. § 78a et seq., as amended. 

Executive Director means the Executive Director of TxDOT. 
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Expendable Materials means: (a) tangible personal property that loses its distinct and separate 
identity when incorporated into real property (examples include framing lumber, bricks, steel, re-
bar, concrete) and (b) consumable items, defined as nondurable tangible personal property that 
is used to improve real property and that, after being used once for its intended purpose, is 
completely used or destroyed so that it has no salvage value (examples include non-reusable 
concrete forms, non-reusable drop cloths, barricade tape, natural gas, and electricity). 

Fifth Maintenance Term means the fifth five-year term of Maintenance Services provided by 
DB Contractor that commences upon issuance by TxDOT of Maintenance NTP5. 

Final Acceptance means the occurrence of all of the events and satisfaction of all of the 
conditions set forth in Section 20.3.2 of the Design-Build Agreement. 

Final Payment means the last payment made under the Comprehensive Maintenance 
Agreement. 

Fiscal Year means the consecutive 12-month period starting on July 1 and ending on June 30. 

Force Majeure Event means any of the events listed in clauses (a) through (f) below, subject to 
the exclusions listed in clauses (i) through (v) below, which materially and adversely affects DB 
Contractor’s obligations, provided such events are beyond the control of the DB Contractor-
Related Entities and are not due to an act, omission, negligence, recklessness, willful 
misconduct, breach of contract or Law of any DB Contractor-Related Entity, and further that 
such events (or the effects of such events) could not have been avoided by the exercise of 
caution, due diligence, or reasonable efforts by DB Contractor: 

(a) Any earthquake, tornado, hurricane (Category 3 and higher) or other natural 
disaster that (i) causes direct physical damage to the Project and (ii) has been 
proclaimed a disaster or state of emergency by the President of the United 
States, the Governor of the State of Texas, or the Federal Highway 
Administrator, unless such damage is caused by the DB Contractor's action or 
inaction or the DB Contractor's means and methods of construction; 

(b) Any epidemic in the Houston Area; 

(c) Any blockade, rebellion, war, riot, act of terrorism or act of sabotage or civil 
commotion that causes direct physical damage to the Project; 

(d) Any Change in Law which (i) requires DB Contractor to obtain a new major State 
or federal environmental approval not previously required for the Project, 
(ii) results in an increase in DB Contractor’s costs directly attributable to the 
Change in Law of at least $500,000, or (iii) specifically targets the Project or DB 
Contractor; 

(e) Any spill of Hazardous Material by a third party which occurs after Maintenance 
NTP1 and is required to be reported to a Governmental Entity, and which renders 
use of the roadway or construction area unsafe absent assessment, 
containment, and/or remediation, and does not result from DB Contractor’s 
failure to exercise reasonable efforts to protect the Site from third parties; 
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(f) Issuance of a temporary restraining order or other form of injunction by a court 
that prohibits prosecution of a material portion of the Maintenance Services, 
except to the extent arising out of, related to or caused by, the delay, act, 
omission, negligence, willful misconduct, recklessness or breach of contract or 
Law by any member of the DB Contractor-Related Entities; and 

(g) Total failure of a bridge (other than any bridge constructed by a DB Contractor-
Related Entity) such that it requires replacement, except to the extent arising out 
of, related to or caused by, the act, omission, negligence, willful misconduct, 
recklessness or breach of contract or Law by any DB Contractor Related-Entity. 

The term “Force Majeure Event” shall be limited to the matters listed above and specifically 
excludes from its definition the following matters which might otherwise be considered a force 
majeure event: 

(i) Any fire or other physical destruction or damage, or delay, to the Project which 
(A) occurs by action of the elements, including lightning, explosion, drought, rain, 
flood, snow, storm, except as specified in clause (a) above, or (B) is caused by 
third parties, except as specified in clause (c), (e) or (g) above; 

(ii) Any strike, labor dispute, work slowdown, work stoppage, secondary boycott, 
walkout or other similar occurrence; 

(iii) The suspension, termination, interruption, denial or failure to obtain, nonrenewal 
or change in any Governmental Approval, except for any such matter falling 
within the scope of clause (d) or clause (f) above; 

(iv) Any delay or cost risk for which coverage is to be provided through insurance 
required under the Comprehensive Maintenance Agreement or by Law; and 

(v) Any matters not caused by TxDOT or beyond the control of TxDOT and not listed 
in clauses (a) through (g) above. 

Fourth Maintenance Term means the fourth five-year term of Maintenance Services provided 
by DB Contractor that commences upon issuance by TxDOT of Maintenance NTP4. 

Full Lane Closure means a Lane Closure that has no lanes or shoulders available to traffic in 
one or both directions of travel. 

General Inspection(s) means an inspection of Maintenance Elements to identify Defects and 
assess asset condition. 

Generally Accepted Accounting Principles means such accepted accounting practice as, in 
the opinion of the accountant, conforms at the time to a body of generally accepted accounting 
principles. 

Good Industry Practice means the exercise of the degree of skill, diligence, prudence, and 
foresight which would reasonably and ordinarily be expected from time to time from a skilled 
and experienced designer, engineer, constructor or maintenance contractor seeking in good 
faith to comply with its contractual obligations, complying with all applicable Laws and engaged 
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in the same type of undertaking under circumstances and conditions under circumstances and 
conditions similar to those within the same geographic area as the Project. 

Governmental Approval means any permit, license, consent, concession, grant, franchise, 
authorization, valid waiver, valid exemption, variance or other approval, guidance, protocol, 
mitigation agreement or order, or memoranda of agreement/understanding, and any 
amendment or modification of any of them provided by Governmental Entities including State, 
local, or federal regulatory agencies, agents, or employees, or provided by TxDOT in its 
capacity as a regulatory agency for issuing state regulatory permits or approvals, which 
authorize or pertain to the Maintenance Services or the Project, but excluding any such 
approvals given by or required from any Governmental Entity in its capacity as a Utility Owner. 

Governmental Entity(ies) means any federal, State or local government and any political 
subdivision or any governmental, quasi-governmental, judicial, public or statutory 
instrumentality, administrative agency, authority, body or entity other than TxDOT, in each case 
having jurisdiction over the party, the Project or the Maintenance Services. 

Guaranteed Obligations has the meaning set forth in the Guaranty. 

Guarantor means each of the entities which provided a guarantee in the form of Exhibit 9 to the 
Comprehensive Maintenance Agreement of some or all of the obligations of DB Contractor 
under the Comprehensive Maintenance Agreement. 

Guaranty means each guarantee executed by a Guarantor guaranteeing some or all of the 
obligations of DB Contractor under the Comprehensive Maintenance Agreement. 

Hazardous Materials means any element, chemical, compound, material or substance, 
whether solid, liquid or gaseous, which at any time is defined, listed, classified or otherwise 
regulated in any way under any Environmental Laws, or any other such substances or 
conditions (including mold and other mycotoxins or fungi) which may create any unsafe or 
hazardous condition or pose any threat to human health and safety. The term “Hazardous 
Materials” includes the following: 

(a) Hazardous wastes, hazardous material, hazardous substances, hazardous 
constituents, and toxic substances or related materials, whether solid, liquid, or 
gas, including substances defined as or included in the definition of “hazardous 
substance”, “hazardous waste”, “hazardous material”, “extremely hazardous 
waste”, “acutely hazardous waste”, “radioactive waste”, “radioactive materials”, 
“bio-hazardous waste”, “pollutant”, “toxic pollutant”, “contaminant”, “restricted 
hazardous waste”, “infectious waste”, “toxic substance”, “toxic waste”, “toxic 
material”, or any other term or expression intended to define, list or classify 
substances by reason of properties harmful to health, safety or the indoor or 
outdoor environment (including harmful properties such as ignitability, corrosivity, 
reactivity, carcinogenicity, toxicity, reproductive toxicity, “TCLP toxicity” or “EP 
toxicity” or words of similar import under any applicable Environmental Laws); 

(b) Any petroleum, including crude oil and any fraction thereof, and including any 
refined petroleum product or any additive thereto or fraction thereof or other 
petroleum derived substance; and any waste oil or waste petroleum byproduct or 
fraction thereof or additive thereto; 
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(c) Any drilling fluids, produced waters and other wastes associated with the 
exploration, development or production of crude oil, natural gas or geothermal 
resources; 

(d) Any flammable substances or explosives; 

(e) Any radioactive materials; 

(f) Any asbestos or asbestos-containing materials; 

(g) Any lead and lead-based paint; 

(h) Any radon or radon gas; 

(i) Any methane gas or similar gaseous materials; 

(j) Any urea formaldehyde foam insulation; 

(k) Electrical equipment which contains any oil or dielectric fluid containing regulated 
levels of polychlorinated biphenyls; 

(l) Pesticides; 

(m) Any other chemical, material or substance, exposure to which is prohibited, 
limited or regulated by any Governmental Entity or which may or could pose a 
hazard to the health and safety of the owners, operators, users or any Persons in 
the vicinity of the Project or to the indoor or outdoor environment; and 

(n) Soil, or surface water or ground water, contaminated with Hazardous Materials 
as defined above. 

Hazardous Materials Management means procedures, practices and activities to address and 
comply with Environmental Laws and Environmental Approvals with respect to Hazardous 
Materials encountered, impacted, caused by or occurring in connection with the Maintenance 
Services, as well as investigation and remediation of such Hazardous Materials. Hazardous 
Materials Management may include sampling, stock-piling, storage, backfilling in place, asphalt 
batching, recycling, treatment, clean-up, remediation, transportation and/or off-site disposal of 
Hazardous Materials, whichever is the most cost-effective approach authorized under applicable 
Law. 

Hazardous Materials Management Plan means the plan prepared by DB Contractor for 
Hazardous Materials Management both within and outside the Project ROW, as more 
particularly described in Section 4.6.1 of Exhibit 2 to the Comprehensive Maintenance 
Agreement. 

Holiday(s) means the list of holidays where restricted hours are in effect for Lane Closure as 
described in Section 6.5 of Attachment 6 to Exhibit 2 to the Comprehensive Maintenance 
Agreement. 
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Incident means a localized disruption to the free flow of traffic on or safety of users of the 
Project that is beyond the control of the DB Contractor and does not result from the actions or 
omissions of the DB Contractor. 

Incident and Emergency Management Plan means the DB Contractor’s plan for detection and 
response to Incidents or Emergencies pursuant to Section 4.3 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Indemnified Party(ies) means TxDOT, the State, the Texas Transportation Commission, 
FHWA, and their respective successors, assigns, officeholders, officers, directors, agents, 
representatives, consultants and employees. 

Initial Maintenance Term has the meaning set forth in Section 4.1 of the Comprehensive 
Maintenance Agreement. 

Initial Maintenance Term Commencement Date has the meaning set forth in Section 4.1 of 
the Comprehensive Maintenance Agreement. 

Interval of Recurrence means the period of time DB Contractor has to cure a particular 
Noncompliance Event after the Cure Period expires as set forth in Table 8-1 of Exhibit 8 to the 
Comprehensive Maintenance Agreement. 

Job Training Plan means the document entitled, “Job Training Plan” attached as part of Exhibit 
5 to the Comprehensive Maintenance Agreement. 

Key Personnel Change Fees shall mean the fees assessed in accordance with Sections 5.4.7 
and 5.4.8 of the Comprehensive Maintenance Agreement. 

Key Subcontractor shall mean any of the Subcontractors identified on Exhibit 22 of the 
Design-Build Agreement. 

Lane Closure means full or partial closure of any travel lane or shoulder in any portion of the 
Project and for any duration, including main lanes, ramps, direct connectors, frontage roads and 
cross streets. 

Lane Rental Charges means those charges assessed by TxDOT against the DB Contractor for 
certain Lane Closures during the Maintenance Period as set forth in Section 12.5.1 and Exhibit 
15 of the Comprehensive Maintenance Agreement. 

Law or Laws means (a) any statute, law, code, regulation, ordinance, rule or common law, (b) 
any binding judgment (other than regarding a Claim or Dispute), (c) any binding judicial or 
administrative order or decree (other than regarding a Claim or Dispute), (d) any written 
directive, guideline, policy requirement or other governmental restriction (including those 
resulting from the initiative or referendum process, but excluding those by TxDOT within the 
scope of its administration of the COMA Documents) or (e) any similar form of decision of or 
determination by, or any written interpretation or administration of any of the foregoing by, any 
Governmental Entity, in each case which is applicable to or has an impact on the Project or the 
Maintenance Services, whether taking effect before or after the Proposal Due Date, including 
Environmental Laws. “Law” or “Laws,” however, exclude Governmental Approvals. 
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Lead Maintenance Firm means [______________] [Insert name], a [_____________] [Insert 
entity type]. 

LIBOR means the offered rate per annum (rounded up to the next highest one one­thousandth 
of one percent (0.001%)) for deposits in U.S. dollars for a one-month period which appears on 
the Telerate Page 3750 at approximately 11:00 A.M., London time, on the date of determination, 
or if such date is not a date on which dealings in U.S. dollars are transacted in the London 
interbank market, then on the next succeeding day on which such dealings were transacted in 
such market. All interest based on LIBOR shall be calculated on the basis of a 360-day year for 
the actual days elapsed. 

Lien means any pledge, lien, security interest, mortgage, deed of trust or other charge or 
encumbrance of any kind, or any other type of preferential arrangement (including any 
agreement to give any of the foregoing, any conditional sale or other title retention agreement, 
any lease in the nature of a security instrument and the filing of or agreement to file any 
financing statement or similar notification under the Uniform Commercial Code or similar Law of 
any jurisdiction). 

Losses means any loss, damage, injury, liability, obligation, cost, response cost, expense 
(including attorneys’, accountants’ and expert witnesses’ fees and expenses (including those 
incurred in connection with the enforcement of any indemnity or other provision of the 
Comprehensive Maintenance Agreement)), fee, charge, judgment, penalty, fine or Third Party 
Claims. Losses include injury to or death of persons, damage or loss of property, and harm or 
damage to natural resources. 

Lowest Volume Times has the meaning set forth in Attachment 6 to Exhibit 2. 

Maintenance Communications Plan has the meaning set forth in Section 4.8 of Exhibit 2 to 
the Comprehensive Maintenance Agreement. 

Maintenance Document Management Plan has the meaning set forth in Section 4.7 of Exhibit 
2 to the Comprehensive Maintenance Agreement. 

Maintenance Element(s) means all elements of the Project within the Maintenance Limits 
except for Non-Maintained Elements. 

Maintenance Element Asset Condition Score has the meaning set forth in Section 1.5.3 of 
Exhibit 2 to the Comprehensive Maintenance Agreement. 

Maintenance Element Category(ies) means any of the categories of Maintenance Elements 
set forth in the “Maintenance Element Category” column of the Performance and Measurement 
Table. 

Maintenance Limits means the limits for the Maintenance Services as shown on Attachment 3 
to Exhibit 2 to the Comprehensive Maintenance Agreement, as such limits may be modified by 
the Record Drawings. 

Maintenance Management Plan means the plan for the management of maintenance prior to 
Substantial Completion described in Section 19.6 of the Technical Provisions or the plan 
prepared by DB Contractor and approved by TxDOT as set forth in Section 5.5 of the 
Comprehensive Maintenance Agreement, as applicable. 
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Maintenance Management System has the meaning set forth in Section 1.6 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Maintenance Manager means the DB Contractor’s manager who is responsible for overseeing 
and performing the Maintenance Services in accordance with the COMA, as described more 
fully in Section 1.2.1 of Exhibit 2 to the Comprehensive Maintenance Agreement. 

Maintenance NTP means Maintenance NTP1, Maintenance NTP2, Maintenance NTP3, 
Maintenance NTP4 or Maintenance NTP5, as applicable. 

Maintenance NTP1 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Initial Maintenance Term. 

Maintenance NTP2 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Second Maintenance Term. 

Maintenance NTP3 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Third Maintenance Term. 

Maintenance NTP4 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Fourth Maintenance Term. 

Maintenance NTP5 means a written notice issued by TxDOT to DB Contractor authorizing DB 
Contractor to proceed with the Maintenance Services for the Fifth Maintenance Term. 

Maintenance Payment Bond means the payment bond delivered by DB Contractor in the form 
attached to the Comprehensive Maintenance Agreement as Exhibit 7 to the Comprehensive 
Maintenance Agreement. 

Maintenance Performance Bond means the performance bond delivered by DB Contractor in 
the form attached to the Comprehensive Maintenance Agreement as Exhibit 6 to the 
Comprehensive Maintenance Agreement. 

Maintenance Period means the period starting at the commencement of the Initial 
Maintenance Term and ending at the end of the latest Maintenance Term for which a 
Maintenance NTP has been issued. 

Maintenance Price or MP has the meaning set forth in Section 8.1.1 of the Comprehensive 
Maintenance Agreement. 

Maintenance Quality Manager has the meaning set forth in Section 4.1 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Maintenance Record(s) means all documents, data and records, written or electronic, in all 
media, in connection with maintenance of the Project including (a) all inspection and inventory 
records, whether generated by DB Contractor or a third party, (b) any communication to or from 
TxDOT, DB Contractor or a third party, (c)information contained in any information system (as 
may be introduced or amended by TxDOT from time to time) in connection with maintenance of 
the Project that TxDOT requires DB Contractor to use or operate, and (d) all books and records 
referred to in Section 17.5 of the COMA. 
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Maintenance Safety Manager means the DB Contractor’s manager who is responsible for 
implementing the Maintenance Safety Plan and all safety-related activities in accordance with 
the COMA, as described more fully in Section 4.2 of Exhibit 2 to the Comprehensive 
Maintenance Agreement. 

Maintenance Safety Plan has the meaning set forth in Section 4.2 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Maintenance Services means all of the services and obligations required to be performed by 
DB Contractor under the COMA Documents. 

Maintenance Services Report has the meaning set forth in Section 6.1 to Exhibit 2. 

Maintenance Services Deliverables Schedule has the meaning set forth in Section 3 of 
Exhibit 2 to the Comprehensive Maintenance Agreement. 

Maintenance Services Quality Management Plan (MSQMP) has the meaning set forth in 
Section 4.1 of Exhibit 2 to the Comprehensive Maintenance Agreement. 

Maintenance Specification means Exhibit 2 to the Comprehensive Maintenance Agreement. 

Maintenance Term means the Initial Maintenance Term, Second Maintenance Term, Third 
Maintenance Term, Fourth Maintenance Term or Fifth Maintenance Term, as applicable. 

Maintenance Transition means the terms, conditions, requirements and procedures governing 
the conditions in which DB Contractor is to deliver the Project upon expiration or termination of 
the Comprehensive Maintenance Agreement, as set forth in Section 4.9 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Maintenance Transition Plan means the plan to deliver the Project to TxDOT at the end of the 
Maintenance Period as set forth in Section 4.9 of Exhibit 2 to the Comprehensive Maintenance 
Agreement. 

Major Subcontract means a Subcontract in excess of $250,000. 

Major Subcontractor means a Subcontractor whose contract with the DB Contractor is a Major 
Subcontract. 

Maximum P&P LC Amount has the meaning set forth in Section 7.2.1 of the Comprehensive 
Maintenance Agreement. 

Mean Asset Condition Score has the meaning set forth in Section 1.5.3 of Exhibit 2 to the 
Comprehensive Maintenance Agreement. 

Noncompliance Charges means the liquidated amounts specified in Section 12.4 of the 
Comprehensive Maintenance Agreement. 

Noncompliance Event means any DB Contractor breach or failure to meet one of the 
requirements as set forth in Exhibit 8 to the Comprehensive Maintenance Agreement. 
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Noncompliance Points means the points that may be assessed for certain breaches or failures 
to perform by DB Contractor, as set forth in Exhibit 8 to the Comprehensive Maintenance 
Agreement. 

Nonconforming Work means Maintenance Services that do not conform to the requirements of 
the COMA Documents, the Governmental Approvals or applicable Law. 

Non-Discriminatory O&M Change means (a) any alteration or change (including addition) to 
provisions in the Maintenance Specifications, Technical Provisions or Safety Standards relating 
to the Maintenance Services of general application to Comparable Limited Access Highways or 
(b) revision to manuals, publications or guidelines, adoption of new manuals, publications or 
guidelines, changed, added or replacement standards, criteria, requirements, conditions, 
procedures or specifications, including Safety Standards, relating to Maintenance Services of 
general application to Comparable Limited Access Highways; provided, that, for purposes of 
changes in Price permitted pursuant to Section 10 of the Comprehensive Maintenance 
Agreement, a Non-Discriminatory O&M Change that is required to implement a Change in Law 
shall be treated as a Change in Law rather than a Non-Discriminatory O&M Change. 

Non-Maintained Element(s) means the Electronic Toll Collection System and any elements 
located beyond the Maintenance Limits. 

Notice of Determination has the meaning set forth in Section 19.2.1.3 of the Comprehensive 
Maintenance Agreement. 

Notice of Partial Termination for Convenience means written notice issued by TxDOT to DB 
Contractor terminating part of the Maintenance Services of DB Contractor for convenience 
under Section 14.1 of the Comprehensive Maintenance Agreement. 

Notice of Termination for Convenience means written notice issued by TxDOT to DB 
Contractor terminating the Maintenance Services of DB Contractor for convenience under 
Section 14.1 of the Comprehensive Maintenance Agreement. 

O&M Security has the meaning set forth in Section 7.1 of the Comprehensive Maintenance 
Agreement. 

Off-Peak Periods has the meaning set forth in Attachment 6 to Exhibit 2. 

Open Book Basis means providing TxDOT all underlying assumptions and data associated 
with pricing or compensation (whether of DB Contractor or TxDOT) or adjustments thereto, 
including assumptions as to costs of the Maintenance Services, schedule, composition of 
equipment spreads, equipment rates, labor rates, productivity, estimating factors, design and 
productivity allowance, contingency and indirect costs, risk pricing, discount rates, interest rates, 
and other items reasonably required by TxDOT to satisfy itself as to the reasonableness of the 
amount. 

P&P Bonds has the meaning set forth in Section 7.4.4 of the Comprehensive Maintenance 
Agreement. 

P&P LC Obligor has the meaning set forth in Section 7.2.1 of the Comprehensive Maintenance 
Agreement. 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 1 
Page 18 of 26 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 1 – Abbreviations and Definitions 



P&P Letter of Credit has the meaning set forth in Section 7.2 of the Comprehensive 
Maintenance Agreement. 

Partial Lane Closure means a Lane Closure that may include the closure of one or more travel 
lanes or shoulder but in which at least one unobstructed travel lane in each direction of travel is 
available. 

Party means DB Contractor or TxDOT, as the context may require, and “Parties” shall mean 
DB Contractor and TxDOT, collectively. 

PCO Notice has the meaning set forth in Section 10.3.2.3 of the Comprehensive Maintenance 
Agreement. 

Peak Periods has the meaning set forth in Attachment 6 to Exhibit 2. 

Performance and Measurement Table means Attachment 1 to Exhibit 2 as may be modified in 
accordance with Section 1.3.2 of Exhibit 2. 

Performance Requirement(s) means, for each Maintenance Element in connection with the 
Maintenance Services, requirements set forth in the Performance and Measurement Table. A 
Performance Requirement is achieved if the Target is met or exceeded. 

Performance Section means a defined section of the Project for the purpose of audit, 
inspection and measurement during performance of the Maintenance Services. A Performance 
Section includes all travel lanes including mainlanes, ramps and frontage roads of the roadway 
operating in one direction over a length of 0.1 miles in length, together with all Maintenance 
Elements associated with such 0.1 mile length. 

Person(s) means any individual, corporation, joint venture, limited liability company, company, 
voluntary association, partnership, trust, unincorporated organization or Governmental Entity. 

Persistent DB Contractor Maintenance Default has the meaning set forth in Section 19.5.1 of 
the Comprehensive Maintenance Agreement. 

Plan or Plans means (only where capitalized) contract drawings, working drawings, 
supplemental drawings, detail sheets or exact reproductions thereof, which show the location, 
character, dimensions and details of the Maintenance Services to be done. 

Planned Maintenance means Maintenance Services that have been properly scheduled and 
executed in accordance with the Comprehensive Maintenance Agreement and subject to the 
following restrictions: (a) Planned Maintenance shall not be permitted on a Holiday; (b) Planned 
Maintenance shall be within Lowest Volume Times; (c) Planned Maintenance shall be restricted 
to one direction of travel for main lanes, frontage roads, and cross streets; (d) At least one travel 
lane shall remain open for Segment I-2A and Segment I-2B and one travel lane or shoulder 
shall remain open for Segment H and Segment I-1; and (f) Planned Maintenance shall not be 
permitted simultaneously on more than one cross road or ramp within a Segment. 

Pollution Prevention Plan means the plan DB Contractor must prepare and implement in 
accordance with Section 4.6.4 of Exhibit 2. 
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Preliminary ROW means any real property (which term is inclusive of all estates and interests 
in real property), as well as improvements and fixtures, within the proposed ROW lines 
established by TxDOT to delineate the outside limits of the Concept Plans, as such limits may 
be adjusted from time to time in accordance with the COMA Documents. The term specifically 
includes all air space, surface rights, and subsurface rights within the limits of the Preliminary 
ROW. 

Prime Contractor has the meaning set forth in Section 7.2.3.2 of the Comprehensive 
Maintenance Agreement. 

Project has the meaning set forth in Recital B to the Comprehensive Maintenance Agreement. 

Project Management Plan shall mean the document complying with BS ENO ISO 9001 and 
BS EN ISO 14001, as appropriate, and approved by TxDOT, describing quality assurance and 
quality control activities necessary to manage the development, design, construction, operation 
and maintenance of the Project, containing the TxDOT-approved component parts, plans and 
documentation described in Section 2 and Attachment 2-1 to the Technical Provisions. 

Project ROW means the Preliminary ROW and the Additional Properties, but excluding 
therefrom any portion of the Preliminary ROW eliminated from the Project by a Change Order 
under the Design-Build Agreement. 

Proposal means DB Contractor’s response to the RFP. 

Proposal Commitments has the meaning set forth in Exhibit 3 to the Comprehensive 
Maintenance Agreement. 

Proposal Due Date means October 27, 2015, the deadline for submission of the Proposal to 
TxDOT. 

Protection in Place means any action taken to avoid damaging a Utility which does not involve 
removing or relocating that Utility, including staking the location of a Utility, exposing the Utility, 
avoidance of a Utility’s location by construction equipment, installing steel plating or concrete 
slabs, encasement in concrete, temporarily de-energizing power lines, and installing physical 
barriers. The term includes both temporary measures and permanent installations meeting the 
foregoing definition. 

Public Information Act means Tex. Gov’t Code Ann. ch. 555, as amended. 

Quarterly Noncompliance Events Report has the meaning set forth in Section 19.2.1.3 of the 
Comprehensive Maintenance Agreement. 

Recognized Environmental Condition has the meaning set forth in ASTM E-1527-13. 

Record Drawings means construction drawings and related documentation revised to show 
significant changes made during DB Contractor’s construction processes; usually based on 
marked-up final design documents furnished by DB Contractor; also known as as-built plans. 
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Reference Information Documents means those documents listed in Exhibit 14 to the 
Comprehensive Maintenance Agreement. Except as expressly provided in the COMA 
Documents, the Reference Information Documents are not considered COMA Documents and 
were provided to DB Contractor for informational purposes only and without representation or 
warranty by TxDOT. 

Registered Professional Engineer means a person who is duly licensed and registered by the 
Texas Board of Professional Engineers to engage in the practice of engineering in the State. 

Reimbursable Hazardous Materials Costs means DB Contractor’s actual costs of 
performance of Hazardous Materials Management, determined in accordance with 
Section 10.8.2 of the Comprehensive Maintenance Agreement, provided that the 25% and 
145% mark-ups allowed under Section 10.7.1 of the Comprehensive Maintenance Agreement 
shall be reduced to 12.5% and 130%, and the 15% mark-up allowed under Section 10.7.2 of the 
Comprehensive Maintenance Agreement shall be reduced to 7.5%. 

Release(s) of Hazardous Materials means any spill, leak, emission, release, discharge, 
injection, escape, leaching, dumping or disposal of Hazardous Materials into the soil, air, water, 
groundwater or environment, including any exacerbation of an existing release or condition of 
Hazardous Materials contamination. 

Renewal Work means maintenance, repair, reconstruction, rehabilitation, restoration, renewal 
or replacement of any Maintenance Element of a type that is not normally included as an 
annually recurring cost in highway maintenance and repair budgets. 

Renewal Work Schedule means the schedule set forth in Section 2.2 of Exhibit 2. 

Renewal Work Submittal means the submittal described in Section 3.3.1 of the 
Comprehensive Maintenance Agreement and Section 2.2 of Exhibit 2 to the Comprehensive 
Maintenance Agreement. 

Replacement Utility Property Interest means any permanent right, title or interest in real 
property outside of the Project ROW (e.g., a fee or an easement) which is acquired for a Utility 
being reinstalled in a new location as a part of the Utility Adjustment. The term specifically 
excludes any statutory right of occupancy or permit granted by a Governmental Entity for 
occupancy of its real property by a Utility. 

Request for Change Order means a written notice issued by DB Contractor to TxDOT under 
Section 10.3.2.5 of the Comprehensive Maintenance Agreement, advising TxDOT that DB 
Contractor seeks a Change Order. 

Request for Change Proposal means a written notice issued by TxDOT to DB Contractor 
under Section 10.2.1 of the Comprehensive Maintenance Agreement, advising DB Contractor 
that TxDOT may issue a TxDOT-Directed Change or wishes to evaluate whether to initiate such 
a change pursuant to Section 10.2.1 of the Comprehensive Maintenance Agreement. 

Request for Partnering has the meaning set forth in Section 10.3.2.2 of the Comprehensive 
Maintenance Agreement. 

Request for Proposals (RFP) has the meaning set forth in Recital E of the Comprehensive 
Maintenance Agreement. 
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Request for Qualification (RFQ) has the meaning set forth in Recital C of the Comprehensive 
Maintenance Agreement. 

Retainage means the amount withheld from DB Contractor in accordance with Section 8.4 of 
the COMA. 

Routine O&M means administrative costs, insurance premiums, response to Incidents and 
Emergencies, roadside maintenance, sweeping, cleaning and minor repair to roadway, 
drainage, and structures that is normally included as an annually recurring cost in highway 
maintenance and repair budgets. 

Rules means Chapter 9 of Title 43, Texas Administrative Code. 

Schedule Activity(ies) means the smallest division of the Maintenance Services at each WBS 
level to be tracked in the Maintenance Services Deliverables Schedule. 

Safety Standards means those provisions of the Maintenance Specification that TxDOT 
indicates that it considers to be important measures to protect public safety, worker safety or the 
safety of property. As a matter of clarification, Performance Requirements specifying the Defect 
Remedy Period for a Category 1 Defect are Safety Standards; whereas, provisions of the 
Maintenance Specification primarily directed at durability of materials or equipment, where the 
durability is primarily a matter of life cycle cost rather than protecting public or worker safety, are 
not Safety Standards. 

Second Maintenance Term means the second five-year term of Maintenance Services 
provided by DB Contractor that commences upon issuance by TxDOT of Maintenance NTP2. 

Segment means, as applicable, Segment H, Segment I-1, Segment I-2A, or Segment 1-2B of 
the Project, each of which is more particularly described in Section 1.2 of the Technical 
Provisions. 

Service Line means a utility line, up to and including the meter that connects to a main line and 
services individuals, businesses and other entities. 

Severe Weather Evacuation Plan means the plan DB Contractor must prepare and implement 
in accordance with Section 4.5 of Exhibit 2. 

Site means Preliminary ROW, Additional Properties, Replacement Utility Property Interests, and 
any temporary rights or interests that DB Contractor or DB Contractor may acquire at its own 
cost and expense in connection with the Project. 

Small Business Opportunity Plan means the document entitled, “Small Business Opportunity 
Plan” attached as part of Exhibit 5 to the Comprehensive Maintenance Agreement. 

Snow and Ice Control Plan means the plan DB Contractor must prepare and implement in 
accordance with Section 4.4 of Exhibit 2. 

Specialist Inspection(s) means an inspection requiring specialist qualifications or equipment 
as specified in Section 1.4.2 of Exhibit 2. 
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Spill Prevention and Countermeasures Plan means the plan DB Contractor must prepare 
and implement in accordance with Section 4.6.3 of Exhibit 2. 

State means the State of Texas. 

Subcontract(s) means any agreement by DB Contractor with any other Person, Subcontractor 
or Supplier to perform any part of the Maintenance Services or provide any materials, 
equipment or supplies for any part of the Maintenance Services, or any such agreement at a 
lower tier, between a Subcontractor and its lower tier Subcontractor or a Supplier and its lower 
tier Supplier, at all tiers. 

Subcontractor(s) means any Person with whom DB Contractor has entered into any 
Subcontract to perform any part of the Maintenance Services or provide any materials, 
equipment or supplies for the Project on behalf of DB Contractor (and any other Person with 
whom any Subcontractor has further subcontracted any part of the Maintenance Services), at all 
tiers. 

Submittal shall mean any document, work product or other written or electronic end product or 
item required under the COMA Documents to be delivered or submitted to TxDOT. 

Substantial Completion means the occurrence of all of the events and satisfaction of all of the 
conditions set forth in Section 20.1.1 of the Design-Build Agreement, as and when confirmed by 
TxDOT’s issuance of a certificate in accordance with Section 20.1.1 of the Design-Build 
Agreement. 

Substantial Completion Deadline means the deadline as determined pursuant to in Section 
4.2.1.1 of the Design-Build Agreement, as such deadline may be adjusted by Change Order 
pursuant to the Design-Build Agreement. 

Supplier means any Person not performing work at or on the Project ROW which supplies 
machinery, equipment, materials, hardware, software, systems or any other appurtenance to the 
Project to DB Contractor or to any Subcontractor in connection with the performance of the 
Maintenance Services. Persons who merely transport, pick up, deliver or carry materials, 
personnel, parts or equipment or any other items or persons to or from the Project ROW shall 
not be deemed to be performing Maintenance Services at the Project ROW. 

Surety(ies) means each properly licensed surety company, insurance company or other Person 
approved by TxDOT, which has issued any Maintenance Payment Bond or Maintenance 
Performance Bond. 

Systems Integrator (SI) shall mean the contractor, under separate contract to TxDOT, which 
shall design, construct, supply, install, test and commission the ETCS for the Project, including 
scanners, readers, loops, enforcement mechanisms and other equipment necessary for the toll 
systems. 

Tangible Net Worth means the difference between (the sum of paid-in capital stock plus 
preferred stock plus retained earnings) less (the sum of treasury stock plus minority interest plus 
intangible assets e.g., goodwill, patents, licenses), all determined in accordance with Generally 
Accepted Accounting Principles and as interpreted by the Securities and Exchange Commission 
in connection with financial statements filed pursuant to the Securities Exchange Act of 1934. 
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Target(s) shall mean the target value for the measurement record set forth in the column 
entitled “Target” of the Performance and Measurement Table. 

Technical Provisions means the project-specific technical provisions entitled “Technical 
Provisions for Grand Parkway Segments H, I-1 & I-2 Project” included in the DBA Documents, 
and all exhibits and attachments thereto, as such document may be supplemented, amended 
and restated or otherwise modified from time to time in accordance with the terms of the 
Design-Build Agreement. 

Termination for Convenience means a termination pursuant to Section 14.1 of the 
Comprehensive Maintenance Agreement. 

Third Maintenance Term means the third five-year term of Maintenance Services provided by 
DB Contractor that commences upon issuance by TxDOT of Maintenance NTP3. 

Third Party Claims means any and all claims, disputes, disagreements, causes of action, 
demands, suits, actions, judgments, investigations or proceedings brought by a Person that is 
not a Party with respect to damages, injuries, liabilities, obligations, losses, costs, penalties, 
fines or expenses (including attorneys’ fees and expenses) sustained or incurred by such 
Person. 

Threatened or Endangered Species means any species listed by the USFWS as threatened 
or endangered pursuant to the Endangered Species Act, as amended, 16 U.S.C. §§ 1531, et 
seq. or any species listed as threatened or endangered pursuant to the State endangered 
species act. 

Time and Materials Change Order means a Change Order issued in accordance with Section 
10.7 of the Comprehensive Maintenance Agreement. 

Traffic Management Plan means the plan prepared by DB Contractor for the management of 
traffic as described in Sections 5.1 and 5.2 of Exhibit 2 to the Comprehensive Maintenance 
Agreement. 

TxDOT means the Texas Department of Transportation, and any entity succeeding to the 
powers, authorities and responsibilities of TxDOT invoked by or under the COMA Documents. 

TxDOT-Directed Change(s) means any changes in the scope of the Maintenance Services or 
terms and conditions of the Comprehensive Maintenance Agreement Documents (including 
changes in the standards applicable to the Maintenance Services), including Discriminatory 
O&M Changes that increase DB Contractor’s costs by more than $10,000, which TxDOT has 
directed DB Contractor to perform as described in Section 10.2 of the Comprehensive 
Maintenance Agreement. Non-Discriminatory O&M Changes shall not be considered a TxDOT-
Directed Change. 

TxDOT’s Recoverable Costs means: 

(a) The costs of any assistance, action, activity or Maintenance Services undertaken 
by TxDOT which DB Contractor is liable for or is to reimburse under the terms of 
the COMA Documents, including the charges of third party contractors and 
reasonably allocated wages, salaries, compensation and overhead of TXDOT 
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staff and employees performing such action, activity or Maintenance Services; 
plus 

(b) Third-party costs TxDOT incurs to publicly procure any such third party 
contractors; plus 

(c) Reasonable fees and costs of attorneys (including the reasonably allocable fees 
and costs of TxDOT’s Office of General Counsel or the Texas Attorney General’s 
Office), financial advisors, engineers, architects, insurance brokers and advisors, 
investigators, traffic and revenue consultants, risk management consultants, 
other consultants, and expert witnesses, as well as court costs and other 
litigation costs, in connection with any such assistance, action, activity or 
Maintenance Services, including in connection with defending claims by and 
resolving disputes with third party contractors; plus 

(d) Interest on all the foregoing sums at a floating rate equal to the LIBOR in effect 
from time to time plus 200 basis points, commencing on the date due under the 
applicable terms of the COMA Documents and continuing until paid. 

Uncured Noncompliance Points means Noncompliance Points assessed on account of 
breaches or failures that remain uncured. 

Unplanned Capital Maintenance means Maintenance Services consisting of replacement or 
reconstruction of an asset that, at the Effective Date the DB Contractor did not anticipate 
carrying out during the Maintenance Period. For clarification, Maintenance Services that are 
required as a result of: (a) acts, omissions, negligence, intentional misconduct, or breach of 
applicable Law, contract, or Governmental Approval by any DB Contractor-Related Entity; (b) 
errors in the design or construction performed under the DB Agreement; (c) failure to properly 
perform the Maintenance Services; (d) failure to meet the Performance Requirements; (e) an 
increase in the traffic on the Project in excess of that predicted at the Effective Date; or (f) any 
other change in the frequency and nature of Renewal Work that the DB Contractor should have 
included in its Renewal Work Schedule at the Effective Date are not Unplanned Capital 
Maintenance. 

Useful Life means, for a Maintenance Element, the period following its first installation, or 
following its last reconstruction, rehabilitation, restoration, renewal or replacement, until the 
Maintenance Element will next require reconstruction, rehabilitation, restoration, renewal or 
replacement. 

User(s) means members of the traveling public and any Persons using the Project, whether by 
motorized or non-motorized vehicle or on foot. 

Utility(ies) or utility(ies) means a public, private, cooperative, municipal and/or government 
line, facility or system used for the carriage, transmission and/or distribution of cable television, 
electric power, telephone, telegraph, water, salt water, gas, oil, petroleum products, steam, 
chemicals, hydrocarbons, telecommunications, sewage, storm water not connected with the 
drainage of the Project, and similar substances that directly or indirectly serve the public. The 
term “Utility(ies)” or “utility(ies)” also includes radio towers and/or transmission towers (including 
cellular). Oil and gas gathering lines and production supply lines are included in this definition 
and are classified as a Utility. 
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When used in the contest of Utility Adjustments, the term specifically excludes: 

(a) Storm water facilities providing drainage for the Project ROW, and 

(b) TxDOT’s or a Governmental Entity’s lighting and electrical systems, traffic control systems, 
communications systems and irrigation systems serving street or highway purposes (including 
ITS and Intelligent Vehicle Highway System facilities). 

The necessary appurtenances to each Utility facility shall be considered part of such Utility. 
Without limitation, any Service Line up to and including the meter, connecting directly to a Utility 
shall be considered an appurtenance to that Utility, regardless of the ownership of such Service 
Line. 

Utility Adjustment(s) means each relocation (temporary or permanent), abandonment, 
Protection in Place, removal (of previously abandoned Utilities as well as of newly abandoned 
Utilities), replacement, reinstallation, and/or modification of existing Utilities necessary to 
accommodate construction, operation, maintenance and/or use of the Project; provided, 
however, that the term “Utility Adjustment” shall not refer to any of the work associated with 
facilities owned by any railroad. For any Utility crossing the Project ROW, the foregoing 
disposition for each crossing of the Project ROW by that Utility shall be considered a separate 
Utility Adjustment. For any Utility installed longitudinally within the Project ROW, the foregoing 
disposition for each continuous segment of that Utility located within the Project ROW shall be 
considered a separate Utility Adjustment. 

Utility Joint Use Agreement or Utility Joint Use Acknowledgment shall mean an agreement 
between TxDOT and a Utility Owner that establishes the rights and obligations of TxDOT and 
the Utility Owner with respect to occupancy of the Project ROW by a Utility owned by such 
Utility Owner. 

Utility Owner means the owner or operator of any Utility (including both privately held and 
publicly held entities, cooperative utilities, and municipalities and other governmental agencies). 

Warranty(ies) has the meaning set forth in Section 9.1 of the Comprehensive Maintenance 
Agreement. 

Warranty Period has the meaning set forth in Section 9.2.1 of the Comprehensive Maintenance 
Agreement. 
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EXHIBIT 2 

MAINTENANCE SPECIFICATION 

(Attached) 
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EXHIBIT 3 

[To be inserted from Proposal.] 

DB CONTRACTOR’S PROPOSAL COMMITMENTS 

Comment No. Proposal Location Proposal Commitment 
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EXHIBIT 4 

MAINTENANCE PRICE 

(To be inserted from Proposal) 
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EXHIBIT 5 

JOB TRAINING AND SMALL BUSINESS OPPORTUNITY PLAN 

(Attached) 
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EXHIBIT 6 

FORM OF MAINTENANCE PERFORMANCE BOND 

[To be replaced with actual Performance Bond.] 

SH 99 GRAND PARKWAY SEGMENTS H, I-1 & I-2 PROJECT 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Comprehensive Maintenance 
Agreement for the SH 99 Grand Parkway Segments H, I-1 & I-2 Project, duly executed and 
delivered as of __________, 201_ (the “Contract”), on the terms and conditions set forth therein; 
and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance 
NTP1, Principal is required to furnish a bond (this “Bond”) guaranteeing the faithful performance 
of its obligations related to the Maintenance Services under the COMA Documents. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[______________] [amount calculated as set forth in Section 
7.4.2 of the Contract] (the “Bonded Sum”), for payment of which sum Principal and Surety 
jointly and severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall promptly 
and faithfully perform all of its obligations under the COMA Documents, including any and all 
amendments and supplements thereto, then the obligations under this Bond shall be null and 
void; otherwise this Bond shall remain in full force and effect. Obligee shall release this Bond 
on the date that is one year after the end of the Term and upon such date thereafter that all of 
the conditions to release set forth in Section 7.4.3 of the COMA have occurred. 

The following terms and conditions shall apply with respect to this Bond: 

1. The COMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the Contract. 

2. Principal and the Surety hereby agree to pay to Obligee $__________ 
[amount equal to the lesser of (i) ten percent (10%) of the Bonded Sum hereinabove set 
forth or (ii) the amount of $20,000,000 (escalated in accordance with the methodology set 
forth in Section 7.4.6 of the COMA)], as cash collateral for the performance of Principal’s 
obligations under the COMA Documents, after the occurrence of any of the following: 

a. failure of Principal to provide a replacement Maintenance 
Performance Bond or Maintenance Payment Bond, as applicable, in the adjusted amount 
required under Section 7.4.2 of the COMA or a replacement P&P Letter of Credit and Guaranty 
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(if required) meeting the requirements of Sections 7.2, 7.3 and 7.6 of the COMA at least 30 days 
prior to each five-year anniversary of the Substantial Completion Deadline; 

b. failure of Principal to provide a replacement Maintenance 
Performance Bond or Maintenance Payment Bond or a replacement P&P Letter of Credit and 
Guaranty (if required) meeting the requirements of Sections 7.2, 7.3, 7.4 and 7.6 of the COMA 
at least 30 days prior to the expiration of the then current Maintenance Performance Bond or 
Maintenance Payment Bond, as applicable; or 

c. failure of Principal to provide a replacement Maintenance 
Performance Bond or Maintenance Payment Bond or a replacement P&P Letter of Credit and 
Maintenance Guaranty (if required) meeting the requirements of Sections 7.2, 7.3, 7.4 and 7.6 
of the COMA within 10 days after this Bond becomes ineffective or the Surety no longer meets 
the requirements set forth in Section 7.4.4 of the Contract. 

Principal agrees and acknowledges that such cash collateral is to secure the 
performance of Principal under the COMA Documents as a result of Principal’s failure to satisfy 
the O&M Security obligations under the Contract to which Principal agreed upon executing the 
Contract, and may be used to compensate TxDOT for the damages specified in Section 7 of this 
bond, including TxDOT’s costs to procure a substitute DB Contractor and any amounts paid to 
such substitute DB Contractor in excess of the unpaid balance of the Contract. 

Any cash collateral not otherwise utilized by TxDOT as permitted herein shall be 
returned to the Principal (or in the case the Surety made payment under Section 2 of this Bond, 
to the Surety) upon the earlier of (i) delivery by Principal of replacement P&P Bonds meeting the 
requirements of Section 7.4 of the Contract or the P&P Letter of Credit and Guaranty in 
accordance with Sections 7.2, 7.3, 7.4 and 7.6 of the Contract or (ii) the date on which the P&P 
Bonds would otherwise be released in accordance with Section 7.4 of the Contract. 

3. This Bond specifically guarantees the performance of each and every 
obligation of Principal related to the Maintenance Services under the COMA Documents, as 
they may be amended and supplemented, including but not limited to, its liability for payment in 
full of all Liquidated Damages, Noncompliance Charges and Lane Rental Charges as specified 
in the COMA Documents, but not to exceed the Bonded Sum. 

4. The guarantees contained herein shall survive the expiration or 
termination of the Maintenance Period with respect to those obligations of Principal under the 
COMA Documents that survive such expiration or termination. 

5. Whenever Principal shall be, and is declared by Obligee to be, in default 
under the COMA Documents (other than under the circumstances provided in Section 2 above), 
provided that Obligee is not then in material default thereunder, Surety shall promptly: 

a. arrange for the Principal to perform and complete the COMA; or 

b. complete the Project in accordance with the terms and conditions 
of the COMA Documents then in effect, through its agents or through independent contractors; 
or 

c. obtain bids or negotiated proposals from qualified contractors 
acceptable to the Obligee for a contract for performance and completion of the Maintenance 
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Services, through a procurement process approved by the Obligee, arrange for a contract to be 
prepared for execution by the Obligee and the contractor selected with the Obligee’s 
concurrence, to be secured with performance and payment bonds executed by a qualified 
surety equivalent to the bonds issued on the COMA, and pay to the Obligee the amount of 
damages as described in Paragraph 7 of this Bond in excess of the unpaid balance of the 
Maintenance Price for the Maintenance Period incurred by the Obligee resulting from the 
Principal’s default; or 

d. waive their right to perform and complete, arrange for completion, 
or obtain a new contractor and with reasonable promptness under the circumstances, (i) after 
investigation, determine the amount for which they may be liable to the Obligee and, as soon as 
practicable after the amount is determined, tender payment therefore to the Obligee, or (ii) deny 
liability in whole or in part and notify the Obligee citing reasons therefore. 

6. If Surety does not proceed as provided in Paragraph 5 of this Bond with 
reasonable promptness, Surety shall be deemed to be in default on this Bond fifteen days after 
receipt of an additional written notice from the Obligee to Surety demanding that Surety perform 
its obligations under this Bond, and the Obligee shall be entitled to enforce any remedy 
available to the Obligee. If Surety proceeds as provided in Subparagraph 5.d of this Bond, and 
the Obligee refuses the payment tendered or Sureties has denied liability, in whole or in part, 
without further notice, the Obligee shall be entitled to enforce any remedy available to the 
Obligee. 

7. After the Obligee has terminated the Principal’s right to complete the 
COMA, and if Surety elects to act under Subparagraph 5.a, 5.b, or 5.c above, then the 
responsibilities of Surety to the Obligee shall not be greater than those of the Principal under the 
COMA, and the responsibilities of the Obligee to Surety shall not be greater than those of the 
Obligee under the COMA. To the limit of the Bonded Sum, but subject to commitment of the 
unpaid balance of the Maintenance Price for the Maintenance Period to mitigation costs and 
damages on the Contract, Surety is obligated without duplication for: 

a. the responsibilities of the Principal for correction of defective 
Maintenance Services and completion of the Maintenance Services; 

b. actual damages, including additional legal, design, engineering, 
professional and delay costs resulting from Principal’s default, and resulting from the actions or 
failure to act of Surety under Paragraph 5 of this Bond; and 

c. all Liquidated Damages, Noncompliance Charges and Lane 
Rental Charges under the Contract. 

8. No alteration, modification or supplement to the COMA Documents or the 
nature of the Maintenance Services to be performed thereunder, including without limitation any 
extension of time for performance, shall in any way affect the obligations of Surety under this 
Bond. Surety waives notice of any alteration, modification, supplement or extension of time. 

9. In no event shall the term of this bond be beyond the [__][term of the 
bond may not be less than 5 years, except that a bond in the amount required for the last 
year after the Term may be for a term not less than 1 year.] anniversary of the execution 
date without the express written consent of the Surety. Surety will have no obligation to extend 
or replace this bond for additional periods of time. Failure of the Principal to file a replacement 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

bond as required under Section 7.4 of the COMA or a replacement P&P Letter of Credit and 
Guaranty (if required) meeting the requirements of Sections 7.2, 7.3, 7.4 and 7.6 of the COMA 
shall constitute an obligation to pay to Obligee $__________ [amount equal to the lesser of (i) 
ten percent (10%) of the Bonded Sum hereinabove set forth or (ii) the amount of 
$20,000,000 (escalated in accordance with Section 7.4.6 of the COMA)], as cash collateral, 
in accordance with Section 2 above. 

10. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

11. No right of action shall accrue on this Bond to or for the use of any entity 
other than Obligee or its successors and assigns. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__] 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

or secretary attest By: 
Name 
Title: 
Address: 
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_____________________________________ 
_____________________________________ 
_____________________________________ 

EXHIBIT 7 

FORM OF MAINTENANCE PAYMENT BOND 

Grand Parkway Segments H, I-1 & I-2 Project 

Bond No. _________ 

WHEREAS, the Texas Department of Transportation (“Obligee”), has awarded to 
_______________, a _______________ (“Principal”), a Comprehensive Maintenance 
Agreement for the Grand Parkway Segments H, I-1 & I-2Project, duly executed and delivered as 
of __________, 20__ (the “COMA”), on the terms and conditions set forth therein; and 

WHEREAS, on or before 60 days after issuance by Obligee of Maintenance 
NTP1, Principal is required to furnish a bond (this “Bond”) guaranteeing payment in full to all 
Subcontractors and Suppliers. 

NOW, THEREFORE, Principal and _______________, a _______________ 
(“Surety”), an admitted surety insurer in the State of Texas, are held and firmly bound unto 
Obligee in the amount of $[_____________] [amount calculated as set forth in Section 7.4.4 
of the COMA] (the “Bonded Sum”), for payment of which sum Principal and Surety jointly and 
severally firmly bind themselves and their successors and assigns. 

THE CONDITION OF THIS BOND IS SUCH THAT, if Principal shall fail to pay 
any valid claims by Subcontractors and Suppliers with respect to the Maintenance Services, 
then Surety shall pay for the same in an amount in the aggregate of all Subcontracts not to 
exceed the Bonded Sum; otherwise this Bond shall be null and void upon the occurrence of all 
of the conditions to release set forth in Section 7.4.4 of the COMA. 

The following terms and conditions shall apply with respect to this Bond: 

1. The COMA Documents are incorporated by reference herein. Capitalized 
terms not separately defined herein have the meanings assigned such terms in the Contract. 

2. No alteration, modification or supplement to the COMA Documents or the 
nature of the work to be performed thereunder, including without limitation any extension of time 
for performance, shall in any way affect the obligations of Surety under this Bond. Surety 
waives notice of any alteration, modification, supplement or extension of time. 

3. Correspondence or claims relating to this Bond should be sent to Surety 
at the following address: 

4. This Bond shall inure to the benefit of Subcontractors and Suppliers with 
respect to the Maintenance Services so as to give a right of action to such persons and their 
assigns in any suit brought upon this Bond. 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 7 
Page 1 of 2 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 7 – Form of Maintenance Payment Bond 



5. In no event shall the term of this bond be beyond the [___][term of the 
bond may not be less than 5 years, except that a bond in the amount required for the last 
year after the Term may be for a term not less than 1 year.] anniversary of the execution 
date without the express written consent of the Surety. Surety will have no obligation to extend 
or replace this bond for additional periods of time. Failure of the Surety to extend this bond or 
failure of the Principal to file a replacement bond shall not constitute a default under this Bond. 

IN WITNESS WHEREOF, Principal and Surety have caused this Bond to be 
executed and delivered as of __________, 201[__]. 

Principal: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

Surety: __________________________________ 
By: ________________________________ 
Its: ________________________________ 
(Seal) 

[ADD APPROPRIATE SURETY ACKNOWLEDGMENTS] 

SURETY 

By: 
Name 
Title: 
Address: 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 7 
Page 2 of 2 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 7 – Form of Maintenance Payment Bond 



EXHIBIT 8 

NONCOMPLIANCE EVENTS 

Table 8-1 to this Exhibit 8 identifies DB Contractor failures and breaches that entitle TxDOT to 
assess Noncompliance Points. 

For each failure or breach, Table 8-1 identifies the number of Noncompliance Points that may 
be assessed for each such failure or breach, and the Cure Period (where applicable) available 
to the DB Contractor for each such failure or breach. 

If a Noncompliance Event for which a Cure Period is provided in Table 8-1 is not fully and 
completely cured within the applicable Cure Period, Noncompliance Points shall first be 
assessed at the end of the first Cure Period, and shall be assessed again at the end of each 
subsequent Interval of Recurrence, as described in Section 19.3.4 of the Comprehensive 
Maintenance Agreement. 

Notwithstanding anything to the contrary in the Comprehensive Maintenance Agreement, in the 
case of a non-conforming Submittal, the Noncompliance Event shall occur and TxDOT may 
assess Noncompliance Points immediately upon expiration of the time period allowed by the 
COMA Documents for the Submittal. After such initial assessment of Noncompliance Points, 
TxDOT may assess the specified number of Noncompliance Points at the expiration of each 
Interval of Recurrence set forth in Table 8-1 until the DB Contractor complies with the 
contractual Submittal requirement. 

In accordance with Section 19.2.3.2 of the Comprehensive Maintenance Agreement, the Cure 
Period shall be deemed to start upon the date and time the DB Contractor first obtained 
knowledge of, or first reasonably should have known of, the Noncompliance Event. For a 
“Category A” Noncompliance Event, the Cure Period shall start not later than the date and time 
of delivery by TxDOT of a Notice of Determination to DB Contractor. For a “Category B” 
Noncompliance Event, the Cure Period shall start not later than the date and time on which the 
Noncompliance Event occurred, regardless of whether TxDOT has delivered a Notice of 
Determination to the DB Contractor. For a “Category C” Noncompliance Event, no Cure Period 
is applicable and the assessment of Noncompliance Points shall be in accordance with Section 
19.3.6 of the Comprehensive Maintenance Agreement. 
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Table 8-1 
Noncompliance Events 

Ref Main Heading Sub Heading Failure to: 
Number 
of Points 

Assessment 
Category 

Cure 
Period 

Interval of 
Recurrence 

1 
General 

Comply with all 
contracting and labor 
practices 

Comply with the requirements of Section 6 of the COMA with 
respect to contracting and labor practices. 

2 B 30 Days 15 Days 

2 
General Provide Verification of 

Insurance Coverage 

Provide TxDOT with a copy of any insurance certificate or 
evidence of payment of any premium all in accordance with 
Section 7.7 of the COMA. 

2 B 7 Days 4 Days 

3 General 
Implement Directive 
Letter 

Proceed immediately to implement the requirements of a Directive 
Letter in accordance with Section 10.1.1.2 of the COMA. 3 A 

7 Days 4 Days 

4 
General 

Make Available Records 
and Documents 

Make all books, records and documents available for inspection by 
TxDOT or its Authorized Representatives in accordance with 
Section 17.4.1 of the COMA. 

1 A 1 Day 1 Day 

5 General Breach Notification 
Notify TxDOT of the occurrence of any breach or failure 
specified in this Exhibit 8 in accordance with Section 19.2.1 of 
the COMA. 

2 C None None 

6 
Project 
Management 

Prepare or Deliver a 
Plan, Reporting or a 
Submittal 

Prepare, implement, maintain, update or timely deliver any 
Plan, reporting, and/or Submittal required by the COMA. 1 B 7 Days 4 Days 

7 
Project 
Management 

Renewal Work Submittal 

Prepare and submit to TxDOT for review and comment a Renewal 
Work Submittal and updates in accordance with Section 2.2 of 
Exhibit 2 of the COMA 

2 B 7 Days 4 Days 

8 
Project 
Management 

Maintenance Services 
Deliverable Schedule 

Prepare and submit to TxDOT for review and comment a 
Maintenance Services Deliverable Schedule and 
updates in accordance with Section 3 of Exhibit 2 of the 
COMA 

2 B 7 Days 4 Days 
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Ref Main Heading Sub Heading Failure to: 
Number 
of Points 

Assessment 
Category 

Cure 
Period 

Interval of 
Recurrence 

9 
Project 
Management 

Comply with 
Maintenance 
Management Plan 

Comply with a requirement, process or procedure set forth 
in the approved MMP in accordance with Sections 5.5 of 
the COMA and Section 1.2, Section 4 and Attachment 4 of 
Exhibit 2 of the COMA. 

1 B 7 Days 4 Days 

10 
Project 
Management 

Implement the 
Maintenance 
Management System 

Establish, Use, maintain or provide information updates to the 
Maintenance Management System in accordance with Section 
1.6 of Exhibit 2 of the COMA. 

1 A 2 Days 2 Days 

11 
Project 
Management 

Establish and Maintain 
Document Management 
System 

Establish and maintain the Maintenance Document Management 
System in accordance with Section 4.7 of Exhibit 2 of the COMA. 

1 A 7 Days 4 Days 

12 
Operation & 
Maintenance 

Inspection and Testing 
Comply with the requirements of Section 5.7 of the COMA with 
regard to inspection and Testing. 

2 B 2 Days 2 Days 

13 
Operation & 
Maintenance 

Lane Closure Notification 

Provide a Lane Closure Notice and obtain an approved traffic 
control plan in advance of any Lane closure in accordance with 
Section 6.1 of Attachment 6 to Exhibit 2. 1 B 1 Day 1 Day 

14 
Operation & 
Maintenance 

Lane Closure Restrictions
Comply with the approved traffic control plan in accordance with 
Section 6.1 of Attachment 6 to Exhibit 2. 2 C None 1 hour 

15 
Operation & 
Maintenance 

Timely Report of Lane 
Closure 

Report to TxDOT no later than 24 hours after its occurrence any 
Lane Closure together with its duration and any applicable Lane 
Rental Charges. 

2 B 1 Day 1 Day 

16 
Operation & 
Maintenance 

Safety Meet Safety Standards other than Category 1 Defects 4 B 7 Days 4 Days 

17 
Operation & 
Maintenance 

Prevent a Category 2 
Defect from Deteriorating 

Prevent a Category 2 Defect from deteriorating to become a Category 
1 Defect in accordance with Section 1.3.1 of Exhibit 2 of the COMA. 

4 C None None 

18 
Operation & 
Maintenance 

Category 1 
Hazard Mitigation 

Properly identify and timely address the hazard mitigation for a 
Category 1 Defect as described in Section 1.3.1 of Exhibit 2 of the 
COMA. 

3 
B 

Defect 
Remedy 
Period 

Defect 
Remedy 
Period 
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Ref Main Heading Sub Heading Failure to: 
Number 
of Points 

Assessment 
Category 

Cure 
Period 

Interval of 
Recurrence 

19 
Operation & 
Maintenance 

Category 1 
Defect Permanent 
Remedy 

Properly identify and timely undertake a permanent remedy to a 
Category 1 Defect as described in Section 1.3.1 of Exhibit 2 of the 
COMA. 

3 B 

Defect 
Remedy 
Period 

50% of Defect 
Remedy 
Period 

20 
Operation & 
Maintenance 

Category 2 
Defect 

Properly identify and timely undertake a permanent repair to a 
Category 2 Defect as described in Section 1.3.1 of Exhibit 2 of the 
COMA. 

3 B 

Defect 
Remedy 
Period 

50% of Defect 
Remedy 
Period 

21 
Operation & 
Maintenance 

Asset Condition Score 
Reporting 

Report Maintenance Element Asset Condition Score and Mean 
Asset Condition Score as described in Section 1.5.3 of Exhibit 2 of 
the COMA. 

2 B 30 Days 15 Days 

22 
Operation & 
Maintenance 

Rail Requirements 
Comply with any rail requirements in accordance with Section 7.1 
of Exhibit 2. 

3 C None None 

23 
Operation & 
Maintenance 

Toll Interface 
Comply with any toll interface requirements in accordance with 
Section 7.2 of Exhibit 2. 

3 C None None 

24 
Operation & 
Maintenance 

Close-Out Punch List 
Submit Close-out Punch List in accordance with Section 8 of 
Exhibit 2. 

4 B 14 Days 7 Days 

25 
Operation & 
Maintenance 

Close-out Remedies 
Remedy all items identified in Close-Out Punch List in accordance 
with Section 8 of Exhibit 2 

6 B 30 Days 15 Days 
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EXHIBIT 9 

FORM OF GUARANTY 

THIS GUARANTY (this “Guaranty”) is made as of __________, 20__ by 
_________________, a ____________________ (“Guarantor”), in favor of the TEXAS 
DEPARTMENT OF TRANSPORTATION, an agency of the State of Texas (“TxDOT”). 

R E C I T A L S 
A. __________________, as design-build contractor (“DB Contractor”), and TxDOT 

are parties to that certain Comprehensive Maintenance Agreement (the “Agreement”) pursuant to 
which DB Contractor has agreed to operate and maintain the Project. Initially capitalized terms 
used herein without definition will have the meaning given such term in the COMA Documents. 

B. To induce TxDOT to (i) enter into the Agreement; and (ii) consummate the 
transactions contemplated thereby, Guarantor has agreed to enter into this Guaranty. 

C. DB Contractor is a ________________. The Guarantor is _____________. The 
execution of the Agreement by TxDOT and the consummation of the transactions contemplated 
thereby will materially benefit Guarantor. Without this Guaranty, TxDOT would not have entered 
into the Agreement with DB Contractor. Therefore, in consideration of TxDOT’s execution of the 
Agreement and consummation of the transactions contemplated thereby, Guarantor has agreed to 
execute this Guaranty. 

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, Guarantor agrees 
as follows: 

1. Guaranty. Guarantor guarantees to TxDOT and its successors and assigns the 
full and prompt payment and performance when due of all of the obligations of DB Contractor 
arising out of, in connection with, under or related to the Maintenance Services under the COMA 
Documents. The obligations guaranteed pursuant to this Guaranty are collectively referred to 
herein as the “Guaranteed Obligations.” 

2. Unconditional Obligations. This Guaranty is a guaranty of payment and 
performance and not of collection. Except as provided in Section 21, this Guaranty is an absolute, 
unconditional and irrevocable guarantee of the full and prompt payment and performance when due 
of all of the Guaranteed Obligations, whether or not from time to time reduced or extinguished or 
hereafter increased or incurred, and whether or not enforceable against DB Contractor. If any 
payment made by DB Contractor or any other Person and applied to the Guaranteed Obligations is 
at any time annulled, set aside, rescinded, invalidated, declared to be fraudulent or preferential or 
otherwise required to be repaid or refunded, then, to the extent of such payment or repayment, the 
liability of Guarantor will be and remain in full force and effect as fully as if such payment had never 
been made. Guarantor covenants that this Guaranty will not be fulfilled or discharged, except by 
the complete payment and performance of the Guaranteed Obligations, whether by the primary 
obligor or Guarantor under this Guaranty. Without limiting the generality of the foregoing, 
Guarantor’s obligations hereunder will not be released, discharged or otherwise affected by: (a) any 
change in the COMA Documents or the obligations thereunder, or any insolvency, bankruptcy or 
similar proceeding affecting DB Contractor, Guarantor or their respective assets, and (b) the 
existence of any claim or set-off which DB Contractor has or Guarantor may have against TxDOT, 
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whether in connection with this Guaranty or any unrelated transaction, provided that nothing in this 
Guaranty will be deemed a waiver by Guarantor of any claim or prevent the assertion of any claim 
by separate suit. This Guaranty will in all respects be a continuing, absolute, and unconditional 
guaranty irrespective of the genuineness, validity, regularity or enforceability of the Guaranteed 
Obligations or any part thereof or any instrument or agreement evidencing any of the Guaranteed 
Obligations or relating thereto, or the existence, validity, enforceability, perfection, or extent of any 
collateral therefor or any other circumstances relating to the Guaranteed Obligations, except as 
provided in Section 21. 

3. Independent Obligations. Guarantor agrees that the Guaranteed Obligations 
are independent of the obligations of DB Contractor and if any default occurs hereunder, a separate 
action or actions may be brought and prosecuted against Guarantor whether or not DB Contractor 
is joined therein. TxDOT may maintain successive actions for other defaults of Guarantor. 
TxDOT’s rights hereunder will not be exhausted by the exercise of any of its rights or remedies or 
by any such action or by any number of successive actions until and unless all Guaranteed 
Obligations have been paid and fully performed. 

a. Guarantor agrees that TxDOT may enforce this Guaranty, at any time 
and from time to time, without the necessity of resorting to or exhausting any security or 
collateral and without the necessity of proceeding against DB Contractor. Guarantor hereby 
waives the right to require TxDOT to proceed against DB Contractor, to exercise any right or 
remedy under any of the COMA Documents or to pursue any other remedy or to enforce any 
other right. 

b. Guarantor will continue to be subject to this Guaranty notwithstanding: 
(i) any modification, agreement or stipulation between DB Contractor and TxDOT or their 
respective successors and assigns, with respect to any of the COMA Documents or the 
Guaranteed Obligations; (ii) any waiver of or failure to enforce any of the terms, covenants or 
conditions contained in any of the COMA Documents or any modification thereof; (iii) any 
release of DB Contractor from any liability with respect to any of the COMA Documents; or 
(iv) any release or subordination of any collateral then held by TxDOT as security for the 
performance by DB Contractor of the Guaranteed Obligations. 

c. The Guaranteed Obligations are not conditional or contingent upon 
the genuineness, validity, regularity or enforceability of any of the COMA Documents or the 
pursuit by TxDOT of any remedies which TxDOT either now has or may hereafter have with 
respect thereto under any of the COMA Documents. 

d. Notwithstanding anything to the contrary contained elsewhere in this 
Guaranty, Guarantor’s obligations and undertakings hereunder are derivative of, and not in 
excess of, the obligations of DB Contractor under the Agreement. Accordingly, in the event that 
DB Contractor’s obligations have been changed by any modification, agreement or stipulation 
between DB Contractor and TxDOT or their respective successors or assigns, this Guaranty 
shall apply to the Guaranteed Obligations as so changed. 

4. Liability of Guarantor. 

a. TxDOT may enforce this Guaranty upon the occurrence of a breach 
by DB Contractor of any of the Guaranteed Obligations, notwithstanding the existence of any 
dispute between TxDOT and DB Contractor with respect to the existence of such a breach. 
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b. Guarantor’s performance of some, but not all, of the Guaranteed 
Obligations will in no way limit, affect, modify or abridge Guarantor’s liability for those 
Guaranteed Obligations that have not been performed. 

c. TxDOT, upon such terms as it deems appropriate, without notice or 
demand and without affecting the validity or enforceability of this Guaranty or giving rise to any 
reduction, limitation, impairment, discharge or termination of Guarantor’s liability hereunder, 
from time to time may (i) with respect to the financial obligations of DB Contractor, if and as 
permitted by the Agreement, renew, extend, accelerate, increase the rate of interest on, or 
otherwise change the time, place, manner or terms of payment of financial obligations that are 
Guaranteed Obligations, and/or subordinate the payment of the same to the payment of any 
other obligations, (ii) settle, compromise, release or discharge, or accept or refuse any offer of 
performance with respect to, or substitutions for, the Guaranteed Obligations or any agreement 
relating thereto, (iii) request and accept other guarantees of the Guaranteed Obligations and 
take and hold security for the payment and performance of this Guaranty or the Guaranteed 
Obligations, (iv) release, surrender, exchange, substitute, compromise, settle, rescind, waive, 
alter, subordinate or modify, with or without consideration, any security for performance of the 
Guaranteed Obligations, any other guarantees of the Guaranteed Obligations, or any other 
obligation of any Person with respect to the Guaranteed Obligations, (v) enforce and apply any 
security hereafter held by or for the benefit of TxDOT in respect of this Guaranty or the 
Guaranteed Obligations and direct the order or manner of sale thereof, or exercise any other 
right or remedy that TxDOT may have against any such security, as TxDOT in its discretion may 
determine, and (vi) exercise any other rights available to it under the COMA Documents. 

d. This Guaranty and the obligations of Guarantor hereunder will be valid 
and enforceable and will not be subject to any reduction, limitation, impairment, discharge or 
termination for any reason (other than indefeasible performance in full of the Guaranteed 
Obligations), including without limitation the occurrence of any of the following, whether or not 
Guarantor will have had notice or knowledge of any of them: (i) any failure or omission to assert 
or enforce or agreement or election not to assert or enforce, or the stay or enjoining, by order of 
court, by operation of law or otherwise, of the exercise or enforcement of, any claim or demand 
or any right, power or remedy (whether arising under the COMA Documents, at law, in equity or 
otherwise) with respect to the Guaranteed Obligations or any agreement or instrument relating 
thereto; (ii) any rescission, waiver, amendment or modification of, or any consent to departure 
from, any of the terms or provisions (including without limitation provisions relating to events of 
default) of the COMA Documents or any agreement or instrument executed pursuant thereto; 
(iii) TxDOT’s consent to the change, reorganization or termination of the corporate structure or 
existence of DB Contractor; (iv) any defenses, set-offs or counterclaims that DB Contractor may 
allege or assert against TxDOT in respect of the Guaranteed Obligations, except as provided in 
Section 21. 

5. Waivers. To the fullest extent permitted by law, Guarantor hereby waives and 
agrees not to assert or take advantage of: (a) any right to require TxDOT to proceed against DB 
Contractor or any other Person or to proceed against or exhaust any security held by TxDOT at any 
time or to pursue any right or remedy under any of the COMA Documents or any other remedy in 
TxDOT’s power before proceeding against Guarantor; (b) any defense that may arise by reason of 
the incapacity, lack of authority, death or disability of, or revocation hereby by Guarantor, DB 
Contractor or any other Person or the failure of TxDOT to file or enforce a claim against the estate 
(either in administration, bankruptcy or any other proceeding) of any such Person; (c) any defense 
that may arise by reason of any presentment, demand for payment or performance or otherwise, 
protest or notice of any other kind or lack thereof; (d) any right or defense arising out of an election 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 9 
Page 3 of 9 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 9 – Form of Guaranty 



of remedies by TxDOT even though the election of remedies, such as nonjudicial foreclosure with 
respect to any security for the Guaranteed Obligations, has destroyed the Guarantor’s rights of 
subrogation and reimbursement against DB Contractor by the operation of law or otherwise; (e) all 
notices to Guarantor or to any other Person, including, but not limited to, notices of the acceptance 
of this Guaranty or the creation, renewal, extension, modification, accrual of any of the obligations 
of DB Contractor under any of the COMA Documents, or of default in the payment or performance 
of any such obligations, enforcement of any right or remedy with respect thereto or notice of any 
other matters relating thereto, except the notice required in Section 12.3.1 of the Agreement; (f) any 
defense based upon any act or omission of TxDOT which directly or indirectly results in or aids the 
discharge or release of DB Contractor, Guarantor or any security given or held by TxDOT in 
connection with the Guaranteed Obligations; and (g) any and all suretyship defenses under 
applicable law. 

6. Waiver of Subrogation and Rights of Reimbursement. Until the Guaranteed 
Obligations have been indefeasibly paid in full, Guarantor waives any claim, right or remedy which it 
may now have or may hereafter acquire against DB Contractor that arises from the performance of 
Guarantor hereunder, including, without limitation, any claim, right or remedy of subrogation, 
reimbursement, exoneration, contribution, or indemnification, or participation in any claim, right or 
remedy of TxDOT against DB Contractor, or any other security or collateral that TxDOT now has or 
hereafter acquires, whether or not such claim, right or remedy arises in equity, under contract, by 
statute, under common law or otherwise. All existing or future indebtedness of DB Contractor or 
any shareholders, partners, members, joint venturers of DB Contractor to Guarantor is subordinated 
to all of the Guaranteed Obligations. Whenever and for so long as DB Contractor shall be in default 
in the performance of a Guaranteed Obligation, no payments with respect to any such indebtedness 
shall be made by DB Contractor or any shareholders, partners, members, joint venturers of DB 
Contractor to Guarantor without the prior written consent of TxDOT. Any payment by DB 
Contractor or any shareholders, partners, members, joint venturers of DB Contractor to Guarantor 
in violation of this provision shall be deemed to have been received by Guarantor as trustee for 
TxDOT. 

7. Waivers by Guarantor if Real Property Security. If the Guaranteed 
Obligations are or become secured by real property or an estate for years, Guarantor waives all 
rights and defenses that Guarantor may have because the Guaranteed Obligations are secured by 
real property. This means, among other things: 

a. TxDOT may collect from Guarantor without first foreclosing on any 
real or personal property collateral pledged by DB Contractor. 

b. If TxDOT forecloses on any real property collateral pledged by DB 
Contractor: 

(1) The amount of the Guaranteed Obligation may be reduced 
only by the price for which that collateral is sold at the foreclosure sale, even if the collateral is 
worth more than the sale price. 

(2) TxDOT may collect from Guarantor even if TxDOT, by 
foreclosing on the real property collateral, has destroyed any right Guarantor may have to 
collect from DB Contractor. 

This is an unconditional and irrevocable waiver of any rights and defenses Guarantor may have 
because the Guaranteed Obligations secured by real property. 
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8. Cumulative Rights. All rights, powers and remedies of TxDOT hereunder will 
be in addition to and not in lieu of all other rights, powers and remedies given to TxDOT, whether at 
law, in equity or otherwise. 

9. Representations and Warranties. Guarantor represents and warrants that: 

a. it is a corporation duly organized, validly existing, and in good 
standing under the laws of the State of Delaware and qualified to do business and is in good 
standing under the laws of the State of Texas; 

b. it has all requisite corporate power and authority to execute, deliver 
and perform this Guaranty; 

c. the execution, delivery, and performance by Guarantor of this 
Guaranty have been duly authorized by all necessary corporate action on the part of Guarantor 
and proof of such authorization will be provided with the execution of this Guaranty; 

d. this Guaranty has been duly executed and delivered and constitutes 
the legal, valid and binding obligation of Guarantor, enforceable against Guarantor in 
accordance with its terms; 

e. neither the execution nor delivery of this Guaranty nor compliance 
with or fulfillment of the terms, conditions, and provisions hereof, will conflict with, result in a 
material breach or violation of the terms, conditions, or provisions of, or constitute a material 
default, an event of default, or an event creating rights of acceleration, termination, or 
cancellation, or a loss of rights under: (1) the certificate of incorporation or by-laws of Guarantor, 
(2) any judgment, decree, order, contract, agreement, indenture, instrument, note, mortgage, 
lease, governmental permit, or other authorization, right restriction, or obligation to which 
Guarantor is a party or any of its property is subject or by which Guarantor is bound, or (3) any 
federal, state, or local law, statute, ordinance, rule or regulation applicable to Guarantor; 

f. it now has and will continue to have full and complete access to any 
and all information concerning the transactions contemplated by the COMA Documents or 
referred to therein, the financial status of DB Contractor and the ability of DB Contractor to pay 
and perform the Guaranteed Obligations; 

g. it has reviewed and approved copies of the COMA Documents and is 
fully informed of the remedies TxDOT may pursue, with or without notice to DB Contractor or 
any other Person, in the event of default of any of the Guaranteed Obligations; 

h. it has made and so long as the Guaranteed Obligations (or any 
portion thereof) remain unsatisfied, it will make its own credit analysis of DB Contractor and will 
keep itself fully informed as to all aspects of the financial condition of DB Contractor, the 
performance of the Guaranteed Obligations of all circumstances bearing upon the risk of 
nonpayment or nonperformance of the Guaranteed Obligations. Guarantor hereby waives and 
relinquishes any duty on the part of TxDOT to disclose any matter, fact or thing relating to the 
business, operations or conditions of DB Contractor now known or hereafter known by TxDOT; 

i. no consent, authorization, approval, order, license, certificate, or 
permit or act of or from, or declaration or filing with, any governmental authority or any party to 
any contract, agreement, instrument, lease, or license to which Guarantor is a party or by which 
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__________________ 
__________________ 

Guarantor is bound, is required for the execution, delivery, or compliance with the terms hereof 
by Guarantor, except as have been obtained prior to the date hereof; and 

j. there is no pending or, to the best of its knowledge, threatened action, 
suit, proceeding, arbitration, litigation, or investigation of or before any Governmental Authority 
which challenges the validity or enforceability of this Guaranty. 

10. Governing Law. The validity, interpretation and effect of this Guaranty are 
governed by and will be construed in accordance with the laws of the State of Texas applicable to 
contracts made and performed in such State and without regard to conflicts of law doctrines except 
to the extent that certain matters are preempted by Federal law. Guarantor consents to the 
jurisdiction of the State of Texas with regard to this Guaranty. The venue for any action regarding 
this Guaranty shall be Travis County, Texas. 

11. Entire Document. This Guaranty contains the entire agreement of Guarantor 
with respect to the transactions contemplated hereby, and supersede all negotiations, 
representations, warranties, commitments, offers, contracts and writings prior to the date hereof, 
written or oral, with respect to the subject matter hereof. No waiver, modification or amendment of 
any provision of this Guaranty is effective unless made in writing and duly signed by TxDOT 
referring specifically to this Guaranty, and then only to the specific purpose, extent and interest so 
provided. 

12. Severability. If any provision of this Guaranty is determined to be unenforceable 
for any reason by a court of competent jurisdiction, it will be adjusted rather than voided, to achieve 
the intent of the parties and all of the provisions not deemed unenforceable will be deemed valid 
and enforceable to the greatest extent possible. 

13. Notices. Any communication, notice or demand of any kind whatsoever under 
this Guaranty shall be in writing and delivered by personal service (including express or courier 
service), by electronic communication, whether by telex, telegram or telecopying (if confirmed in 
writing sent by registered or certified mail, postage prepaid, return receipt requested), or by 
registered or certified mail, postage prepaid, return receipt requested, addressed as follows: 

If to TxDOT: Texas Department of Transportation 
7600 Chevy Chase Drive, Bldg 2, Suite 400 
Austin, Texas 78752 
Attention: Mr. Dieter Billek, P.E. 
Telephone: (512) 334-3831 
Facsimile: (512) 512-1669 

With copies to: Texas Department of Transportation 
Office of General Counsel 
125 East 11th Street 
Attention: Rebecca Bronson, Esq. 
Telephone: (512) 463-8630 
Facsimile: (512) 475-3070 

If to Guarantor: __________________ 

Attention:__________ 
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Telephone:_________ 
Facsimile:__________ 

Either Guarantor or TxDOT may from time to time change its address for the purpose of notices 
by a similar notice specifying a new address, but no such change is effective until it is actually 
received by the party sought to be charged with its contents. 

All notices and other communications required or permitted under this Guaranty which are 
addressed as provided in this Section 13 are effective upon delivery, if delivered personally or 
by overnight mail, and, are effective five days following deposit in the United States mail, 
postage prepaid if delivered by mail. 

14. Captions. The captions of the various Sections of this Guaranty have been 
inserted only for convenience of reference and do not modify, explain, enlarge or restrict any of the 
provisions of this Guaranty. 

15. Assignability. This Guaranty is binding upon and inures to the benefit of the 
successors and assigns of Guarantor and TxDOT, but is not assignable by Guarantor without the 
prior written consent of TxDOT, which consent may be granted or withheld in TxDOT’s sole 
discretion. Any assignment by Guarantor effected in accordance with this Section 15 will not relieve 
Guarantor of its obligations and liabilities under this Guaranty. 

16. Construction of Agreement. Ambiguities or uncertainties in the wording of this 
Guaranty will not be construed for or against any party, but will be construed in the manner that 
most accurately reflects the parties’ intent as of the date hereof. 

17. No Waiver. Any forbearance or failure to exercise, and any delay by TxDOT in 
exercising, any right, power or remedy hereunder will not impair any such right, power or remedy or 
be construed to be a waiver thereof, nor will it preclude the further exercise of any such right, power 
or remedy. 

18. Bankruptcy; Post-Petition Interest; Reinstatement of Guaranty. 

a. The obligations of Guarantor under this Guaranty will not be reduced, 
limited, impaired, discharged, deferred, suspended or terminated by any proceeding, voluntary 
or involuntary, involving the bankruptcy, insolvency, receivership, reorganization, liquidation or 
arrangement of DB Contractor or by any defense which DB Contractor may have by reason of 
the order, decree or decision of any court or administrative body resulting from any such 
proceeding. TxDOT is not obligated to file any claim relating to the Guaranteed Obligations if 
DB Contractor becomes subject to a bankruptcy, reorganization, or similar proceeding, and the 
failure of TxDOT so to file will not affect Guarantor’s obligations under this Guaranty. 

b. Guarantor acknowledges and agrees that any interest on any portion 
of the Guaranteed Obligations which accrues after the commencement of any proceeding 
referred to in clause (a) above (or, if interest on any portion of the Guaranteed Obligations 
ceases to accrue by operation of law by reason of the commencement of said proceeding, such 
interest as would have accrued on such portion of the Guaranteed Obligations if said 
proceedings had not been commenced) will be included in the Guaranteed Obligations because 
it is the intention of Guarantor and TxDOT that the Guaranteed Obligations should be 
determined without regard to any rule of law or order which may relieve DB Contractor of any 
portion of such Guaranteed Obligations. Guarantor will permit any trustee in bankruptcy, 
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receiver, debtor in possession, assignee for the benefit of creditors or any similar person to pay 
TxDOT, or allow the claim of TxDOT in respect of, any such interest accruing after the date on 
which such proceeding is commenced. 

19. Attorneys’ Fees. Guarantor agrees to pay to TxDOT without demand 
reasonable attorneys’ fees and all costs and other expenses (including such fees and costs of 
litigation, arbitration and bankruptcy, and including appeals) incurred by TxDOT in enforcing, 
collecting or compromising any Guaranteed Obligation or enforcing or collecting this Guaranty 
against Guarantor or in attempting to do any or all of the foregoing. 

20. Joint and Several Liability. If the Guarantor is comprised of more than one 
individual and/or entity, such individuals and/or entities, as applicable, shall be jointly and severally 
liable for the Guaranteed Obligations. If more than one guaranty is executed with respect to DB 
Contractor and the Project, each guarantor under such a guaranty shall be jointly and severally 
liable with the other guarantors with respect to the obligations guaranteed under such guaranties. 

21. Defenses. Notwithstanding any other provision to the contrary, Guarantor shall 
be entitled to the benefit of all defenses available to DB Contractor under the Agreement except (a) 
those expressly waived in this Guaranty, (b) failure of consideration, lack of authority of DB 
Contractor and any other defense to formation of the Agreement, and (c) defenses available to DB 
Contractor under any federal or state law respecting bankruptcy, arrangement, reorganization or 
similar relief of debtors. Action against Guarantor under this Guaranty shall be subject to no prior 
notice or demand except for the notice provided in Section 12.3.1 of the Agreement. 

[SIGNATURES ON NEXT PAGE] 
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________________________________ 

IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first written 
above. 

a _______________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 

By: _____________________________ 
Name:___________________________ 
Title:____________________________ 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 9 
Page 9 of 9 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 9 – Form of Guaranty 



EXHIBIT 10 

INSURANCE REQUIREMENTS 

1. Property Insurance 

At all times during the Maintenance Period, DB Contractor shall procure and keep in 
force, or cause to be procured and kept in force, a policy of property insurance as specified 
below. 

(a) The policy shall provide coverage for "all risks" of direct physical loss or 
damage to the Project within the Maintenance Limits for terrorism, fire, collapse, earthquake, 
earth movement, volcanic activity, tsunami, flood, storm, tempest, windstorm, hurricane, 
tornado, ice flow, subsidence, or loss of property while waterborne on an inland waterway or 
under the water. The policy shall contain extensions of coverage that are typical for a project of 
the nature of the Project, and shall contain only those exclusions that are typical for a project of 
the nature of the Project (including the sublimits noted below). 

(b) The policy shall cover all (i) property, roads, buildings, bridge structures, 
other structures, fixtures, materials, supplies, foundations, pilings that are part of the Project, 
and (ii) machinery and equipment that are part of the Project. 

(c) The policy shall provide coverage per occurrence sufficient to reinstate 
the insured property for a limit not less than the probable maximum loss, and will include 
reasonable sublimits for property in the course of construction, professional fees, demolition and 
debris removal, without risk of co-insurance. DB Contractor and its insurance consultant shall 
perform the maximum probable loss analysis using industry standard underwriting practices. 
The probable maximum loss analysis and recommended policy limit based thereon shall be 
subject to the review and comment by TxDOT to verify reasonableness under industry standard 
underwriting practices, prior to issuance of the policy or renewal of any policy. DB Contractor 
and its insurance consultant shall review every five years the probable maximum loss values for 
the covered property and shall adjust the coverage limit accordingly for the period during which 
the property insurance policy is required hereunder. 

(d) DB Contractor and TxDOT shall be the named insureds on the policy. If 
for some reason TxDOT is not a named insured on the policy, TxDOT shall be named as 
additional insured on the policy, as its interests may appear. DB Contractor also may, but is not 
obligated to, include Subcontractors and other interested parties as additional insureds as their 
respective interests appear. The policy shall be written so that no acts or omissions of a named 
insured shall vitiate coverage of the other named insureds or additional insureds (as applicable). 
TxDOT and DB Contractor shall be named as loss payees under the policy, as their interests 
may appear. If TxDOT, as loss payee, receives proceeds of such insurance for insured loss or 
damage, TxDOT shall hold such proceeds available to pay and reimburse DB Contractor for 
reasonable costs it incurs to repair and replace the loss or damage to the Project. 

(e) To the extent commercially available, the policy shall include coverage for 
(i) foundations, including pilings, but excluding normal settling, shrinkage, or expansion, (ii) 
physical damage resulting from machinery accidents but excluding normal and natural wear and 
tear, corrosion, erosion, inherent vice or latent defect in the machinery, (iii) plans, blueprints and 
specifications, (iv) physical damage resulting from faulty work or faulty materials, but excluding 
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the cost of making good such faulty work or faulty materials, (v) physical damage resulting from 
design error or omission but excluding the cost of making good such design error or omission, 
(vi) physical damage resulting from mechanical breakdown or electrical apparatus breakdown, 
(vii) demolition and debris removal coverage, (viii) the increased replacement cost due to any 
change in applicable codes or other Laws, (ix) expense to reduce loss, (x) building ordinance 
compliance, with the building ordinance exclusion deleted, (xi) "soft cost expense" (including 
costs of Governmental Approvals, mitigation costs, attorneys' fees, and other fees and costs 
associated with such damage or loss or replacement thereof) and (xii) property in the course of 
construction with a sublimit of at least $5,000,000. The sublimit for coverage (vii) shall be not 
less than $2,000,000. The sublimit coverage for (xi) shall be not less than $1,000,000. The 
aggregate sublimit for coverages (viii) and (x) shall be not less than $1,000,000. 

(f) The policy shall provide for at least 12 months of business interruption 
and extra expense with a minimum loss limit of $12,000,000 for any one occurrence. 

(g) The policy shall provide a deductible not exceeding $1,000,000 per 
occurrence, provided however, for the perils of windstorm, flood and earthquake, the deductible 
may be expressed as a percentage of the policy limit not to exceed five percent (5%). 

(h) DB Contractor shall also procure and keep in force, or cause to be 
procured and kept in force, a policy covering any contractor’s equipment on site for a limit not 
less than $1,000,000. 

2. Commercial General Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, DB Contractor shall procure and keep in force, or cause to be procured and 
kept in force, commercial general liability insurance as specified below. 

(a) The policy shall be in a form reasonably acceptable to TxDOT, and shall 
be an occurrence form. The policy shall contain extensions of coverage that are typical for a 
project of the nature of this Project, and shall contain only those exclusions that are typical for a 
project of the nature of this Project. 

(b) The policy shall insure against the legal liability of the insureds named in 
Section 2(d), relating to claims by third parties for accidental death, bodily injury or illness, 
property damage, personal injury and advertising injury, and shall include the following specific 
coverages: 

(i) 

(ii) 

(iii) 

(iv) 

Contractual liability; 

Premises/operations; 

Independent contractors; 

Products and completed operations (with acknowledgement that 
the Project constitutes the premises and not a product); 

(v) Broad form property damage, providing the same coverage as 
ISO form CG 00 01 12 07 provides; 

(vi) Hazards commonly referred to as “XCU”, including explosion, 
collapse and underground property damage; 
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(vii) Fellow employee coverage for supervisory personnel; 

(viii) Incidental medical malpractice; 

(ix) No exclusion for work performed within 50 feet of a railroad; 

(x) No exclusion for claims arising from professional services except 
for CG 22 80 or its equivalent; 

(xi) Broad named insured endorsement; and 

(xii) Non-owned automobile liability, unless covered by the automobile 
liability policy pursuant to Section 4 of this Exhibit 10. 

(c) The policy shall have limits of not less than $1,000,000 per occurrence 
and $2,000,000 in the general aggregate per policy period, with the general aggregate limit 
applicable on a per project basis. Such limits may be shared by all insured and additional 
insured parties and shall reinstate annually. 

(d) The policy shall name DB Contractor as a named insured. The 
Indemnified Parties shall be named as additional insureds, using ISO forms CG 20 10 04 13 
and CG 20 37 04 13 or their equivalents. The policy shall be written so that no act or omission 
of a named insured shall vitiate coverage of the additional insureds. 

(e) The policy shall provide for a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

3. Automobile Liability Insurance 

At all times during the performance of the Maintenance Services and during the 
Maintenance Term, DB Contractor shall procure and keep in force comprehensive, business, or 
commercial automobile liability insurance as specified below. 

(a) Each policy shall cover accidental death, bodily injury and property 
damage liability arising from the ownership, maintenance or use of all owned, non-owned and 
hired vehicles connected with performance of the Maintenance Services, including loading and 
unloading. The policy shall contain extensions of coverage that are typical for a project of the 
nature of the Project, and shall contain only those exclusions that are typical for a project of the 
nature of the Project. 

(b) DB Contractor shall be the named insured under its automobile liability 
policy. 

(c) DB Contractor’s policy shall have a combined single limit per policy period 
of not less than $1,000,000 combined single. 

(d) Each policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

(e) The Indemnified Parties shall be named as additional insureds. 

4. Pollution Liability Insurance 
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At all times during the performance of the Maintenance Services and during the 
Maintenance Term, DB Contractor shall procure and keep in force, or cause to be procured and 
kept in force, pollution liability insurance as specified below. 

(a) The policy shall cover sums that the insured becomes liable to pay to a 
third party or that are incurred by the order of a regulatory body consequent upon a pollution 
incident, subject to the policy terms and conditions, including bodily injury, property damage, 
clean-up and remediation costs and associated defense costs. Such policy shall cover claims 
related to pollution conditions to the extent such are caused by, arise out of or are otherwise 
related to the performance of the Maintenance Services provided on the Project. Coverage 
shall include, at a minimum, not only on-site activities, but also non-owned disposal sites and in 
transit exposures. If the policy is carried on a claims made basis, it shall include a five-year 
extended reporting period from the end of the policy period. 

(b) DB Contractor shall be named insured and the Indemnified Parties shall 
be the additional insureds under such policy. The policy shall be written so that no acts or 
omissions of a named insured shall vitiate coverage of the other additional insureds. The 
insured vs. insured exclusion shall be deleted, so that the policy will insure DB Contractor 
against, and respond to, pollution liability claims and actions of TxDOT against DB Contractor. 

(c) The policy shall have a limit of not less than $5,000,000 per occurrence 
and in the aggregate per policy period, unless applicable regulatory standards impose more 
stringent coverage requirements. 

(d) The policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per occurrence. 

5. Professional Liability Insurance 

DB Contractor shall, if directly performing professional services, procure and keep in 
force, or, if others are performing such services, cause to be procured and kept in force, 
professional liability insurance, as specified in subparagraphs (a), (b) and (c) below, at all times 
during the performance of the Maintenance Services and during the Maintenance Term, that 
professional services are rendered respecting design and construction until five years after the 
professional services have concluded for the Project; provided, however, that the total term of 
such professional liability coverage need not extend beyond 10 years. As noted above, the 
policy shall insure DB Contractor if it is rendering the professional services. The policy shall 
insure the lead design firm if DB Contractor is not itself rendering the professional services. 

(a) DB Contractor may satisfy such insurance requirement by providing either 
a Project-specific professional liability policy or maintaining an annual “practice” professional 
liability insurance policy. Such coverage shall be carried at any time the party is performing 
professional services and for a period of three years after completion of such services. 
Coverage shall be provided for claims arising out of any negligent act, error or omission in the 
performance of professional services or activities for the Project, including coverage for bodily 
injury or property damage. 

(b) Each policy shall have a limit of not less than $5,000,000 per claim and in 
the aggregate. The aggregate limit need not reinstate annually if this requirement is met by 
providing a project-specific policy. 
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(c) Each policy shall provide a deductible or self-insured retention not 
exceeding $1,000,000 per claim. 

In addition, DB Contractor shall cause each other Subcontractor that provides 
professional services for the Project, other than the lead design firm, to procure and keep in 
force professional liability insurance, covering its professional services practice, of not less than 
$2,000,000 per claim and in the aggregate per annual policy period where the estimated 
contract value exceeds $500,000, and $1,000,000 per claim and in the aggregate per annual 
policy period where the estimated contract value is equal to or less than $500,000. Such policy 
need not be Project-specific, but shall be maintained for a three year period after completion of 
all professional services by such Subcontractor, and shall include a commercially reasonable 
deductible. 

6. Workers’ Compensation and Employer’s Liability Insurance 

At all times when work is being performed by any employee of DB Contractor under the 
Comprehensive Maintenance Agreement, DB Contractor shall procure and keep in force, or 
cause to be procured and kept in force, a policy of workers’ compensation and employer’s 
liability insurance in conformance with applicable Law. DB Contractor shall be the named 
insured on these policies. Such policy need not be Project-specific. The workers’ 
compensation and employer’s liability insurance policy shall contain the following 
endorsements: 

(a) An endorsement extending the policy to cover the liability of the insureds 
under the Federal Employer’s Liability Act, to the extent required under such Act; 

(b) A voluntary compensation endorsement; 

(c) An alternative employer endorsement; 

(d) An endorsement extending coverage to all states operations on an “if 
any” basis; and 

(e) If any work is over or adjacent to navigable waters, coverage for any 
claims arising from the United States Longshore and Harbor Worker’s Act and/or Jones Act. 

(f) Including employer’s liability insurance with a minimum limit of $1,000,000 
per accident and/or disease and in the aggregate. 

(g) Such policy need not be Project-specific. 

7. Umbrella/Excess Liability 

In addition to the Commercial General Liability, Automobile Liability and Employer’s 
Liability Insurance policies required hereby, DB Contractor shall also maintain $50 million of 
umbrella/excess liability on a following form basis in excess of each of the noted policies. 

8. Railroad Protective Liability Insurance 

DB Contractor shall procure and keep in force, or cause to be procured and kept in 
force, railroad protective liability insurance as may be required by any railroad in connection with 
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any work performed under the Comprehensive Maintenance Agreement across, under or 
adjacent to the railroad’s tracks or railroad right-of-way. Such insurance policy shall be in a 
form acceptable to the operating railroad. A copy of the railroad protective liability insurance 
policy shall be submitted to TxDOT prior to any entry by DB Contractor upon operating railroad 
property. 

9. Subcontractors’ Insurance 

(a) At all times during the performance of the Maintenance Services and 
during the Maintenance Term, DB Contractor shall cause each Subcontractor that performs 
work on the Site to provide the following insurance that complies with Section 7.7 of the 
Comprehensive Maintenance Agreement, unless the Subcontractor is otherwise covered by DB 
Contractor-provided liability insurance. Such insurance need not be Project-specific. TxDOT 
shall have the right to contact the Subcontractors directly in order to verify the above coverage. 

(i) Commercial General Liability Insurance including operations and 
products/completed operations and non-owned and hired autos (unless 
covered by a separate policy per clause (ii) below), with a minimum limit 
of $1,000,000 per occurrence and $2,000,000 in the aggregate, with the 
general aggregate to be applicable on a per project basis. 

(ii) Business (or Commercial) Automobile Liability Insurance with a 
minimum $1,000,000 combined single limit. 

(iii) Worker’s Compensation and Employer’s Liability insurance as 
required by statute including voluntary compensation and alternate 
employer endorsements and a minimum employer’s liability limit of 
$500,000 per accident or disease. 

(iv) For subcontracts with an estimated value of $5,000,000 or more, 
umbrella/excess liability insurance with a minimum limit of $4,000,000 
excess of the commercial general liability and automobile liability (if 
applicable) noted above. 

(b) DB Contractor shall cause each Subcontractor that provides a 
commercial general liability or automobile liability insurance policy to include the Indemnified 
Parties as additional insureds in each such policy and also to include provisions that such 
coverage is primary and non-contributory and that insurer agrees to waive rights of subrogation. 
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EXHIBIT 11 

MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 2 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 1 Date: 1 

month/day/year 

Texas Department of Transportation 
[Address] 

Shaded Cells Require Entry, if applicable 

Draw Request for Maintenance Services performed in the 
month of [Month , (year) 

A Month # Maintenance Year # 
Escalated Monthly Maintenance 

Payment (from Page 4) 

(1-12) I (1-25) I 

B Amount Earned this Month $0.00 

C Total Change Order Amount Due (from Page 6) I $0.00 

D Total Damages under Sections 5.4.7 and 5.4.8 of COMA 

E Total Noncompliance Charges 

F Total Lane Rental Charges (from Page 8) 

G Current Amount Due (B + C – D – E - F)I I 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 2 of 2 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

DB Contractor Authorized Date 
Representative 

Request for Payment: 

Review and Final Approval by TxDOT 

Draw Request Approved for Payment:  Yes  No 

TxDOT Authorized Representative Date 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

MAINTENANCE DRAW REQUEST CHECKLIST 

Enclosed with this cover sheet are the following: 

Draw Request Report for Monthly Payments (see Section 8.2.1 of the COMA) 

Draw Request data sheet(s) and documents that support and substantiate the 
amount requested. 

NOTE - following for information only 

With Draw Request, DB Contractor shall submit a certificate in a form approved by TxDOT and 
signed and sealed by the Maintenance Quality Manager, certifying that: 

 Except as specifically noted in the certification, all Maintenance Services, including that of 
designers, Subcontractors and Suppliers, which are the subject of the Draw Request have 
been checked and/or inspected by the Maintenance Quality Manager; 

 Except as specifically noted in the certification, all Maintenance Services which are the 
subject of the Draw Request conform to the requirements of the COMA Documents, 
the Governmental Approvals and applicable Law; 

 All amounts payable to any designers, consultants, Subcontractors and Suppliers for 
completed Maintenance Services have been paid; and 

The MSQMP procedures provided therein are functioning properly and are being followed. 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

sTexas Department of Transportation 

Enter Shaded Cells only if Applicable 

Monthly Maintenance Payment and Escalation Calculations 

Note: This forms needs to be completed for the 1st month of each maintenance year. 

Date of Final Acceptance: 

month/day/year 

# Days to End of Month = ______ 

Escalated Monthly Maintenance Payment (Year [X]) = (F) + (J) 

Where, 

Year [X] = Maintenance Term year X 

(F) = Year [X] Monthly Routine O&M Payment (Escalated) 

(J) = Year [X] Monthly Renewal Work Payment (Escalated) 
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For the Year 1, Month 1 Escalated Monthly Maintenance Payment will be paid pro-rata based on the days remaining in the month after the Initial 

Maintenance Term Commencement Date, subject to Section 8.1.4 of the COMA. 

(F) = Year [X] Monthly Routine O&M Payment (Escalated) = (C) /12 

Where, 

(C) = Year [X] Routine O&M Payment = {(B) x (D)} / (E) 

 (B) = Year [X] Annual Routine Maintenance Price (Unescalated amount from Proposal for selected Base Scope) 

 (D)= CPI three months prior to the month in which Maintenance Term Year X commenced 

 (E)= CPI three months prior to the execution of the COMA 

(J) = Year [X] Monthly Renewal Work Payment (Escalated) = (H) /12 

Where, 

(H) = Year [X] Renewal Work Payment = {(G) x (I)} / (N) 

 (G) = Year [X] Annual Renewal Work Price (Unescalated amount from Proposal for selected Base Scope) 

 (I)= ENR CCI three months prior to the month in which Maintenance Term year X commenced 

 (N)= ENR CCI three months prior to the execution of the COMA 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 
Texas Department of Transportation 
[Address] 

Enter Shaded Cells only if applicable 

Draw Request for Maintenance Services 
performed in the month of Change Order 

Change Order Number 

Change Order Amount 

Date Change Order Work Began 
example format (2/4/20__) 

Date Change Order Work Completed 
example format (4/20/20__) 

1. Previous Change Order Amount Earned 

2. Change Order Amount. Earned This Month 

3. Change Order Amount. Earned to Date (A +B) 

4. Current Change Order Amount Due(B) 

Total All Change Orders To Date 

1 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 

$0.00 $0.00 $0.00 $0.00 $0.00 $0.00 $0.00 
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MAINTENANCE FORM OF DRAW REQUEST AND CERTIFICATE 

Page 1 of 1 

Grand Parkway Segments H, I-1 & I-2 Comprehensive Maintenance Agreement 
Texas Department of Transportation 

Draw Request # 1 Date: 

month/day/year 

Texas Department of Transportation 
[Add Address] 

Lane Rental Charges for Lane Closures 

Lane Closure 
Types 

(A) 

Periods of 
Lane Closure 

(B) 

Hours of Lane Closure 

(C) 

Lane Rental Charges per 
hour per lane for Partial 

Lane Closure or per 
hour per direction for 

Full Lane Closure 
(Nominal $) 

(D) 

Lane Rental 
Charges 

(C x D) 

Total Hours [________] 
Total Lane Rental 
Charges $[________] 
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______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 
______________________________________________________________________ 

EXHIBIT 12 

FORM OF CHANGE ORDER 

CHANGE ORDER REQUEST NO. ________ CONTRACT NO. ________________ 

SECTION I 

Originator: _______________________________ Date: ________________________ 

 Title: _____________________________________________________________________ 

Contract No:___________________ 

 Company Name: ___________________________________________________________ 

DESCRIPTION: 

SCOPE: 

REASON FOR REQUEST FOR CHANGE ORDER: 

Maintenance Manager Date 
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SECTION II 

The total amount of this Change Order is $ _____________. Documentation supporting the 
Change Order is attached as Exhibits ______________ through _______________. 

This Change Order Request is for (check the applicable categories below): 

 _______ A lump sum, negotiated price Change Order (provide information in Section IIA 
below) 

 _______ A unit price/quantities Change Order (provide information in Section IIB below) 

 _______ A Time and Materials Change Order (provide information in Section IIC below) 

Section IIA 

Lump sum price is $_______________________ 

Section IIB 

UNIT PRICE ITEM UNIT PRICE QUANTITY PRICE 
(Unit Price x 

Quantity) 

Total of all items in above Table: $_______________________ 

Section IIC 

Summary of Change Order Request by Categories: [Additives/(Credits)] 

A. DB Contractor Labor (construction) 
1. Wages1 $ _______________ 
2. Labor benefits2 (55% of A.1) $ _______________ 

B. DB Contractor and Subcontractor Labor (professional services) 
1. Wages (Raw) $ _______________ 
2. Labor benefits1 (145% of B.1, which includes 

overhead and profit) $ _______________ 
3. Off-duty peace officers and patrol cruisers1 $ _______________ 

C. Materials (with taxes, freight and discounts) $ _______________ 

D. Equipment2 $ _______________ 

E. Subcontracts (Time and Materials cost) $ _______________ 
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______________________________________________________________________ 
____________________________________________________________________________ 
________________________________________________________________ 

______________________________________________________________________ 
____________________________________________________________________________ 
________________________________________________________________ 

_______________________________________________ 

F. Utility Direct Costs $ _______________ 

G. Overhead and Profit 
1. Labor (25% of A.1) $ _______________ 
2. Traffic Control (5% of B.3) $ _______________ 
3. Materials (15% of C) $ _______________ 
4. Subcontracts (5% of E) $ _______________ 
5. Utility Direct Costs (5% of F) $ _______________ 

H. Grand Total $ _______________ 

1 Premiums on public liability and workers’ compensation insurance, Social Security and 
unemployment insurance taxes. 
2 Equipment Costs (estimated or actual) based on Rental Rate Blue Book equipment rental 
rates calculated in accordance with Section 10.7.3 of the Comprehensive Maintenance 
Agreement. 

SECTION III 

Justification for Change Order with reference to the Comprehensive Maintenance Agreement: 

Change order required under Design-Build Agreement? Yes_____/No______ 
If yes, state reason: 

The above three sections represent a true and complete summary of all aspects of this Request 
for Change Order. 

This Request for Change Order includes all known and anticipated impacts or amounts, direct, 
indirect and consequential, which may be incurred as a result of the event, occurrence or matter 
giving rise to the proposed change. 

If the foregoing Request for Change Order includes claims of Subcontractors or Suppliers, the 
undersigned have reviewed such claims and have determined in good faith that the claims are 
justified as to both entitlement and amount. 

DB Contractor Authorized Representative 

Date: ___________________ 
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_______________________________________________ 

____________________________________________________________________________ 
________________________________________________________________ 
______________________________________________________________________ 

SECTION IV (Reviewed by Maintenance Manager) 

Maintenance Manager 

Date: ___________________ 

Comments: 
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_______________________________________________ 

____________________________________________________________________________ 
________________________________________________________________ 
______________________________________________________________________ 

SECTION V (Reviewed by TxDOT Project Director) 

TxDOT Authorized Representative 

Date____________________ 

Comments: 
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EXHIBIT 13 

AUTHORIZED REPRESENTATIVE 

TxDOT Authorized Representative(s) 

TxDOT’s Executive Director, Chief Planning and Projects Officer, Director, Strategic Projects 
Division and their designees: 

LtGen J.F. Weber, USMC (Ret) 

Russell Zapalac, P.E. 

Katharine Nees, P.E. 
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DB Contractor’s Authorized Representative(s) 

[_____] 
[______] 

Telephone: [______] 
Facsimile: [______] 

E-mail: [______] 
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EXHIBIT 14 

LIST OF REFERENCE INFORMATION DOCUMENTS 

SH 99 Grand Parkway Segments H, I-1, and I-2 

TABLE OF CONTENTS – SUMMARY 
RFP Reference Information Documents (RID) 

September 16, 2015 

1. H & I-1 Environmental Documents 

2. I-2 Environmental Documents 

3. Environmental Re-Evaluations (2014 – 2015) 

4. Permits 

5. Concept Plans H & I-1 

6. Concept Plans I-2 

7. Survey Control & LIDAR 

8. Utilities - SUE 

9. Utilities - Owner Provided Information 

10. Right of Way 

11. Geotechnical 

12. Drainage Models - HEC-RAS & Hydrology 

13. FEMA Data 

14. Drainage Studies & Reports 

15. Traffic and Revenue Studies 

16. Pavement Design 

17. Landscape and Aesthetic Guidelines 

18. Reports, Studies and Manuals 

19. Third Party Agreements 
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20. As-Built Plans & Other Data 

21. Exhibits 

22. Miscellaneous 
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Grand Parkway SH99 Segments H, I-1, and I-2 
Project Documents 

RFP TABLE OF CONTENTS – DETAIL 

1 H & I-1 Environmental Documents 
1.1.a approved-h-and-i1-deis-vol1-march2011-1-of-3.pdf 
1.1aa approved-h-and-i1-deis-vol1-march2011-2-of-3.pdf 
1.1ab approved-h-and-i1-deis-vol1-march2011-3-of-3.pdf 
1.1.b feis-h-and-i1-vol-1-and-exhibits-april2014.pdf 

1.2.a approved-h-and-i1-deis-vol2-march2011.pdf 
1.2.b feis-h-and-i1-vol-2-appendices-a-n-april2014.pdf 

1.3.a prelim-h-and-i1-feis-table-of-contents.pdf 
1.3.b prelim-h-and-i1-feis-exhibits-chapter1.pdf 
1.3.c prelim-h-and-i1-feis-exhibits-chapter2.pdf 
1.3.d prelim-h-and-i1-feis-exhibits-chapter3.pdf 
1.3.e prelim-h-and-i1-feis-exhibits-chapter4.pdf 
1.3.f prelim-h-and-i1-feis-exhibits-chapter5.pdf 
1.3.g prelim-h-and-i1-feis-exhibits-chapter6.pdf 

1.4 h-and-i1-rod-june-2014.pdf 
1.5 ce-proposed-directconnectors-sh99-and-i10-october-2009.pdf 

1.6a sh99-h-i1-prelim-jurisdictional-determination-report.pdf (added 
01/28/2015) 

1.6b sh99-h-i1-prelim-jurisdictional-determination-report-exh-a-b.pdf (added 
01/28/2015) 

1.6c sh99-h-i1-prelim-jurisdictional-determination-report-exh-c.pdf (added 
01/28/2015) 

1.6d sh99-h-i1-prelim-jurisdictional-determination-report-exh-d.pdf (added 
01/28/2015) 

1.6e sh99-h-i1-prelim-jurisdictional-determination-report-app-a.pdf (added 
01/28/2015) 

1.6f sh99-h-i1-prelim-jurisdictional-determination-report-app-b.pdf (added 
01/28/2015) 

1.6g sh99-h-i1-prelim-jurisdictional-determination-report-app-c.pdf (added 
01/28/2015) 

1.7a sh99-h-i1-jurisdictional-wetlands-plan-view.pdf (added 01/28/2015) 
1.7b sh99-h-i1-jurisdictional-wetlands-profile-view.pdf (added 01/28/2015) 
1.8 sh99-h-i1-hazardous-materials-overview-feb2015.pdf (added 03/04/15) 
1.9 sh99-h-i1-jurisdictional-wetlands-plan-profile-view-May-2015.zip (added 

05/15/2015) 
1.10 sh99-h-i1-biological-evaluation-2013.pdf (added 06/03/2015) 
1.11 sh99-h-i1-draft-phase-i-isa-june-2015.pdf (added 06/29/2015) 
1.12 sh99-h-i1-jurisdictional-wetlands-plan-profile-view-aug-2015.zip (added 

08/19/2015) 

2 I-2 Environmental Documents 
2.1 re-evaluation-of-i2-feis-october-2012.pdf 
2.2 i2-feis-appendix-a.pdf 
2.3 i2-feis-appendix-b.pdf 

Texas Department of Transportation 
Grand Parkway Segments H, I-1 & I-2 

EXHIBIT 14 
Page 3 of 17 

RFP Addendum #3 
Comprehensive Maintenance Agreement 

September 18, 2015 Ex. 14 – List of Reference Information Documents 



2.4 i2-feis-appendix-c.pdf 
2.5 i2-feis-appendix-d.pdf 
2.6 i2-feis-appendix-e.pdf 
2.7 i2-feis-appendix-f.pdf 
2.8 i2-prelim-feis-volume-1.pdf 
2.9 i2-prelim-feis-volume-2.pdf 
2.10 i2-prelim-feis-volume-3.pdf 
2.11 i2-feis-volume-4.pdf 
2.12 re-evaluation-of-i2-feis-october-2007.pdf 
2.13 i2-rod-august-1998.pdf 
2.14 ce-sh146-at-goose-creek-bridge-replacement-february-2010.pdf 
2.15 uscg-permit-application-gp-segmenti2-november-7-2014 (added 

11/11/2014) (moved from Section 4 11/13/2014) 
2.16 usace-pcn-nwp-14-and-33-gp-segment-i2-november-7-2014 

(added 11/11/2014) (moved from Section 4 11/13/2014) 
2.17 i2-goose-creek-bridge-widening.pdf (added 12/10/2014 – moved from 

Section 4) 
2.18 i2-jurisdictional-wetlands.pdf (added 12/10/2014 – moved from Section 

4) 
2.19 nwp-usace-1992-01589-nwp-rp-seg-i-2.pdf (added 03/13/2015) 
2.20 nwp-usace-1992-01589-nwp-ver2-x-seg-i-2.pdf (added 03/13/2015) 

3 ENVIRONMENTAL - Re-Evaluations (2014 – 2015) 
3.1 segment-i-2-feis-re-eval-fhwa-approval-october-2012.pdf (added 

12/19/2014) 
3.2 sh99-sh146-opt-1-2-december-2014.pdf (added 12/19/2014) 
3.3 sh99-sh146-opt-1-3-december-2014.pdf (added 12/19/2014) 

4 PERMITS 
4.1 uscg-permit-application-gp-segmenti2-november-7-2014 (added 

11/11/2014) (moved to Section 2 11/13/2014) 
4.2 usace-pcn-nwp-14-and-33-gp-segment-i2-november-7-2014 

(added 11/11/2014) (moved to Section 2 11/13/2014) 
4.3 i2-goose-creek-bridge-widening.pdf (added 12/10/2014) (moved to 

Section 2 12/10/2014) 
4.4 i2-jurisdictional-wetlands.pdf (added 12/10/2014) moved to Section 2 

12/10/2014) 
4.1 marine-construction-permit-cedar-bayou.pdf (added 03/04/2015) 
4.2 utility-permits-01.zip (added 03/09/2015) 
4.3 sh99-utility-permit-bmt20150430113720-city-of-mont-belvieu.pdf (added 

05/12/2015) 
4.4 sh99-handi-goose-creek-permit-aug-2015.zip (added 08/12/2015) 
4.5 utility-permits-02.zip (added 09/15/2015) 

5 CONCEPT PLANS H & I-1 
5.1.a ultimate-h-and-i1-us59-to-i10-four-lane-page1of3.pdf 
5.1.b ultimate-h-and-i1-us59-to-i10-four-lane-page2of3.pdf 
5.1.c ultimate-h-and-i1-us59-to-i10-four-lane-page3of3.pdf 

5.2.a base-h-and-i1-us59-to-i10-two-lane-page1of3.pdf 
5.2.b base-h-and-i1-us59-to-i10-two-lane-page2of3.pdf 
5.2.c base-h-and-i1-us59-to-i10-two-lane-page3of3.pdf 

5.3 base-h-and-i1-us59-to-i10-two-lane-concept-plans-dgn.zip (updated 
11/14/2014) 
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5.4 ultimate-h-and-i1-us59-to-i10-four-lane-concept-plans-dgn.zip 
5.5 option-a-ultimate-h-and-i1-us59-to-i10-four-lane-concept-plans-dgn.zip 
5.6 base-ultimate-option-a-base-files-dgn.zip 

5.7a sh99-file-list-base-files.pdf 
5.7b sh99-file-list-sheetfiles.pdf 
5.7c sh99-file-list-levels.pdf 

5.8 ultimate-h-and-i-us59-to-i10-four-lane-concept-plans-pdf.zip 
5.9 base-h-and-i-us59-to-i10-two-lane-concept-plans-pdf.zip (updated 

11/18/2014 – replaced corrupt file) 
5.10 option-a-h-and-i-us59-to-i10-four-lane-concept-plans-pdf.zip 
5.11 sh99-h-i-1-gpk-december-2014.gpk (added 12/19/2014) 
5.12 sh99-initial-layouts-december-2014.pdf (added 12/19/2014) 
5.13 sh99-ultimate-layouts-december-2014.pdf (added 12/19/2014) 
5.14 sh99-option-a-layouts-december-2014.pdf (added 12/19/2014) 
5.15 sh99-initial-concept-plans-dgn-december-2014.zip (added 12/19/2014) 
5.16 sh99-base-files-december-2014.zip (added 12/19/2014) 
5.17 sh99-opt-a-dgn-december-2014.zip (added 12/19/2014) 
5.18 sh99-ultimate-dgn-december-2014.zip (added 12/19/2014) 
5.19 sh99-initial-layouts-january-2015.pdf (added 1/16/2015) 
5.20 sh99-ultimate-layouts-january-2015.pdf (added 1/16/2015) 
5.21 sh99-option-a-layouts-january-2015.pdf (added 1/16/2015) 
5.22 sh99-base-files-dgn-january-2015.zip (added 1/16/2015) 
5.23 sh99-initial-layouts--dgn-january-2015.zip (added 1/16/2015) 
5.24 sh99-ultimate-layouts-dgn-january-2015.zip (added 1/16/2015) 
5.25 sh99-opt-a-layouts-dgn-january-2015.zip (added 1/16/2015) 
5.26 sh99-h-i-1-gpk-january-2015.gpk (added 1/21/2015) 
5.27 sh99-base-scope-1-layouts-march-2015.pdf (added 03/13/2015) 
5.28 sh99-base-scope-2-layouts-march-2015.pdf (added 03/13/2015) 
5.29 sh99-ultimate-layouts-march-2015.pdf (added 03/13/2015) 
5.30 sh99-h-i-gpk-march-2015.gpk (added 03/13/2015) 
5.31 sh99-base-files-dgn-march-2015.zip (added 03/13/2015) 
5.32 sh99-base-scope-1-layouts-dgn-march-2015.zip (added 03/13/2015) 
5.33 sh99-base-scope-2-layouts-dgn-march-2015.zip (added 03/13/2015) 
5.34 sh99-ultimate-layouts-dgn-march-2015.zip (added 03/13/2015) 
5.35 sh99-base-files-dgn-april-2015.zip (added 05/01/2015) 
5.36 sh99-base-scope-1-layouts-dgn-april-2015.zip (added 05/01/2015) 
5.37 sh99-base-scope-2-layouts-dgn-april-2015.zp (added 05/01/2015) 
5.38 sh99-ultimate-layouts-dgn-april-2015.zip (added 05/01/2015) 
5.39 job99h.rsc (added 05/01/2015) 
5.40 job99i.rsc (added 05/01/2015) 
5.41 sh99-base-scope-1-layouts-april-2015.pdf (added 05/01/2015) 
5.42 sh99-base-scope-2-layouts-april-2015.pdf (added 05/01/2015) 
5.43 sh99-ultimate-layouts-april-2015.pdf (added 05/01/2015) 
5.44 sh99-base-scope-1-layouts-add1-june-2015.pdf (added 06/24/2015) 
5.45 sh99-base-scope-2-layouts-add1-june-2015.pdf (added 06/24/2015) 
5.46 sh99-ultimate-layouts-add1-june-2015.pdf (added 06/24/2015) 
5.47 sh99-base-files-dgn-add1-june-2015.zip (added 06/24/2015) 
5.48 sh99-base-scope-1-layouts-dgn-add1-june-2015.zip (added 06/24/2015) 
5.49 sh99-base-scope-2-layouts-dgn-add1-june-2015.zip (added 06/24/2015) 
5.50 sh99-ultimate-layouts-dgn-add1-june-2015 (added 06/24/2015) 
5.51 job99h-add1 (added 06/24/2015) 
5.52 job99i-add1 (added 06/24/2015) 
5.53 sh99-h-and-i1-concept-plans-aug-19-2015.zip (added 08/20/2015) 
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5.54 sh99-h-and-i1-concept-plans-pdf-sep-14-2015.zip (added 09/16/2015) 
5.55 sh99-h-and-i1-concept-plans-dgn-sep-14-2015 (added 09/16/2015) 

REALIGNMENT 
5.1.1 castlehill-community-drive-realign (added 12/12/2014) 
5.1.2 us90-uprr-realign (added 12/12/2014) 
5.1.3 sh146-options-1-1--1-2--1-3 (added 12/12/2014) 

6 CONCEPT PLANS I-2 
6.1 sh99-i2-sh146-to-fisher-road.pdf 
6.2 sh99-i2-fisher-road-option-b.pdf 
6.3 sh99-i2-sh146-to-fisher-road-dgn.zip (added 11/06/2014) 
6.4 sh99-i2-kilgore-to-fisher-road.pdf (added 11/14/2014) 
6.5 sh99-i2-kilgore-to-fisher-road-dgn.zip (added 11/14/2014) 
6.6 sh99-i-2b-concept-plans-december-2014.zip (added 12/19/2014) 
6.7 sh99-i-2b-fisher-road-option-b-december-2014.zip (added 12/19/2014) 
6.8 sh99-i-2a-kilgore-to-fisher.zip (added 12/19/2014) 
6.9 i2a-kilgore-to-fisher-road-dgn-december-2014.zip (added 12/19/2014) 
6.10 sh99-i2-diag01-january-2015.pdf (added 1/16/2015) 
6.11 sh99-i2-fisher-road-option-b-january-2015.pdf (1/16/2015) 
6.12 sh99-i2-sh146-to-fisher-road-dgn-january-2015.zip (added 1/16/2015) 
6.13 sh99-i2-gpk-january-2015.gpk (added 01/21/2015) 
6.14 sh99-i2-fisher-road-option-b-march-2015.pdf (added 03/13/2015) 
6.15 sh99-i2-kilgore-to-fisher-road-march-2015.pdf (added 03/13/2015) 
6.16 sh99-i2-kilgore-to-fisher-road-dgn-march-2015.zip (added 03/13/2015) 
6.17 sh99-i2-proposed-ccid1-fisher-road-improvements-march-2015.pdf 

(added 04/29/2015) 
6.18 sh99-i2-kilgore-to-fisher-road-april-2015.pdf (added 05/01/2015) 
6.19 sh99-i22-concept-layout-fisher-road-option-add1-june-2015 (added 

06/24/2015) 
6.20 sh99-i2-proposed-ccid1-fisher-road-improvements-march-2015-updated 

(added 06/24/2015) 
6.21 sh99-i2-concept-plans-aug-19-2015.zip (added 08/20/2015) 

7 SURVEY CONTROL & LIDAR 
7.1 sh99-control-point-data-sheets.pdf 
7.2 sh99-horizontal-and-vertical-control.pdf 
7.3 sh99-survey-control-points.pdf 
7.4 sh99-control-index-sheets.pdf 
7.5 sh99-tin-5-2-14.tin 
7.6 sh99-dem-tx-feet2.tfw 
7.7 sh99-dem-tx-feet2.tif 
7.8 sh99-dem-tx-feet2.tif.aux.xml 
7.9 sh99-dem-tx-feet2.tif.ovr 
7.10 sh99-dem-tx-feet2.tif.xml 
7.11 sh99-contour-tif2.cpg 
7.12 sh99-contour-tif2.dbf 
7.13 sh99-contour-tif2.dgn 
7.14 sh99-contour-tif2.prj 
7.15 sh99-contour-tif2.sbn 
7.16 sh99-contour-tif2.sbx 
7.17 sh99-contour-tif2.shp 
7.18 sh99-contour-tif2.shp.xml 
7.19 sh99-contour-tif2.shx 
7.20 sh99-contour-tif2-3d.dgn 
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7.21 sh99-contour-tif2-3d.prj 
7.22 sh99-contour-tif2-3d-v2.dgn 
7.23 sh99-contour-tif2-3d-v2.dgn.xml 
7.24 sh99-contour-tif2-3d-v2.prj 
7.25 sh99-contour-tif2-dwg.dwg 
7.26 sh99-contour-tif2-dwg.dwg.xml 
7.27 sh99-contour-tif2-v2.dgn 
7.28 sh99-contour-tif2-v2.prj 
7.29 sh99-gpw_tin_5_2_14.tin (added 12/10/2014) 
7.30 sh99-i10-bridge.tin (added 12/10/2014) 
7.31 sh99-I2.tin (added 12/15/2014) 
7.32 sh99-all.tin (added 12/15/2014) 
7.33 additional-stream-survey-tin.zip (added 06/02/2015) 
7.34 2015b.tin (added 06/02/2015) 

8 UTILITIES - SUE 
8.1 33374-sue-3-5-14.dgn 
8.2 sue-bs-146e-to-fm1405-final-submittal.pdf 
8.3 sue-hou.rsc 
8.4a utility-layout-us59-n-to-i10-e-1of20.pdf 
8.4b utility-layout-us59-n-to-i10-e-2of20.pdf 
8.4c utility-layout-us59-n-to-i10-e-3of20.pdf 
8.4d utility-layout-us59-n-to-i10-e-4of20.pdf 
8.4e utility-layout-us59-n-to-i10-e-5of20.pdf 
8.4f utility-layout-us59-n-to-i10-e-6of20.pdf 
8.4g utility-layout-us59-n-to-i10-e-7of20.pdf 
8.4h utility-layout-us59-n-to-i10-e-8of20.pdf 
8.4i utility-layout-us59-n-to-i10-e-9of20.pdf 
8.4j utility-layout-us59-n-to-i10-e-3-10of20.pdf 
8.4k utility-layout-us59-n-to-i10-e-4-11of20.pdf 
8.4l utility-layout-us59-n-to-i10-e-4-12of20.pdf 
8.4m utility-layout-us59-n-to-i10-e-4-13of20.pdf 
8.4n utility-layout-us59-n-to-i10-e-4-14of20.pdf 
8.4o utility-layout-us59-n-to-i10-e-4-15of20.pdf 
8.4p utility-layout-us59-n-to-i10-e-4-16of20.pdf 
8.4q utility-layout-us59-n-to-i10-e-4-17of20.pdf 
8.4r utility-layout-us59-n-to-i10-e-4-18of20.pdf 
8.4s utility-layout-us59-n-to-i10-e-4-19of20.pdf 
8.4t utility-layout-us59-n-to-i10-e-4-20of20.pdf 
8.5 sue-bs146e-to-fm1405.zip (added 11-21-2014) 
8.6 33374-sue-12-18-14.dgn (added 12/19/2014) 
8.7a utility-layout-us59-n-to-i10-e-dec-2014-1of20.pdf (added 1/16/2015) 
8.7b utility-layout-us59-n-to-i10-e-dec-2014-2of20.pdf (added 1/16/2015) 
8.7c utility-layout-us59-n-to-i10-e- dec-2014-3of20.pdf (added 1/16/2015) 
8.7d utility-layout-us59-n-to-i10-e- dec-2014-4of20.pdf (added 1/16/2015) 
8.7e utility-layout-us59-n-to-i10-e- dec-2014-5of20.pdf (added 1/16/2015) 
8.7f utility-layout-us59-n-to-i10-e- dec-2014-6of20.pdf (added 1/16/2015) 
8.7g utility-layout-us59-n-to-i10-e- dec-2014-7of20.pdf (added 1/16/2015) 
8.7h utility-layout-us59-n-to-i10-e- dec-2014-8of20.pdf (added 1/16/2015) 
8.7i utility-layout-us59-n-to-i10-e- dec-2014-9of20.pdf (added 1/16/2015) 
8.7j utility-layout-us59-n-to-i10-e- dec-2014-10of20.pdf (added 1/16/2015) 
8.7k utility-layout-us59-n-to-i10-e- dec-2014-11of20.pdf (added 1/16/2015) 
8.7l utility-layout-us59-n-to-i10-e- dec-2014-12of20.pdf (added 1/16/2015) 
8.7m utility-layout-us59-n-to-i10-e- dec-2014-13of20.pdf (added 1/16/2015) 
8.7n utility-layout-us59-n-to-i10-e- dec-2014-14of20.pdf (added 1/16/2015) 
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8.7o utility-layout-us59-n-to-i10-e- dec-2014-15of20.pdf (added 1/16/2015) 
8.7p utility-layout-us59-n-to-i10-e- dec-2014-16of20.pdf (added 1/16/2015) 
8.7q utility-layout-us59-n-to-i10-e- dec-2014-17of20.pdf (added 1/16/2015) 
8.7r utility-layout-us59-n-to-i10-e- dec-2014-18of20.pdf (added 1/16/2015) 
8.7s utility-layout-us59-n-to-i10-e- dec-2014-19of20.pdf (added 1/16/2015) 
8.7t utility-layout-us59-n-to-i10-e- dec-2014-20of20.pdf (added 1/16/2015) 
8.8 sue-information-cedar-bayou.zip (added 1/22/2015) 
8.9 33374-sue-2-20-15.dgn (added 02/23/2015) 
8.10 sue-hou.rsc (added 02/23/2015) 
8.11 sue-cadd-files-and-sheets.zip (added 3/20/2015) 
8.12 beaumont-district-pipeline-permit-segment-i2.zip (added 3/31/2015) 
8.13 utility-permit-request-hsc-bmt20141125150053.pdf (added 04/14/2015) 
8.14 utility-permit-request-comcast-bmt20150403153112.pdf (added 
04/30/2015) 
8.15 utility-permit-request-mont-belvieu-bmt20150430113720.pdf (added 

05/12/2015) 

9 UTILITIES - Owner Provided Information 
9.1 air-liquide-pipeline-sh99.pdf 
9.2 air-liquide-pipeline-sh99-at-fm565.pdf 
9.3 air-liquide-pipeline-sh99-at-main-canal.pdf 
9.4 air-liquide-pip3lin3-sh99-at-sh146.pdf 
9.5 air-products-2-8in-pipelines.pdf 
9.6 air-products-14in-hydrogen-pipeline-cedar-pt-lat-xing.pdf 
9.7 air-products-14in-hydrogen-pipeline.pdf 
9.8 at-and-t-light-guide-system-sh99-at-us90.pdf 
9.9 at-and-t-texas-segment-gb-at-sh99-and-us59.pdf 
9.10 buckeye-development-6in-ethane-pipeline.pdf 
9.11 buckeye-development-8in-products-pipeline.pdf 
9.12 buckeye-development-10in-pipeline.pdf 
9.13 centerpoint-energy-electric-gis-maps.pdf 
9.14 chevron-pipelines.pdf 
9.15 chevron-txl0010-as-f-001.pdf 
9.16 chevron-txl0011-as-f-001.pdf 
9.17 chevron-txl0011-as-f-001.pdf 
9.18 chevron-txl0013-as-f-014.pdf 
9.19 chevron-txl0029-as-f-001.pdf 
9.20 chevron-txl0029-as-f-001.pdf 
9.21 chevron-txl0084a-as-f-003.pdf 
9.22 chevron-txl0085-as-f-001.pdf 
9.23 chevron-txl0085-as-f-003.pdf 
9.24 chevron-txl0510B-as-f-001.pdf 
9.25 chevron-txl0612-as-f-018.pdf 
9.26 citgo-058b-10-in-pipeline.pdf 
9.27 citgo-058c-10-in-pipeline.pdf 
9.28 citgo-058d-10-in-pipeline.pdf 
9.29 colonial-pipeline.pdf 
9.30 dcp-midstream-pipelines-sh99-encroachments.bmp 
9.31 dow-chemicals-pipeline-locations.pptx 
9.32 e-montgomery-cty-improve-district-off-and-ed-center.pdf 
9.33 energy-transfer-east-texas-12-line.pdf 
9.34 energy-transfer-general-guidelines.pdf 
9.35 energy-transfer-gp-h-i1-diag-4-lane.kmz 
9.36 energy-transfer-pipeline-hull-to-mt-belvieu.pdf 
9.37 enterprise-products-6653-exported-pipelines.kmz 
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9.38 enterprise-products-6654-exported-pipeliens.kmz 
9.39 enterprise-products-db6655-exported-pipelines.kmz 
9.40 enterprise-products-db6656-exported-pipelines.kmz 
9.41 exxon-mobil-pipelines.pdf 
9.42 keystone-trans-canada-pipelines-houston-lateral.pdf 
9.43 kinder-morgan-pipelines-deer-park-060-005.pdf 
9.44 kinder-morgan-pipelines-deer-park-060-006.pdf 
9.45 kinder-morgan-pipelines-deer-park-128-011.pdf 
9.46 kinder-morgan-pipelines-deer-park-166-003.pdf 
9.47 kinder-morgan-pipelines-deer-park-520-123.pdf 
9.48 kinder-morgan-pipelines-deer-park-903-007.pdf 
9.49 kinder-morgan-pipelines-deer-park-903-008.pdf 
9.50 kinder-morgan-pipelines-map-seg-h.pdf 
9.51 kinder-morgan-pipelines-map-seg-i1.pdf 
9.52 kinder-morgan-pipelines-map—seg-i2.pdf 
9.53 kinder-morgan-pipelines-new-caney-082-008.pdf 
9.54 kinder-morgan-pipelines-new-caney-085-007.pdf 
9.55 kinder-morgan-pipelines-new-caney-085-008.pdf 
9.56 kinder-morgan-pipelines-new-caney-085-001.pdf 
9.57 koch-pipelines-sh99.pdf 
9.58 level-3-communication.pdf 
9.59 lyondell-bassell-pipeline-seg-i2.jpg 
9.60 milagro-explorations-pipelines.pdf 
9.61 mt-belvieu-contract-sanitary-sewer-improvments.pdf 
9.62 mt-belvieu-job28-waterline-on-fm146.pdf 
9.63 mt-belvieu-job28-05-waterline-to-cherry-point.pdf 
9.64 mt-belvieu-job28b-sanitary-sewer.pdf 
9.65 mt-belvieu-job81-2514-waterline-on-fm565.pdf 
9.66 mt-belvieu-job83-san-sewer-to-marantha-temple.pdf 
9.67 mt-belvieu-job87-san-sewer-at-cherry-pt-and-fm3360.pdf 
9.68 mustang-pipeline-us59-to-mt-belvieu-1of10.jpg 
9.69 mustang-pipeline-us59-to-mt-belvieu-2of10.jpg 
9.70 mustang-pipeline-us59-to-mt-belvieu-3of10.jpg 
9.71 mustang-pipeline-us59-to-mt-belvieu-4of10.jpg 
9.72 mustang-pipeline-us59-to-mt-belvieu-5of10.jpg 
9.73 mustang-pipeline-us59-to-mt-belvieu-6of10.jpg 
9.74 mustang-pipeline-us59-to-mt-belvieu-7of10.jpg 
9.75 mustang-pipeline-us59-to-mt-belvieu-8of10.jpg 
9.76 mustang-pipeline-us59-to-mt-belvieu-9of10.jpg 
9.77 mustang-pipeline-us59-to-mt-belvieu-10of10.jpg 
9.78 new-caney-mud-12in-water-main.pdf 
9.79 new-caney-mud-utility-xing-at-loop494.pdf 
9.80 new-caney-mud-utility-map-sanitary-distribution.pdf 
9.81 new-caney-mud-utility-map-water-distribution.pdf 
9.82 new-caney-mud-water-sys-improvements2012-loop494.pdf 
9.83 new-caney-mud-waterline-comm-dr-to-elem-school9.pdf 
9.84 oneok-ngl-pipelines-alignments.pdf 
9.85 oneok-ngl-pipelines-maps.pdf 
9.86 oneok-ngl-pipelines.pdf 
9.87 oneok-ngl-pipeline.png 
9.88 shell-pipeline-location-map.pptx 
9.89 sunoco-pipelines-21004-10-kilgore-oti.kmz 
9.90 sunoco-pipelines-21013-6-barbers-hill-to-liberty.kmz 
9.91 sunoco-pipelines-21014-6-humble-to-liberty.kmz 
9.92 sunoco-pipelines-21015-6-esperson-to-dayton.kmz 
9.93 sunoco-pipelines-21019-8-sour-lake-to-baytown.kmz 
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9.94 sunoco-pipelines-21021-8-hebert-to-aldine.kmz 
9.95 sunoco-pipelines-21025-8-aldine-to-hull.kmz 
9.96 sunoco-pipelines-21030-4-esperson-to-dayton-junc.kmz 

9.97 sunoco-pipelines-jun16.kmz 
9.98 sunoco-pipelines-location.exhibit.pdf 
9.99 verizon-facilities-map.jpg 
9.100 verizon-sh99-extension-as-builts.pdf 
9.101 verizon-sh99-extension-rack42-as-builts.pdf 
9.102 williams-gas-pipeline-aerial-at-tabbs-bay.jpg 
9.103 williams-gas-pipeline-aerial-from-hwy90-down.jpb 
9.104 level-3-as-builts-and-screenshots.zip (added 01/08/2015) 
9.105 verizon-planned-relocate.zip (added 1/22/2015) 
9.106 keystone-020-4675-03-la-02-020.pdf (added 05/13/2015) 
9.107 enterprise-products-pipeline-info-05-15-2015.zip (added 05/18/2015) 
9.108 kinder-morgan-guidelines-for-design-and-construction.pdf (added 

07/15/2015) 
9.109 sunoco-logistics-engineering-restrictions.pdf (added 07/15/2015) 
9.110 sunoco-pipeline-crossing-data.pdf (added 07/15/2015) 
9.111 speer-property-proposed-30-inch-pipeline-rail-yard-expansion-layout.pdf 

(added 07/16/2015) 
9.112 enterprise-products-utility-meeting-2015-08-03.zip (added 08/04/2015) 
9.113 kinder-morgan-pipeline-information.zip (added 08/06/2015) 
9.114 enterprise-products-record-drawing-22861.pdf (added 08/26/2015) 
9.115 enterprise-products-record-drawing-22864.pdf (added 08/26/2015) 
9.116 enterprise-products-partners-disclaimer.pdf (added 09/04/2015) 

10 RIGHT OF WAY 
10.1 row-3187-07-001-spur55-sh146-to-chambers-cty-line.pdf 
10.2 row-sh99-fm1405-to-i10.pdf 
10.3 lake-houston-wilderness-park-boundary-survey.pdf 
10.4 txdot-early-acquisition-and-appraisal-list-dec-2014.pdf (added 

01/09/2015) 
10.5 row-sh99-strip-map-data-january-23-2015.pdf (added 01/26/2015) 
10.6 row-sh99-strip-map-data-january-23-2015.kmz (added 01/26/2015) 
10.7a sh99-i-2-row-maps-sh146-to-bu146 (added 02/26/2015) 
10.7b sh99-i-2-row-maps-bu146-to-sh1405 (added 02/26/2015) 
10.7c sh99-i-2-row-maps-fm1405-to-ih10e (added 02/26/2015) 
10.8 txdot-early-acquisition-and-appraisal-list-march-2015.pdf (added 
03/17/2015) 
10.9 txdot-early-acquisition-and-appraisal-list-april-2015.pdf (added 
05/04/2015) 
10.10 txdot-early-acquisition-and-appraisal-list-june-2015.pdf (added 
06/08/2015) 
10.11 sh99-h-and-i1-roe-status-june-2015.pdf (added 06/30/2015) 
10.12 sh99-h-and-i1-roe-status-june-2015.kmz (added 06/30/2015) 
10.13 txdot-early-acquisition-and-appraisal-list-july-2015.pdf (added 
08/03/2015) 
10.14 sh99-i2-additional-row-maps.zip (added 08/04/2015) 
10.15 txdot-early-acquisition-and-appraisal-list-september-2015.pdf (added 

09/15/205) 

11 GEOTECHNICAL 
11.1 sh99-h-and-i1-prelim-geotech-investigation-draft.pdf 
11.2 i2-geotechnical-report-january-2001.pdf 
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11.3 sh99-drilling-logs.pdf 
11.4 sh99-plan-of-borings-preliminary.pdf 
11.5 sh99-phase-1-geologic-fault-study-draft.pdf 
11.6 sh99-hi-wincore-files-1.zip (added 12/12/2014) 
11.7 sh99-final-geotechnical-report-may-2006.pdf (added 12/19/2014) 
11.8 sh99-segment-g-geotechnical-report-february-2014.pdf (added 

12/23/2014) 
11.9 sh99-i2b-csj-3187-01-005-etc-bs146-to-fm1405-final-geotechnicalreport-

may-2006 (added 1/23/2015) 
11.10 sh99-csj-3510-10-002-i10-to-fm565-drilling-logs (added 1/23/2015) 
11.11 sh99-i2a-csj-3510-10-003-fm565-to-fm1405-wincore-files (added 

1/23/2015) 
11.12 sh99-completed-and-proposed-boring-plot-feb-2015.zip (added 

02/04/2015) 
11.13 sh99-segment-h-and-i1-revised-draft-05132015.pdf (added 05/14/2015) 
11.14 sh99-h-and-i1-prelim-geotechnical-investigation-final.pdf (added 

08/13/2015) 
11.15 sh99-h-i1-i2-wincore-files.zip (added 08/19/2015) 

12 DRAINAGE MODELS - HEC-RAS & HYDROLOGY 
12.1 caney-creek-1and2and6.zip 
12.2 crossing3-3.zip 
12.3 crossing 4-4.zip 
12.4 crossing5-5.zip 
12.5 crossing7-7.zip 
12.6 church-house-gully-8.zip 
12.7 g10380-00-9.zip 
12.8 crossing10-10.zip 
12.9 crossing11-11.zip 
12.10 crossing12-12.zip 
12.11 luce-bayou-13.zip 
12.12 crossing14-14.zip 
12.13 crossing15-15.zip 
12.14 crossing16-16.zip 
12.15 cedar-bayou-17and18and20.zip 
12.16 crossing19-19.zip 
12.17 crossing21-21.zip 
12.18 crossing22-22.zip 
12.19 crossing23-23.zip 
12.20 crossing24-24.zip 
12.21 crossing25-25.zip 
12.22 crossing26-26.zip 
12.23 crossing27-27.zip 
12.24 crossing27-27.zip 
12.25 crossing29-29.zip 
12.26 crossing30-30.zip 
12.27 crossing31-31.zip 
12.28 crossing32-32.zip 
12.29 crossing33-33.zip 
12.30 crossing35-35.zip 
12.31 crossing36-36.zip 
12.32 crossing37-37.zip 
12.33 crossing39-39.zip 
12.34 crossing40-40.zip 
12.35 crossing41-41.zip 
12.36 crossing42-42.zip 
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12.37 crossing43-43.zip 
12.38 crossing44-44.zip 
12.39 crossing45-45.zip 
12.40 crossing46-46.zip 
12.41 crossing47-47.zip 
12.42 crossing48-48.zip 
12.43 crossing49-49.zip 
12.44 crossing50-50.zip 
12.45 crossing51-51.zip 
12.46 crossing53-53.zip 
12.47 crossing60-60.zip 
12.48 gageanalysis.zip 
12.49 green-ampt-clark-unit.zip 

12.50 small-watershed-spreadsheets.zip 
12.51a sh99-models.zip (added 02/04/2015) 
12.51b sh99-models-hydrology-hydrologicmodels-1 (added 02/04/2015) 
12.51c sh99-models-hydrology-hydrologicmodels-2 (added 02/04/2015) 
12.52 sh99-ras-cross-section.dgn (added 02/04/2015) 
12.53 goose-creek.zip (added 04/23/2015) 
12.54 little-cedar-bayou.zip (added 04/23/2015) 

13 FEMA Data 
13.1.a luce-bayou-hydrology.pdf 
13.1b multistrm-hydrol-1of7-study-tr-20.pdf 
13.1c multistrm-hydrol-6of7-study-tr-20-peachcreek.pdf 
13.1d multistrm-hydrol-8-study-tr-20-efork-sanjacinto.pdf 
13.1e multistrm-hydrol-10-study-tr-20-churchhouse-gully.pdf 
13.1f peach-creek-hydrol-study-tr-20.pdf 
13.2a liberty-tx-work-map-0025.pdf 
13.2b montgomery-tx-1731.pdf 
13.3a cedar-bayou.pdf 
13.3b church-house-gully-1.pdf 
13.3c east-fork-san-jacinto-river-study-wsp2.pdf 
13.3d lower-caney-river-multiple.pdf 
13.3e luce-bayou-modeling.pdf 
13.3f peach-creek-multiple-use.pdf 
13.3g peach-creek-floodway-a-p-use.pdf (added 02/04/2015) 
13.3h east-fork-san-jacinto-and-tribs-480483-study-wsp2-flwy.pdf (added 

02/04/2015) 
13.3i caney-creek-flwy-model (added 02/04/2015) 
13.4 hcfcd-g-103-80-00.zip (added 02/04/2015) 

14 DRAINAGE STUDIES & REPORTS 
14.1 sh99-preliminary-existing-conditions-summary.pdf 
14.2 sh99-draft-drainage-report-december-2013.pdf 
14.3 sh99-draft-drainage-report-october-2014.pdf 
14.4 sh99-drainage-report-dgn.zip 
14.5 sh99-drainage-report-appendices.zip 
14.6 sh99-drainage-report-tables.zip 
14.7 sh99-drainage-report-exhibits.zip 
14.8 sh99-drainage-report-models.zip 
14.9 sh99-drainage-report-gis-one-foot-lidar-contours.zip 
14.10 sh99-drainage-report-gis-usgs-stream-gages.zip 
14.11 sh99-drainage-report-gis-crossings.zip 
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14.12 sh99-drainage-report-gis-county-chambers.zip 
14.13 sh99-drainage-report-gis-county-harris.zip 
14.14 sh99-drainage-report-gis-county-liberty.zip 
14.15 sh99-drainage-report-gis-county-montgomery.zip 
14.16 sh99-drainage-report-gis-county-san-jacinto.zip 
14.17 sh99-drainage-report-gis-county-walker.zip 
14.18 sh99-draft-drainage-report-november-2014.pdf (updated report,added 

11/13/2014) (updated 11/13/2014) 
14.19 sh99-preliminary-corridor-drainage-impact-report-december-2014.pdf 

(added 12/19/2014) 
14.20 sh99-drainage-report-dgn-december-2014.zip (added 12/19/2014) 
14.21 sh99-drainage-report-appendices-december-2014.zip (added 

12/19/2014) 
14.22 sh99-drainage-report-exhibits-december-2014.zip (added 12/19/2014) 
14.23 sh99-drainage-report-models-december-2014.zip (added 12/19/2014) 
14.24 sh99-drainage-report-backup-data-december-2014.zip (added 

12/19/2014) 
14.25 sh99-segment-i-2-drainage-report-and-exhibits-september-2014.pdf 

(added 12/19/2014) 
14.26 sh99-segment-g-drainage-impact-study-august-2014.pdf (added 

12/23/2014) 
14.27 sh99-segment-i2-drainage-report-and-exhibits-and-appendices-sep-

2014.zip (added 1/16/2015) 
14.28 sh99-segment-h-and-i-additional-stream-survey.zip (added 02/03/2015) 
14.29a sh99-preliminary-corridor-drainage-impact-report-january-2015.pdf 

(added 02/03/2015) 
14.29b sh99-preliminary-corridor-drainage-impact-report-january-2015-

exhibits.zip (added 02/03/2015) 
14.29c sh99-preliminary-corridor-drainage-impact-report-january-2015-tables.zip 

(added 02/03/2015) 
14.29d sh99-preliminary-corridor-drainage-impact-report-january-2015-

appendices.zip (added 02/03/2015) 
14.29e sh99-preliminary-corridor-drainage-impact-report-january-2015-backup-

data.zip (added 02/03/2015) 
14.29f sh99-preliminary-corridor-drainage-impact-report-january-2015-dgn.zip 

(added 02/03/2015) 
14.29g sh99-preliminary-corridor-drainage-impact-report-january-2015-gis.zip 

(added 02/03/2015) 
14.30 sh99-preliminary-corridor-drainage-impact-report-march-2015.pdf (added 

03/13/2015) 
14.31a sh99-preliminary-corridor-drainage-impact-report-march-2015.pdf (added 

04/22/2015) 
14.31b sh99-preliminary-corridor-drainage-impact-report-march-2015-

appendices.zip (added 04/22/2015) 
14.31c sh99-preliminary-corridor-drainage-impact-report-march-2015-backup-

data.zip (added 04/22/2015) 
14.31d sh99-preliminary-corridor-drainage-impact-report-march-2015-dgn.zip 

(added 04/22/2015) 
14.31e sh99-preliminary-corridor-drainage-impact-report-march-2015-

exhibits.zip (added 04/22/2015) 
14.31f sh99-preliminary-corridor-drainage-impact-report-march-2015-gis.zip 

(added 04/22/2015) 
14.31g sh99-preliminary-corridor-drainage-impact-report-march-2015-

models1.zip (added 04/22/2015) 
14.31h sh99-preliminary-corridor-drainage-impact-report-march-2015-

models2.zip (added 04/22/2015) 
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14.31i sh99-preliminary-corridor-drainage-impact-report-march-2015-
models3.zip (added 04/22/2015) 

14.31j sh99-preliminary-corridor-drainage-impact-report-march-2015-
models4.zip (added 04/22/2015) 

14.31k sh99-preliminary-corridor-drainage-impact-report-march-2015-tables.zip 
(added 04/22/2015) 

14.32 sh99-hydraulic-impact-study-four-off-system-on-system-bridge-
replacements-jan-2006.pdf (added 04/23/2015) 

14.33a sh99-corridor-drainage-impact-report-april-17-2015.pdf (added 
04/29/2015) 

14.33b sh99-corridor-drainage-impact-report-april-17-2015-exhibits1.zip (added 
04/29/2015) 

14.33c sh99-corridor-drainage-impact-report-april-17-2015-exhibits2.zip (added 
04/29/2015) 

14.33d sh99-corridor-drainage-impact-report-april-17-2015-appendices.zip 
(added 04/29/2015) 

14.33e sh99-corridor-drainage-impact-report-april-17-2015-backup-data.zip 
(added 04/29/2015) 

14.33f sh99-corridor-drainage-impact-report-april-17-2015-dgn.zip (added 
04/29/2015) 

14.34 sh99-corridor-drainage-impact-report-april-29-2015.pdf (added 
05/01/2015) 

14.35a sh99-corridor-drainage-impact-report-june-2015.pdf (added 06/22/2015) 
14.35b sh99-corridor-drainage-impact-report-june-2015-dgn.zip (added 

06/22/2015) 
14.35c sh99-corridor-drainage-impact-report-june-2015-appendices.zip (added 

06/22/2015) 
14.35d sh99-corridor-drainage-impact-report-june-2015-backup-data.zip (added 

06/22/2015) 
14.35e sh99-corridor-drainage-impact-report-june-2015-exhibits.zip (added 

06/22/2015) 
14.35f sh99-corridor-drainage-impact-report-june-2015-gis.zip (added 

06/22/2015) 
14.35g sh99-corridor-drainage-impact-report-june-2015-gis-chambers.zip (added 

06/22/2015) 
14.35h sh99-corridor-drainage-impact-report-june-2015-gis-harris.zip (added 

06/22/2015) 
14.35i sh99-corridor-drainage-impact-report-june-2015-gis-liberty.zip (added 

06/22/2015) 
14.35j sh99-corridor-drainage-impact-report-june-2015-gis-montgomery.zip 

(added 06/22/2015) 
14.35k sh99-corridor-drainage-impact-report-june-2015-gis-sanjacinto.zip 

(added 06/22/2015) 
14.35l sh99-corridor-drainage-impact-report-june-2015-gis-walker.zip (added 

06/22/2015) 
14.35m sh99-corridor-drainage-impact-report-june-2015-models.zip (added 

06/22/2015) 
14.35n sh99-corridor-drainage-impact-report-june-2015-tables.zip (added 

06/22/2015) 

15 TRAFFIC AND REVENUE STUDIES 
15.1 2014-12-19-Draft-ESALS.pdf (added 12/22/2014) 
15.2 2015-04-27-ESALs.pdf (added 05/28/2015) 
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16 PAVEMENT DESIGN 
16.1 pavement-design-sh99.pdf 
16.2 sh99-rm-information.pdf 
16.3 sh99-pmis.pdf 
16.4 sh99-pmis-lane-designations.pdf 
16.5 fm1485-pmis-houston.pdf 
16.6 sh99-pmis-houston.pdf 
16.7 sh146-pmis-houston.pdf 
16.8 sh99-trm-location-data-lat-long.pdf 
16.9 sh99-historic-pavement-i2a-and-i2b.zip (added 06/01/2015) 

17 LANDSCAPE AND AESTHETIC GUIDELINES 
17.1 green-ribbon-project-design-guidelines.pdf 
17.2 houston-district-planting-layout-guidelines.pdf 
17.3 houston-district-planting-layout.dgn 
17.4 houston-district-standard-std-k-3-tree-protection.dgn 
17.5 houston-district-standard-std-k-4-planting-and-establishment.dgn 
17.6 houston-district-standard-interchange-columns.pdf 
17.7 houston-district-standard-vertical-columns.pdf 
17.8 houston-district-standard-vertical-columns-type-v1.pdf 

17.9 houston-district-standard-vertical-columns-type-v3.pdf 
17.10 houston-district-standard-wave-columns.pdf 
17.11 houston-district-standard-wave-columns-geometry.pdf 
17.12 houston-district-standard-wave-columns-type-b.pdf 
17.13 houston-district-standard-interchange-columns.dgn 
17.14 houston-district-standard-vertical-columns-details.dgn 
17.15 houston-district-standard-wave-columns.dgn 
17.16 houston-district-standard-wave-columns-geometry.dgn 
17.17 houston-district-standard-wave-columns-type-b.dgn 
17.18 houston-district-standard-vertical-ret-wall-stdj1.dgn (added 06/11/2015) 
17.19 houston-district-standard-wave-ret-wall-stdj3.dgn (added 06/11/2015) 

18 REPORTS, STUDIES AND MANUALS 
18.1 sh99-mini-design-concept-conference-memo.pdf 
18.2 interstate-acccess-justification-report-i10-at-sh99.pdf 

19 THIRD PARTY AGREEMENTS 
19.1.a rr-agr-sh146-at-mopac-spur-track-to-us-steel-plant.pdf 
19.1.b sh99-railroad-agreement-at-cedar-crossing-and-industry-spur-track.pdf 
19.2.a municipal-maintenance-agreement-city-of-baytown.pdf 
19.2.b municipal-maintenance-agreement-city-of-dayton.pdf 
19.2.c municipal-maintenance-agreement-city-of-montbelvieu.pdf 
19.2.d municipal-maintenance-agreement-city-of-patton-village.pdf 
19.2.e municipal-maintenance-agreement-city-of-baytown-harris-co.pdf 
19.2.f amendment-to-municipal-maintenance-agreement-city-of-baytown.pdf 
19.3 cwa-draft-exhibits-december-2014.zip (added 12/19/2014) 

20 AS-BUILT PLANS & Other Data 
20.1 bs-146e-alexander-to-north-of-marvin.pdf 
20.2 bs-146e-and-sh-99.pdf 
20.3 bs-146e-horace-mann-school-baytown.pdf 
20.4 bs-146e-wyoming-to-alexander.pdf 
20.5 fm1485-at-caney-creek-to-peach-creek.pdf 
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20.6 fm1485-huffman-cleveland-to-west-of-county-line.pdf 
20.7 fm1485-lp494-to-huffman-cleveland.pdf 
20.8 hctra-sh99-at-fm565-toll-equipment.pdf 
20.9 lp494-ford-community-and-farris-green.pdf 
20.10 sh146-east-of-lee-east-1-4-mi.pdf 
20.11 sh146-loop201-to-east-gulf.pdf 
20.12 sh146-loop201-to-mprr.pdf 
20.13 sh146-sh225-to-loop201.pdf 
20.14 sh146-spur-201-overpass-and-goose-creek-bridge.pdf 
20.15 sh146-to-spur330.pd 
20.16 spur55-sh146-to-fm1405.pdf 
20.17 i10-sh146-to-fm565.pdf 
20.18 sh99-bs-146e-to-fm1405-90-pct-cross-sections.pdf 
20.19 sh99-bs-1463-to-fm1405-90-pct-plans.pdf 
20.20 sh99-bs-1463-to-fm1405-100-pct-plans.pdf 
20.21 sh99-fm565-to-fm1405.pdf 
20.22 sh99-fm1314-to-us59-seg-gb-60-pct-civil-plan-set.pdf 
20.23 sh99-i10-to-fm565.pdf 
20.24 sh99-nbi-number-index.pdf 
20.25 sh99-pon-tex-detail-bridge-reports.pdf 
20.26 i10-eb-frontage-rd-to-hackberry-gully.pdf 
20.27 i10-ml-sh99-and-hackberry-gully-overpass.pdf 
20.28 i10-wb-frontage-rd-to-hackberry-gully.pdf 
20.29 sh99-spur55-cedar-bayou.pdf 
20.30 uprr-crossing-inventory-information.pdf 
20.31 sh99-photo-log-2013-07-23.pdf 
20.32 sh99-photo-locations-2013-07-23.pdf 
20.33 sh99-photo-log-2013-07-30.pdf 
20.34 gulf-inland-logistics-park-brochure.pdf 
20.35 sh99-bs146e-to-fm1405.pdf (added 1/16.2015) 
20.36 castle-hill-property-data.zip (added 02/23/2015) 
20.37 coastal-water-authority-crossing-details.pdf (added 02/24/2015) 
20.38 sample-detention-pond-houston-district-txdot.pdf (added 04/28/2015) 
20.39 bs146e-wb-at-goose-creek.pdf (added 04/29/2015) 
20.40 sample-channel-lining-1.tif (added 06/24/2015) 
20.41 sample-channel-lining-2.tif (added 06/24/2015) 
20.42 bridge-inspection-reports.zip (added 06/26/2015) 
20.43 cedar-bayou-bridge-inspection-report.zip (added 07/02/2015) 
20.44 cwa-typical-siphon-crossing.pdf (added 09/15/2015) 

21 EXHIBITS 
21.1 exhibit1-row-compliance-certificate.pdf 

22 MISCELLANEOUS 
22.1 fhwa-concur-txdot-buy-america-april2014.pdf (added 12/18/2014) 
22.2 sh99-segment-g-dgn.zip (added 12/19/2014) 
22.3 sh99-segment-g-csj-0912-00-417-sh99-release-for-construction-pdf.zip 

(added 12/19/2014) 
22.4 maintenance-contractor-form-f.doc (added 12/19/2014) 
22.5 txdot-cable-barrier-standards.zip (added 04/29/2015) 
22.6 houston-district-ctms-standards.pdf (added 06/02/2015) 
22.7 txdot-ret-wall-standards.zip (added 06/11/2015) 
22.8 txdot-memo-bridges-bike-and-ped-accomodations.pdf (added 

06/18/2015) 
22.9 form-f-safety-questionnaire.pdf (added 06/23/2015) 
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22.10 sh99-market-valuation-waiver-agreement.pdf (added 07/15/2015) 
22.11 stdb7-hou-csbe-standard.dgn (added 08/03/2015) 

22.12 
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EXHIBIT 15 

LANE RENTAL CHARGES 

1. Lane Rental Charges shall be assessed for certain Lane Closures during 
the Maintenance Period in accordance with this Exhibit 15. 

2. For Partial Lane Closure, Lane Rental Charges shall be assessed every 
hour or part thereof for each closed lane and each direction. For Full Lane Closure, Lane 
Rental Charges shall be assessed every hour or part thereof for each direction. DB Contractor 
shall report to TxDOT on a daily basis any Lane Closures that give rise to Lane Rental Charges. 

3. Lane Rental Charges shall be assessed for any Lane Closures in 
accordance with Table 15-1, Table 15-2 and Table 15-3, except: 

A. DB Contractor shall not be assessed Lane Rental Charges for 
Planned Maintenance; 

B. DB Contractor shall not be assessed Lane Rental Charges for 
Emergency Closures; 

C. DB Contractor shall not be assessed Lane Rental Charges for 
rolling lane closures for the purpose of Maintenance Services above closed lane(s) if the rolling 
lane closure is less than 15 minutes in duration during the Peak Time periods and provided that 
the queued traffic can be dispersed within 10 minutes and returned to the same Level of Service 
(LOS) as existed prior to the commencement of the Maintenance Services. If the traffic queue 
resulting from the Maintenance Services cannot be dispersed within 10 minutes, then Lane 
Rental Charges shall be assessed. Lane Rental Charges shall also be assessed if any rolling 
lane closure is greater than 15 minutes in duration, is for any purposes other than overhead 
work, or if the traffic queue resulting from a lane closure cannot be dispersed within 10 minutes. 

4. If a Noncompliance Event referred to in Number 18 of the Noncompliance 
Events Table set forth in Exhibit 8 occurs (i.e., a failure to properly identify and timely address 
the hazard mitigation for a Category 1 Defect as described in Section 1.3.1 of Exhibit 2), then 
notwithstanding that the affected travel lane(s) remain open to traffic, TxDOT shall have the 
right to assess a Lane Rental Charge for a Lane Closure for the relevant travel lane in lieu of the 
applicable Noncompliance Points until the hazard to Users has been mitigated and the 
Noncompliance Event has been cured. 

5. A Lane Closure of 30 minutes or shorter spanning two clock hours shall 
be measured as occupying only one clock hour (that having the higher Lane Rental Charges 
amount). 

6. For a Partial Lane Closure, in the case of a Lane Closure that affects 
more than one travel lane, the amount of Lane Rental Charges shall be the amount applicable 
to the maximum number of travel lanes subject to a Lane Closure. 
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7. In the case of a Lane Closure in more than one Segment within the same 
clock hour, Lane Rental Charges shall be assessed for each Segment affected. 

8. The Lane Rental Charges shown in Table 15-1, Table 15-2, and Table 
15-3 are for one direction of travel. In the case of a Lane Closure that includes a Lane Closure 
in both directions of travel, Lane Rental Charges shall apply for each travel direction affected. 

9. In the case of a Lane Closure that occurs at any time during a Holiday or 
major event, the Lane Rental Charges shall be assessed as Peak Periods shown in Table 15-1, 
Table 15-2, and Table 15-3. 

10. In the case of a Lane Closure that includes Lane Closure of one travel 
lane where the shoulder is utilized temporarily as a replacement travel lane, the Lane Rental 
Charges shall be that assigned to the shoulder. 

11. Lane Rental Charges, as defined in this Exhibit 15, shall be calculated for 
any period during the Initial Maintenance Term in accordance with Table 15-1 and Table 15-2. 
Lane Rental Charges shall be reset at the beginning of each Maintenance Term in accordance 
with Table 15-3. 

12. Each of the amounts of Lane Rental Charges set forth in Table 15-1 and 
Table 15-2 for the Initial Maintenance Term and subsequent amounts of Lane Rental Charges 
set forth in Table 15-3 for additional Maintenance Terms shall be increased annually on January 
1 of each year after the Effective Date of each Maintenance Term by a percentage equal to the 
percentage increase in the CPI between the CPI for October of the second immediately 
preceding year and the CPI for October of the immediately preceding year. In no event shall the 
amount be less than the amount in effect during the immediately preceding year. If there is a 
decrease or no increase in the CPI index then there shall be no increase in the amounts of Lane 
Rental Charges. 
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Table 15-1: Lane Rental Charges per lane per hour for Partial Lane Closure 

Segments Facility Type 
# of Lanes 

Closed 

Peak 
Periods, 

Major 
Events, & 
Holidays 

Off-Peak 
Periods 

Lowest 
Volume 
Periods 

H, I1, I2A, I2B 

ML, Ramp, 
and Direct 

Connectors 

1 travel lane $2,900 $1,100 $600 

1 shoulder $870 $330 $180 

Frontage 
Road 

1 travel lane $2,800 $1,100 $600 

1 shoulder $840 $330 $180 

Cross Street 
1 travel lane $2,800 $1,100 $600 

1 shoulder $840 $330 $180 

Table 15-2: Lane Rental Charges per hour per direction for Full Lane Closure 

Sections Facility Types 

Peak 
Periods, 

Major 
Events, 

& 
Holidays 

Off-
Peak 

Periods 

Lowest 
Volume 
Periods 

H 
ML, Ramp, and 

Direct 
Connectors 

$4,200 $1,600 $900 

I-1 $3,300 $1,300 $700 

I-2A $3,200 $1,300 $700 

I-2B $3,200 $1,200 $700 

H, I-1, I-2 Frontage Road $2,800 $1,100 $600 

H, I-1, I-2 Cross Street $2,800 $1,100 $600 

Table 15-3: Lane Rental Charge Multipliers for Additional Maintenance Terms 

Maintenance Term Partial Lane Closure Full Lane Closure 

1 Table 15-1 x 1.00 Table 15-2 x 1.00 

2 Table 15-1 x 1.15 Table 15-2 x 1.35 

3 Table 15-1 x 1.30 Table 15-2 x 1.65 

4 Table 15-1 x 1.45 Table 15-2 x 2.00 

5 Table 15-1 x 1.65 Table 15-2 x 2.40 
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