

125 EAST 11TH STREET, AUSTIN, TEXAS 78701-2483 | 512.463.8588 | WWW.TXDOT.GOV

September 1, 2016

## **VIA PROJECT EMAIL**

To: All Proposers

Re: SH 99 Grand Parkway Segments H, I-1 and I-2

Addendum No. 6A

It has come to our attention that the following attachments to the Request for Proposals (RFP) for the Grand Parkway Segments H, I-1 and I-2 Project were not included in the Addendum No. 6 documents issued to Proposers on the SharePoint site on August 12, 2016:

1. Technical Provisions Attachments: 2-1, 2-2, 2 3, 11-1, 19-1, 19-2, 21-1, 21-2 and 21-3

2. CMA Exhibit 2: Attachment 3

These attachments had previously been provided to Proposers with Draft Addendum No. 6 on June 16, 2016.

Please be advised, TxDOT hereby issues Addendum No. 6A and posts it to the Proposer SharePoint site in order to formally include the foregoing attachments in the RFP. None of the foregoing attachments have been revised from the Draft Addendum No. 6 and none of the other RFP documents have been revised from Addendum No. 6 (other than to identify them as Addendum No. 6A along with today's date and include Addendum 6A in the definition for "Request for Proposal Revisions"). Accordingly, TxDOT is not including redlined versions of Addendum No. 6.

Proposers are reminded to include Addendum No. 6A in the acknowledgment of receipt of Addenda in the Proposal Letter (Form A). As Proposers were previously advised, TxDOT will accept and the Proposals may include Proposal forms from Draft Addendum No. 6 unless they were revised in Addendum No. 6. No forms are revised with Addendum No. 6A. There is no change to the procurement schedule.

We look forward to receiving your Proposals by 12:00 p.m. on September 27, 2016.

Sincerely,

Marcus Coronado, P.E. PPP Project Manager

Project Finance, Debt & Strategic Contracts Division

Texas Department of Transportation

cc: Katherine Holtz, P.E., CDA Program Director, TxDOT Quincy Allen, P.E., Houston District Engineer, TxDOT Tucker Ferguson, P.E., Beaumont District Engineer, TxDOT Varuna A. Singh, P.E., Director, Houston CDA, TxDOT Jim Bailey, General Counsel Division, TxDOT