l Texas Department of Transportation®

DEWITT C. GREER STATE HIGHWAY BLDG, « 125 E. 11TH STREET « AUSTIN, TEXAS 78701-2483 « (512) 463-8585

December 3, 2012

RE: US 77 Upgrade from Kingsville to Driscoll Project
Issuance of Addendum 6 to Request for Proposals

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to issue herewith
Addendum 6 to the Request for Proposals (RFP Addendum 6) for the US 77 Upgrade
from Kingsville to Driscoll Project to the shortlisted Proposers.

The RFP Addendum 6 documents include those listed below and are now available on
the Project Website:

Volume I: Instructions to Proposers (ITP)
1. ITP
2. Exhibits to ITP

Volume II: the Design-Build Agreement Documents (Books 1 & 2)
1. Exhibit 18 to Design-Build Agreement (RIDs)
2. Technical Provisions (Book 2)
3. Attachment 6-2 to Technical Provisions (deleted)

Please note that only those documents which are modified by RFP Addendum 6 are
provided. Redline versions of the documents listed above showing changes from RFP
Addendum 5 issued on November 20, 2012 (RFP Addendum 4 in the case of the
Exhibits to the ITP) are provided to the Proposers as a courtesy only. TxDOT is not
responsible for any discrepancies in the redlines, and Proposers are cautioned against
relying on the redline versions. In the case of any discrepancy, the actual contents of
RFP Addendum 6 shall control.

The deadline for submission of questions and comments regarding RFP Addendum 6 is
12:00 p.m. on December 5, 2012. Proposers’ attention is drawn to Section 2.3 of the
Instructions to Proposers, which provides the instructions for any comments and
requests for clarifications regarding the RFP, including limits on the number of Proposer
comments/questions.
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TxDOT looks forward to working closely with the shortlisted Proposers as we
collectively move forward to the next phase of the Project procurement.

Slncerely

' Frank P. Holzmahn P E

Director, South/& Central Texas
Strategic Projects Office

cc: Jim Bailey, Office of General Counsel, TxDOT



